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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  4 
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

PORTSMOUTH MISSION ALLIANCE, LLC

DE-EM0004062

(A) (B) (C) (D) (E) (F)

        Tax ID Number:  47-2795610

        DUNS Number:  079691484

        Fund: 03000 Appr Year: 2016 Allottee: 33 Report

        Entity: 490811 Object Class: 25499 Program:

        1111524 Project: 0001507 WFO: 0000000 Local Use:

        0000000

        FOB: Destination

        Period of Performance: 01/15/2016 to 01/14/2021

00001   TRANSITION PERIOD                                                                515,670.00

        Line item value is:$515,670.00

        Incrementally Funded Amount: $515,670.00

00002   CLOSEOUT                                                                         710,080.00

        Amount: $710,080.00(Option Line Item)

00101   OPERATIONS - BASE PERIOD                                                      53,137,760.00

        Line item value is:$53,137,760.00

        Incrementally Funded Amount: $84,330.00

00102   OPERATIONS - OPTION PERIOD                                                    34,497,870.00

        Amount: $34,497,870.00(Option Line Item)

        Line item value is:$34,497,870.00

00201   SECURITY - BASE PERIOD                                                        11,186,120.00

        Line item value is:$11,186,120.00

00202   SECURITY - OPTION PERIOD                                                       7,262,200.00

        Amount: $7,262,200.00(Option Line Item)

        Line item value is:$7,262,200.00

00301   EEOICPA - BASE PERIOD                                                            240,464.00

        Line item value is:$240,464.00

00302   EEOICPA - OPTION PERIOD                                                          145,775.00

        Amount: $145,775.00(Option Line Item)

        Line item value is:$145,775.00

00401   COST REIMBURSEMENT - BASE PERIOD                                               9,111,000.00

        Line item value is:$9,111,000.00

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR

 3  4 
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

PORTSMOUTH MISSION ALLIANCE, LLC

DE-EM0004062

(A) (B) (C) (D) (E) (F)

00402   COST REIMBURSEMENT - OPTION PERIOD                                             6,009,000.00

        Amount: $6,009,000.00(Option Line Item)

        Line item value is:$6,009,000.00

00501   IDIQ - BASE PERIOD                                                            16,969,325.00

        Line item value is:$0.00

00502   IDIQ - OPTION PERIOD                                                                   0.00

        Amount: $0.00(Option Line Item)

        Line item value is:$0.00

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

 

B.1 TYPE OF CONTRACT AND ITEMS BEING ACQUIRED 

 

This Contract includes Firm-Fixed-Price, Labor Hour, Cost Reimbursement, and 

Indefinite Delivery/Indefinite Quantity (IDIQ) contract line items numbers (CLINs) for 

the purpose of providing Infrastructure Support Services for the DOE Portsmouth Site 

located near Portsmouth, Ohio, as described in Section C.  The Contractor shall furnish 

all personnel, facilities, equipment, supplies, and services (except as furnished by the 

DOE as set forth in this Contract); and otherwise do all things necessary for, or incident 

to, the performance of work under this Contract in a safe, efficient, and effective manner. 

 

IDIQ services shall be ordered in accordance with Section I clauses ―Ordering‖, ―Order 

Limitations‖, ―Indefinite Quantity‖, and Section H clause entitled ―Task Ordering 

Procedure.‖  Under the IDIQ CLIN, the Government anticipates awarding Firm-Fixed-

Price and/or Cost Reimbursement Task Orders depending on the nature of the 

requirement, and in accordance with FAR 16.500.   

 

B.2 CLIN STRUCTURE 

 

The Contract is structured into CLINs in Section B, and the Section B CLINs are 

supported by Section J, Attachment J-10 Exhibit Line Item Numbers (ELINs).  The 

60-day transition period is covered by CLIN 0001, and the 36-month base period is 

covered by CLINs 0101, 0201, 0301, 0401, and 0501.  The 22-month option period is 

covered by CLINs 0102, 0202, 0302, 0402, and 0502, as represented in the table below: 

 

Period 

Firm-Fixed-

Price 

(Operations) 

Firm-Fixed- 

Price 

(Security) 

Labor Hour 

(EEOICPA) Cost 

Reimbursement IDIQ 

Transition Period 0001     

Base Period 0101 0201 0301 0401 0501 

Option Period  0102 0202 0302 0402 0502 

Closeout 0002     

 

B.3 CONTRACT PRICING 

 

(a) Firm-Fixed-Price CLINs: 

 

The Firm-Fixed-Price CLINs and ELINs correspond to Section C.3.0 and all 

applicable attachments.  Pricing for each CLIN corresponds with Attachment J-10, 

Exhibit Line Item Numbers.  

 

Operations CLINs: PWS Elements C.3.1, C.3.3 (excluding C.3.3.1), C.3.4  , C.3.5, 

C.3.6, C.3.7, C.3.8, C.3.9, and C.3.11 
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CLIN ELIN Period Quantity 

Unit of 

Measure 

Total Firm-Fixed-

Price 

0001 N/A Transition (C.3.1) 1 60 Days $515,670.00 

0101 A101-A114 Base Period 36 Months $53,137,760.00 

0102 B101-B114 Option Period  22 Months $34,497,870.00 

0002 N/A Closeout (C.3.11) 1 N/A $710,080.00 

 

Security CLINs: PWS Element C.3.2, C.3.3.1 

 

CLIN ELIN Period Quantity 

Unit of 

Measure 

Total Firm-Fixed-

Price 

0201 A201-A202 Base Period 36 Months $11,186,120.00 

0202 B201-B202 Option Period  22 Months $7,262,200.00 

 

(b) Labor Hour CLINs: 

 

The Labor Hour CLINs and ELINs correspond to Section C.3.10.  Pricing for each 

CLIN corresponds with Attachment J-10, ELINs. 

 

The Energy Employee Occupational Illness Compensation Program Act (EEOICPA)  

Records Technician and EEOICPA Derivative Classifier fixed hourly rates are fully 

burdened, and include all indirect costs and profit for EEOICPA work covered under 

Section C.3.10. 

 

CLIN ELIN Period Description 

Estimated 

Quantity 

Unit of 

Measure 

Fixed 

Hourly Rate Total Price 

0301 

A301

-

A302 

Base 

Period 

EEOICPA 

Records 

Technician 5400 Hours $40.15 $ 216,810.00 

EEOICPA 

Derivative 

Classifier 200 Hours $118.27 $23,654.00 

0302 

B301

-

B302 

Option 

Period 

EEOICPA 

Records 

Technician 3000 Hours $42.72 $128,160.00 

EEOICPA 

Derivative 

Classifier 140 Hours $125.82 $17,615.00 

 

(c) Cost Reimbursement CLINs: 

 

The Cost Reimbursement CLINs and ELINs correspond to Section C.4.0.  Pricing for 

each CLIN corresponds with Attachment J-10, Exhibit Line Item Numbers. 
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CLIN ELIN Period Estimated Cost 

0401 A401-A405 Base Period $ 9,111,000 

0402 B401-B405 Option Period $ 6,009,000 

 

(d) IDIQ CLINs: 

 

The IDIQ CLINs and ELINs correspond to Section C.5.0.  The Government may 

issue Firm-Fixed-Price and/or Cost Reimbursement Task Orders depending on the 

nature of the requirement for the delivery of work.  Attachment J-10, ELINs are Fixed 

Unit Rates applicable to the pricing of Firm-Fixed-Price Task Orders.  

 

The minimum cumulative ordering guarantee for the IDIQ CLINs is $10,000, and this 

amount will be obligated to the IDIQ CLIN upon award.  The maximum quantity of 

supplies or services the Government will acquire under the IDIQ CLINs will not 

cumulatively exceed $30M. 

 

CLIN ELIN Period 

0501 A501-A526 Base Period 

0502 B501-B526 Option Period 

 

B.4 OBLIGATION OF FUNDS 

 

(a)  Pursuant to Section B.5 clause entitled ―Limitation of Government’s Obligation‖, the 

total amount of incremental funding allotted is $600,000.00 for the Firm-Fixed-Price 

CLINs. 

 

(b)  Pursuant to Section I clause entitled FAR 52.232-22 ―Limitation of Funds‖, the total 

amount of incremental funding allotted is $0.00 for the Cost Reimbursement CLINs. 

 

(c)  The total amount of incremental funding allotted for the potential IDIQ scope will be 

determined upon issuance of the IDIQ Task Orders. Each IDIQ Task Order will be 

fully funded or incrementally funded within the Task Order. 

 

B.5 LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE 

CLINS)  

 

(a) This contract’s CLIN 0001, CLIN 0101, CLIN 0102, CLIN 0002, CLIN 0201, and 

CLIN 0202 have traditional Federal Acquisition Regulation firm-fixed-prices and 

contract terms and conditions, with the exceptions that: CLIN 0001, CLIN 0101, 

CLIN 0102, CLIN 0002, CLIN 0201, and CLIN 0202 or all may be incrementally 

funded; and if a CLIN is incrementally funded,  in the event of termination before it is 

fully funded the Government’s maximum liability for the CLIN will be the lower of 

the amount of funds allotted to the CLIN or the amount payable to the Contractor per 

the Termination for Convenience (Fixed-Price) clause of this contract.  For each 

CLIN there is:  

1) a fixed price for the action;  
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2) a fixed amount of work that corresponds to the firm-fixed-price; 

3) a planned funding schedule that corresponds to the firm-fixed-price and the fixed 

amount of work; 

4) no Government obligation to the Contractor until the Government allots funds to 

the contract for the action; 

5) if the Government incrementally allots funds, both a firm-fixed-price for the 

services the allotted funds cover and a maximum Government obligation, 

including any termination obligations, to the Contractor equal to the allotted 

funds; and 

6) an obligation that the Government will pay the Contractor for the work the 

Contractor performed for which funds were allotted based on the firm-fixed-price 

for the services the allotted funds covered and the firm-fixed-price of the work 

performed, not the costs the Contractor actually incurred. 

(b) For each CLIN: 

1) the Government’s maximum obligation, including any termination obligations 

and obligations under change orders, equitable adjustments, or unilateral or 

bilateral contract modifications, at any time is always less than or equal to the 

total amount of funds allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have 

included an additional amount) in its offered price and in the subsequent 

negotiated firm-fixed-price for each of the firm-fixed-price CLINs included in this 

contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 

otherwise, associated with termination as articulated in this clause) to 

which the Contractor is subject due to the incremental funding 

arrangement established in this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded 

CLIN before the CLIN is fully funded, the Contractor could receive less 

than the Termination for Convenience (Fixed-Price) clause of this contract 

would allow, that is, because the maximum Government obligation for a 

firm-fixed-price CLIN is the allotted funds for the CLIN, the Contractor 

will receive the lower of the allotted funds or what the Termination for 

Convenience (Fixed-Price) clause of this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government, which is the firm-fixed-price of the 

services the allotted funds cover, equals the total amount allotted to the contract 

for the services; 

4) if funds become available and the Government’s need continues, the Government 

will allot funds periodically to the CLIN, the Contractor will provide a fixed 

amount of work for the funds allotted, and the Government will pay the 

Contractor based on the firm-fixed-price of the fixed amount work.  The 

Government will not pay the Contractor based on the costs the Contractor incurs 

in performing the work; and 

5) the Contractor agrees to provide the fixed amount of work for the firm-fixed-price 

identified in the contract’s Section B, Supplies or services and prices/costs, and in 

accordance with the delivery schedule identified in the contract’s Section F, 
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Deliveries or performance, provided the Government provides the funding per or 

earlier than the Planned Funding Schedule in paragraph (n) of this clause.  At any 

time, the cumulative amount of funds allotted is the fixed price for the cumulative 

fixed amount of work identified with the funds. 

(c) For each CLIN: 

1) The firm-fixed-price (of both the entire CLIN and of the current cumulative 

amount of funds allotted to the CLIN at any time during contract performance) is 

not subject to any adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for 

all costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  

i. the cumulative amount of funds allotted will equal the CLIN’s firm-fixed-

price and 

ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The firm-fixed-price for each CLIN is listed in Section B of this contract. 

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The 

sum of the planned funding for each CLIN equals the firm-fixed-price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It 

specifies the actual amount of funds allotted and presently available for payment by 

the Government separately for CLIN 0001, CLIN 0101, CLIN 0102, CLIN 0002, 

CLIN 0201, and CLIN 0202, and the work to be performed for the funds allotted. 

1) The Contractor may bill against a CLIN only after the Government has allotted 

funds to the CLIN and the Contractor has delivered the services and earned 

amounts payable for the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that 

is, the lower of allotted funds or amount payable.   

ii. If the Contractor does not perform the contract’s requirements for the 

CLIN, it must return the amounts that it billed that the Government 

reimbursed. 

(g) If during the course of this contract the Government is allotting funds to a CLIN per 

or earlier than the Planned Funding Schedule, this contract to that point will be 

considered a simple firm-fixed-price contract for that CLIN regardless of the rate at 

which the Contractor is, or is not, earning amounts payable, and: 

1) The Government’s and the Contractor’s obligations under the contract for the 

CLIN—with the exception that the Government’s obligation for the CLIN is 

limited to the total amount of funds allotted by the Government to the  CLIN and 

similarly the Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Government equals the total amount 

allotted—will be as if the CLIN were both firm-fixed-price and fully funded at 

time of contract execution, that is, the Contractor agrees that:  it will perform the 

work of the contract for that CLIN; and neither the firm-fixed-price for the CLIN 

nor any other term or condition of the contract will be affected due to the CLIN’s 

being incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds to a 

CLIN per or earlier than all of the funding dates in the Planned Funding 

Schedule for the CLIN, the Government has met all of its obligations just 
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as if the CLIN were fully funded as of the time of contract execution and 

the Contractor retains all of its obligations as if the CLIN were fully 

funded as of the time of contract execution, while at the same time the 

Contractor is not authorized to continue work beyond the point at which 

the total amount payable by the Government equals the total amount 

allotted to the contract; consequently, if the Contactor earns amounts 

payable at any time in performing work for the CLIN that exceed the  total 

amount of funds allotted by the Government to the contract for the CLIN 

A.  it (not the Government) will be liable for those excess amounts 

payable  

B. it will remain liable for its obligations under every term or 

condition of the contract and  

C. if it fulfills all of its obligations for that CLIN and the Government 

allots funds to the CLIN equal to the CLIN’s firm-fixed-price, the 

Government will pay it the firm-fixed-price for the CLIN and no 

more. 

ii. The Contractor also agrees, for example, if the Government allots funds to 

a CLIN by the first funding date in the Planned Funding Schedule, the 

Government has met all of its obligations up to that point in the contract as 

if the CLIN were fully funded (that is, as if progress payments based on 

cost had been agreed to and had been made, or milestone payments had 

agreed to and been made, or etc.) and the Contractor retains all of its 

obligations up to that point (such as meeting delivery schedules, 

maintaining quality, etc.) as if the CLIN were fully funded; consequently, 

if the Government subsequently terminates the CLIN it will pay the 

Contractor the lower of the following two amounts:  the amount allotted 

by the Government to the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason 

to believe that the amount payable it expects to earn for the CLIN in the next 60 days, 

when added to all amounts payable previously earned, will exceed 75 percent of the 

total amount allotted to the CLIN by the Government. 

1) The notification is for planning purposes only and does not change any obligation 

of either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 

CLIN.   

3) The Government may require the Contractor to continue performance of that 

CLIN for as long as the Government allots funds for that CLIN sufficient to cover 

the amount payable for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned 

Funding Schedule, the Contractor may be entitled to an equitable adjustment and: 

1) the Government’s maximum obligation, including any termination obligation, to 

reimburse the Contractor remains limited to the total amount of funds allotted by 

the Government to the contract for that CLIN; 
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2) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 

contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor 

the lower of the following two amounts:  the total amount of funds allotted by the 

Government to the contract for the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract.  

(j) Except as required by either other provisions of this contract specifically citing and 

stated to be an exception to this clause, or by, among other things, terminations, 

change orders, equitable adjustments, or unilateral or bilateral contract modifications 

specifically citing and stated to be an exception to this clause, for either CLIN: 

1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  

2) The Contractor is not obligated to continue performance under this contract 

related to the CLIN or earn amounts payable in excess of the amount allotted to 

the contract by the Government until the Contracting Officer notifies the 

Contractor in writing that the amount allotted by the Government has been 

increased and specifies an increased amount, which shall then constitute the total 

amount allotted by the Government to the CLIN. 

(k) No notice, communication, or representation in any form, including, among other 

things, change orders, equitable adjustments, or unilateral or bilateral contract 

modifications, other than that specified in this clause, or from any person other than 

the Contracting Officer, shall affect the amount allotted by the Government to this 

contract for a CLIN, which will remain at all times the Government’s maximum 

liability for a CLIN.  In the absence of the specified notice, the Government is not 

obligated to reimburse the Contractor for any amounts payable earned for a CLIN in 

excess of the total amount allotted by the Government to this contract for a CLIN, 

whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or 

similar actions shall not be considered increases in the Government’s maximum 

liability or authorizations to the Contractor to exceed the amount allotted by the 

Government for a CLIN unless they contain a statement increasing the amount 

allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this 

contract for convenience or default.  

(n) Planned Funding Schedule: 

 

CLIN 0001 (Transition Period) 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds To Be 

Allotted 

Cumulative Work 

To Be 

Accomplished 

1/15/2016 $515,670.00 Transition $515,670.00 Transition 
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CLIN 0101 (Operations – Base Period) 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds To Be 

Allotted 

Cumulative Work 

To Be 

Accomplished 

1/15/2016 $84,330.00 Site Operations $84,330.00 Site Operations 

 

CLIN 0201 (Security – Base Period) 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds To Be 

Allotted 

Cumulative Work 

To Be 

Accomplished 

TBD TBD Site Security  TBD Site Security 

 

CLIN 0102 (Operations – Option Period) 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds To Be 

Allotted 

Cumulative Work 

To Be 

Accomplished 

TBD TBD Site Operations TBD Site Operations 

 

CLIN 0202 (Security – Option Period) 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds To Be 

Allotted 

Cumulative Work 

To Be 

Accomplished 

TBD TBD Site Security  TBD Site Security 

 

CLIN 0002 (Closeout) 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds To Be 

Allotted 

Cumulative Work 

To Be 

Accomplished 

TBD TBD Closeout TBD Closeout 

 

(o) Actual Funding Schedule:  

 

CLIN 0001 (Transition) 

Date Funds Allotted Work 

Accomplished 

Cumulative 

Funds Allotted 

Cumulative Work 

Accomplished 

1/15/2016 $515,670.00 Transition $515,670.00 Transition 

 

CLIN 0101 (Operations – Base Period) 

Date Funds Allotted Work 

Accomplished 

Cumulative 

Funds Allotted 

Cumulative Work 

Accomplished 

1/15/2016 $84,330.00 Site Operations $84,330.00 Site Operations 
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CLIN 0201 (Security – Base Period) 

Date Funds Allotted Work 

Accomplished 

Cumulative 

Funds Allotted 

Cumulative Work 

Accomplished 

TBD TBD Site Security  TBD Site Security 

 

CLIN 0102 (Operations – Option Period) 

Date Funds Allotted Work 

Accomplished 

Cumulative 

Funds Allotted 

Cumulative Work 

Accomplished 

TBD TBD Site Operations TBD Site Operations 

 

CLIN 0202 (Security – Option Period) 

Date Funds Allotted Work 

Accomplished 

Cumulative 

Funds Allotted 

Cumulative Work 

Accomplished 

TBD TBD Site Security  TBD Site Security 

 

CLIN 0002 (Closeout) 

Date Funds Allotted Work 

Accomplished 

Cumulative 

Funds Allotted 

Cumulative Work 

Accomplished 

TBD TBD Closeout TBD Closeout 
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PART I – THE SCHEDULE 
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SECTION C – PERFORMANCE WORK STATEMENT 

C.1.0 GENERAL INFORMATION 

Section C.1.0 contains information that is relevant to the entire scope of the Contract. 

C.1.1 PROJECT LOCATION AND BACKGROUND INFORMATION 

The U.S. Department of Energy (DOE) Office of Environmental Management (EM) is responsible for the 

cleanup and legacy waste management activities at the Portsmouth Gaseous Diffusion Plant (PORTS or 

Portsmouth Site).  The Portsmouth Site is a 3,778-acre federal reservation in south-central Ohio, one (1) 

mile east of U.S. Route 23, in rural Pike County. The site is approximately 75 miles south of Columbus, 

Ohio, and 22 miles north of Portsmouth, Ohio.  The nearest residential center is the village of Piketon 

(approximately 1,800 population), approximately five (5) miles northwest of the facility on U.S. 

Route 23. 

The Portsmouth Site was constructed by the Atomic Energy Commission in the early 1950s for the 

purpose of enriching the fissile isotope of uranium from natural uranium to various product 

concentrations.  The facility was originally constructed and operated as a uranium enrichment plant to 

supply both highly enriched uranium (HEU) and low enriched uranium (LEU) for defense purposes and 

commercial nuclear fuel sales.  After 1991, the Portsmouth Site produced only LEU for commercial 

power plants.  The 1992 Energy Policy Act initiated a process to privatize the DOE uranium enrichment 

enterprise.  PORTS was subsequently leased to United States Enrichment Corporation (USEC) in 1993 

and regulatory oversight transferred in large part to the Nuclear Regulatory Commission in 1997. 

In May of 2000, USEC announced that enrichment operations at the Portsmouth Site would cease in 

2001.  In addition, USEC announced its intention to terminate the lease at Portsmouth and return those 

facilities to the DOE.  DOE then decided that PORTS should be maintained in a status that would allow a 

cost-effective resumption of enrichment operations within 18 to 24 months (Cold Standby [CSB]).  The 

Under Secretary of Energy approved the decision to terminate CSB effective September 30, 2005. 

Beginning October 1, 2005, the facilities were put in Cold Shutdown (CSD) as an interim measure until 

decontamination and decommissioning (D&D) activities begin.  In 2005, an infrastructure contract was 

awarded to provide infrastructure support to the facilities retained by DOE. 

In 2007, the decision to proceed with the D&D project was made. The D&D project was established with 

the approval of Critical Decision (CD)-1.  A Facilities Support Services (FSS) contract and D&D contract 

were awarded in 2009 and 2010 respectively.  In 2013, an environmental technical services (ETS) 

contract was awarded to provide technical support to DOE and to support DOE oversight of the D&D 

project.  

The Portsmouth Site currently has four (4) major prime contractors that support DOE with ongoing 

activities.  The number of contractors and scope of the contracts may change during the period of 

performance of this Contract.  The current contractors and their respective summary level of scope are 

described below: 

 

1. Fluor-B&W Portsmouth, LLC (FBP) is responsible for D&D of the Gaseous Diffusion Plant and 

its support facilities; 

2. Babcock Wilcox Conversion Services (BWCS) is responsible for operations of the Depleted 

Uranium Hexafluoride Conversion (DUF6) Plant; 
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3. Wastren-EnergX Mission Support, LLC (WEMS) is responsible for infrastructure support 

services; and  

4. Restoration Services Incorporated (RSI), the ETS contractor, provides support services directly to 

DOE. 

During the term of this Contract, the Infrastructure Support Services Contractor (herein referred to as the 

Contractor) shall interface with the other site contractors and various other site tenants.  The site has other 

tenants who are not directly supporting DOE activities.  For example, the Ohio National Guard uses a 

Portsmouth facility that has minimal impact on the Contractor.  Those facilities and systems required for 

uranium enrichment at the American Centrifuge Plant (ACP) will remain leased. The Contractor shall 

interface with site tenants in areas where scope activities may impact site tenants such as grounds and 

road maintenance and clearing.  Additionally, some direct services are provided via work authorization to 

ACP through this Contract (See Section J, Attachment J-16, “Work Authorizations”).  The Contractor 

shall support DOE in full cost recovery of services provided to ACP.  The Contractor will be subject to 

audit and assessment by ACP for those services extended to ACP.  The Contractor shall support 

inspections and assessments performed by ACP and respond to contractor deficiency notifications 

applicable to services provided to ACP.  The Contractor shall participate and adhere to the site established 

shared site process to communicate and evaluate changes that may impact other site tenants. 

This Performance Work Statement (PWS) represents the facility/infrastructure support services work 

scope under current conditions.  Historical information provided from past facility/infrastructure support 

services applies to prior contracts unless otherwise noted.   

C.1.2 GOALS AND OBJECTIVES 

The primary objective of this Contract is to perform infrastructure work at the Portsmouth Site in support 

of DOE’s D&D mission.  The Contractor shall comply with all applicable Federal, State, and local laws 

and regulations, Executive Orders, DOE Orders (and other types of Directives), Regulatory Permits, and 

Agreements and Orders (See Section J, Attachments J-1 and J-2).  The Contractor shall provide all 

deliverables to DOE in accordance with Section J, Attachment J-4, “Portsmouth Infrastructure List of 

Deliverables.”  

The Portsmouth Paducah Project Office (PPPO) works to ensure goals described in the DOE- EM, “FY14 

Annual Performance Agreement,” Section J, Attachment J-13, are supported.  The goals that are pertinent 

to this PWS are: 

Goal 1:  Improve safety, security and quality performance towards a goal of zero accidents, incidents, 

and defects and continue to improve the EM Complex-Wide Safety Culture. 

Goal 2: Continue cleanup progress in a cost effective manner that is risk-informed, engages 

stakeholders, applies innovative solutions and provides value to the American taxpayer. 

Goal 3:  Improve management of contracts and projects/operations activities with the objective of 

delivering results on time and within cost. 

Goal 4:  Achieve excellence in leadership and resource management by championing financial 

stewardship, integrating business processes, optimizing EM culture change, and improving 

communications with the objective of enhancing accountability and achieving performance results. 

Goal 5: Execute the EM Mission in a sustainable manner. 
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The Contractor shall support and implement actions in furtherance of the performance agreement and 

achievement of the above goals as they relate to the Portsmouth infrastructure activities. 

C.1.3 CONTRACTOR PERFORMANCE AND KEY REQUIREMENTS 

The Contractor shall furnish all personnel (See Section J, Attachment J-8.C.1.3, “Minimum Qualifications 

of Personnel”), facilities, equipment, supplies, and services (except as furnished by the DOE as set forth 

in this Contract); and otherwise do all things necessary for, or incident to, the performance of work under 

this Contract in a safe, compliant, efficient, integrated, and effective manner.  The Contractor shall be 

responsible for planning, integrating, managing, and executing the programs, projects, operations, and 

other activities as described in this PWS.   

The Contractor shall provide general operations oversight and project management functions to enable the 

safe operation of the infrastructure activities.  In addition, the Contractor shall be responsible for the 

operations, environment, safety, health, and quality assurance within its own organization and its 

subcontractors’ organizations.  Consistent with Section E of this Contract, the Government will utilize 

Section J, Attachment J-11, “Quality Assurance Surveillance Plan” as a guide in its inspection and 

acceptance of Contractor services under the Contract. 

The Contractor shall ensure that its technical approach and execution of work are compliant with the 

applicable statutory and regulatory requirements.  The Contractor shall comply with all applicable federal, 

state, and local requirements and agreements including the protection and preservation of cultural, 

historic, or archeological resources.  The Contractor shall recognize and work within the constraints 

imposed by this Contract and other regulatory agreements between DOE and regulatory agencies.  

Regulatory documents include, but are not limited to, all applicable laws, regulations, directives, permits, 

licenses, plans, orders, and agreements (Section J, Attachments J-1 and J-2). 

C.1.4 TECHNICAL DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

To further define requirements and quantities of work within Section C, the Government has provided 

additional data in Section J, Attachment J-8, “Technical Documents, Exhibits, and Other Attachments.”  

This data includes inventories, maps, tables, listings, historical workload, performance standards, etc.  

Each Attachment J-8 item is cross referenced within Section C.3.0 to specifically address the work within 

each subsection. 

C.1.5 FORMAT AND STRUCTURE 

The PWS includes five sections. Section C.1.0 contains information that is relevant to the entire scope of 

the Contract. Section C.2.0 contains project management and administration requirements that are 

applicable to the firm-fixed-price and labor hour scope of the Contract.  There are no Section J Firm-

Fixed-Price Exhibit Line Item Numbers (ELINs) directly associated with the requirements included under 

Section C.2.0. Sections C.3.0, C.4.0, and C.5.0 contain the technical information and requirements 

specific to the firm-fixed-price and labor hour, cost reimbursement, and indefinite delivery/indefinite 

quantity (IDIQ) work, respectively. 



  Portsmouth Infrastructure Support Services  

DE-EM0004062 
 

C-4 

C.2.0 MANAGEMENT AND ADMINISTRATION 

C.2.1 ADMINISTRATION 

The Contractor shall plan, integrate, manage, and execute the programs, projects, operations, and other 

activities as described in this Contract.  Throughout the Contract period of performance, the Contractor 

shall provide a balanced staff with the necessary management and technical expertise and experience to 

ensure performance objectives and standards are met.  Failure to maintain a broad breadth of skilled 

personnel could ultimately impact Contractor performance resulting in possible payment deduction(s) for 

unsatisfactory performance. 

As requested by the Government, the Contractor shall provide the Government with copies of all 

implementing policies, plans, and procedures for execution of programs required under this Contract (see 

Section J, Attachment J-4, “List of Deliverables”).  All deliverables provided under this Contract, 

including implementing policies, plans, and procedures, shall be the property of the Government for 

present and future use without any proprietary data limitations in accordance with DOE Acquisition 

Regulation (DEAR) 970.5204-3, Access to and Ownership of Records. 

The Contractor shall provide general operations oversight and project management functions to enable the 

safe operation of the infrastructure activities.  In addition, the Contractor shall be responsible for the 

operations, environment, safety, health, and quality assurance within its own organization and its 

subcontractors’ organizations.  The Contractor shall also provide any required training for its own 

personnel that is not otherwise included under PWS Section C.3.9, “Training Services.” 

The Contractor shall identify specific positions requiring requisite security clearances. Section J, 

Attachment J-8.C.2.1, “Historical Listing of Positions Requiring Clearances,” provides a listing of types 

of positions that have required clearances under prior contracts. 

The Contractor shall submit a Deliverable Schedule to include the expected submission dates of all 

deliverables required by the Contract (see Section J, Attachment J-4, “List of Deliverables”) within 15 

calendar days of the Notice to Proceed (NTP) in order to facilitate the DOE review process.  For 

documents requiring DOE approval, the schedule shall allow for the submission of a draft document to 

DOE for review and comment, and a final document for DOE approval.  For documents requiring 

approval from an outside (i.e., non-DOE) organization, the schedule shall allow for the submission of a 

draft document for DOE review and comment, the submission of a draft document addressing DOE 

comments to the outside organization for review and comment, and a final document for approval by the 

outside organization.  This schedule shall be updated as part of the Monthly Progress Report specified in 

Section C.2.4.1. 

The Contractor shall interface with the Portsmouth Site contractors and various other site tenants. 

Additionally, the Contractor shall provide a representative/point of contact to the Portsmouth Site Specific 

Advisory Board (SSAB).  This representative shall coordinate with the DOE Federal Coordinator or DOE 

Project Manager and provide responses to the SSAB relative to questions concerning its work when 

requested.  

C.2.2 ENVIRONMENT, SAFETY, HEALTH, AND QUALITY (ESH&Q) PROGRAM 

The Contractor shall conduct all activities required for compliance with all applicable laws, regulations, 

permits, agreements, Orders, and DOE Directives including those listed in Section J, Attachments J-1 and 

J-2.  The Contractor’s Integrated Safety Management (ISM) System and ESH&Q Programs shall be 
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operated as an integral, but visible, part of how the Contractor conducts business.  This program shall 

include: prioritizing work planning and execution; establishing clear ESH&Q priorities; allocating 

resources to address programmatic and operational considerations; and correcting non-compliances and 

addressing all hazards for all facilities, operations, and work.  The Contractor shall ensure that cost 

reduction efforts and efficiency efforts are fully compatible with ESH&Q performance. 

In accordance with DEAR 952.223-72, “Radiation Protection and Nuclear Criticality” and DEAR 

970.5223-1, “Integration of Environment, Safety, and Health into Work Planning and Execution,” the 

Government may stop work in the event of a non-compliance with applicable ES&H requirements and/or 

non-compliance with radiation protection and nuclear criticality safety standards.  In the event that the 

Government issues a stop work order, an order authorizing the resumption of the work may be issued at 

the discretion of the CO.  The Contractor shall not be entitled to an equitable adjustment by reason of, or 

in connection with, any work stoppage ordered in accordance with these clauses. 

The Contractor shall actively participate in site wide planning and programmatic committees, as 

applicable to the scope of the Contract.  The Contractor will participate and support the site’s standing 

groups/committees addressing, for example: Safety, Electrical, Traffic, Land-Use, and Sustainability.  A 

workload summary is provided in Section J, Attachment J-8.C.2, “Support to EOC/JPIC, Annual Public 

Events, Site ES&H Groups”. 

C.2.2.1 Worker Safety and Health 

The Contractor shall develop and submit to DOE for approval a Worker Safety and Health Program 

(WSHP) that is compliant with the requirements specified in 10 Code of Federal Regulations (CFR) § 

851, and when implemented will reduce or prevent occupational injuries, illnesses and accidental losses.  

The Contractor’s safety program shall be integrated with other site-specific worker protection activities.  

The Contractor shall ensure the WSHP addresses and encompasses all work to be performed at the 

Portsmouth Site.  

The WSHP shall also be applicable to the Contractor’s subcontractors performing work at the Portsmouth 

Site.  It is the Contractor’s responsibility to ensure that all of its subcontractors performing work at the 

Portsmouth Site comply with the approved WSHP.  The Contractor shall submit the written WSHP (see 

Section J, Attachment J-4, “List of Deliverables”) to DOE for approval within 40 calender days of the 

NTP.  

In addition, an updated WSHP shall be submitted to DOE for review and approval at least 90 calander 

days prior to when any significant changes or additions to the WSHP are made. Annually, the Contractor 

shall submit either an updated WSHP to DOE for review and approval or a letter stating that no changes 

are necessary in the currently approved WSHP.  The Contractor shall incorporate worker health and 

safety changes directed by DOE consistent with DEAR 970.5204-2, “Laws, Regulations, and DOE 

Directives.” 

The Contractor will be provided safety and health Personal Protective Equipment (PPE) by the D&D 

contractor for its workers.  The PPE utilized shall be commensurate to the level and type of hazards 

present (as specified by the Contractor).  The D&D contractor will be responsible for the subsequent 

decontamination and disposal of such PPE.  

The Contractor shall report all occupational safety and health information on a quarterly basis as required 

in DOE Order 231.1B, “Environment, Safety, and Health Reporting,” including electronic submission of 

injury and illness reports using the Computerized Accident/Incident Reporting System (CAIRS) (see 
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Section J, Attachment J-4, “List of Deliverables”).  The Contractor shall take all actions necessary to 

preclude serious injuries and/or fatalities; keep worker radiation exposures and environmental releases As 

Low As Reasonably Achievable (ALARA) and below established limits; minimize the generation of 

waste; maintain or increase protection to the environment; and maintain or increase public and worker 

safety and health. 

C.2.2.2 Integrated Safety Management  

The Contractor shall develop and implement an ISM System that complies with the Section I Clause 

DEAR 970.5223-1.  The Contractor’s ISM System shall ensure all work is performed safely and in a 

compliant manner that ensures the workers, public, and environment are protected from adverse 

consequences.  The Contractor shall establish safety performance objectives, performance measures, and 

commitments (POMCs) as required by DEAR 970.5223-1.  

The Contractor’s ISM System shall include a lessons learned program that is compliant with DOE 

Directives.  The lessons learned program shall be structured to identify and apply available lessons in 

safety, quality and performance to all work under this Contract as well as to capture, document, and 

provide lessons learned from all work under this Contract for future application by others. 

The Contractor shall prepare an ISM System Description (see Section J, Attachment J-4, “List of 

Deliverables”) in accordance with DEAR 970.5223-1 requirements and DOE Guide 450.4-1C guidance; 

including POMCs to implement the Contractor’s ISM System, and submit the ISM System Description 

for DOE approval within 40 calendar days after NTP.  The ISM System Description shall identify how 

the Contractor will maintain compliant and safe operations by integrating safety and health into all 

activities including environmental compliance.  The ISM System Description shall describe how the 

Contractor will measure ISM System effectiveness.  POMCs shall be reviewed annually in response to 

DOE program and budget guidance and updated to ensure the integrity of the system.  The POMCs 

annual review and update shall be submitted for DOE approval (see Section J, Attachment J-4, “List of 

Deliverables”).  In addition, the ISM System shall be subject to a verification review and approval by a 

DOE chartered ISM System verification team within 180 days of the NTP. 

To continuously improve the ISM System, the Contractor shall perform annual ISM System effectiveness 

reviews and submit a report documenting the status of the ISM System (see Section J, Attachment J-4, 

“List of Deliverables”) to DOE along with any changes needed to the ISM System Description. 

The Contractor shall also interface and provide input (see Section J, Attachment J-4, “List of 

Deliverables”) to the DOE-designated lead contractor (D&D contractor) responsible for the 

Environmental Management System for its assigned activities, including pollution prevention, waste 

minimization, and hazardous waste diversion, water use reduction and green-house gas reduction, in 

accordance with DOE O 436.1, “Departmental Sustainability.” 

The Contractor shall provide data needed by the D&D contractor (the consolidating contractor) per DOE 

Order 436.1, “Departmental Sustainability,” and Executive Order 13514, “Federal Leadership in 

Environmental, Energy, and Economic Performance,” for the Portsmouth Site consolidated Site 

Sustainability Plan (see Section J, Attachment J-4, “List of Deliverables”), to include the Comprehensive 

Energy Data Report (CEDR). 

C.2.2.3 Occupational Radiation Protection Program 

The Contractor shall conduct DOE radiological activities in compliance with a documented Radiation 

Protection Program (RPP) approved by DOE.  For radiological work performed by the Contractor, 
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including radiological worker training also provided to others, the Contractor shall develop procedures or 

other documentation in accordance with the D&D contractor’s approved RPP that meets the requirements 

of 10 CFR § 835, “Occupational Radiation Protection” and DOE Order 458.1, “Radiation Protection of 

the Public and the Environment”.  The Contractor shall conduct its work to minimize worker exposure to 

radiation, minimize the spread of contamination and to keep occupational and environmental radiation 

exposures ALARA.  The Contractor shall provide timely response to employee and public concerns 

regarding radiological activities and the impact of these activities on the health and safety of the 

community. 

The Contractor shall submit the written RPP documentation (see Section J, Attachment J-4, “List of 

Deliverables”) to DOE for approval within 40 calendar days of NTP.  In addition, updates shall be 

submitted to DOE for review and approval at least 90 calendar days prior to when any significant changes 

or additions are made.  The Contractor shall submit the written Environmental Radiation Protection 

Program documentation (see Section J, Attachment J-4, "List of Deliverables") to DOE within 60 

calendar days of NTP. 

The ALARA process shall be implemented such that control and management of radiological activities is 

optimized so that releases to the environment and doses to members of the public are kept ALARA.  

The Contractor will receive dosimetry services from the D&D contractor (See Section J, Attachment J-5, 

“Government Furnished Services and Interface Requirements Matrix”). 

C.2.2.4 Emergency Management 

The Contractor shall provide support to DOE by participating in the site’s Emergency Management 

program including planning, preparedness, response, recovery, and readiness assurance per DOE 

Order 151.1C, “Comprehensive Emergency Management System.”  The Contractor shall designate an 

individual to be responsible for and to administer emergency management functions for the organization.  

This responsibility includes; interface with the D&D contractor who is responsible for site wide 

emergency management issues; participation in training, drills and exercises; and establishing 

fundamental worker safety programs consistent with DOE Order 151.1C.  The Contractor shall coordinate 

with the D&D contractor and provide adequate staff to support the Emergency Operation Center (EOC) 

and Joint Public Information Center (JPIC) efforts for its operations, and ensure adequate support is 

available to respond to an emergency.  The Contractor shall provide on-call personnel to support positions 

within the DOE EOC and JPIC for drill/exercises and emergency events.  The Contractor shall support 

exercises including the EOC and JPIC at least quarterly or as needed.  The Contractor shall also 

participate in and support site drills including the plant population at least twice per year.  Some aspect of 

the emergency management program is being drilled or exercised monthly.  Not all personnel will play in 

all drills/exercises, but the Contractor shall support core areas such as security more frequently.  The 

Contractor shall staff the JPIC position for ISS Spokesperson and EOC position for Security Coordinator 

for all rotating teams.  The Contractor shall provide personnel to partially staff rotating coverage for the 

position of Plotter and Safety and Health Advisor.  A workload summary is provided in Section J, 

Attachment J-8.C.2, “Support to EOC/JPIC, Annual Public Events, Site ES&H Groups”.  

 

The Contractor shall provide building/project emergency contingency plans (see Section J, Attachment 

J-4, “List of Deliverables”) to DOE, as needed for assigned facilities (Section J, Attachment J-15) and 

support updates to the Site Emergency Plan(s) and Emergency Readiness Assurance Plan.  The 

Contractor shall develop and maintain implementing procedures as needed for order compliance.  The 

Contractor shall update/revise, submit for DOE approval, and execute the approved project specific 

Emergency Plan and implementing procedures in coordination with the Portsmouth Site Emergency 
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Management Program coordinator, within 40 calendar days of the NTP (see Section J, Attachment J-4, 

“List of Deliverables”).  The Contractor shall review and/or update/revise, submit for DOE approval 

within 40 days of NTP Emergency Planning Hazard Surveys and, if applicable, Emergency Planning 

Hazard Assessments for assigned facilities and work scope (see Section J, Attachment J-4, “List of 

Deliverables”).  The Contractor shall work with the D&D contractor to develop and update as needed, 

facility-specific Emergency Action Levels (EALs) for the spectrum of potential Operational Emergencies 

for its operations. 

The Contractor shall provide annual updates (see Section J, Attachment J-4, “List of Deliverables”) to the 

Site Continuity of Operations Plan(s) (COOP) in coordination with the site's COOP program. 

C.2.2.5 Quality Assurance 

The Contractor shall develop, maintain and conduct all work activities in accordance with a documented, 

DOE-approved Quality Assurance Program (QAP) pursuant to the requirements of EM-QA-001, “EM 

Quality Assurance Program” (latest revision).  The Contractor shall prepare a site specific QAP or adopt 

the existing EM QAP.  The Contractor shall prepare an organizational-specific Quality Assurance 

Implementation Plan (QIP) describing how the requirements of the QAP are implemented and flowed 

down to lower tier organizations.  The implementation of QAP requirements shall be in accordance with 

applicable QIP’s.  

The Contractor’s QAP shall describe the overall implementation of the EM Quality Assurance (QA) 

requirements and shall be applied to all work performed by the Contractor.  The QAP and QIP (see 

Section J, Attachment J-4, “List of Deliverables”) shall be submitted to DOE for approval within 30 

calender days of the NTP.  The Contractor shall obtain DOE approval of the QAP and QIP prior to 

assuming full responsibility for the scope from the incumbent contractor.  In addition, an updated QAP 

and QIP (see Section J, Attachment J-4, “List of Deliverables”) shall be submitted to DOE for review and 

approval when any significant changes or additions to the QAP or QIP are made. 

The Contractor shall perform a QAP effectiveness review annually, and submit to DOE (see Section J, 

Attachment J-4, “List of Deliverables”) a declaration report that demonstrates QAP implementation.  

The Contractor shall develop and implement a comprehensive Issues Management System (see Section J, 

Attachment J-4, “List of Deliverables”) for the identification, assignment of significance category, and 

processing of nuclear safety-related issues identified within the Contractor’s organization in accordance 

with DOE Order 414.1D, “Quality Assurance,” EM-QA-001, “EM Quality Assurance Program,” and 

associated DOE Directives. 

C.2.2.6 Contractor Assurance System 

The Contractor shall develop and implement a Contractor Assurance System (CAS) tailored to meet the 

needs of the Portsmouth Site.  The Contractor shall develop and implement a CAS based on the 

requirements of DOE Order 226.1B, “Implementation of Department of Energy Oversight Policy”.  The 

CAS program description (see Section J, Attachment J-4, “List of Deliverables”) shall be submitted to 

DOE for approval within 40 calendar days of the NTP, and quarterly reports shall be provided thereafter. 

C.2.2.7 Occurrence Reporting  

The Contractor shall review and categorize identified issues as required by DOE Order 232.2, 

“Occurrence Reporting and Processing of Operations Information.” The Contractor shall prepare 

Occurrence Reporting and Processing System (ORPS) reports when appropriate and perform subsequent 
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follow-up actions to address the issue as necessary in accordance with these requirements.  The reports 

shall be submitted per occurrence to the DOE ORPS and require DOE review and approval as required by 

DOE Order (see Section J, Attachment J-4, “List of Deliverables”). 

C.2.2.8 Price Anderson Amendment Act 

The Contractor shall maintain an internal Price Anderson Amendments Act (PAAA) noncompliance 

identification, tracking, reporting, and corrective action system and shall provide access to and fully 

support DOE reviews of the system.  The Contractor shall be accountable for ensuring that subcontractors 

adhere to the PAAA requirements.    

C.2.2.9 Employee Concerns 

The Contractor shall develop and implement a DOE Employee Concerns Program meeting the 

requirements of DOE Order 442.1A, “Department of Energy Employee Concerns Program.”  

The Contractor shall prepare and submit to DOE quarterly and annual Employee Concerns Status Reports 

(see Section J, Attachment J-4, “List of Deliverables”) for lessons learned and identification of possible 

adverse trends. 

C.2.2.10 Waste Management and Pollution Prevention 

The Contractor shall be responsible for compliantly managing all waste it generates, to include compliant 

initial characterization, storage and accumulation, and support to/for final disposition. Waste disposal will 

be the responsibility of the D&D contractor.  The Contractor will be responsible for waste management 

activities until turnover to the D&D contractor.  Radioactive waste shall be managed in accordance with 

DOE Order 435.1, “Radioactive Waste Management” until transferred to the D&D Contractor. 

The Contractor shall develop and submit a Waste Management Plan (see Section J, Attachment J-4, “List 

of Deliverables”) meeting the requirements of DOE Order 435.1, “Radioactive Waste Management” 

within 40 calendar days after NTP for DOE approval, and updated annually thereafter.  

The Contractor shall develop and implement a Pollution Prevention Program (see Section J, Attachment 

J-4, “List of Deliverables”) in accordance with Executive Order 13423, “Strengthening Federal 

Environmental, Energy, and Transportation Management,” and Executive Order 13514, which includes 

recycling and hazardous materials reduction programs that ensure unnecessary waste is not generated and 

that encourages waste reduction.  The Pollution Prevention Plan shall be submitted to DOE for approval 

within 40 calendar days of the NTP, and updated annually thereafter. 

The Contractor shall collect and stage recyclable materials from assigned (Section J, Attachment J-15) 

facilities.  The D&D contractor will disposition recyclable materials.  The Contractor shall report (see 

Section J, Attachment J-4, “List of Deliverables”) the recycle numbers to the DOE on a monthly basis 

with a breakdown of quantities in pounds for glass, plastic, aluminum, paper, cardboard; and the number 

of printer cartridges and copier toner cartridges sent to a certified recycler for re-use. 

In accordance with DOE policy, the Contractor is prohibited from: 

 

1) the release, for unrestricted use, of any scrap metal from DOE radiological areas into commerce 

in accordance with the July 2000 (Memorandum of “Release of Surplus and Scrap Materials,” 

from Secretary Bill Richardson, dated July 13, 2000) suspension prohibiting unrestricted release 

for recycling; and  
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2) unrestricted release of volumetrically-contaminated metal into commerce in accordance with the 

January 2000 (Press Release “Energy Secretary Richardson Blocks Nickel Recycling at Oak 

Ridge,” dated January 12, 2000) moratorium instituted by the Secretary of Energy.  

C.2.3 ENGINEERING 

The Contractor shall provide all engineering support required to perform this PWS. The Contractor is 

responsible for determining the level of engineering support necessary.  Engineering activities may 

include, but are not limited to engineering management, waste management engineering, facility 

engineering, system engineering, structural engineering, project engineering, computer engineering, fire 

protection engineering, mechanical engineering, and radiological engineering.  Professional Engineers 

registered within the State of Ohio shall be required for all structural engineering assessments and 

projects wherein the safeguarding of life, health and property is concerned.  All engineers shall design 

items and processes using sound engineering/scientific principles and appropriate standards; incorporate 

applicable requirements and design bases in design work and design changes; identify and control design 

interfaces; verify/validate the adequacy of design products using individuals or groups other than those 

who performed the work; and verify/validate work before approval and implementation of the design. 

C.2.4 PROJECT MANAGEMENT 

C.2.4.1 Project Management Activities  

The Contractor shall establish, maintain, and use a performance measurement system that accurately 

records and reports the Contract performance against the requirements of the Contract, accurately reflects 

the Contract price in Section B of the Contract, and is consistent with DOE and EM policies and guidance 

for operations activities.  The performance measurement system shall establish performance milestones, 

schedules, and percentage of project completion.  The performance measurement system shall employ 

sound performance measurement principles and provide adequate insight into potential risks to DOE 

relating to achievement of schedule and technical performance objectives.  Earned Value Management 

System (EVMS) reporting is not mandated, but may be used at the discretion of the Contractor. 

The Contractor shall assist in the performance of all applicable project reviews that may include, but are 

not limited to, Independent Project Reviews (IPRs); quarterly project reviews; safety, security, and quality 

assurance assessments; and periodic reviews of project performance. 

Project measurement and reporting for operations activities shall be performed in accordance with the 

EM’s Operations Activities Protocol, dated March 15, 2012, and the DOE Integrated Planning, 

Accountability, and Budgeting System (IPABS)– Guidance Documents, dated June 2011 or the most 

current version. The IPABS data shall be included in the Monthly Progress Report (see Section J, 

Attachment J-4, “List of Deliverables”).  Contractor is not expected to enter the data into DOE-EM’s 

IPABS database. 

The Contractor shall prepare and submit a work plan (see Section J, Attachment J-4, “List of 

Deliverables”) by September 1 of each year that reflects the requirements and schedule of this Contract 

and the metrics to be achieved during the forthcoming year.  The plan shall be consistent with EM’s 

Operations Activities Protocol, dated March 15, 2012 requirements and template, as applicable.  

The Contractor shall submit a Monthly Progress Report (see Section J, Attachment J-4, “List of 

Deliverables”) to the DOE Contracting Officer (CO) with a copy to the Office of Project Assessment 

(ContractorsMPR@hq.doe.gov) not later than ten (10) business days following the end of each calendar 

mailto:ContractorsMPR@hq.doe.gov
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month.  The report shall provide the prior month’s performance for each Contract Line Item Number 

(CLIN) and an update of the performance to date.  The report shall include a narrative description of 

scope accomplished, progress on corporate and Contract specific performance metrics, status of 

milestones, and deliverables, as well as an update of the project schedule.   

As part of the Monthly Progress Report or separately, the Contractor shall submit a monthly self-

assessment report with certification statement, similar in format and content as Section J, Attachment 

J-11, “Quality Assurance Surveillance Plan,” which assesses the Contractors work performance for that 

period against Contract requirements and performance standards (see Section J, Attachment J-4, “List of 

Deliverables”).  

The Contractor shall ensure timely response to Contract modifications and declaration of changed 

conditions, through the submission of contract change proposals to maintain alignment of the authorized 

work scope with the Contract.  The Contractor shall provide all management and technical information to:  

 

1.  Support the budget formulation activities including, but not limited to, emerging work items list; 

budget formulation input (including Integrated Priority List), fall limited budget update 

submission, budget scenario development, and, budget presentations (such as public and 

regulatory briefings, etc.);  

2.  Support audits, evaluations, and external technical reviews; and  

3.  Support other DOE project performance assessments and information needs.  

All project management information developed under this Contract shall be provided electronically or be 

electronically accessible to DOE.  In support of the Portsmouth Integrated Site-wide Federal Lifecycle 

Baseline, the Contractor shall provide the initial, interim, and full Contract period of performance scope, 

schedule, and cost information to the DOE and the ETS contractor (see Section J, Attachment J-4, “List of 

Deliverables”).  

The Contractor shall provide the Work Breakdown Structure (WBS), WBS dictionary, and WBS/PWS 

crosswalk (see Section J, Attachment J-4, “List of Deliverables”).  The schedule shall be provided 

utilizing the current version of Primavera Systems, Inc., Enterprise for Construction
© 

software unless 

otherwise agreed to by DOE.   

C.2.4.2 Status Meetings 

The Contractor shall establish a routine weekly status/project integration meeting with DOE (and include 

other organizations and contractors as necessary) to review ongoing and future Contract activities and 

issues.  Within these routine weekly status meetings, the Contractor shall provide a brief written weekly 

status of ongoing and future Contract activities to DOE.  The Contractor shall also participate in the 

recurring team meetings with DOE and other organizations and contractors to discuss ongoing and future 

Contract activities and issues.  The meetings include, but are not limited to; D&D project weekly planning 

meeting, Contractor project weekly meeting, monthly Shared Site meeting, monthly Contractor 

performance review, and relevant monthly Integrated Project Team meetings). 

C.2.4.3 Analysis of Funding Changes 

The Contractor shall analyze proposed or directed funding changes for their impact on scope and schedule 

elements of the Contract, and shall advise DOE of any such impacts.  
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C.2.5 PROPERTY MANAGEMENT 

C.2.5.1 Real Property Services 

The Contractor shall comply with DOE Order 430.1B, “Real Property Asset Management” for the 

acquisition, management and disposition of real property assets.   

The Contractor shall be responsible for the space management planning in government furnished facilities 

for its use as well as any office relocations, minor or miscellaneous furniture moving, and fixture 

installation, removal or adjustment for its personnel.  Office relocations for other site personnel are 

addressed in C.3.4.1, Property Management Services.   

C.2.5.2 Personal Property 

The Contractor shall manage all personal property assigned/Government Furnished Equipment (GFE) in 

accordance with FAR 52.245-1, “Government Property,” and DOE Order 580.1A, “Department of 

Energy Personal Property Management Program.”  The Contractor shall also routinely input data and 

maintain the Property Information Database System (PIDS).   

 

Attachment J-3, Portsmouth Infrastructure Accountable Property List, includes GFE for which 

replacement is reimbursable under C.4.2, Replacement of Government Furnished Property.  Title to all 

property included in Attachment J-3, will continue to vest with the Government.  

DOE will also provide the Contractor with additional GFE (see Attachment J-8.C.2.5.2, “Summary of 

Additional Government Furnished Property”) in “as-is” condition.  The Government shall retain title to 

all GFE included in Attachment J-8.C.2.5.2, and subject property shall be properly utilized and 

maintained by the Contractor.  Replacement of GFE included in Attachment J-8.2.5.2 shall be at the 

discretion and expense of the Contractor, and the Contractor will retain title to all property acquired by 

the Contractor for use on the Contract that is not otherwise included on Attachment J-3, Portsmouth 

Infrastructure Accountable Property List.  Disposition of any GFE on Attachment J-8.C.2.5.2 shall be in 

accordance with the terms and conditions of this Contract. 

The Contractor shall be responsible for personal property management functions for assigned personal 

property (Section J, Attachment J-3, “Portsmouth Infrastructure Accountable Property List”), and as 

assigned by the CO.  These functions are: 

 The Contractor shall manage all assigned Government-owned accountable and non-accountable 

personal property in accordance with 41 CFR 101 and 41 CFR 109.   

 The Contractor shall ensure all written warranties for items purchased using federal funds are 

issued with DOE as having full ownership title.   

 The Contractor shall disposition classified equipment and material in accordance with the 

requirements of 41 CFR 109-45.309-52, DOE Order 471.6, “Information Security” and DOE 

Order 205.1B, “DOE Cyber Security Program.” 

 The Contractor shall maintain a cradle to grave high-risk material and equipment identification 

and reporting process.  The Contractor shall identify, control, and disposition high-risk property 

in accordance with the requirements of DOE Order 580.1A. 

 The Contractor shall disposition nuclear-related or proliferation sensitive property in accordance 

with the requirements of 41 CFR 109-45.309-53. 

The Contractor shall disposition Automatic Data Processing Equipment (ADPE) as stated in 41 CFR 

109-43.307-53 and in accordance with DOE Order 250.1B, “DOE Cyber Security Program”.  
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The Contractor shall interface with the Southern Ohio Diversification Initiative (SODI) to transfer eligible 

excess personal property per the SODI/DOE Property Transition Agreement. 

C.2.6 SUPPORT ANNUAL PUBLIC AND DOE EVENTS 

The Contractor shall provide logistical planning, set-up support, and presentations for the annual DOE 

Science Alliance on site.  The Contractor shall perform cleanup of the site following the event.  The 

Contractor shall provide computer support to the DOE Science Bowl.  The Contractor shall support DOE 

sponsored public outreach events at the site.  A workload summary is provided in Section J, Attachment 

J-8.C.2, “Support to EOC/JPIC, Annual Public Events, Site ES&H Groups”. 

C.3.0 FIRM-FIXED-PRICE AND LABOR HOUR WORK 

All work scope under Section 3.0 is under the firm-fixed-price CLINs except for Section C.3.10, which is 

under the labor hour CLINs. 

C.3.1 CONTRACT TRANSITION 

Upon CO issuance of the NTP, the Contractor shall begin transition from the incumbent contractor for a 

period not to exceed 60 calendar days.  During the transition period, the incumbent contractor will 

continue to be responsible for delivery of services.  The Contractor shall assume full responsibility for 

delivery of services when readiness for transition is achieved and approved by the CO, thereby ending the 

transition period.  

The Contractor shall have all necessary personnel, including key personnel for the Contract, available 

during the transition period, to minimize any decreases in productivity and to prevent possible negative 

impacts on services.  Key personnel identified in Section H shall be on site during the transition period. 

The Contractor shall submit a Transition Plan (see Section J, Attachment J-4, “List of Deliverables”) for 

DOE approval within 15 calendar days of NTP.  The Transition Plan shall include a description of all 

transition activities necessary to execute all sections of the Contract, a listing of involved organizations, 

and a schedule.  Coordination with other site contractors is required to ensure uninterrupted continuation 

of services by the Contractor as identified in Section J, Attachment J-5, “Government Furnished Services 

and Interface Requirements Matrix.”  The Transition Plan must ensure there is no loss or degradation of 

the services that are provided to DOE and its contractors.  

The Contractor shall put into place any agreements it deems necessary between it and other site 

contractors/subcontractors for provision of services.  Any agreement that requires DOE consent will be 

subject to a 14 calendar day review and approval period unless a longer review/approval period is 

warranted due to the size and complexity of the document. 

The Contractor shall provide weekly Transition Status Reports to DOE (see Section J, Attachment J-4, 

“List of Deliverables”) until Contract Transition is completed.  During transition, the Contractor shall 

establish routine status meetings with DOE and affected contractors to review transition activities and 

issues. 

Certain deliverables identified in Section J, Attachment J-4, List of Deliverables, for work scope outside 

of Section C.3.1, Contract Transition, are scheduled for delivery prior to the completion of the transition 
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period.  Deliverables scheduled for delivery prior to the completion of the transition period shall be 

provided to DOE in a timely manner in accordance with the specified requirement for each deliverable. 

During the transition period, DOE will provide to the Contractor administrative office area for 

approximately 6 individuals in a trailer facility adjacent to the X-1000 on site. 

C.3.2 SAFEGUARDS AND SECURITY (S&S) 

The Contractor shall be the site Officially Designated Security Authority (ODSA), and as such shall be 

responsible for administering the S&S Program for all DOE personnel, prime contractors and others 

having official business on the Portsmouth Site.  PPPO is the Officially Designated Federal Security 

Authority (ODFSA).  The Contractor shall conduct S&S planning activities, as approved by the ODFSA, 

to ensure that an S&S Plan describing the assumptions and approved operating conditions is necessary 

and sufficient to protect national security and property assets, as well as the public, DOE employees, and 

contractor employees, at the Portsmouth Site, from malevolent actions by adversaries. 

The Contractor shall safeguard against the loss, theft, diversion, unauthorized access, misuse, or sabotage 

of radioactive materials and radioactive sealed sources in accordance with DOE Order 470.3B “Graded 

Security Protection (GSP) Policy.”  The Contractor shall ensure that the requirements of the approved 

S&S directives, plans and procedures flow down to the subcontractors, at any tier, to the extent necessary 

to ensure subcontractor compliance with the Portsmouth Site S&S Program. 

The Contractor shall perform ODSA S&S functions for DOE site security oversight/operations at the 

Portsmouth Site in accordance with applicable Federal Laws, Executive Orders, Departmental Directives 

(Section J, Attachment J-1, List A and Attachment J-2, List B).  Also, S&S considerations are to be 

thoroughly integrated with all aspects of mission accomplishment and integrated into the Contractor 

Mission Statement (see Section J, Attachment J-4, “List of Deliverables”). 

The Contractor shall prepare, submit, and implement S&S deliverables as specified below and in 

Section J, Attachment J-4.  All S&S procedures and plans for the Portsmouth Site shall be coordinated 

with the Paducah ODSA contractor to ensure contractor consistency, continuity, and a risk-graded 

protection approach between the Portsmouth and Paducah Sites.  As the ODSA, the Contractor will be 

responsible for developing and submitting to DOE for information a mechanism for ease of access to 

security policies and procedures for all prime contractors at the Portsmouth Site (see Section J, 

Attachment J-4, “List of Deliverables”) within 30 calendar days after the NTP and updating this 

mechanism annually thereafter. 

The Contractor shall implement the following programmatic elements in accordance with the 

aforementioned DOE Directives applicable to each element:    

 Program Management Operations: Protection Program Management, Safeguards and Security 

Planning and Procedures, Management Control, and Program Wide Support.   

 Physical Protection: Access Controls, Intrusion Detection and Assessment Systems, Barriers and 

Delay Mechanisms, Testing and Maintenance and Communications.   

 Information Security: Basic Requirements, Technical Surveillance Countermeasures, Operations 

Security, Classification Guidance and Classified Matter Protection and Control.   

 Personnel Security: Access Authorizations, Human Reliability Programs, Control of Classified 

Visits and Safeguards and Security Awareness.  

 Materials Control and Accountability: Program Administration, Material Accountability and 

Materials Control.   
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 Foreign Visits and Assignments: Sponsor Program Management and Administration, 

Counterintelligence Requirements, Export Controls/Technology Transfer Requirements, Security 

Requirements and Approvals & Reporting.  

A program description and workload history is provided in Section J, Attachment J-8.C.3.2, Table 1, 

“Security Services Workload History”.  

The above programs shall apply to and be provided as Government-Furnished Services and Items (GFSI) 

to other contractors on site, and shall be provided to meet DOE Directives and performance standards 

identified here and in Section J, Attachment J-11, “Quality Assurance Surveillance Plan”. 

The Contractor shall develop and coordinate site tours and site security activities between the DOE, other 

site tenants to include all site prime contractors, and their respective subcontractors. 

The Contractor shall provide personnel development and training in accordance with DOE Order 470.4B, 

“Safeguards and Security Program” (or its successor document) for security programs, security 

education, and awareness briefings.  The Contractor shall administer controlled article and vehicle passes, 

visitor control/local site specific badges, and the site security lock and key program.  The Contractor shall 

coordinate Communication Security (COMSEC) and Technical Surveillance and Countermeasures 

(TSCM) programs (as applicable), perform oversight of alarm systems and automated access control 

systems, provide training of other Portsmouth Site Derivative Classifiers, and Portsmouth Site-wide risk 

analysis.  The Contractor shall provide support to the DOE PPPO Lexington facility and its technical 

support contractors upon request from the Government.   

The Contractor shall provide a Classification Officer and supporting staff for all DOE classification 

activities at the Portsmouth Site.  The Classification Officer position is required to obtain and possess the 

ODFSA approval prior to receiving the DOE-Headquarters (HQ) Office of Classification approval.  The 

Contractor Classification component is required to comply with all applicable classified and controlled 

unclassified information security requirements.  The Contractor shall transmit documents or information 

to the designated entities.  Courtesy copies shall be provided to the local Federal Classification Officer 

and the DOE-HQ EM Program Classification Officer. 

All Contractor Security management, staff, and locksmiths at the Portsmouth Site shall be able to obtain 

and possess a “Q” Access Authorization based upon their respective job duties and access requirements.  

The Contractor shall provide a staff member organizationally independent from operations to administer 

the security locks and keys activities for the Portsmouth Site.  

The Contractor shall attend and provide a written activities description for a routine weekly status/project 

integration meeting with DOE, other site contractors, and other relevant organizations to review ongoing 

and future S&S activities and issues.  The Contractor shall support recurring team meetings with DOE, 

other site contractors, and other relevant organizations to discuss ongoing and future S&S activities and 

issues.  In addition to the above, the reoccurring meetings shall include bi-weekly meetings with the 

PPPO Facility Security Officer, the weekly site planning meetings, monthly shared site meetings, and 

monthly performance review meetings.  Minutes from the bi-weekly meetings with the PPPO Facility 

Security Officer shall be provided to the Government following each meeting, and the results of other 

security meetings shall be captured in security integration meeting reports provided on a quarterly basis.  

The Contractor shall provide security program support to ACP as needed to support the DOE work 

authorization (WA #815218 FSS Security & HSPD-12 Security Badging).  The Contractor shall prepare 

invoicing to support DOE in full cost recovery of services to ACP. 
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The Contractor coordinates the random drug testing for all prime contractors on site other than the DUF6 

project and DOE. 

C.3.2.1 Program Management Operations 

The Contractor shall integrate and coordinate the S&S Program for all prime contractors at the 

Portsmouth Site.   

The Contractor shall coordinate ODSA activities with the PORTS prime contractors, per Section C.1.1, 

and prepare a clarification letter.  This clarification letter shall delineate the Contractor’s responsibilities 

as the designated ODSA at the Portsmouth Site to implement and coordinate site S&S activities with the 

other prime contractors.  The Contractor shall ensure that the clarification letter demonstrates that the 

ODSA has informed all other prime contractors at the Portsmouth Site of their responsibility to comply 

with the ODSA security procedures for the S&S Program.  The letter shall further clarify that each site 

contractor is responsible for communicating with their respective subcontractors the requirement to 

adhere to the ODSA S&S Plans and Procedures.  The Contractor shall submit the clarification letter 

within 30 calendar days of the NTP to the PPPO Facility Security Officer (FSO) for information (see 

Section J, Attachment J-4, “List of Deliverables”). 

The Contractor shall evaluate and develop the security posture at the site including, but not limited to: 1) 

Asset identification; 2) Threat assessments, risk assessments, assessment approach and/or vulnerability 

analyses; and 3) Site security posture requirements for protective force. 

The Contractor shall develop and implement an integrated S&S Program consistent with DOE 

Order 470.4B, Safeguards and Security Program, DOE Policy 470.1A, Safeguards and Security 

Program, and its related directives and laws referenced therein.  The Contractor shall ensure that the 

program includes the role of the Protective Force as it relates to the DOE interests at the site.  The 

Contractor shall develop a procedure/program plan to ensure implementation of the Site Security Plan 

(SSP) encompassing all DOE interests at the site.  The Contractor shall provide a copy of the approved 

S&S Procedure(s)/Plan(s) to all other DOE prime contractors’ FSOs at the site for their appropriate 

implementation.  

C.3.2.1.1 Protection Program Management and Administrations 

The Contractor shall develop, implement and maintain the site S&S Program for all DOE interests at 

the site.  This includes all applicable areas of S&S with the exception of Protective Force and 

Materials Control and Accountability (MC&A).  The Contractor shall only provide Safeguards 

oversight of the MC&A program and S&S programmatic oversight of the Protective Force. 

The Contractor shall provide S&S personnel training programs to security employees to ensure that 

they achieve the required level of proficiency and competence necessary to qualify the personnel to 

effectively perform assigned S&S tasks and/or responsibilities.  The level of qualification required 

shall be determined by valid and complete job analyses. 

The Contractor shall document S&S training procedures in the appropriate facility or site security 

plans. 

The Contractor shall develop and implement an annual S&S Training Program Plan (see Section J, 

Attachment J-4, “List of Deliverables”) for Government approval, including accurate and complete 

employee training records that encompass all program elements performed by its S&S employees.  

The plan must project training derived from a valid needs analysis for the forthcoming year, and 
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establish programs that ensure personnel are trained to a level of proficiency and competence that 

ensures they are qualified to perform assigned S&S tasks and/or responsibilities.  Accurate and 

complete S&S training records that contain dates of course attendance, course title, and scores/grades 

achieved (where applicable) must be maintained in accordance with DOE Administrative Records 

Schedule 1, Personnel Records and provided to DOE upon request (see Section J, Attachment J-4, 

“List of Deliverables”). 

The Contractor shall appoint a FSO located at the Portsmouth Site. The Contractor FSO shall 

complete the FSO training within one (1) year of appointment to the position demonstrating 

qualification to perform the duties of the FSO position, including security operations conducted at 

their assigned facility.   

The Contractor shall familiarize all contractor and subcontractor personnel with the integrated 

safeguards and security process.  The Contractor shall demonstrate that these personnel are aware of 

their individual security responsibilities and have completed required S&S training. 

C.3.2.1.2 Safeguards and Security Planning and Procedures 

The Contractor shall develop, document, and submit for review and approval to DOE a SSP (see 

Section J, Attachment J-4, “List of Deliverables”) detailing the S&S protection strategy for DOE 

assets at the site (excluding ACP).  

The Contractor shall maintain and implement the SSP for all S&S interests at the Portsmouth Site.  

The SSP is the approved method for conducting security operations at a facility or site.  The SSP 

must reflect security operations at the Portsmouth Site at all times.  The SSP must describe in detail, 

either in its content or in combination with other explicitly referenced documents, all aspects of S&S 

operations occurring at the location and must include documentation of any equivalencies/deviations 

from national or DOE requirements.  The SSP must be based on in-depth analysis of considerations 

specific to the location and the assets and interests to be protected. 

The Contractor shall ensure that the SSP is supported by a sufficient analytical basis to establish that 

protection requirements will be met if the plan is completely and effectively executed.  The analytical 

basis must include, as applicable, qualitative and quantitative simulations, performance test results, 

and/or expert analysis that reflect the complexity of facility/site operations and the consequences of 

loss or unauthorized access or use of the security assets present. 

The Contractor shall include the following in the Portsmouth SSP:  

 

1) A listing and prioritization of the assets and security interests at the Site; a description of how 

the protection program is managed; and a description of how national and DOE S&S 

requirements are met, including any deviations from requirements; and 

2) As required, implementation plans for meeting changes in national or DOE policies or other 

changes (such as the addition or removal of security interests) that may require an extended 

time frame to implement because of financial or other resource considerations, including an 

implementation schedule and planned contingency measures in case the requirements cannot 

be met as scheduled.  Implementation plans and contingency measures may be included in the 

SSP by reference.  The Contractor shall coordinate with the ODFSA as they monitor the 

contractors’ implementation plans to ensure that requirements are implemented without 

unnecessary delays. 



  Portsmouth Infrastructure Support Services  

DE-EM0004062 
 

C-18 

The Contractor shall ensure that the Portsmouth SSP is reviewed as required to ensure that it is 

current and reflects the actual operating conditions at the Site.  Changes to approved security plans 

must be approved by the ODFSA, and the ODFSA may require more frequent reviews or may direct 

the Contractor to review the Contractor’s plan at any time.  Updates to the SSP must be made 

whenever any of the following conditions apply:  

 

1) Changes in baseline security requirements in national-level or DOE policy;  

2) Changes in facility operators/contractors;  

3) Changes in assets or security interests;  

4) Changes in facilities included in a site security plan;  

5) Changes in the security posture of a facility or site;  

6) Planned changes to the security program at the facility or site; or  

7) Changes in operations at a facility or site that require modification to approved security 

measures. 

The Contractor shall ensure that S&S protection strategy is developed in accordance with DOE 

Directives utilizing a graded approach.  The Contractor shall address site-specific S&S activities in 

the Portsmouth SSP to include the following:  

 

1) Access control;  

2) Protection of classified matter;  

3) Protection of Unclassified Controlled Information (UCI);  

4) Physical protection of special nuclear material (SNM);  

5) Personnel security;  

6) Security Conditions (SECON) measures; and 

7) Protection of Government property 

The Contractor shall develop a protection strategy that is sufficient to prevent the compromise of 

classified matter 10 CFR § 824 violations. 

The Contractor shall conduct vulnerability analyses, and risk assessments, and prepare security plans 

in support of DOE programs (e.g., physical protection, site visits, etc.) at the Portsmouth Site.  

The Contractor shall coordinate with the other DOE prime contractor(s) to develop the S&S strategy 

for the Site.  The Contractor shall maintain all approved S&S plans in a current and accurate status, 

reflecting current and accurate site S&S procedures and requirements.  The Contractor shall develop 

and implement S&S Project Plans and Security Plans for Classified Storage Areas, to include Non-

Conforming Storage (see Section J, Attachment J-4, “List of Deliverables”).  The Contractor shall 

routinely review S&S project plans and security interest areas through random assessments and/or 

surveillances to ensure that they are current and reflect the actual operating conditions at the covered 

location.  The reports of the random assessments and/or surveillances shall be provided on a quarterly 

basis (see Section J, Attachment J-4, “List of Deliverables”).  The Contractor shall coordinate with 

other DOE prime contractor(s) that are a concurring signatory to the SSP and responsible for 

management of the S&S activities within their contract requirements. 

The Contractor shall develop and implement procedures (see Section J, Attachment J-4, “List of 

Deliverables”) for all applicable S&S topical and sub-topical areas which have not been thoroughly 

addressed in the SSP, as follows: 

 

1) Security Lock & Key Program Procedure.  The procedure shall protect and manage locks and 

keys in a graded manner based on the S&S interests being protected, identified threat, 
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existing barriers, and the other protection measures afforded these interests. 

2) Security Badge Procedure.  This procedure should include, but is not limited to, requirements, 

types, issuance, use, recovery, destruction and accountability. 

3) Security Management in Contracting Procedure.  This procedure shall address the interface 

between the ODSA and the procurement organizations of the other prime contractors on site. 

4) Develop a Control of Classified Visits Program Procedure.  The procedure shall address the 

requirements for classified visits.  The procedure applicable to classified visits must be 

documented in facility or site security plans. 

5) Develop a procedure for the Management of Prohibited and Controlled Articles at the site.  

The sites are to develop procedures to account for, control, and limit all controlled articles 

entering specified security areas.  The procedure shall include a review process to determine 

approval or denial of DOE contractor requests to use controlled articles, including approval 

by the ODFSA (e.g., cameras, cell phones, portable electronic devices and recording 

devices). 

6) Foreign Visits and Assignments Procedure.  The procedure shall establish and implement the 

requirements for contractors that involve foreign national access to DOE-owned or leased 

sites, information, technologies, or equipment. 

The Contractor shall evaluate the DUF6 Conversion Project Operational Site Security Plan for 

concurrence.  The DUF6 Conversion Project Operational Site Security Plan shall be included as an 

addendum to the ODSA SSP.  The Contractor shall review the DUF6 Conversion Project Operational 

Site Security Plan, and verify that it is consistent with the Contractor’s ODSA SSP, site security 

procedures, and applicable DOE Directives. 

The Contractor shall develop and coordinate the implementation of a SECON response plan (see 

Section J, Attachment J-4, “List of Deliverables”) with the D&D contractor.  The SECON response 

plan shall be submitted to the Government for approval within 45 calendar days of the NTP, and 

updated annually thereafter or when significant changes occur.  The SECON response plan must be a 

part of the facility or site security plan.  The SECON response plan maintained shall be immediately 

implementable, including whenever changes occur to the Department’s or a site’s SECON status.  

This plan shall be coordinated with and concurred on by the D&D contractor to ensure the plan can 

be carried out in an acceptable time frame. 

The Contractor shall develop and coordinate the implementation of a site demonstration plan (see 

Section J, Attachment J-4, “List of Deliverables”) with the D&D contractor.  The plan shall be 

submitted to the Government for approval within 60 calendar days of the NTP, and updated annually 

thereafter or when significant changes occur.  The plan maintained shall be immediately 

implementable for various different demonstrations or protests.  This plan shall be coordinated with 

and concurred on by the D&D contractor to ensure the plan can be supported. 

The Contractor shall develop and coordinate the implementation of a site active shooter plan (see 

Section J, Attachment J-4, “List of Deliverables”) with the D&D contractor.  The plan shall be 

submitted to the Government for approval within 30 calendar days of the NTP, and updated annually 

thereafter or when significant changes occur.  The plan maintained shall be immediately 

implementable for a variety of active shooting situations.  This plan shall be coordinated with and 

concurred on by the D&D contractor to ensure the plan can be supported. 

The Contractor will develop and implement an insider threat program plan to deter, detect, and 

mitigate insider threat actions (see Section J, Attachment J-4, “List of Deliverables”).  The plan shall 

be submitted to the Government for approval within 90 calendar days of the NTP, and updated 

annually thereafter or when significant changes occur. 
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The Contractor shall crosswalk the inventory of the chemicals at the site with the Chemical Facilities 

Anti-Terrorism Standards (CFATS).  The Contractor will perform a Consequence Analysis for any 

results exceeding the thresholds listed in CFATS.  For those chemicals exceeding the thresholds listed 

in CFATS a benchmarking will be performed with surrounding facilities and industries in the area.  

The results of the inventory and analysis shall be included in a chemical screening inventory report to 

be provided to the Government annually for approval (see Section J, Attachment J-4, “List of 

Deliverables”).  The Contractor shall adequately respond within requested time frames to S&S data 

calls (see Section J, Attachment J-4, “List of Deliverables”). 

C.3.2.1.3 Management and Control 

The Contractor shall perform surveys, self-assessments, and program reviews demonstrating that the 

S&S systems and process at the site are operating in compliance with DOE Directives for the 

protection of security assets and interests.  These activities shall provide for timely identification and 

correction of deficiencies/noncompliant conditions and validate the effectiveness of corrective actions 

taken to prevent adverse events or consequences. 

C.3.2.1.3.1 Surveys and Self-Assessment Programs.  An annual self-assessment schedule shall 

be developed for the applicable topical and sub-topical areas of S&S identified on DOE Form 

470.8, Survey/Inspection Report Form, within 60 calendar days of the NTP, and updated each 

year by September 30 (see Section J, Attachment J-4, “List of Deliverables”).  The Contractor 

shall perform comprehensive self-assessments of S&S topical and sub-topical areas (at least one 

per applicable topical and sub-topical areas for each fiscal year) in accordance with the annual 

self-assessment schedule and the SSP requirements (see Section J, Attachment J-4, “List of 

Deliverables”).  The Contractor shall prepare an annual comprehensive site self-assessment report 

and submit to the PPPO FSO for submittal to the appropriate ODFSA (see Section J, Attachment 

J-4, “List of Deliverables”).   

C.3.2.1.3.2 Performance Assurance Program (PAP).  In collaboration with the other prime 

contractors on site, the Contractor shall develop, implement and maintain a PAP Plan (see 

Section J, Attachment J-4, “List of Deliverables”).  The PAP shall be submitted to the 

Government for approval within 90 calendar days of the NTP, and updated annually thereafter or 

when significant changes occur.  The PAP shall ensure that: 

 

1) S&S activities performed to protect DOE S&S interests meet established monitoring and 

testing requirements; and  

2) The activities are performed with sufficient rigor to ensure that the program elements are 

at all times effective in proactively identifying and precluding adverse activity before 

security is compromised.   

The PAP shall identify the essential elements of the protection program and establish monitoring 

and testing activities with sufficient rigor to ensure that the program elements are at all times 

operational, functioning as intended, and interacting in such a way as to identify and preclude 

adverse activity before security is compromised (e.g., random assessments and/or surveillances of 

the automated access control system).  Compensatory measures shall be implemented upon the 

discovery of any deficiency in S&S of any essential element(s). 

The Contractor shall document monthly security performance metrics for essential S&S elements 

that monitor the effectiveness of key security requirements, including programs and equipment 

(see Section J, Attachment J-4, “List of Deliverables”).  The Contractor shall also document 

quarterly security metrics for performance testing (see Section J, Attachment J-4, “List of 
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Deliverables”).  Each test must be documented in a test report which includes a narrative 

description of the testing activity and an analysis of the test results.  Issues requiring corrective 

action must be documented and tracked until resolved (e.g., automated access control system, 

classified patrols, and random assessments and/or surveillances of security areas). 

C.3.2.1.3.3 Resolutions of Findings.  The Contractor shall resolve findings associated with S&S 

activities.  The Contractor shall perform the following: 1) review of previous surveys and self-

assessments, 2) tracking of corrective actions, 3) documentation of self-assessments, 4) 

development, implementation, and tracking of CAPs, 5) conducting causal analysis, and 6) 

trending analysis of self-assessment findings. 

The Contractor shall provide its self-assessment reports to affected contractors and their 

respective FSO for collaboration in the development of a Corrective Action Plan (CAP) that will 

be included in the annual comprehensive site self-assessment report and that will also incorporate 

any CAPs developed in response to DOE S&S surveys (see Section J, Attachment J-4, “List of 

Deliverables”).  The Contractor shall review and concur on other contractors’ S&S topical area 

self-assessments and shall track their corrective actions to closure.  Findings must be tracked until 

closed and monitored on an established schedule to ensure that the CAPs are implemented in a 

timely and effective manner.  The Contractor shall establish a local system to be used to track 

deficiencies and associated corrective actions from self-assessments until closed (see Section J, 

Attachment J-4, “List of Deliverables”). 

The Contractor shall conduct tracking and trending analyses of deficiencies to determine if 

systemic and systematic causal factors underlie multiple self-assessment or survey findings.  If 

so, the associated CAPs must address these causal factors.  The Contractor shall provide quarterly 

status reports of CAPs, which will include tracking and trending analyses of deficiencies (see 

Section J, Attachment J-4, “List of Deliverables”). 

C.3.2.1.3.4 Incident Reporting and Management.  The Contractor shall develop, implement 

and maintain the site Incidents of Security Concern (IOSC) Program Plan, and shall take actions 

to ensure that the ODFSA is notified of all IOSCs at the site.  The Contractor shall prepare an 

IOSC Program Plan and submit to PPPO for submittal to the appropriate ODFSA (see Section J, 

Attachment J-4, “List of Deliverables”).  The IOSC Program Plan shall be submitted to the 

Government for approval within 45 calendar days of the NTP, and updated annually thereafter or 

when significant changes occur.   

The Contractor shall provide DOE-approved Inquiry Officials (IOs) to conduct inquiries to 

establish pertinent facts and circumstances regarding IOSCs.  Other prime contractor FSOs shall 

be placed on distribution for inquiry reports and CAPs applicable to their respective entity.  The 

Contractor shall provide IOSC reports to the ODFSA (see Section J, Attachment J-4, “List of 

Deliverables”).  The Contractor shall receive reports from other prime contractors on site with IO 

authority.  The Contractor shall transmit all IOSC reports to the ODFSA.  The Contractor shall 

perform tracking and trending analysis of IOSCs at the site, and submit a tracking and trending 

analysis report to the PPPO FSO on a quarterly basis (see Section J, Attachment J-4, “List of 

Deliverables”).  The Contractor shall, with the exception of incidents of Management Interest 

(MI), categorize each IOSC, issue an initial report, conduct an inquiry, and issue a closure report 

(see Section J, Attachment J-4, “List of Deliverables”).  The reporting period starts when a 

potential incident is brought to the attention of management.  At this point, the Contractor has a 

maximum of five (5) calendar days to conduct a preliminary inquiry, to make the initial 

categorization, and to perform the initial notification(s).  The Contractor shall ensure that each 

IOSC is properly categorized by significance level category and type. 
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The Contractor IOs shall possess Departmental IO training.  IOs are responsible for conducting 

the inquiry and maintaining all documentation associated with the inquiry.  The Contractor IOs 

shall be appointed in writing by the designated ODFSA. 

For each IOSC, the Contractor shall develop a closure basis, and submit an Incident Closure 

Report to the ODSFA to document the basis for incident closure.  The Contractor shall provide a 

report level of detail commensurate to the category of the incident consistent with IOSC Program 

Plan requirements.  The report content and closing procedures must be documented in the site 

IOSC program plan. 

C.3.2.1.4 Program-Wide Support 

C.3.2.1.4.1 Facility Approval and Registration of Activities.  The Contractor shall comply with 

DOE Directives governing facility clearances (FCLs) and activity registration requirements as 

described in DOE Order 470.4B.  The Contractor shall develop, implement, and maintain an FCL 

program plan and procedures as part of facility or site security plans.  The FCL program plan 

shall be submitted to the Government for information within 60 calendar days of the NTP, and 

updated annually thereafter or when significant changes occur (see Section J, Attachment J-4, 

“List of Deliverables”).  The Contractor’s FCL program plan shall incorporate FCL clearances, 

registration of S&S activities, FCL program requirements, importance ratings, FCL approval 

requirements, interim and limited FCLs, personnel security clearances and exclusion procedures 

required in connection with contractor FCLs, reporting requirements, suspensions, and FCL 

termination and closeout.  The Contractor’s FCL procedure shall stipulate the requirements for 

initiating: (1) the issuance, modification, suspension, and/or termination of FCLs; (2) the 

registration of both FCLs and underlying contractual activities; and (3) the incorporation of S&S 

laws, regulations, and directives into prime contracts.   

The Contractor’s FCL procedure shall prescribe interactions between the ODSA and the other site 

prime contractors to facilitate the completion of their respective roles, as well as interfaces 

between these organizations and the ODFSA for implementation. 

The ODFSA is responsible for granting final security approval of and officially registering FCLs 

and S&S activities in the DOE Safeguards and Security Information Management System 

(SSIMS). 

The Contractor shall develop and implement a facility data and approval record (FDAR) program 

plan (see Section J, Attachment J-4, “List of Deliverables”).  The program plan shall be submitted 

to the Government for approval within 45 calendar days of the NTP, and updated annually 

thereafter or when significant changes occur.  The program plan shall document the process for 

determining and assigning an importance rating for each facility granted an FCL. 

C.3.2.1.4.2 Foreign Ownership, Control, or Influence (FOCI).  The Contractor shall comply 

with DOE Directives that pertain to receiving and maintaining a favorable FOCI determination as 

described in DOE Order 470.4B, “Safeguards and Security Program.”  The Contractor shall 

develop and implement a FOCI program plan and procedures as part of facility or site security 

plans (see Section J, Attachment J-4, “List of Deliverables”).  The program plan shall be 

submitted to the Government for information within 60 calendar days of the NTP, and updated 

annually thereafter or when significant changes occur.  The procedures shall stipulate the 

requirements for attaining and maintaining favorable FOCI determinations; and the need for 

incorporation of S&S laws, regulations, and directives into other Portsmouth Site prime 

contractor subcontracts.   
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The ODFSA is responsible for final FOCI determinations, as well as granting final security 

approval of S&S activities in SSIMS. 

C.3.2.1.4.3 Security Management in Contracting.  The Contractor shall incorporate required 

DOE S&S Directives and DEAR clauses into subcontracts as described in DOE Order 470.4B.  

New or revised S&S Directives shall be incorporated into subcontracts within 90 calendar days of 

issuance, or as otherwise directed.  The Contractor shall ensure that subcontracts involving 

classified information have the applicable security clauses included in subcontract general terms 

and conditions, and that Contract Security Classification Specification (CSCS) forms are issued 

to the ODFSA.  The Contractor shall maintain control over the CSCS forms.  

The Contractor shall ensure that procedures applicable to the security management in contracting 

are documented in facility or site security plans.  The procedures shall prescribe interactions and 

perform validations with the other Portsmouth Site prime contractors to facilitate the completion 

of their respective roles, as well as interfaces between these organizations and the ODFSA for 

implementation. 

C.3.2.2 Protective Force 

The Contractor shall develop a Safeguards and Security Program Plan establishing the site security 

posture and stipulating the ODSA’s responsibility for the assessment and/or surveillance of the Protective 

Force to ensure an effective program for the S&S interests at the Portsmouth Site to include compliance 

with the SSP and the execution of security plans for the various security interest areas (see Section J, 

Attachment J-4, “List of Deliverables”).  The program plan shall be submitted to the Government for 

approval within 90 calendar days of the NTP, and updated annually thereafter or when significant changes 

occur.  The Contractor shall also review the performance assurance metrics for the Protective Force’s 

operations, and develop a semiannual report on the result of these reviews (see Section J, Attachment J-4, 

“List of Deliverables”). 

The Contractor shall develop and implement a procedure to address the REAL ID Act (see Section J, 

Attachment J-4, “List of Deliverables”).  The REAL ID Act procedure shall be developed and 

implemented within 30 calendar days of the NTP, and updated annually thereafter or when significant 

changes occur.  The Real ID Act procedure shall include, but shall not be limited to, a monthly tracking 

spreadsheet (see Section J, Attachment J-4, “List of Deliverables”). 

C.3.2.3 Physical Protection 

C.3.2.3.1 Access Controls 

The Contractor shall physically protect DOE interests and assets at the site.  The Contractor shall 

develop, implement, and maintain an access control program plan (see Section J, Attachment J-4, 

“List of Deliverables”).  The program plan shall be submitted to the Government for approval within 

45 calendar days of the NTP, and updated annually thereafter or when significant changes occur.  The 

program plan shall encompass employee access, visitor access, escort requirements, automated access 

control systems, vehicle access, and entry and exit screening. 

The Contractor shall coordinate all requests and usage of classified storage and classified meeting 

space.  

The Contractor shall provide combination changes and repairs to classified repositories for DOE and 

other site contractors. 
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C.3.2.3.1.1 Security Areas.  The Contractor shall ensure that security areas are established, 

implemented and maintained that include, but not limited to: 

 General Access Areas (GAAs) 

 Property Protection Areas (PPAs) 

 Limited Areas (LAs) 

The Contractor shall establish, implement and maintain the access controls applicable for each 

designated security area that include, but not limited to: 

 Access Control 

 Escort Requirements 

 Automated Access Control Systems 

 Vehicle Access 

The Contractor shall ensure the development, implementation and maintenance of a Prohibited 

and Controlled Articles Program to be used for official Government business.  The program shall 

be documented in the SSP.  The Contractor shall develop procedures to account for, control, and 

limit controlled articles entering specified security areas.   

C.3.2.3.1.2 Posting and Signage Requirements.  The Contractor shall post signs in accordance 

with DOE Directives for posting at facilities, installations, and real property based on the need to 

implement Federal statutes protecting against degradation of S&S interests to include but not 

limited to: 

 Trespassing 

 Prohibited Articles 

 Controlled Articles 

 Official Business 

 Electronic Surveillance 

C.3.2.3.1.3 DOE Security Badge Program.  The Contractor shall issue Homeland Security 

Presidential Directive (HSPD)-12 credentials to all Federal employees, all site contractor  

(including ACP (HSPD-12 only), DUF6, Contractor, D&D, and PPPO personnel) employees who 

require long term [greater than six (6) months] access to DOE facilities or access to any DOE 

computer system, and other DOE-authorized individuals.  Local Site Specific Only (LSSO) 

badges shall be developed and issued as needed to address unique issues and unique local 

badging requirements such as local site specific access badges and temporary visitor badges.  The 

Contractor shall maintain badge logs that capture the type of badge issued, badge number of the 

badge issued, name of the person the badge was issued to, date of issuance and applicable date of 

destruction.   

The Contractor shall implement and ensure compliance with the Portsmouth Security Badge 

Program to include, but not limited to: 

 

1) DOE Badge Requirements 

2) Various Badge Types (DOE Federal and Contractor Employee, LSSO, Visitor, 

Temporary, Foreign Nationals, Emergency Responders and Non DOE Emergency 

Responders, HSPD-12) 

3) Badge Issuance, Use, Recovery and Destruction 

4) Badge Accountability 
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5) Protection of DOE Badge Materials and Equipment 

6) Security Badge Validation 

7) Development of DOE Badge Recipient Requirements 

8) HSPD-12 Requirements, including Federal Information Processing Standard (FIPS) 201 

and applicable National Institute of Standards & Technology (NIST) documents 

C.3.2.3.1.4 Locks and Keys.  The Contractor shall develop, implement and maintain a Security 

Lock and Key Program Plan (see Section J, Attachment J-4, “List of Deliverables”).  The 

program plan shall be submitted to the Government for information within 30 calendar days of 

the NTP, and updated annually thereafter or when significant changes occur.  The Contractor 

shall ensure that the Lock and Key Program shall protect and manage all locks and keys, based on 

the graded approach.  The Lock and Key Program shall be based on the S&S interests being 

protected, the identified threat, existing barriers, and other protection measures afforded these 

interests. 

The Contractor shall evaluate and document the use and protection strategy for grand master, 

master, sub-master, and control keys in the Portsmouth SSP. 

The lock and key program plan shall determine the application of Level III keys as well as more 

restricted keys.  The Contractor shall issue all Level III and higher keys onsite, although other site 

contractors may utilize their own lock and key program for Level IV administrative locks (e.g., 

desks, file cabinets, etc.). 

The Contractor shall implement an inventory system that ensures the appropriate accountability 

for Levels I, II, and III security locks, keys, key rings, key ways, and pinned cores.  The 

Contractor shall develop and implement site specific procedures for the control of Level IV 

security locks and keys.  

The Contractor shall maintain a qualified and competent locksmith who is organizationally 

independent from the Operations organization. The locksmith responsible for security locks and 

keys must report to the ODSA. 

The Contractor shall provide limited security support at the DOE PPPO Lexington facility of up 

to two (2) times per year (i.e., classified repository support, classified lock and keys). 

C.3.2.3.1.5 Escort Requirements.  The Contractor shall develop, implement and maintain an 

escort program integrated into the Portsmouth SSP.  The Contractor shall not implement the 

escort program until the PPPO FSO and appropriate ODFSA have approved the Portsmouth SSP. 

C.3.2.3.1.6 Automated Access Control Systems.  The Contractor shall develop, implement and 

maintain an automated access control system compliant with HSPD-12 and FIPS Publication 201.  

The Contractor shall oversee all aspects of the automated access control system and shall 

maintain the operability of assigned facilities/equipment per Section J, Attachment 

J-8.C.3.2.3.1.6, “Automated Access Control System Listing and Security Access Control and 

Alarm System” and consistent with Section C.3.4, “Operations and Management of Assets.”   

C.3.2.3.2 Intrusion Detection and Assessment Systems 

The Contractor shall evaluate, design, establish, and maintain the protection strategy for use of 

intrusion detection and assessment systems at the site (see Section J, Attachment J-4, “List of 

Deliverables”).  The program plan shall be submitted to the Government for information within 90 
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calendar days of the NTP, and updated annually thereafter or when significant changes occur.  The 

Contractor shall make this protection strategy available to the D&D contractor.  The D&D contractor 

will be responsible for monitoring detection systems.  The Contractor shall maintain the operability of 

the system installed in the X-720 Records Center.   

C.3.2.3.3 Barriers and Delay Mechanisms 

PORTS has security area(s) where physical barriers serve as the physical demarcation line.  A more 

complete description of Barriers and Delay Mechanisms types and general requirements are contained 

in DOE Order 473.3, “Protection Program Operations”. 

The Contractor shall develop and implement a barrier and delay strategy program plan (see Section J, 

Attachment J-4, “List of Deliverables”) in accordance with the requirements of DOE Order 473.3, 

“Protection Program Operations” for the Portsmouth Site.  The program plan shall be submitted to 

the Government for information within 90 calendar days of the NTP, and updated annually thereafter 

or when significant changes occur.  The program plan will include, but will not be limited to, design, 

analysis, performance testing, assessments and maintenance of the physical barriers for the security 

areas.  The Contractor shall conduct oversight on all barriers and delay mechanisms to ensure that 

they are adequate, sufficient and are maintained in a manner that is sufficient to deter, delay and/or 

prevent unauthorized access, based on the Protection Strategy outlined in the Portsmouth SSP.   

Maintenance of assigned barriers shall be conducted in accordance with Section C.3.4, Operations 

and Management of Assets, and applicable DOE Directives referenced therein. 

C.3.2.3.4 Storage of Classified Matter.   

The Contractor shall oversee secure storage for classified matter and ensure compliant storage and 

protection of assigned assets.  The Contractor shall ensure that all classified matter storage and 

protection shall be commensurate with the requirements of DOE Order 471.6, “Information 

Security,” DOE Order 475.2A, “Identifying Classified Information,” and all applicable security 

directives.    

The Contractor shall evaluate, design, establish, and maintain the protection strategy for new or 

reconfigured storage approaches including the determination of the need for vaults, vault type rooms, 

GSA storage, and/or non-conforming storage, as applicable. 

The Contractor shall ensure that security plans are shared with the D&D contractor (responsible for 

the Protective Force) for all classified storage areas at the site that require their involvement in the 

implementation. 

C.3.2.3.5 Testing and Maintenance 

The Contractor shall establish and implement an effective method for assessing Intrusion Detection 

System (IDS) alarms (e.g., line supervision, intrusion, false, nuisance, system failures, tamper, and 

radio frequency when radio frequency is used) to quickly and accurately determine the cause.  The 

Contractor shall establish the requirement for IDS alarms, establish and assess the site IDS alarm 

testing and maintenance program, and implement IDS alarm testing and maintenance for assigned 

facilities.  The testing and maintenance programs should be in compliance with the requirements of 

DOE Order 470.4B, “Safeguards and Security Program” and DOE Order 473.3, “Protection 

Program Operations,” Attachment 3, Section A, Chapter V.   
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C.3.2.3.6 Communications 

The communications requirements driven by the DOE Order 473.3, “Protection Program 

Operations,” apply solely to the Protective Force, which shall be addressed in the D&D contract. 

C.3.2.4 Information Security (INFOSEC) 

The Contractor shall establish and maintain an effective Information Security program at the site 

including Classified Information, Privacy Act Information, and UCI, which includes Official Use Only 

(OUO) Information, Unclassified Controlled Nuclear Information (UCNI) and Export Controlled 

Information (ECI).  The Contractor shall assist other DOE PORTS contractors responsible for the 

protection of classified and otherwise unclassified yet sensitive information by providing guidance and 

adjudication of information security issues.   

C.3.2.4.1 Basic Requirements 

The Contractor shall develop, implement and maintain a site-wide comprehensive UCI Program (see 

Section J, Attachment J-4, “List of Deliverables”).  The program shall be submitted to the 

Government for information within 90 calendar days of the NTP, and updated annually thereafter or 

when significant changes occur.  This program plan will include, but will not be limited to, OUO, 

Personally Identifiable Information (PII), UCNI, and ECI.  The program shall prescribe the processes 

for identifying, marking and protecting the information that includes UCI.  The UCI program shall be 

implemented and maintained in compliance with the requirements of DOE Order 471.1B, 

“Identification and Protection of Unclassified Controlled Nuclear Information,” DOE Order 471.3, 

“Identifying and Protecting Official Use Only Information,” DOE Order 471.6, “Information 

Security,” DOE Manual 471.3-1, “Manual for Identifying and Protecting Official Use Only 

Information,” and the DOE Guidelines on Export Control and Nonproliferation.  The Contractor shall 

have training and approval authority for DUF6 Conversion Project ECI matters for site-wide 

information security concerns, but will defer to the DUF6 Conversion contractor’s ECI reviewing 

officials for the final site authority for DUF6 Conversion Technology.  

C.3.2.4.2 Technical Surveillance Countermeasures (TSCM) 

The Contractor shall implement and maintain a TSCM Program, as required (see Section J, 

Attachment J-4, “List of Deliverables”).  The program shall be submitted to the Government for 

approval within 30 calendar days of the NTP, and updated annually thereafter or when significant 

changes occur. 

C.3.2.4.3 Operations Security (OPSEC) 

The Contractor shall develop, implement and maintain an OPSEC Program and shall prepare and 

submit a documented OPSEC Program Plan to the Government for review and approval (see 

Section J, Attachment J-4, “List of Deliverables”).  The program shall be submitted to the 

Government for approval within 90 calendar days of the NTP, and updated annually thereafter or 

when significant changes occur.  The OPSEC Program Plan shall be site-wide, ensure protection of 

Critical Information (CI), and enhance mission effectiveness and protection of operations and 

activities.  The OPSEC Program Plan shall be implemented and maintained in accordance with the 

requirements of DOE Order 471.6, “Information Security” (or any successor Orders).   
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C.3.2.4.4 Classification Program 

The Contractor shall develop, implement and maintain a Classification Program Plan in accordance 

with, but not limited to, the requirements of DOE Order 475.2A, “Identifying Classified Information” 

(or any successor Orders) (see Section J, Attachment J-4, “List of Deliverables”).  The program plan 

shall be submitted to the Government within 60 calendar days of the NTP, and updated annually 

thereafter or when significant changes occur.   

The Classification Program Plan will identify the procedures pertaining to the implementation and 

maintenance of the requirements set forth in the DOE Directives that include, but are not limited to: 

 

1) Training 

2) Briefings 

3) Self-Assessments 

4) Corrective Actions 

5) Performance Testing 

6) Appointment of Derivative Classifiers  

7) Appointment of Derivative Declassifiers  

8) Appointment of an Export Control Officer 

9) Appointment of UCNI Reviewing Officials 

10) Site Specific Guidance as applicable 

11) Classification & Declassification Review Requirements 

12) Bracketing and Redaction Procedures 

13) Classification Stamps and Classification Markings.  Classification guidance must be 

identified for all work performed in a classified subject area in accordance with DOE 

Directives. 

14) Routine reviews of documents for classification to include:  

a) documents in “classifiable subject areas” for a classification determination such as blue 

prints, medical files, personnel files, photographs, problem reports;  

b) OUO information determination;  

c) Controlled Unclassified Information;  

d) UCNI;  

e) ECI determination;    

f) Freedom of Information Act (FOIA) Requests;  

g) Energy Employees Occupational Illness Compensation Program Act (EEOICPA) 

document requests; and 

h) Privacy Act Information. 

The Contractor shall provide a Classification Officer and supporting staff for all DOE classification 

activities at the Portsmouth Site (see Section J, Attachment J-4, “List of Deliverables”).  These 

activities include gas centrifuge and gaseous diffusion technology.  All personnel performing the 

Derivative Classifier functions at PORTS shall be trained and certified by the Contractor 

Classification Officer.  The PPPO Classification Officer (currently the Oak Ridge Office [ORO] 

Classification Officer) is the ODFSA for PPPO classification matters.  The PPPO FSO is the PPPO 

Classification Coordinator and serves as the point of contact regarding Portsmouth Site classification 

activities.  The Classification Officer and the Derivative Declassifiers shall be trained at the Office of 

Director of Classification at DOE HQ. 

Upon proper appointment, the Classification Officer shall have access to classified information at the 

level of Secret Restricted Data (S-RD); and, therefore, is required to possess a DOE Q clearance prior 

to appointment.  Before appointment, the person designated to occupy this position shall have 
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completed the DOE Classification Officer training, and he/she must be:  

 

1) Recommended for appointment by the DOE ORO Classification Officer;  

2) Concurred upon by the PPPO FSO; and  

3) Approved in writing by DOE HQ. 

The Contractor shall provide support to DOE for classification reviews/determinations, technical 

reviews, legacy issues support, litigation support, support for issues involving the Department of 

Justice and DOE Inspector General, worker’s compensation support, and review for release of 

information to the public (although not the final determination of release) under the FOIA and 

Privacy Act.  The Contractor shall transmit documents or information to the designated entities.  

The Contractor shall provide a quarterly classified/declassified program status report (see Section J, 

Attachment J-4, “List of Deliverables”).  The quarterly report will summarize the following 

classification activities: 

 

1)  Education and training for derivative classifiers, reviewing officials and technical information 

officers; 

2)  Privacy Act Reviews for EEOICPA; 

3)  FOIA requests reviews; 

4)  Litigation request reviews; 

5)  Number of miscellaneous reviews for documents, photographs, drawings, blueprints and 

electronic media; 

6)  Newly generated documents; and 

7)  Documents Declassified. 

Courtesy copies of assessments and other relevant information shall be provided to the PPPO 

Classification Coordinator, PPPO Federal Classification Officer and the EM Program Classification 

Officer (EM-44) (see Section J, Attachment J-4, “List of Deliverables”). 

C.3.2.4.5 Classified Matter Protection & Control (CMPC) 

The Contractor shall protect classified information in all forms in accordance with DEAR 952.204-2, 

“Security”, and all applicable laws, regulations, policies, directives, and other requirements that 

apply.  A violation of the provisions of the Contract relating to the Safeguarding or Security of 

Restricted Data (RD) or other Classified Information may result in a civil penalty pursuant to 

subsection A of Section 234B of the Atomic Energy Act of 1954, as amended (42 U.S.C. § 2282b).  

The procedures for the assessment of civil penalties are set forth in 10 CFR § 824, “Procedural Rules 

for the Assessment of Civil Penalties for Classified Information Security Violations.” 

The Contractor shall develop and implement a COMSEC program plan for users of COMSEC 

equipment (as applicable) (see Section J, Attachment J-4, “List of Deliverables”).  The program plan 

shall be submitted to the Government for information within 90 calendar days of the NTP, and 

updated annually thereafter or when significant changes occur.  The Contractor shall be a COMSEC 

account user, and not an account custodian. 

C.3.2.4.5.1 Control of Classified Matter.  The Contractor shall develop, implement and 

maintain a CMPC Program in accordance with the requirements of DOE Order 471.6, 

“Information Security” (or any successor Orders) (see Section J, Attachment J-4, “List of 

Deliverables”).  The program plan shall be submitted to the Government for information within 

90 calendar days of the NTP, and updated annually thereafter or when significant changes occur.  
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The CMPC Program shall address the process for the handling and protection of classified 

information throughout its lifecycle.  The CMPC Program includes the following activities:  

 

1) Origination;  

2) Classification;  

3) Marking;  

4) Accountability;  

5) In-use;  

6) Storage;  

7) Reproduction;  

8) Transmission;  

9) Receipt; and  

10) Destruction.    

The CMPC Program shall specify the requirements for the protection and control of classified 

information and shall be commensurate with its classification level, category, and caveats (if 

applicable).  All pertinent attributes shall be used to determine the degree of protection and 

control required to prevent unauthorized access to classified information.  All procedures utilized 

to protect classified information shall be documented in the Portsmouth SSP.  The Contractor 

shall ensure classified information is protected in a manner such that authorized access to 

classified information requires the appropriate clearance, relevant access approval, and the need 

to know.  The procedures/plans shall implement the requirement for methods to deter, detect, 

respond to, and mitigate unauthorized access to classified information. 

The Contractor shall develop CMPC Custodian Briefings and General Briefings to ensure that 

personnel are trained to a level of proficiency and competence that ensures they are qualified to 

perform assigned S&S tasks and/or responsibilities (see Section J, Attachment J-4, “List of 

Deliverables”). 

The Contractor shall establish and maintain a classified mailing address and a classified shipping 

address.   

C.3.2.4.5.1.1 Transportation Security Plans.  The Contractor shall evaluate, design, 

establish, and maintain the security requirements for packaging, marking, mailing, and 

shipping classified materials and or UCI as prescribed by the current DOE Directives.  

C.3.2.4.5.1.1.1 Transportation Security Plan(s) for Unclassified Controlled 

Information (UCI) and/or Classified Matter.  The Contractor shall develop and obtain 

approval from the ODFSA of Transportation Security Plan(s) (see Section J, Attachment 

J-4, “List of Deliverables”) for the offsite shipment of UCI and/or classified matter that 

may contain category III quantities of SNM.  The plan shall be submitted to the 

Government for approval within 90 calendar days of the NTP, and updated annually 

thereafter or when significant changes occur.  The Contractor shall establish a method for 

tracking shipments beginning at departure and ending at the arrival of the destination for 

disposition of the UCI and/or classified matter.  The Transportation Security Plan(s) shall 

describe and document the strategy for securing and tracking the shipment of gaseous 

diffusion process equipment components, work for others material and material 

containing UCI and/or classified matter being shipped from PORTS to an offsite long-

term disposal facility approved by DOE.  The plan shall address the requirements for 

common carrier trucks, the driver(s), and clearance (if required).  The plan shall address 

the physical preparation, packaging and the transport of the matter.  Implementation of 
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the security plan(s) and shipment tracking will be the responsibility of the D&D 

contractor, who will provide concurrence on Transportation Security Plan(s). 

C.3.2.5 Personnel Security (PERSEC) 

The Contractor shall provide the following PERSEC support at the Portsmouth Site under the cognizance 

of the appropriate ODFSA Personnel Security Office:  

 

1) Facilitate clearance processing in accordance with DOE Order 472.2, “Personnel Security;”  

2) PERSEC program support; and  

3) Visitor control and badging.   

The visitor control and badging shall include support to Personal Identity Verification (PIV) activities and 

clearance processing, which includes the submittal of drug test verification/results provided to the 

Contractor by the respective Human Resource Organizations from each Portsmouth Site DOE contractors 

(non-Federal personnel), others having official business at the Portsmouth Site, and potential new hires 

who require a security clearance.  Other Portsmouth Site contractors shall provide payment for laboratory 

services provided on behalf of their employees.  The Contractor shall provide badging services for DOE, 

other Portsmouth Site contractors, and DOE-authorized individuals in accordance with DOE Order 473.3, 

“Protection Program Operations,” and DOE Order 206.2, “Identity, Credential, and Access 

Management (ICAM),” which are the Departmental implementing directives for HSPD-12.  HSPD-12 

badging services shall also be provided to ACP. 

C.3.2.5.1 Access Authorization 

The Contractor shall establish, implement, and maintain a PERSEC Program Plan and Procedure (see 

Section J, Attachment J-4, “List of Deliverables”).  The program plan shall be submitted to the 

Government for information within 90 calendar days of the NTP, and updated annually thereafter or 

when significant changes occur.  The procedure shall apply to DOE prime contractors, other 

Portsmouth Site contractors, subcontractors, and all others having official business at the Site.  The 

procedure shall describe the individual employee’s Personnel Security responsibilities and 

requirements.   

The Contractor shall provide compliant, accurate and timely processing of DOE security clearance 

requests, withdrawals, waivers, terminations, suspensions, denials, upgrades, downgrades, re-

certifications, and reinvestigations through the established channels to the ODFSA for finalization.  

The Contractor shall notify the ODFSA of any of the following conditions affecting the status of an 

applicant’s or employee’s security clearance.  All notifications listed below must be made within two 

(2) working days followed by written confirmation within the next ten (10) working days, and shall 

include: 

 

1) When an applicant declines an offer of employment or fails to report for duty; 

2) When made aware of any other information of a personnel security interest, as listed below, 

concerning an applicant or employee; 

a) Legal action effected for a name change; 

b) Change in citizenship; 

c) Any use of an illegal drug, or use of a legal drug in a manner that deviates from approved 

medical direction; 

d) Any arrests, criminal charges (including charges that are dismissed), citations, tickets, 

summons or detentions by Federal, State, or other law enforcement authorities for 
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violations of law within or outside of the U.S. Traffic violations for which a fine of up to 

$300 was imposed need not be reported, unless the violation was alcohol- or drug-related; 

e) An immediate family member assuming residence in a sensitive country; 

f) Hospitalization for mental health reasons or treatment for drug or alcohol abuse; 

g) Employment by, representation of, or other business-related association with a foreign or 

foreign-owned interest or non-U.S. citizen or other individual who is both a U.S. citizen 

and a citizen of a foreign country; 

h) Personal or business-related filing for bankruptcy; or 

i) Garnishment of wages. 

3) When the Contractor restricts or withdraws an employee’s access to classified information or 

SNM without DOE direction; 

4) When made aware of the death of an applicant or employee; or 

5) When a cleared employee is transferred to another location (minimally, this will apply when 

an employee’s security clearance moves to the jurisdiction of another Cognizant Personnel 

Security Office (CPSO)). 

The Contractor shall inform applicants and employees who are applying for or in possession of a 

security clearance that they have a specific obligation to truthfully provide all information requested 

for personnel security purposes to DOE.  This includes, but is not limited to: 

 

1) Provide full, frank and truthful answers to relevant and material questions. 

2) Furnish, or authorize others to furnish if necessary, information that DOE deems necessary to 

the security clearance eligibility process, when requested. 

3) Report any situations or incidents that may have the tendency to impact the individual’s 

eligibility for a security clearance (as stated in DOE Order 472.2, “Personnel Security,” 

Attachment 4) verbally and directly to DOE immediately upon the individual becoming 

aware of the situation or incident and in no event later than two (2) working days after the 

event. 

4) Notify DOE whenever they learn of the presence of any such situations or incidents with 

regard to anyone they know to possess a DOE security clearance or to be in the process of 

obtaining a DOE security clearance immediately upon the individual becoming aware of the 

situation or incident and in no event later than two (2) working days after the event. 

5) Provide DOE a completed DOE Form 5631.34, Data Report on Spouse/Cohabitant, within 45 

calendar days of marriage or cohabitation.   

6) Report foreign travel in accordance with the contractor requirements document to DOE Order 

475.1, “Counterintelligence Program,” or any successor directive. 

7) If approached by any individual seeking unauthorized access to classified information or 

SNM, or who experience any other potentially counterintelligence related incidents, must 

report such information in accordance with the contractor requirements document to DOE 

Order 475.1, “Counterintelligence Program.” 

The Contractor must request that the ODFSA administratively withdraw an employee’s security 

clearance, and must provide the ODFSA a DOE Form 5631.29, Security Termination Statement, 

completed by the employee, within two (2) working days from any of the following: 

 

1) Termination of the employee (except as provided for in section 9 of the contractor 

requirements document to DOE Order 472.2, “Personnel Security”). 

2) A determination that a security clearance is no longer required. 

3) The individual’s failure or refusal to cooperate with authorized and appropriate personnel 

security-related requests. 
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4) If an individual’s circumstances will temporarily eliminate the need for access to classified 

information or SNM for 90 calendar days or more (temporary change of duties, maternity or 

other extended leave, detail to another agency, military deployment, etc.)  In such instances, 

the Contractor may request the CPSO to waive this withdrawal requirement should the details 

of a particular case indicate such action would be prudent. 

The Contractor shall establish written procedures which shall include the following requirements for 

the protection of security clearance request information:  

 designating responsible employees who are trained in the procedures for reviewing completed 

security forms before their submission to DOE;  

 informing all employees with access to completed security forms, pre-employment or pre-

processing check information and other security clearance-related information of their 

responsibility to protect the information from unauthorized disclosure;  

 ensuring individuals have the opportunity to complete and submit all forms or other data 

collections required during the security clearance process in private;  

 advising that employees’ security forms will be reviewed only by designated employees and 

information will not be used for any other purpose within the company; and  

 informing whether the Contractor maintains copies of the employees’ forms, how the forms 

are protected, and how the employee can obtain copies of their forms if needed.   

The Contractor shall designate in writing an employee(s) to review such forms.  The Contractor shall 

utilize designated employee(s) to provide assistance in completion of any forms.  The Contractor shall 

maintain personnel security records in accordance with the DOE Directives.  

The Contractor shall ensure that all cleared employees and any other employees involved in personnel 

security activities must be fully qualified as necessary relative to their particular duties and 

responsibilities, in accordance with national and Departmental requirements. 

C.3.2.5.2 Control of Classified Visits 

The Contractor shall develop and implement a program to address the requirements for classified 

visits in accordance with DOE Order 470.4B, “Safeguards and Security Program.”  The Contractor 

shall protect classified information and matter by ensuring that only persons with the appropriate 

security clearances, need-to-know, and programmatic authorizations are afforded access during visits 

where the release or exchange of such information is involved.  The Contractor shall control 

classified visits to ensure that access to classified information by cleared U.S. citizens or individuals 

from foreign governments visiting DOE facilities is controlled in accordance with national laws and 

regulations, international treaties and agreements, and DOE Directives.  The Contractor shall be 

responsible for ensuring that the classified visits program at facilities under their cognizance is 

performed in accordance to the procedures applicable to classified visits, which shall be documented 

in facility or site security plans 

C.3.2.5.3 Safeguards and Security Awareness 

The Contractor shall develop, implement and maintain the S&S Awareness Program for all DOE 

contractors and subcontractors at the site (see Section J, Attachment J-4, “List of Deliverables”).  The 

program shall be submitted to the Government for information within 90 calendar days of the NTP, 

and updated annually thereafter or when significant changes occur.  The Contractor shall implement 

and maintain the S&S Awareness Program in accordance with the requirements of DOE Order 

470.4B, “Safeguards and Security Program.”  The safeguards and security awareness program shall 
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communicate personal security responsibilities to all individuals at the site.  For individuals granted 

access to classified information or matter, or SNM, the security awareness program shall provide the 

means to instruct these individuals in their duties and responsibilities related to the access while 

afforded to them, and shall reiterate those duties and responsibilities upon termination of access.  The 

program shall provide supplementary awareness activities that continuously reinforce good security 

practices. 

The Contractor shall ensure that the procedures applicable to the security awareness program are 

documented in facility or site security plans.  The Contractor shall ensure that:  

1) If security briefings are conducted through electronic means, a method exists to ascertain and 

verify that the individual completes all required content prior to receiving credit for the briefing;  

2) All individuals granted DOE security clearances (access authorizations) execute a SF 312, 

Classified Information Nondisclosure Agreement, prior to being granted access to classified 

information or matter, or SNM;  

3) Non-DOE personnel granted unescorted access to a facility or site security area receive 

appropriate awareness information (e.g., information on prohibited and controlled articles);  

4) Supplemental awareness materials intended to make personnel aware of their security 

responsibilities and tailored to local facility/site conditions and issues and appropriate for both 

cleared and non-cleared employees and visitors are developed and issued;   

5) Executed SF 312 forms and other records related to the security awareness program are 

maintained in accordance with Information Security Oversight Office (ISOO) and DOE records 

requirements;  

6) Individuals are appropriately authorized to witness and accept the SF 312 on behalf of the 

United States and that such designations of authority are documented in the current facility/site 

security plan; and  

7) Administrative actions to be taken when it is determined individuals fail to complete the 

requirement for annual refresher briefings. 

The Contractor shall plan, conduct, and record the following briefings in accordance with the site (or 

applicable facility) security requirements: 

 Initial Security Awareness 

 Site Specific Security Awareness 

 Comprehensive 

 Refresher 

 Security Clearance Termination 

 Supplemental Security Awareness 

C.3.2.6 Material Control and Accountability 

As the ODSA, the Contractor shall perform assessments and/or surveillances of the custodial contractors 

(D&D contractor, and DUF6 contractor) to ensure compliance with site S&S plans, procedures and 

protocols which shall have established accountability and physical protection programs including, for 

affected contractors, a plan for Category III (but not Category II) quantities of SNM. 
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C.3.2.7 Foreign Visits and Assignments (FVAs) 

The Contractor shall develop a FVA Program that shall establish and implement the requirements for 

contractors that involve foreign national access to DOE-owned or leased sites, information, technologies, 

or equipment (see Section J, Attachment J-4, “List of Deliverables”).  The program shall be submitted to 

the Government for approval within 90 calendar days of the NTP, and updated annually thereafter or 

when significant changes occur.  The Contractor shall implement and maintain the FVA Program in 

accordance with the requirements of DOE Order 142.3A, “Unclassified Foreign Visits and Assignment 

Program.”  The FVA Program and/or procedure shall describe:  

1) The approval process for foreign national visits and assignments,  

2) Reviews of foreign national access requests to ensure that unauthorized access is denied, and  

3) A process for documenting and tracking visits and assignments by foreign nationals to the 

Portsmouth Site, and for visits at any location that involves discussion of information or 

technologies, or sensitive subjects.  The Contractor shall flow down the requirements of DOE 

Order 142.3A, “Unclassified Foreign Visits and Assignment Program” to subcontractors at any 

tier to the extent necessary to ensure subcontractor compliance with the requirements 

The Contractor shall coordinate all DOE and DOE contractor visitor requests for access to the site, 

including FVAs.   

FVAs shall be covered by the approved SSP that addresses risk and sensitivity factors including:  

1) Security area type to be accessed;  

2) Determination of whether sensitive subjects will be shared; and  

3) Affiliation with sensitive countries or countries identified as state sponsors of terrorism. 

Additionally, visit specific security plans shall be developed. 

C.3.3 COMPUTING, TELECOMMUNICATION, AND CYBER SECURITY 

The Contractor shall provide technical support to include:   

1) An interchange of information on technical parameters and capabilities of the Computing and 

Telecommunication systems;  

2) Location and identification of building terminals and communication rooms; and  

3) Verification of cable record information as directed by the Government.   

The Contractor shall maintain documentation for all assigned systems.  These efforts include setting of 

equipment options to determine proper operational conditions; restoration of service to existing 

equipment; establishment of service to new facilities; establishment of service for existing facilities under 

renovation; transfer from one system to another system; and support of hardware and software upgrades. 

C.3.3.1 Cyber Security 

C.3.3.1.1 General 

The Contractor shall provide Cyber Security services for itself and other site contractors and 

subcontractors, except DUF6 project and USEC. The cyber security services for the ETS contractor, 
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DOE, and DUF6 are provided by others.  The Contractor shall ensure safe, efficient, timely and 

effective implementation of cyber security requirements.  

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) A detailed report of Cyber Security Incidents; and 

2) A detailed report of all controlled article passes issued. 

C.3.3.1.2 Requirements 

The Contractor shall comply with the Cyber Security requirements as specified in DOE Order 

205.1B, “Department of Energy Cyber Security Program,” the applicable DOE Risk Management 

Approach Implementation Plan (RMAIP), all current versions of applicable National Institute of 

Standards & Technology (NIST) Special Publications (SP) and the Committee on National Security 

Systems (CNSS) 1253.   

C.3.3.1.3 System Security Plan  

The Contractor shall develop, implement and maintain a System Security Plan (see Section J, 

Attachment J-4, “List of Deliverables”) consistent with the SSP, to be coordinated with the other site 

contractors.  The System Security Plan shall be submitted to Government for approval within 45 

calendar days after the NTP. The Contractor shall update the System Security Plan annually 

thereafter. The Contractor shall develop, implement and maintain an effective assurance system, 

system development lifecycle plan, incident handling plan, and other plans as detailed in DOE 

Order 205.1B, “Department of Energy Cyber Security Program” (see Section J, Attachment J-4, 

“List of Deliverables”).  The Contractor shall complete a 100% Cyber Security self-assessment 

annually (see Section J, Attachment J-4, “List of Deliverables”) based on the current revision of NIST 

SP 800-53. 

C.3.3.1.4 Subcontracts 

The Contractor shall ensure that all Cyber Security requirements are flowed down to all subcontracts 

supporting this Contract, including the handling of sensitive information to include PII, protecting 

information and information systems from unauthorized access, and reporting any significant 

attempts or successful intrusions into these systems by unauthorized individuals. 

C.3.3.1.5 Clearances  

Cyber Security personnel and privileged users such as systems administrators may be required to 

obtain a DOE Q clearance under this Contract.  All Cyber Security and IT personnel who have 

Incident Response (IR) and Contingency Planning (CP) responsibilities shall have a DOE Q 

clearance.  Section J, Attachment J-8.C.2.1, “Historical Listing of Positions Requiring Clearances,” 

provides a listing of positions that have required clearances under prior contracts. 

C.3.3.1.6 Cyber Threats 

The Contractor shall be proactive regarding cyber threats, and systems shall be protected based on 

evolving threats in accordance with the Federal Information Systems Management Act (FISMA). The 

FISMA requires all IT systems be Authorized to Operate (ATO).  The Contractor shall obtain an 

approved ATO designation from the DOE Delegated Federal Authorizing Official (AO) to operate the 

General Support System for the Portsmouth Site (see Section J, Attachment J-4, “List of 



  Portsmouth Infrastructure Support Services  

DE-EM0004062 
 

C-37 

Deliverables”).  Only the AO has the ability to grant an ATO or a Denial of Authorization to Operate 

(DATO) for any system operated by the Contractor on behalf of DOE-EM.  The IT systems covered 

under this Contract shall operate in accordance with all terms and conditions specified in the ATO 

and shall not operate if a DATO has been issued.  If an AO issues a DATO, all costs associated with 

any mission delay shall be the responsibility of the Contractor. 

C.3.3.1.7 Applications  

All applications purchased or developed to support the mission under this contract shall be able to run 

on mandatory IT baseline security configurations without any deviations.  Legacy applications shall 

deploy compensating controls as long as they are implemented and shall be replaced as soon as 

feasible as determined by the AO.  The Contractor shall use federally available enterprise applications 

and licenses, if they exist, prior to purchasing or developing custom products to implement the 

Contract.  This includes enterprise solutions to provide cyber security. 

C.3.3.2 Telecommunications  

C.3.3.2.1 General  

The Contractor shall provide reliable and secure telecommunications and networked voice, video and 

data services, Mobile Device Management, pager communications for the Portsmouth site.  The 

Contractor's computing and telecommunications systems shall be compatible with the computing and 

telecommunications systems utilized by DOE.  The Contractor shall develop and continue to support 

the development and implementation of a comprehensive future vision/endstate for communication 

and information technology infrastructure optimization and consolidation plan(s) consistent with 

D&D activities on the site (see Section J, Attachment J-4, “List of Deliverables”).  See Section J, 

Attachment J-8.C.3.3, Table 1, “Information Technology Service Matrix”.   

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include a detailed report of 

voicemail usage (mailboxes, used space, free space). 

C.3.3.2.2 Requirements  

The Contractor shall perform services to ensure the site telecommunications system is available 24 

hours per day, 7 days per week.  The telephone system consists of the Administration/private branch 

exchange (PBX), private automatic exchange (PAX), and Red Phone telephone systems, and all 

associated equipment described in Section J, Attachment J-8.C.3.3, Table 2, “Communications 

System Description”; Attachment J-8.C.3.3, Figure 1, “Communications System Description Figure”; 

Attachment J-8.C.3.3, Figure 2, “Portsmouth Communications Sketch”; and Attachment J-8.C.3.3, 

Table 3, “Information Technology System, Application Inventory, & Workload History”.  The 

Contractor shall provide for land line, data line (see Section C.3.3.3.2 “Computer Services”), long 

distance service, voice messaging, fax machines, video/web conferencing services to DOE and site 

contractors (except DUF6) and ACP, consistent with Section J, Attachment J-11, “Quality Assurance 

Surveillance Plan”.   

The Contractor shall provide land line telephones, pagers, data telecommunications, and voice 

messaging to ACP as detailed in separate DOE work authorization (#813648, Telecommunications 

Support).  Services provided to ACP shall be provided to obtain full cost recovery.  The Contractor 

shall support DOE in invoicing of ACP for these services.  This support includes detailed back-up and 

summary information by work authorization and Contractor’s invoice number. 
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C.3.3.2.3 Mobile Devices  

The Contractor shall for provide Mobile Device Management (MDM) services and devices such as 

cell phones/smartphones/blackberry for itself and for the D&D contractor, consistent with Section J, 

Attachment J-8.C.3.3, Table 1, “Information Technology Service Matrix”. 

C.3.3.2.4 Emergency Notification Service  

The Contractor shall provide reliable electronic notification services and equipment to individual 

personnel associated with the PORTS emergency response organizations, including DOE, ACP, and 

site contractors.  All services will be supplied consistent with the Section J, Attachment J-8.C.3.3, 

Table 1, “Information Technology Service Matrix”. 

C.3.3.2.5 Site Telephone System  

The Contractor shall operate and maintain the site telephone switching system(s), transmission 

equipment, and ancillary equipment in a serviceable condition, or restore it to a serviceable condition 

to include preventative maintenance, purchasing of parts, inspection, periodic testing, adjustment, 

repair, and other routine work to optimize the life expectancy of the equipment and systems.  The 

Contractor shall perform operations and maintenance in accordance with the Original Equipment 

Manufacturers’ technical manuals and specifications, applicable federal, state, local regulations, and 

DOE Directives. 

C.3.3.2.6 User Services  

The Contractor shall perform on-site maintenance and repair/replacement of all installed (telephones 

and accessories) and services to users within the D&D project, including DOE and the ETS contractor 

consistent with Section J, Attachment J-8.C.3.3, Table 1, “Information Technology Service Matrix”.  

The Contractor is responsible for moving office phone numbers.  The Contractor shall provide the 

peripheral equipment, fax machines, telephones, headsets, and add-on accessories related to the 

telephone system for onsite DOE, contractor, and subcontractor users.   

C.3.3.2.7 Service Outages  

The Contractor shall coordinate with the Contracting Officer’s Representative (COR) and site users 

the need for any scheduled service outages. Such outages shall be scheduled to minimize 

inconvenience to users, based upon Government user work schedules. The Contractor shall provide 

72 hours advance notice prior to scheduled outages and the notification shall include the reason for 

the interruption, duration, start and stop times, and the equipment, lines, and buildings affected. 

Emergency outages shall be coordinated with all site end users. 

C.3.3.2.8 Emergencies 

The Contractor shall respond in case of emergencies, outages, alerts and exercises, 24 hours per day, 

7 days per week.  During a site emergency event, the Contractor shall provide services as necessary 

until the emergency, alert, or exercise is completed.  

C.3.3.2.9 Restoration  

The Contractor shall submit for DOE approval a Restoration Priority List (see Section J, Attachment 

J-4, “List of Deliverables”) within 120 days of the NTP.   
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The Contractor shall respond on site and initiate repair actions within designated response times 

below, from the time of discovery of a problem.  The Contractor shall restore services in accordance 

with the approved Restoration List, unless otherwise directed by the Government.  The Contractor 

shall work on repair actions until service is restored based on priority.  Outage priority and designated 

response times are further defined as follows: 

 

a. Emergency Outage.  On-site response is required within one hour.  If an outage significantly 

affects a mission, the COR may declare the outage as Emergency.  Emergency outages are 

classified as a loss of over 75% or more of total call handling capability of any 

communications system.  Outages impacting emergency response capability shall be 

addressed immediately. 

b. Priority Outage.  On-site response is required within four hours.  Priority outages are 

classified as a loss of over 25% or more of total call handling capability of any 

communications system; loss of telephone circuits; total loss of telephone service within a 

building/facility. 

c. Routine Outage.  On-site response is required within 12 hours. Includes outages not otherwise 

categorized as Emergency or Priority. 

C.3.3.2.10 System Changes  

The Contractor shall interface with the end users (D&D contractor, other site contractors and 

subcontractors) and shall review work packages and design/configuration plans for system 

changes/alterations developed by the D&D contractor to maintain compatibility with all site services 

and systems.   

C.3.3.2.11 New Installations   

New installation of telecommunications wiring in facilities will be acquired through Section C.5.0 of 

this Contract, or via other procurement means.    

C.3.3.2.12 Voice Mail   

The Contractor shall provide voice mail operations to DOE, ACP, and site contractors.  This includes 

management and administration for multiple end users, additions, deletions, modifications, user 

support, diagnostic, maintenance, programming changes, and remote access to voice-messaging 

service. 

C.3.3.2.13 Emergency Management Support 

The Contractor shall maintain telecommunications services support for the following: 

 

1) Satellite phones and service for the Plant Shift Superintendent office. 

2) EOC Support Locations: Pike County Sheriff’s, Pike County Airport, Miracle City (JPIC)   

C.3.3.3 IT Support and Services 

C.3.3.3.1 Print, Scan, and Copy Services 

C.3.3.3.1.1 General.  The Contractor shall provide equipment, professional and technical 

services to ensure secure, reliable, and continuous copier, printer, scanner operation for identified 

facilities and consistent with Section J, Attachment J-8.C.3.3, Table 1, “Information Technology 
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Service Matrix.  Services shall be provided for the onsite D&D contractor and subcontractors, 

DOE personnel, ETS contractor and subcontractors, and ISS contractor and subcontractors. 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include a detailed report of 

copier, printer and scanner page and consumables usage. 

C.3.3.3.1.2 Requirement.  The Contractor shall provide for equipment purchase or lease, 

maintenance, parts replacement, toner, and paper.  The Contractor shall provide unlimited service 

calls within the normal work day and shall respond within four (4) hour business hours after the 

Government places a service request by phone.  The Contractor shall provide toner cartridges and 

paper for each machine and maintain the print, copy, and scan capability.  The end user is 

responsible for loading consumables into the equipment (e.g., paper, staples, etc.) (See Section J, 

Attachment J-8.C.3.3, Table 3, “Information Technology System, Application Inventory, & 

Workload History”).  The Contractor shall collect recyclable material from IT Support and 

Computer Services equipment (e.g., toner cartridges, shredded computer components, excessed 

computers) with the exception of paper from all DOE facilities serviced under Section C.3.3.3 for 

turnover to the D&D contractor for recycle/disposition. 

C.3.3.3.1.3 Document Reproduction.  The Contractor shall provide labor, supplies, and 

equipment for printing and/or reproduction services within the X-720 Records Facility to be 

furnished to all D&D project personnel including DOE and its support contractor personnel.   

C3.3.3.2 Computer Services 

C.3.3.3.2.1 General.  The Contractor shall provide information technology (IT) support and 

management services at Portsmouth.  The Contractor shall provide personnel with the 

qualifications, technical knowledge, experience and skills required for efficient operation of IT 

support and management services.  The Contractor's computing and telecommunications systems 

shall be compatible with the computing and telecommunications systems utilized by DOE.  The 

Contractor shall develop and continue to support the development and implementation of a 

comprehensive future vision/endstate for communication and information technology 

infrastructure optimization and consolidation plan(s) consistent with D&D activities on the site 

(see Section J, Attachment J-4, “List of Deliverables”).  (See Section J, Attachment J-8.C.3.3, 

Table 1, “Information Technology Service Matrix”) 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) A detailed report of Helpdesk Tickets (open, closed, average response time); and 

2) A detailed report of site software and system licenses. 

C.3.3.3.2.2 Requirements.  The Contractor shall provide IT support and management services to 

ensure IT requirements are met through effective utilization of intranet, enterprise applications, 

and local systems and applications in a secure environment with minimal interruptions.  IT 

support and management services performed under this Contract shall be provided at the 

performance standard identified here and in Section J, Attachment J-11, “Quality Assurance 

Surveillance Plan” to maintain availability of systems, applications, and data.  (See Section J, 

Attachment J-8.C.3.3, Table 3 “Information Technology System, Application Inventory, & 

Workload History”) 

C.3.3.3.2.3 Intranet.  The Contractor shall provide intranet management and support services to 

ensure functional requirements of network users are met through effective utilization of resources 
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and available IT facilities.  (See Section J, Attachment J-8.C.3.3, Table 3 “Information 

Technology System, Application Inventory, & Workload History”)   

C.3.3.3.2.4 Hardware.  The Contractor shall provide equipment repair and/or replacement 

(computer hardware and utility software) and services to the D&D contractor and subcontractor 

onsite network users consistent with Section J, Attachment J-8.C.3.3, Table 1, “Information 

Technology Service Matrix” and Attachment J-8.C.3.3, Table 3, “Information Technology 

System, Application Inventory, & Workload History”. 

C.3.3.3.2.5 Work Packages.  The Contractor shall interface with the other site contractors and 

their subcontractors to ensure that system configuration and compatibility with all Portsmouth 

Site services and systems is maintained.  The Contractor shall review and approve work packages 

and design/configuration plans for system changes/alterations developed by the other site 

contractors.  Consistent with Section C.3.3.1 Cyber Security, the Contractor shall perform needed 

risk assessments involved in changes/alterations performed by the other site contractors. 

C.3.3.3.2.6 Network File Storage.  The Contractor shall provide and manage network file 

storage to ensure sufficient capacities are allocated to user organizations. (See Section J, 

Attachment J-8.C.3.3, Table 3 “Information Technology System, Application Inventory, & 

Workload History”) 

C.3.3.3.2.7 Maintenance and Upgrades.  The Contractor shall maintain the Local Area 

Networks (LANs) and Wireless Local Area Networks (WLANs) as stand-alone systems in 

accordance with the Original Equipment Manufacturers’ technical manuals and specifications, 

applicable federal, state, and local laws and regulations, and DOE Directives.  The Contractor 

shall provide basic operating software for usage of the LANs and WLANs. The LANs and 

WLANs shall be available for use by the Contractor, the D&D contractor, authorized visitors, as 

well as onsite subcontractors at the Portsmouth site.  The LANs and WLANs shall be configured 

to allow separation of multiple users.  The LAN and WLAN support includes operation, 

maintenance, data backups, repairs and upgrades to the LAN and WLAN systems and 

components as necessary to provide reliable and ongoing connectivity. 

The Contractor shall evaluate and recommend to the Government major upgrades required to the 

LAN and WLAN, and overall IT network/system. 

C.3.3.3.2.8 Application Deployment Services.  The Contractor shall provide users listed in 

Section J, Attachment J-8.C.3.3, Table 3, “Information Technology System, Application 

Inventory, & Workload History” with enterprise IT application deployment services to ensure 

applications can be effectively utilized.  The Contractor shall support designated application users 

to ensure deployed enterprise IT applications are usable and technical assistance is provided in a 

timely manner.  The Contractor shall provide technical assistance to designated application users 

when requested to resolve all network, system, and equipment issues associated with the local 

utilization of deployed enterprise applications.  Technical assistance includes, but is not limited 

to, adjusting settings and configuration of workstations, verifying database connectivity, and 

checking connection and settings of peripheral equipment.  The Contractor shall assist users to 

resolve encountered errors related to user input, data, and execution process, and respond to 

assistance requests from end users. 

C.3.3.3.2.9 Outages and Interruptions.  The Contractor shall perform maintenance to ensure 

local systems and applications operate properly and interruptions are minimized.  The Contractor 

shall provide 72 hours advance notice, including estimated downtime, to client organizations 
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prior to performing scheduled system maintenance that would interrupt the availability of systems 

or applications. Emergency outages shall be coordinated with end users. 

C.3.3.3.2.10 Help Desk.  The Contractor shall operate a help desk to ensure operational issues of 

local systems and applications are responded to and properly resolved.  The Contractor shall 

assist individual users to resolve local system and application operational related issues that 

include, but are not limited to, hardware and software related issues, system connections, and 

system configurations. The Contractor shall resolve all operational issues in a manner that would 

cause minimal interruptions to the availability of local systems and applications.  The Contractor 

shall provide a designated phone line to accept assistance requests from during normal hours of 

operation as established in Section F.5, and provide the capability to provide assistance outside of 

these hours within three hours of being notified.  

C.3.3.3.2.11 Portfolio Management Services.  The Contractor shall provide application 

portfolio management services to ensure efficient and appropriate utilization of applications and 

their licenses.  The Contractor shall provide core software to all users consistent with Section J, 

Attachment J-8.C.3.3, Table 3, “Information Technology System, Application Inventory, & 

Workload History”.  The Contractor shall manage application licenses to ensure license reviews 

are completed in a timely manner and licenses are utilized appropriately.  The Contractor shall 

conduct annual license reviews of all applications' usage and corresponding terms in the licensing 

agreements to identify license deficiencies and excesses.  Licenses procured shall be transferable 

to DOE or the successor contractor.  The Contractor shall report all licensing agreement 

violations to the COR immediately upon discovery.   

C.3.3.3.2.12 Service Support.  The Contractor shall provide service support including 

unpacking, installation, testing, removal of personal computers (PCs) and related components; 

software installation, removal, or upgrades as necessary; ensuring operability between PCs and 

peripheral devices, the LAN, the WLAN and the Wide Area Network (WAN); and providing 

personal interface in assessing user needs through personal visits and telephone. 

C.3.3.3.2.13 DOE Site Network.  The Contractor shall provide all basic support to the DOE site 

network (which includes the ETS contractor) including, unpacking, installation, testing, and 

removal of PCs, printers, copiers and all associated consumables and related components; wiring; 

moving; and basic hands-on support.  The Contractor shall coordinate this work with the PPPO 

Federal Help Desk. 

C.3.3.3.2.14 Remote Systems  

The Contractor shall establish and maintain the capability to access and utilize all remote DOE 

systems or databases in use at PORTS, including: Computerized Accident/Incident Reporting 

System (CAIRS); Non-Compliance Tracking System (NTS) database; Occurrence Reporting and 

Processing System (ORPS); Foreign Access Central Tracking System (FACTS) database; Facility 

Information Management System (FIMS); Condition Assessment Information System (CAIS); 

Federal Telephone System Access; and EM's Integrated Planning, Accountability, and Budget 

System (IPABS); Automated Transportation Management System (ATMS). 
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C.3.4 OPERATIONS AND MANAGEMENT OF ASSETS 

C.3.4.1 Property Management Services 

C.3.4.1.1 Real Property Services 

C.3.4.1.1.1 DOE Support.  The Contractor shall provide all requested informational support to 

the DOE Certified Realty Specialist in furtherance of site real estate activities.  Such support may 

include due diligence in leasing and disposal, managing real estate processes, property and 

facility management and space planning. 

C.3.4.1.1.2 Relocation Services. The Contractor shall provide onsite relocation of personnel for 

DOE and other site contractors (office furnishings and equipment) to include but not limited to 

coordination with site services (e.g., office set-ups, phone, computer, office key, janitorial 

services, etc.) within and/or between assigned facilities.  The Contractor shall relocate (move) 15 

personnel annually.  

C.3.4.1.1.3 Federal Inventory Management System (FIMS).  

At PORTS, the D&D contractor will have responsibility for the upkeep, maintenance, and 

reporting for the site associated Facilities Information Management System (FIMS) excluding the 

DUF6 project.  The Contractor shall coordinate with the D&D contractor for response to data calls 

and provision of data needed to maintain FIMS; and related reporting for Infrastructure Support 

Services (ISS) assigned assets (Section J, Attachment J-15).  The Contractor shall support an 

annual FIMS data verification per DOE Order 430.1B and guidance provided annually by DOE.   

C.3.4.1.1.4 Ten Year Site Plans (TYSP).  
At PORTS, the D&D contractor has the responsibility for overall integration and submission of 

the site’s TYSP.  The Contractor shall coordinate with the D&D contractor for response to data 

calls and provision of data needed for comprehensive plan development in accordance with DOE 

Order 430.1B (annual plan/update submittal). 

C.3.4.1.2 Personal Property   

The Contractor shall perform high-risk property reviews for the D&D project including all property to 

be released from site control for any reason including transfer, sale, or disposal.  These reviews shall 

include inspection of facilities prior to deactivation/demolition.  The reviews shall be for the entirety 

of the D&D project and for activities associated with this PWS, as well as those performed by the 

D&D contractor, DOE, and DOE’s support contractor. 

The Contractor shall provide disposition guidance on "Trigger List" items (a list of equipment whose 

export triggers the requirement for safeguards) and export controlled personal property and 

information (see Safeguards and Security, Section C.3.2).  

C.3.4.1.3 Fleet Management 

The D&D contractor will be responsible for comprehensive fleet management and reporting.  The 

Contractor will coordinate with D&D contractor fleet management and provide data needed for 

required data calls and fleet reporting.  The Contractor will comply with the ongoing fleet 

consolidation with GSA.  The Contractor shall be responsible for purchase/lease of equipment 

required to perform services under this Contract and maintenance of GFE needed by and assigned to 
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the Contractor in the provision of the services.  The current vehicle information is provided in 

Section J, Attachment J-8.C.3.4.1, “Fleet Vehicles.”     

The Contractor shall manage their GSA fleet required to provide services under this Contract and 

shall maintain leased vehicles consistent with GSA guidelines and shall be responsible for damage 

claims and penalty payments from GSA.  The Contractor may at their option utilize GSA Certified 

Vendor services from the D&D contractor facility in order to receive maintenance at GSA prescribed 

intervals and receive repairs as necessary within the guidelines of GSA agreements. 

C.3.4.1.3.1 Fleet Support to DOE Site Office.  The Contractor shall coordinate and provide the 

delivery and return of five (5) GSA leased DOE site office passenger vehicles for maintenance to 

GSA approved vendors.  The Contractor shall arrange for maintenance in coordination with the 

PPPO-Portsmouth Site Office and DOE Environmental Management Consolidated Business 

Center (EMCBC) fleet manager.  The Contractor shall also provide for external washing and 

inside cleaning of vehicles approximately 4 times per year.  This scope does not include 

performing actual vehicle maintenance or repair. 

C.3.4.2 Maintenance Management 

C.3.4.2.1 General 

The Contractor shall provide all maintenance necessary to ensure safe and cost effective operation of 

facilities and equipment as described in this Contract in order to meet current and future mission 

requirements utilizing best practices.  This section, C.3.4.2 Maintenance Management, is applicable 

to sections C.3.4.3 through C.3.4.5 in this Contract. 

The Contractor shall manage the total work effort associated with the maintenance required for all 

assigned property to meet the performance objectives and standards as described in sections C.3.4.3 

through C.3.4.5 in this Contract.  Such management includes, planning, scheduling, cost accounting, 

report preparation, establishing and maintaining records, and quality assurance.  The Contractor shall 

provide a staff with the necessary management expertise to ensure performance objectives and 

standards are met. 

The Contractor shall implement all necessary work control procedures to ensure fully adequate and 

timely completion of work requirements/maintenance (scheduled or unscheduled), to include tracking 

of work in progress.  The Contractor shall plan and schedule maintenance to ensure material, labor, 

and equipment are available to complete requirements within the specified time limits and in 

accordance with the quality standards established in this Contract.  Verbal scheduling and status 

reports shall be provided when requested by the COR. The Contractor shall utilize a Computerized 

Maintenance Management System (CMMS) to fulfill the requirements stated herein. 

C.3.4.2.2 Maintenance Levels 

C.3.4.2.2.1 Level I Maintenance or Service.  Scheduled maintenance or service includes any 

activity or service that can be planned to include predictive maintenance, preventative 

maintenance (PM), inspections, and services that can be foreseeably, either routinely or regularly, 

scheduled or planned as further described in sections C.3.4.3 through C.3.4.5.  The Contractor has 

full responsibility for all Level I maintenance or service costs.  

C.3.4.2.2.2 Level II Maintenance or Service.  Unscheduled activity (maintenance or service) 

includes, but is not limited to, any activity or service required that was not scheduled or planned 
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and that cannot foreseeably be scheduled or planned such as corrective maintenance repair, 

improvement or special events.  The Contractor has full responsibility for any LEVEL II 

maintenance work up to the limit of liability of 120 direct labor hours or $2,500 in direct material 

cost per maintenance activity, piece of equipment, or service call.  The direct labor hour limit of 

liability is restricted to the cumulative direct labor hours for craft personnel (e.g., carpenters, 

electricians, masons, laborers, plumbers, Heating, Ventilation and Air Conditioning (HVAC) 

technicians, sheet metal workers, painters, etc.) in the performance of work in place.  Labor hours 

attributable to support areas such as administration, supervision, work planning, quality 

assurance, waste management, oversight, etc. are not included within the direct labor hour limit of 

liability.  

The Contractor shall notify the Government upon identification that the Level II maintenance 

work will exceed the limit of liability.  If a task order is issued for repairs, the Government will 

only pay for the portion of direct labor hours and/or direct material cost that exceeds the limit of 

liability.  

Multiple repair requirements received for the same trade in the same building or structure at the 

same time may be combined into one service call for the convenience of the Contractor as long as 

the limit of liability is not exceeded. 

Examples of Level II service work that exceeds the limit of liability: 

 

1)  If a service call requires 121 direct labor hours and $2,500 in direct material cost, the 

Government may issue a task order in accordance with the IDIQ portion of the Contract 

for the one direct labor hour that exceeds the limit of liability. 

2) If a service call requires 120 direct labor hours and $2,600 in direct material cost, the 

Government may issue a task order in accordance with the IDIQ portion of the Contract 

for the $100 in direct material cost that exceeds the limit of liability. 

3)  If a service call requires 121 direct labor hours and $2,600 in direct material cost, the 

Government may issue a task order in accordance with the IDIQ portion of the Contract 

for the one direct labor hour and $100 in direct material cost that exceeds the limit of 

liability. 

C.3.4.2.3 Level II Maintenance Priority Categories 

The Contractor shall utilize the following maintenance categories to classify all Level II maintenance 

as applicable.  The Contractor shall respond to work site time requirements and limitation of 

maintenance expenditures as required by the applicable priority category for each Level II 

maintenance activity.  

All work over the Level II limit of liability, except for emergency work, must be approved in writing 

by the Government prior to performance.  Any work that is performed by the Contractor without such 

authority will be at the Contractor's own risk.   

For any emergency work which the Contractor expects to exceed the limit of liability, the Contractor 

shall notify the Government and obtain approval prior to exceeding the limit of liability or, if 

impractical, at the earliest possible time, not to exceed one (1) business day from the commencement 

of work.  Failure to adhere to the aforementioned may preclude the Contractor from receiving an 

equitable adjustment in the Contract price for emergency work performed in excess of the limit of 

liability. 



  Portsmouth Infrastructure Support Services  

DE-EM0004062 
 

C-46 

C.3.4.2.3.1 Priority 1 – Emergency.  Maintenance required to correct a failure or to arrest any 

condition which constitutes, or can foreseeably constitute an immediate danger to personnel, 

threaten to damage property, or threaten to disrupt PORTS operations (including security).  

Priority 1 – Emergency maintenance takes priority over all other work.   

The Contractor shall respond within 30 minutes of receipt of notification if during hours of 

operation or one (1) hour of receipt of notification outside hours of operation, to include 

weekends and holidays.  The Contractor shall continue to work without interruption until the 

situation is corrected, or the emergent condition is arrested and the maintenance can be 

reclassified as either urgent or routine, as appropriate, and the corresponding completion time 

applied.  Follow up maintenance shall be considered part of the original service call.   

C.3.4.2.3.2 Priority 2 – Urgent.  Maintenance required to correct failures which do not 

immediately threaten personnel, property, or activity missions; but which would soon 

inconvenience and/or affect the health or well-being of personnel, lead to property damage, or 

lead to disruptions in operations. 

The Contractor shall respond within two (2) hour of receipt of notification if during hours of 

operation or four (4) hours of receipt of notification outside hours of operation, to include 

weekends and holidays.  The Contractor shall continue to work without interruption until the 

situation is stabilized, or the urgent condition is arrested and the maintenance can be reclassified 

as routine, and the corresponding completion time applied.  Follow up maintenance shall be 

considered part of the original service call.   

C.3.4.2.3.3 Priority 3 – Routine.  Maintenance required correcting failures which cannot be 

classified as Priority 1 or Priority 2 shall default to Priority 3. 

The Contractor shall respond within eight (8) business hours of receipt of notification. 

C.3.4.2.4 Computerized Maintenance Management System (CMMS) 

The Contractor shall fully utilize the computer software program SOMAX (Somax G3 3.15) or 

approved equivalent as their CMMS.  The Contractor shall operate and maintain the CMMS.  The 

Contactor shall provide full access to the CMMS to the Government to include any licensing 

requirements for two individuals.  The Contractor shall utilize the CMMS to track all scheduled and 

unscheduled maintenance/services, service orders, individual job orders, standing job orders, 

preventative maintenance, inventory and any other uses as appropriate.  All information entered into 

the CMMS is considered as government owned for its present and future use and does not contain any 

limitations on its use.   

C.3.4.2.4.1 Scheduled Maintenance.  The Contractor shall utilize the CMMS to schedule and 

track all Level I maintenance to include all activities required to comply with the Contractor’s 

PM program.  The following information shall be captured for all Level I maintenance in the 

CMMS upon determination of schedule for PM activities and within 14 days prior to scheduled 

date for non PM activities.  The Contractor shall ensure all PM maintenance requirement dates 

are in accordance with the PM program. 

 

1) Date of scheduled activity 

2) Facility identification 

3) Equipment ID number, if applicable 

4) Description of the maintenance required 
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5) Maintenance Level  

6) Labor category 

7) scheduled work hour cost 

8) scheduled material cost 

C.3.4.2.4.2 Maintenance Request Reception and Processing.  The Contractor shall receive, 

prioritize, correspond, and respond to requests for service during normal hours of operation as 

established in Section F.5, Normal Hours of Operation.  The Contractor shall establish and 

maintain procedures for receiving emergency service orders after hours.  The Contractor shall 

ensure facility occupants and facility managers of assigned facilities are notified of procedures 

implemented to notify the Contractor of maintenance service requests.  Service orders for non- 

emergency work shall be accepted only from the facility managers designated by the 

Government.   

The Contractor shall develop, input, update, and maintain all service order information within the 

CMMS.  The status of all assigned and completed service orders shall be made available to the 

Government Representative upon request. 

The Contractor shall process, record, and track the following information within the CMMS: 

 Date/time the call or service order was received 

 Name of requester 

 Location of service work requirement/facility identification 

 Date/time Contractor responded on-site 

 Priority identified/confirmed 

 Brief description of service work estimated 

 Equipment ID number, if applicable 

 Scheduled/anticipated work hour cost  

 Scheduled/anticipated material cost 

C.3.4.2.4.3 Completed Maintenance.  Within ten (10 working days after completion of each 

activity or service, the Contractor shall include within the CMMS for activity closeout: 

 Description of work actually completed. 

 Brief description of material and parts used, including quantities. 

 Date and time work began. 

 Date and time work was completed. 

 Operational checks performed. 

 Hours of labor (by craft) expended. 

 Signature or initials of the Contractor's craftsman performing the work (or supervisor), 

indicating that the work has been completed. 

C.3.4.2.5 Call Backs/Rework.  All maintenance completed by the Contractor and found to be 

unacceptable by the Government shall be reworked at no additional cost to the Government by the 

Contractor within two (2) working days after notification (either verbal or written) from the 

Government.  This rework shall be at no additional cost to the Government.  A request or “call back” 

for further maintenance or service not adequately performed shall not constitute Level II 

Maintenance.  The Contractor shall process the rework in the CMMS as Level I maintenance activity 

and clearly label the rework as “CALL BACK” in both the CMMS and then monthly maintenance 
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report and reference original CMMS maintenance entry, utilizing original information, e.g., Date and 

time original work began. 

C.3.4.2.6 Configuration Management.  The Contractor shall redline and update installation 

drawings and 'as-built' drawings to reflect any changes that result from work performed by the 

Contractor.  Markups of drawings shall be performed within fifteen (15) business days after 

completion of the work that resulted in the change to the drawing(s).  All drawings will be electronic 

CAD format.  A record of all changes/additions to assigned buildings, structures, and related 

equipment and systems made by the Contractor shall be provided to records management within 30 

calendar days of the completed work.  The Contractor shall attach, link or reference the installation 

drawings and ‘as-built’ drawings in the CMMS for future reference.  

C.3.4.2.7 Reporting and Status Inquiry.  The Contractor shall provide the Government a monthly 

maintenance report detailing all scheduled maintenance activity as described in Section C.3.4 of this 

Contract (see Section J, Attachment J-4, “List of Deliverables”).  This monthly maintenance report 

may be made by automated reports generated by the CMMS.  The maintenance report shall contain 

the following: 

 

1) All Level II maintenance activities accomplished from the time of the prior maintenance 

report to include current status and corrective action, as applicable.   

2) All approved Level II maintenance activities to be performed in the following month. 

3) All Level I maintenance activities to be performed in the following month. 

4) Any missed or delinquent services from the prior report, e.g. preventative maintenance 

missed, as well as any known deviations to occur in the coming reporting period. 

A status report of any item of work (see Section J, Attachment J-4, “List of Deliverables”), to include 

all work that has been completed, shall be provided within four hours of CO/COR request during 

normal hours of operation as established in Section F.5, or by 12:00 PM the following work day for 

inquiries after regular working hours.  This update may be made by automated reports generated by 

the CMMS. 

C.3.4.3 Maintenance of Buildings, Structures, Installed Equipment, and Furnishings 

The Contractor shall perform maintenance, repair, replacement, and minor alterations of buildings and 

structures, related systems, equipment and furnishings in accordance with Contract requirements and 

applicable DOE Directives for assigned facilities in Section J, Attachment J-15, Facilities/Areas 

Responsibility Matrix and Site Services.  This attachment is supplemented by Section J, Attachment J-

8.C.3.4.3, Table 1, “Characteristics for Facilities for Surveillance and Maintenance”; Attachment 

8.C.3.4.3 “Fencing Figures”; and Attachment 8.C.3.4.3 “Culverts” which provide additional information 

on assigned facilities to be maintained. The work includes the performance of preventative maintenance 

and scheduled and service order work as described herein.  Maintenance performance standards are 

described in this section and in Section J, Attachment J-11, “Quality Assurance Surveillance Plan.”   

C.3.4.3.1 General  

The Contractor shall utilize a graded approach to maintain assigned assets in the originally installed 

condition, except in cases where condition was less than original when the Contract commenced; for 

these the asset must be maintained in at least the condition found at Contract outset.  If an asset is 

replaced during the life of this Contract, it becomes the responsibility of the Contractor to maintain 

said asset in its installed condition.  The Contractor shall maintain and/or replace worn, damaged, and 
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defective furnishings (such as, but not limited to: desks, chairs, refrigerators, microwaves, tables) to 

support assigned facility operations. 

The Contractor shall provide new or factory reconditioned parts and components when providing 

maintenance, repair, and minor construction services as described herein.  All replacement units, 

parts, components and materials to be used in the maintenance, repair, and minor construction of 

facilities and equipment shall be compatible with the existing equipment on which it is to be used; 

shall be of equal or better quality than original equipment specifications; and shall comply with 

applicable Government, commercial, or industrial standards.  The Contractor may utilize standards 

adopted by DOE Technical Standards Program as indicated in DOE Technical Standards Program, 

Appendix B, Non-Government Standards Adopted by DOE or State or local codes, as applicable. 

The Contractor shall schedule and perform work so as not to cause interference with normal business 

activities.  In those cases where some interference is unavoidable, the Contractor shall make every 

effort to minimize the impact of the interference.  The Contractor shall notify the building occupants 

in writing at least two (2) working days in advance of any work to be performed in a facility that will 

tend to disrupt the conduct of normal business activities.  Notification shall include the type of work 

to be done and the estimated completion date.  The Contractor shall reschedule any work the COR 

deems necessary to avoid unacceptable disruptions of normal business activities. 

When the Contractor completes work on a facility, system, or piece of equipment, that facility, 

system, or equipment shall be free of missing components or defects which would prevent it from 

functioning as originally intended and/or designed.  Corrective or repair/replacement work shall 

include operational checks and cleanup of the job site.  Except where otherwise noted, replacements 

shall match existing dimensions, finish, color, and design.  During and at completion of work, debris 

shall not be allowed to spread unnecessarily into adjacent areas nor accumulate in the work area itself.  

All such debris, excess material, and parts shall be cleaned up and removed at the completion of the 

job and/or at the end of each day work is in progress. 

The Contractor shall manage the total work effort associated with the maintenance and services 

required herein to ensure fully adequate and timely completion and tracking of work in progress.  

Such management includes, but is not limited to, planning, scheduling, cost accounting, report 

preparation, establishing and maintaining records, and quality control.  The Contractor shall provide 

staff with the necessary management expertise to ensure the performance of the required work.  All 

workmanship shall meet the standards specified herein and shall be accomplished in conformance 

with approved and accepted standards of the industry; equipment manufacturers; applicable activity, 

local, state, and federal standards; and applicable building and safety codes. 

C.3.4.3.2 Level I Maintenance for Facilities (Preventative and Scheduled Maintenance for 

Facilities).  The Contractor shall develop and implement a comprehensive PM program for assigned 

buildings, structures, and installed equipment as set forth in this Contract.  The PM program shall be 

developed from applicable original equipment manufacturer manuals, inspection checklists, 

manufacturer’s standards, industry standards, and commercial guides, as applicable.  The Contractor 

shall identify and/or develop maintenance standards and procedures for each building and subsystem, 

structures, and installed equipment to their individual component level.  The maintenance standards 

and procedures shall be readily accessible to the Government in the CMMS.   

For each facility, the Contractor shall address all installed equipment (e.g., HVAC, electrical 

equipment, fixtures, etc.) and building systems (e.g., roofing systems; structural components; interior 

walls, ceilings, and trim; interior and exterior doors; windows and screens; stairs and stairwells; 

cabinets and countertops; interior accessories; flooring and floor covering; exterior walls; exterior 
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trim gutters and downspouts; exterior concrete and masonry structures; exterior accessories; overhead 

or rolling doors; signage; refrigeration equipment; plumbing systems; electrical material and 

equipment; elevators; etc.) 

The Contractor shall perform PM activities on the assigned facilities, systems, and equipment.  PM 

activities consist primarily of inspection, lubrication, calibration, adjustment, and minor part and 

component replacement (e.g., filters, belts, hoses, fluids, oil and grease) as required to minimize 

malfunction, breakdown, and deterioration of equipment; and the identification of and/or performance 

of any repairs required to ensure the equipment is operating per manufacturer's standards.  The 

Contractor shall complete all identified repairs and provide all necessary services, parts, and materials 

as part of the PM. 

Excessive or repeated system breakdowns or deficiencies may be considered by the Government as 

an indication of unsatisfactory Contractor performance of PM.  The Contractor should recognize that 

untimely response to repair requirements and lower levels of PM will result in increased repair 

frequencies and additional material costs.  The Contractor may, at its option and at no additional cost 

to the Government, increase the level and/or frequency of PM in an effort to minimize repair 

requirements.   

C.3.4.3.3 Level II Maintenance for Facilities.  The Contractor shall perform Level II Service Order 

work as defined in Section C.3.4.2, Maintenance Management and in accordance with standards 

established in this contract in performing corrective maintenance and repair to buildings, structures, 

installed equipment systems and systems components.  Level II Service Order work shall be 

performed for all real property assets, to include assets that are not required to be in the PM program.  

All requirements, standards, and controls under this Contract, that are applicable to PM Level I tasks, 

remain applicable to Level II Service Order tasks unless waived by the Government. 

The Contractor shall perform unscheduled maintenance, repair, or modification of all elements related 

to assigned buildings, facilities or structural components or systems.  The Contractor shall 

troubleshoot, test, diagnose, disassemble, fabricate, and repair or replace elements or sub-elements; 

repair, reassemble, and quality test to ensure proper functioning in accordance with the 

manufacturer's installation instructions, standard work practices or national codes (the more stringent 

requirement shall govern); and interpret manuals, blueprints, sketches, schematics, and specifications 

for all work.  

C.3.4.3.3.1 Maintenance of Warranty(s) 

The Contractor shall exercise manufacturers’ commercial warranties on Government equipment 

on the Government's behalf.  The Contractor shall report any difficulty in exercising 

manufacturers’ warranties to the Government and request assistance as necessary.  It is the 

Contractor's responsibility to correct equipment deficiencies, regardless of the manufacturers’ 

actions.  If the manufacturer fails to honor the warranty, it shall not relieve the Contractor of this 

responsibility. 

Invalid Warranties.  The Contractor is responsible for invalid warranties due to poor 

workmanship or by not following manufacturers' installation or operating instructions.  

Replacements and repairs shall be at the Contractors expense. 

Warranty Monitoring.  The Contractor shall develop and maintain information within the CMMS 

on warranties for equipment and facilities pertaining to the Contract within ninety (90) calendar 

days following the NTP and throughout the Contract term.   



  Portsmouth Infrastructure Support Services  

DE-EM0004062 
 

C-51 

C.3.4.3.4 Level I Maintenance and Level II Maintenance Requirements for Buildings, 

Structures, Installed Equipment, System(s) and Components  

Roofing Systems.  All roofing systems for facilities shall be inspected, maintained, and repaired in 

accordance with industry practice and the National Roofing Contractors Association (NRCA) 

“Roofing and Waterproofing Manual.”  All maintenance and repairs shall be accomplished to ensure 

that the roofing systems remain as watertight assemblies, that water does not enter the interior of the 

building or the insulating layer, and that the water drains freely from the roof surface at all times.  

Damaged, deteriorated, or missing roofing, sheathing, flashing, gravel stops, miscellaneous roof 

structures and components, and structural supports shall be repaired or replaced as required to provide 

a watertight seal and to retain the original whole condition of the roof system.    

Structural Components.  In the inspection, installation, maintenance, and repair to assets, the 

Contractor shall develop standards as required.  The Contractor shall inspect all structural 

components that  include: foundations and exterior walls, interior walls and ceilings, chimneys and 

stacks, porches and decks, structural elements, loading ramps and platforms, exterior and interior 

stairs, sub-floors, windows, glazing, and thermal and moisture protection. 

Interior Walls, Ceilings, and Trim.  Damaged and deteriorated walls, ceilings, and related trim shall 

be repaired or replaced to provide an attractive surface which is free of noticeable cracks, rips, scars, 

spalls, raised areas, holes and dents, broken or missing components, and marks and stains.  Trim 

items and ceiling fixtures shall be removed as necessary to provide access to the damaged area.  Upon 

completion of the repair activity, fixtures and trim shall be reinstalled, and items repainted or 

refinished to restore them to their original condition.  Broken and stained ceiling tiles shall be 

replaced with tiles of the same material, style, size, and color.  A damaged or broken suspended grid 

system shall be repaired or replaced as necessary to provide a suspended ceiling system as designed.   

Interior Doors.  Interior doors shall be maintained and repaired, as necessary to operate smoothly 

without binding or sticking.  Damaged, deteriorated, or missing doors and associated hardware shall 

be repaired or replaced as required.  The replaced doors shall be the same type and have the same 

finish as the original doors.  Scarred areas of doors shall be sanded, sealed and finished to match the 

surrounding door surface. 

Doors, Windows, and Screens.  Doors, windows, and screens shall operate smoothly without binding 

or sticking in accordance with the manufacturer's design.  Damaged, deteriorated, or missing doors, 

windows, and screens, and associated components shall be repaired or replaced as required.  

Caulking, glazing, and weather stripping shall be fully intact to maintain a completely weather tight 

seal.  Replacement glass shall be of the same size, type, and quality as the existing glass.  Safety glass 

shall be provided where required by building codes regardless of the existing type of glass.  

Damaged, deteriorated, warped, swollen, and sagging doors shall be repaired/replaced with doors of 

the same type and size.  Damaged, inoperable, or missing hardware such as hinges, locks, striker 

plates, latches, keepers, window operating mechanisms, door closures, springs, etc. shall be adjusted, 

repaired, or replaced as required.  Replacement hardware shall match existing hardware in type, size, 

quality, and finish and meet the Building Hardware Manufacturers Association (BHMA) Product 

Standards.   Hardware shall be installed in accordance with the manufacturer's recommendations. 

Stairs and Stairwells.  The Contractor shall secure loose treads, risers, stringers, handrails, brackets, 

and other components.  Damaged or deteriorated stairs and stairways, including treads, risers, 

nosings, stringers, brackets, balustrades, handrails, and other components shall be repaired or replaced 

to match original components.   
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Cabinets and Countertops.  Damaged or deteriorated cabinets, shelving, and countertops shall be 

repaired or replaced as required.  Missing or inoperative hardware shall be replaced. Countertops 

shall be free of warped, chipped, burned, cut, or otherwise marred areas 

Interior Accessories.  The Contractor shall repair or replace all damaged, inoperative, or missing 

interior accessories including, paper holders, soap trays, dispensers, towel bars, shower curtain rods, 

medicine cabinets, mirrors, and doorstops.  Loose accessories shall be re-secured by tightening or 

replacing screws or by using a suitable adhesive.  Damaged or missing items shall be replaced with 

items matching the original.  

Flooring and Floor Covering.  Damaged or deteriorated flooring, subflooring, and structural members 

shall be repaired or replaced to provide a structurally sound, uniform, and aesthetic surface which is 

free of cracks, breaks, chips, tears, gouges, stains, and buckling.  Damaged flooring to be replaced 

shall be removed without affecting adjacent areas.  Impacted trim and molding shall be replaced. In 

the installation, maintenance and repair of floor covering, the Contractor shall follow generally 

accepted trade practices recognized by industry related trade associations or written instructions from 

the floor-covering manufacturer.  The following classifications of floors and floor coverings are 

found at the PORTS: concrete, vinyl asbestos tile, asphalt tile, resilient floor covering, carpet, and 

rugs. 

Baseboards.  Deteriorated or damaged sections of baseboard shall be removed.  Wall and floor 

surfaces shall be cleaned of all dirt, oil, grease, mildew, moisture, adhesive, and debris.  Loose 

baseboards shall be re-secured to the wall and damaged, deteriorated, or missing baseboard sections 

shall be replaced. 

Exterior Walls.  Damaged or deteriorated wall areas shall be repaired or replaced to restore to a 

serviceable, structurally sound, and watertight condition.  This work includes, but is not limited to, 

replacing damaged masonry units, tuck-pointing loose or eroded mortar joints, sealing penetrations in 

wall openings; replacing damaged or deteriorated structural members, siding, underlayment, and 

exterior trim; replacing miscellaneous hardware items; and removal of vegetation, discoloration, 

graffiti, or other defects which will render an unsightly appearance to exterior walls. 

Exterior Trim.  Exterior trim, including all exterior moldings, shall be repaired or replaced as 

required.  Surfaces to receive trim shall be thoroughly cleaned of sealant and paint build-up prior to 

installation of trim.  Damaged or deteriorated insulation board or underlayment shall be replaced with 

material of the same type, thickness, and quality.  Bird screens and soffit vents shall be intact and free 

of corrosion and missing pieces.   

Gutters and Downspouts.  Clogged gutters and downspouts shall be cleaned out. Broken, damaged, 

misaligned, or leaking gutters and downspouts shall be repaired or replaced with new material to 

match original as to gauge, type of material and finish.  Loose hangers and fasteners shall be 

tightened.  Missing or broken wire guards, hangers and fasteners for gutters and downspouts, and 

splash blocks shall be replaced.   

Exterior Concrete and Masonry Structures.  Exterior concrete (Portland cement and asphaltic) 

surfaced areas such as patios, sidewalks, and steps shall be repaired so they are structurally sound, at 

original alignment and grade, and are free of damage and major cracks.  Masonry fences and steps 

shall be repaired to replace missing or broken masonry units.  Deteriorated mortar parts, gaps, breaks, 

and loose components shall be repaired. 
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Exterior Accessories.  Damaged, deteriorated, or missing building accessories, exhaust fan vent caps, 

chimney caps, lighting, and other miscellaneous components and hardware shall be installed, 

repaired, or replaced as required. 

Overhead or Rolling Doors.  Railings shall be checked for alignments. Rusted or corroded areas shall 

be repaired or replaced.  All bearings, rollers, gears, and pulleys shall be properly lubricated. All 

hangers, bolts, springs, and pins shall be free of rust and corrosion and appropriately lubricated.  

Cables and fusible links shall be properly installed and free from corrosion and rust.  

Architectural and Traffic Signage.  The Contractor shall perform replacement and sign fabrication 

tasks necessary for maintenance, repair, replacement, and alterations of interior and exterior signs for 

buildings, structures, facilities, and road signs.  All signage tasks shall be performed in accordance 

with Local, State, and Federal DOT traffic sign directives and regulations (Ohio Manual of Uniform 

Traffic Control Devices).  Signs shall be repaired or replaced when damaged, faded, outdated, or 

otherwise illegible.   

HVAC Systems.  The term HVAC System as used in this document means any installed equipment 

designed for the sole purpose of conditioning the air in an occupied space.  It may be for heating, 

cooling or both. The Contractor shall operate, maintain, and repair all HVAC systems.  The 

Contractor shall perform specific inspections, procedures, and preservation required by the 

manufacturer; verify all systems and components are operating as designed; and identify needed 

repairs that may be accomplished during the off-season.  This work includes the maintenance, repair, 

and installation of all components, devices, equipment and associated systems, including, 

compressors, blowers, motors, drive assemblies, fans, service valves, dampers, condensers, cooling 

coils, piping, pumps, purge units, control systems and wiring, duct work, burner assemblies, 

combustion chambers, thermostats and temperature controls, registers, condensate and drip pans and 

drains, grills, evaporators, air filters, heat/air conditioning units, and all other items of equipment 

essential to the proper operation of equipment and systems in accordance with the manufacturer's 

manuals.  The Contractor will perform reoccurring duct inspection, repair, and cleaning and flow 

balancing to maintain effective and efficient operation of HVAC systems and to provide for indoor air 

quality.  Recirculating heating and cooling water, and dry air are provided to the X-1000 building via 

work authorization with ACP.  The Contractor shall maintain and operate these systems within the X-

1000.  The Contractor shall be responsible for instituting alternate contingency heating in case of 

short term (less than one month) ACP heating system failure.  

Refrigeration Equipment.  Refrigeration systems are reach-in type residential, walk-in commercial 

refrigerators, and electric water coolers. Refrigeration equipment shall be maintained in operable 

condition. 

Painting.  In the maintenance and repair of painted surfaces, the Contractor shall prepare and paint 

surfaces in accordance with manufacture’s recommendations and standard industry practice.  The 

Contractor shall accomplish color-coding and directional markings of pipes and conduits, various 

safety markings on floors and walls, and all other painting tasks needed for safe operation and 

maintenance of facilities.  The Contractor shall not paint over manufacturers’ data plates or other 

items such as outlet covers, hardware, and windows.  All furnishings, equipment, floor coverings, and 

other surfaces that are not to be painted shall be carefully moved, covered, or otherwise protected 

prior to painting.  Items such as hardware, hardware accessories, machined surfaces, blinds, curtains, 

plates, light fixtures, and similar items in contact with painted surfaces shall be removed, masked, or 

otherwise protected prior to surface preparation.  All removed items shall be reinstalled and 

furnishings and other property returned to its original position.  Painted items shall operate without 

binding.  The Contractor shall be responsible for the cost of repairing any damage caused to 



  Portsmouth Infrastructure Support Services  

DE-EM0004062 
 

C-54 

Government property.  Prior to painting, surfaces to be painted shall be cleaned to remove all dirt, 

dust, rust, scale, grease, oil, and other deleterious substances.  All scratches, nicks, cracks, gouges, 

spalls, or peeling paint shall be repaired.  Paint shall be carefully applied to provide smooth finished 

surfaces free from runs, drops, ridges, waves, variations in color, or other defects. 

Plumbing Systems.  The Contractor shall maintain plumbing systems and their associated 

components in accordance with State and local plumbing codes.  The Contractor’s plumbing work 

shall include the PM of these systems and the repair or replacement of their associated components.  

The quality of workmanship shall always be equal to, or better than, the minimum specified by the 

applicable code.  Plumbing systems and fixtures shall be free flowing, in good, safe operating 

condition, and free of leaks and drips.  All sinks, tubs, toilets, urinals, basins, and faucets, lavatories, 

showers, drain lines, and other plumbing, shall be free of leaks and drips, operate properly, drain 

freely, and be free of cracks.  All fixtures and components that cannot be repaired shall be replaced.  

The Contractor shall mop up, vacuum, or otherwise remove water resulting from overflowing 

fixtures, leaks, or clogged drains.  Surfaces and areas exposed to wastewater shall be disinfected.  

Walls, ceilings, and other structures, paved areas such as sidewalks and roads, grassed areas, etc. 

which are damaged by and/or removed to gain access to leaks, clogs, or other defects shall be restored 

by the Contractor to original condition.  Water heaters shall be repaired or replaced as required to 

provide hot water without leaks.  Controls, control devices, and safety devices shall operate safely 

and properly.   

Electrical Material and Equipment.  All electrical equipment, service connections, distribution panels, 

connections, grounds, outlets, switches, wiring, branch circuits, ground fault circuits, lighting fixtures, 

and photo cells shall be repaired or replaced as required so as to operate as originally intended and 

designed, and in a safe manner.  Cracked, broken, or missing receptacle and switch faceplates shall be 

replaced with new plates of the same/original color and size.  Light fixture lenses and globes that are 

damaged or missing shall be replaced.  All exterior lighting shall also be repaired/replaced, including 

light bulb replacement as required so as to operate as originally intended and designed, and in a safe 

manner.  Electrical materials and equipment utilized by the Contractor shall comply with existing 

codes of the National Fire Protection Association (NFPA), Bureau of Standards, and the American 

Safety Code.  All work shall conform to the requirements of the latest editions of the NFPA-70 

(National Electrical Code) and the National Electrical Safety Code (NESC).  All electrical equipment, 

devices, and replacement parts installed shall be Underwriters Laboratory (UL) listed and labeled. 

Elevators (Vertical Transport Equipment).  The Contractor shall perform all maintenance, repair, 

inspection, testing, and component replacement of equipment per the manufacturer's original 

specifications to keep elevators in a safe operating condition.  The Contractor shall perform service 

call work as necessary to determine the reason for system and equipment malfunctions, eliminate the 

cause(s), and restore the system or equipment to satisfactory working condition.  Performance 

standards include: Equipment areas/rooms clean; Car meets manufacturer's rated speed; Car 

movement smooth with no unusual or objectionable noise or vibration; Car stops level with all 

floors/landings; All doors and safety edges operate at rated speeds per original equipment 

specifications; Normal and emergency operating controls, lights and indicator lamps, and safety 

systems and mechanisms are operational; All cables within allowable limits of wear and acceptably 

lubricated.   

Metal/Sheet Metal Working.  The Contractor shall maintain the capability to repair, replace, or 

construct metal components of buildings and structures, install building equipment, and construct and 

install metal components in support of other maintenance activities.  Metalworking includes the full 

range of metalworking and sheet metal activities: heating and bending to form metal shapes, drilling, 

torch cutting, hammer forging, grinding, and sawing and fitting of metal parts.  Processes include 
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preheating, brazing, bead welding, flame cutting pressure welding, and heat-treating.  The Contractor 

shall also weld all types of metals using electric, acetylene, and/or inert gas shielded welding 

processes.  Welding shall be performed on light, heavy gauge, and hardened metals using flat, 

vertical, horizontal, and overhead positions. 

Keys and Locks.  As indicated in Section C.3.2, S&S, the Contractor shall manage a security lock and 

key program.  The Contractor shall also, for assigned facilities, install, maintain, adjust, repair or 

replace electrical, mechanical, and combination locks, latches, panic devices, door closers, and keys.  

These may be installed in buildings or building components. The Contractor's work shall include 

setting and changing lock combinations, recovering locks, and making/replacing keys.  The 

Contractor shall repair or replace, and install locks. Locking systems shall be inspected, maintained 

and repaired as per manufacturer's instructions and applicable guidance.  The Contractor shall comply 

with the requirements of the CCSA Safeguards and Security Program (see Section C.3.2).     

Security Fences and Wire Cages.  The Contractor shall provide maintenance/repair of security fences 

and gates to ensure all exterior and interior fences are kept in good repair, and unauthorized entry is 

not permitted.  All gates shall be maintained secure, and all hinges and locking devices kept in good 

working order.  Repairs required include, but are not limited to, the following: repairing holes in 

chain link fence and wire cages, stringing of barbed wire on top of fence, replacing or resetting of 

fence support stanchions, replacing or repairing hinges and locking devices, and removal of rust and 

the painting of fences.  More stringent inspection and repair may be needed for designated security 

fencing as required for the S&S Program (see Section C.3.2).   

The Contractor shall maintain the outer boundary fence (X-208A) and provide brush control on both 

sides of the fence.  The fence will be maintained clear of trees, brush and other vegetation to the 

degree that the fence is not damaged.  Repairs to the fence shall be accomplished to ensure the fence 

is capable of confining farm animals and acts as a barrier to notify personnel that they are entering 

DOE restricted access property.  The fence shall be posted in accordance with requirements identified 

in 10 CFR § 860.6, “Trespassing on Department of Energy Property.” 

Re-Lamping.  The Contractor shall re-lamp lighting fixtures contained in assigned facilities.  The 

Contractor shall periodically inspect each building included in this Contract to systematically replace 

burned out and/or blinking bulbs.  All relamping is a Level I activity. 

Fire Protection.  The fire protection system is assigned to and maintained and operated by the D&D 

contractor. 

Miscellaneous.  For any facility attribute, system or component not specifically covered (e.g., 

structures, bus stops, ceiling tiles) the Contractor shall inspect, maintain and repair as required an in 

accordance with nationally recognized standards or industry best practices.  

Furnishing and Fixtures.  The Contractor shall provide routine and reoccurring miscellaneous services 

for relocation, installation, replacement of furnishing and fixtures within assigned facilities.  For 

example, the Contractor shall respond to service requests for relocation of desks, cabinets, file 

cabinets, bookshelves, cubicles, etc.; anchoring and hanging maps, pictures, plaques, white boards, 

projectors, etc.; installing, repairing, and replacing blinds, partitions, or solar screens; hanging 

banners; remounting and/or adjusting key boards, shelving, etc.; and repairing and replacing drawers, 

shelves, etc.  The Contractor will install and/or relocate electrical switches and outlets. 
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C.3.4.4 Paved, Gravel and Earth Roads, and Yards. 

C.3.4.4.1 General  

The Contractor shall inspect, schedule, maintain and repair roadways, surfaced areas, and support 

facilities.  This includes paved and unpaved roads, streets, parking lots, sidewalks, bridges, drainage 

systems and related areas, and associated structures and appurtenances at PORTS.  Activities within 

this Section are organized as Level I Scheduled/Preventative Maintenance or Level II Service Order. 

Activities that exceed Level II Service Order limitations may be addressed through Section 5.0.  Road 

and parking lot maintenance within the DUF6 project area and ACP leased area is not included in this 

scope of work.  All roadways identified as the Contractor’s responsibility to maintain shall be kept 

clear of fallen trees, limbs and storm debris as necessary.  Overgrowth of trees, vines or bushes along 

roadways shall be kept trimmed away from the roadway in a manner that allows for normal passage 

of traffic and requisite clearance.  Traffic control signs and traffic control devices shall be maintained 

on DOE roadways.  Guardrails shall be maintained in good serviceable condition including any 

necessary coatings to prevent corrosion of the metal surfaces, including replacement if needed. 

As markings, signage, and devices are maintained/replaced, the Contractor shall implement consistent 

traffic control devices, markings, and signage throughout the site, including parking areas.   The 

Contractor shall also be responsible for evaluation of, and alteration if needed, of traffic 

flow/direction patterns in assigned parking facilities. 

C.3.4.4.2 Description 

The following Section J, attachments provide an overview of structures and appurtenances at PORTS: 

a) Section J, Attachment J-8.C.3.4.4.2A  Listing of Roads 

b) Section J, Attachment J-8.C.3.4.4.2B  Portsmouth Site Map 

c) Section J, Attachment J-8.C.3.4.4.2C  Listing of Bridge(s) 

C.3.4.4.3 Level I, Scheduled/Preventative Maintenance Tasks and Standards 

C.3.4.4.3.1 General.  The Contractor shall provide all maintenance and scheduled repairs to 

paved/unpaved areas and ancillary structures.   

C.3.4.4.3.2 Records.  The Contractor shall utilize CMMS to document deficiencies resulting 

from inspections.    

C.3.4.4.3.3 Paved Surfaces Maintenance and Repair.  The Contractor shall maintain and repair 

paved surfaces in accordance with the latest edition of the Ohio Standard Specifications for Road 

and Bridge Construction and the Ohio Manual of Uniform Traffic Control Devices (latest 

version).  During the month of May, the Contractor shall inspect all surfaced areas and related 

structures and prepare an Inspection Report for submittal to DOE (see Section J, Attachment J-4, 

“List of Deliverables”).  This report shall focus on all areas of the pavement system to include the 

pavement surface, pavement markings, shoulders, ditches, drainage, signage, curbing along with 

documenting potholes, upheavals, and alligator racking.  The Inspection Report shall document 

the results of the inspection(s) as to the condition/deficiencies along with a prioritized list of 

repairs with estimated price for repair.  

Paved surfaces shall be maintained free of potholes (impacting safe roadway use for passenger 

vehicles) and with adequate striping to make the roadway boundaries readily visible at night.  

Paved surface maintenance includes patching of potholes (impacting safe use by passenger 
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vehicles and pedestrians), placing and replacing parking blocks, resurfacing, marking, striping, 

sweeping/cleaning as necessary.   

C.3.4.4.3.4 Unpaved Surfaces Maintenance and Repair.  The Contractor shall maintain and 

repair gravel surface roads and areas in accordance with the Ohio Standard Specifications for 

Roads.  Gravel roads and parking lots shall be maintained with regular grading sufficient to avoid 

large potholes and with sufficient gravel to make the road passable by passenger vehicles without 

the need for all wheel drive.  Maintenance of unpaved roads and parking lots includes, but is not 

limited to, stabilization of road segments and maintaining proper drainage including sufficient 

crown and shoulder to prevent degradation of the road/lot.   

 

a) Scheduled Service.  The Contractor shall grade Unpaved Roads and Parking Areas to level 

ruts and washes, fill in low areas, and cut down high areas, as needed to achieve appropriate 

grade and slope, eliminate standing water, and maintain safe passage by passenger vehicles.  

The Contractor shall provide sufficient aggregate each year for repair of unpaved surface 

roads and parking areas. 

 

b) Preventative Maintenance Inspections.  During the month of May, the Contractor shall 

inspect all unpaved roads, parking areas and ancillary structures and prepare an Inspection 

Report (see Section J, Attachment J-4, “List of Deliverables”).  This report shall focus on all 

areas of the unpaved road system to include the road surface, shoulders, ditches, drainage, 

signage, curbing.  The Inspection Report shall document the results of the inspection(s) as to 

the condition/deficiencies along with a prioritized list of repairs with estimated price for 

repair. 

C.3.4.4.3.5 Storm Drainage System Maintenance and Repair.  The Contractor shall maintain 

the drainage systems associated with roads and grounds to include ditches and culverts.  To 

maintain proper runoff, the Contractor shall inspect and repair plugged and/or damaged culverts, 

clean catch basins, culverts, inlet headwalls, and exits and similar structures on a regular 

schedule.  The schedule shall be based on the rate of silting or clogging with debris.  Drainage 

ditches shall be maintained clear of debris and obstacles in order to maintain proper drainage.  

Culverts shall remain clear of obstructions and maintained in a manner that precludes washouts.  

Culverts shall be replaced when they become structurally compromised or indication of a 

subsidence or sink hole is evident.  The Contractor shall maintain proper drainage through 

appropriate vegetation control as described in Section C.3.5.2 Grounds Maintenance.  The storm 

sewer system and culverts associated with rail are assigned to and maintained by the D&D 

contractor. 

C.3.4.4.3.6 Bridge Maintenance and Repair.  The Contractor shall inspect vehicular bridges in 

accordance with the requirements of 23 CFR § 650.301, “National Bridge Inspection Standards” 

(NBIS) on a bi-annual frequency and provide an Inspection Report (see Section J, Attachment 

J-4, “List of Deliverables”).  The Inspection Report shall document the results of the inspection(s) 

and provide the condition/deficiencies along with a prioritized list of repairs with estimated price 

for repair.  

C.3.4.4.4 Level II, Service Orders Tasks and Standards  

The Contractor shall perform Level II Service Orders in accordance with the standards and 

requirements of this Contract.  Level II Service Order work shall be performed for all assets.  All 

requirements, standards, and controls under this Contract, that are applicable to PM Level I task(s), 

remain applicable to Level II Service Order task(s) unless waived by the Government. 
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Examples of Level II Service Order work activities include, but are not limited to, paving; guardrail 

repairs/replacement; culvert  repair and installation; repairs to bridges; application of gravel/stone to 

surfaces, cleaning of ditches; repair or replace damaged or washed out sections of paved or unpaved 

roads; excavate and replace pavement to gain access to sewer or drainage facilities or other utilities 

for repair work; repair or replace headwalls to prevent erosion or scour the embankment adjacent to 

culvert inlets.  Repair to roads, sidewalks, or grounds associated with damage from excavation by the 

D&D contractor to maintain utilities assigned to the D&D contractor will be the responsibility of the 

D&D contractor. 

C.3.4.5 Grounds – Erosion, Storm Damage Repair 

C.3.4.5.1 General.  In addition to grounds maintenance associated with C.3.4.4 Paved, Gravel and 

Earth Roads, and Yards Maintenance; and mowing activities in C.3.5.2 Grounds Maintenance, the 

Contractor shall provide repair services for significant soil erosion and response to severe storm 

damage impacting site operation.  This scope does not include grounds within the DUF6 project area 

and ACP leased areas.  

C.3.4.5.2 Erosion Repair.  The Contractor will perform seeding, strawing, topsoil backfill, rock 

placement (armoring), and/or application of erosion control matting in maintained areas in order to 

repair areas of significant erosion (areas over ~500 square feet).  The Contractor will inspect and 

report areas of erosion that require repair.  These areas shall be repaired by filling in washed out/bare 

areas with clean inorganic fill soil to within 4 inches of normal ground elevation. This soil shall be 

compacted as required for the application, then topsoil placed to return the area to normal ground 

elevation. Subsequently, the area shall be maintained to reduce the effects of erosion; and to establish 

a healthy grassed covering.   

C.3.4.5.3 Storm Damage.  The Contractor will remove fallen trees and other debris from maintained 

facilities and areas to accommodate vehicle traffic, grounds maintenance, and other site operations.  

This does not include snow removal activities which are in the area addressed in Section C.3.5. 

C.3.5 FACILITY SERVICES (CUSTODIAL, SNOW/ICE ABATEMENT, PEST 

CONTROL, MOWING) 

C.3.5.1 Custodial Services 

C.3.5.1.1 General 

The Contractor shall provide custodial services as described herein at the facilities assigned in 

Section J, Attachment J-15, “Facilities/Areas Responsibility Matrix and Site Services,” so the 

facilities are clean, sanitary, and sightly.  The assigned facilities/areas are further described including 

the required service levels in Attachment J-8.C.3.5.1, Table 1, “Custodial Facilities Description and 

Service Level.”   The Contractor shall provide custodial services in accordance with Attachment 

J-8.C.3.5.1, Table 2, “Custodial Service Level Frequency Description.”   

The Contractor shall develop, implement and provide to the Government a space cleaning plan (see 

Section J, Attachment J-4, “List of Deliverables”), which incorporates assigned facilities, service 

level, and frequencies.  The space cleaning plan shall be provided to the Government for approval 

within 60 calendar days of the NTP, and when any changes or updates are made. 
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C.3.5.1.2 Materials  

The Contractor's cleaning techniques and products shall protect the integrity surfaces and finishes that 

are receiving cleaning services.  The Contractor shall purchase and use cleaning products containing 

recovered materials that are EPA-designated items to the greatest extent practicable or when not 

practicable, the Contractor shall purchase and use cleaning products that have a lesser or reduced 

negative effect on human health and the environment when compared with competing products that 

serve the same purpose.   

The Contractor shall post warning signs and barricades in areas of floor care operations, as 

appropriate, to ensure personnel safety. 

The Contractor’s cleaning techniques for biological material to include excrement and vomit shall be 

in compliance with Center of Disease Control protocols, and approved Federal, State and local 

regulations as implemented through the Contractor’s WSHP.  

C.3.5.1.3 Level I Scheduled Cleaning Services   

The Contractor shall perform space cleaning services as described herein at the facilities to the level 

shown for each assigned facility.  Furniture and other items moved while performing basic services 

shall be returned to their original positions.   

C.3.5.1.3.1 Space Cleaning.  The Contractor shall clean spaces to include the following areas: 

offices, conference rooms, break rooms, kitchen areas, restrooms, file rooms, closets, entry areas, 

curtilage, hallways, steps and stairs, entrances, sidewalks, landings, balconies, ledges, smoking 

areas and sheltered areas/gazebos adjacent to buildings or facilities.  The Contractor shall ensure 

the spaces are clean, sanitary and sightly. 

 

a) Waste Containers.  All waste containers shall be emptied and plastic liners shall be placed 

into waste containers.  Any plastic liner with food wastes or that is soiled or leaking shall be 

replaced with a new plastic liner.  Waste containers shall be washed as needed inside and 

outside using a disinfectant and shall be free of odors.  After washing, containers shall be 

wiped dry and new plastic liners installed.  Boxes, cans, bottles, and other items placed 

adjacent to waste containers and marked "TRASH" shall also be removed and disposed of.  

All waste collected shall be disposed of in the nearest outside trash collection point.  Waste 

that falls on the floor and outside grounds during the waste removal process shall be picked 

up and disposed of by the Contractor.   Sanitary dumpsters will be provided by the D&D 

contractor and waste disposal will be performed by the D&D contractor. 

 

b) High Area Cleaning.  The Contractor shall provide high area cleaning services to ensure 

surface areas are clean.  Surfaces between 7 feet and 14 feet shall be cleaned free of dirt, dust, 

and cobwebs.  Where glass is present, both sides shall be clean and free of streaks.  This 

includes all walls and ceiling areas and anything affixed to, or included in, these surfaces. 

This does not include removal of vents, tiles, or fixtures. 

 

c) Low Area Cleaning.  The Contractor shall provide low area cleaning services to ensure 

surface areas are clean.  Low area cleaning includes all furniture and fixtures (e.g., partitions, 

radiators, equipment, hand railings in stairways, grills, ledges, sills, walls, baseboards, doors, 

glass in partitions and doors, light fixtures, miscellaneous hardware and bright metal work) to 

a maximum height of 7'-0" above floor level. 
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d) Door Tracks.  Tracks shall be clean and free of dirt, debris, built up grime, dust, smudges, and 

other extraneous matter.  

 

e) Interior Window and Glass Cleaning.  The Contractor shall clean window and glass surfaces 

and adjacent areas to ensure that surfaces are clean. 

 

f) Window Treatments.  The Contractor shall clean window treatments to include, but not 

limited to, blinds, draperies, curtains, shades, and all other accessories and appurtenances to 

ensure that surfaces are clean.  All treatments and coverings, cord tapes, and valances shall be 

clean and free of dust and spots.  Blinds and coverings that are not operating properly shall be 

reported for repair. 

C.3.5.1.3.2 Floor Care.  Floor care shall consist of the following services: 

C.3.5.1.3.2.1 General Requirements: 

a) The Contractor shall move non-permanent rugs and other floor coverings prior to floor 

care services.  The Contractor shall return furniture, rugs, floor coverings, and other items 

moved during services to their original positions. 

b) Mops and cleaning rags shall be cleaned and sanitized before and after a day of use.  

Mops and cleaning rags used in restrooms shall not be used to clean any other areas.  

c) The Contractor shall ensure that all bare floors, base moldings, and grout are clean and 

free of debris including dirt, water streaks, mop marks, string, gum, tar, and any other 

foreign matter. 

d) The Contractor shall ensure that any cleaning of flooring that may contain Asbestos 

Containing Building Material (ACBM), such as vinyl asbestos tile (VAT), shall comply 

with the Contractor’s WSHP.   

e) The Contractor shall ensure that damp mopping is the only method of wet cleaning for 

floors containing asphalt material. 

C.3.5.1.3.2.2 Sweeping/ Dust Mopping  

The Contractor shall sweep/dust mop uncarpeted floors including stairwells and elevators to 

ensure floors are clean. 

C.3.5.1.3.2.3 Carpets and Rugs:   
Vacuuming.  The Contractor shall vacuum carpets and rugs to remove loose dirt, dust, and 

debris ensuring they are clean. 

Deep Cleaning (Shampooing).  The Contractor shall ensure that all carpets are vacuumed and 

free of all loose soil and/or any debris prior to shampooing carpets.  The Contractor shall use 

shampooing with water extraction, chemical extraction, steam cleaning, and/or other similar 

deep cleaning processes or an equivalent method that properly cleans carpets and rugs, 

rendering them free of any streaks, spots, and/or stains.  Once cleaned, carpets and rugs 

should have a uniform appearance.  After drying, the Contractor shall return all furniture, or 

other equipment that was moved to the original position.        

C.3.5.1.3.2.4 Walk-off Mats.  The Contractor shall provide and service the walk-off mats 

and clean surfaces below the mats. 
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C.3.5.1.3.2.5 Damp Mop.  The Contractor shall damp mop uncarpeted floors, including 

stairwells and elevators to ensure that they are clean.   

C.3.5.1.3.2.6 Wet Mop.  The Contractor shall ensure wet mopped floors are cleaned using 

disinfectant cleaner(s) with additional scrubbing, if necessary.  Surfaces, baseboards, and 

corners shall be clean and dry.  Walls, baseboards, and other surfaces shall be free of 

splashing and markings from the equipment.  There shall be no visible buildup of finish in 

corners or crevices. 

C.3.5.1.3.2.7 Waxing and Buffing.   

Spray Cleaning and Buffing.  Prior to spray cleaning and buffing, floors shall be damp 

mopped as specified above.  Floors shall be spray cleaned and buffed to remove traffic marks, 

heavy soil, etc.  The Contractor shall use a blend of detergents and polymers to emulsify 

surface soil and repair traffic areas.  If buffing produces loose residue, it shall be removed in 

a manner that leaves the floor clean without destroying the high gloss produced by buffing.  

When cleaning and buffing is completed, the floor shall have a uniform, high-gloss finish 

from wall to wall, including corners, free of scuff and heel marks. 

Waxing and Buffing.  In the event spray cleaning and buffing is not sufficient to maintain a 

uniform, high-gloss finish, floors shall be completely waxed and buffed using a liquid wax 

system containing not less than 18% solids.  Floors shall be damp mopped as specified above 

immediately prior to application of wax.  Floors shall be buffed, if required, to a uniform 

gloss finish free from dirt, traffic marks, and stains.   

Stripping, Waxing and Buffing.  In the event spray cleaning and buffing is not sufficient to 

maintain a uniform, high-gloss finish, floors shall be completely stripped, waxed and buffed 

using a liquid wax system containing not less than 18% solids.  Floors shall be buffed to a 

uniform gloss finish free from dirt, traffic marks, and stains.   

C.3.5.1.3.3 Break room Areas.  The Contractor shall service all break rooms to ensure they are 

clean, sanitary, sightly and stocked with sufficient supplies, such as soap, paper towels, and 

similar items.  The Contractor shall clean, disinfect and sanitize all fixtures and surfaces to 

include sinks, drinking fountains, washbasins, coffee areas, and similar fixtures, and ensure that 

no dust, spots, soiled substances, discoloration, mold, build-up, or excess moisture is present in 

these areas.  The Contractor shall ensure that cleaning equipment used to clean water closets, 

urinals, floors and walls are not used to clean/disinfect sinks, countertops, or drinking fountains.  

The Contractor will provide, routinely clean, and replenish drinking water dispensers (bottled 

water or filtered) in break areas or similar areas within maintained facilities. 

C.3.5.1.3.4 Restroom Services.  The following work requirements shall be performed each time 

restroom services are performed: 

Cleaning.  Restroom fixtures, including water closets, urinals, lavatories, and sinks shall be 

washed inside and outside using a disinfectant, and shall be free of stains and odors.  The 

Contractor shall ensure that cleaning equipment used to clean water closets, urinals, floors and 

walls are not used to clean/disinfect sinks, countertops, or drinking fountains.  Stains shall be 

removed from all urinals and water closets. Brushes, sponges, and cloths that have been used to 

clean any other part of the restroom (including water closets, urinals, walls, floors, and partitions) 

shall not be used to clean lavatories or sinks.  Floors shall be swept/dust mopped free of dirt, then 

mopped with a disinfectant.  Floor drains shall be cleaned and flushed with a disinfectant. 
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Wainscoting, partitions, walls, and doors shall be cleaned free of dirt, stains, and graffiti.  Mirrors 

shall be cleaned and polished.  All metal fixtures and hardware shall be wiped, cleaned and free 

of streaks. Waste containers shall be emptied, disinfected, and plastic liners replaced.  If present, 

shower stall rooms and locker/dressing rooms shall be considered part of the restrooms, and 

cleaned accordingly. 

Servicing/Inspecting/Stocking.  Servicing restrooms shall include inspecting, cleaning, and 

replenishing supply dispensers.  Restroom supplies include, paper towels, toilet tissue, toilet seat 

protectors, air fresheners and soap.  The Contractor shall stock restrooms with sufficient supplies 

such that will last until the next scheduled service.  If dispensers become empty before the next 

scheduled servicing, the Contractor shall replenish them upon notification. 

C.3.5.1.3.5 Collection and Disposition of Waste.  The D&D contractor will be responsible for 

pickup and disposition of sanitary waste at a designated dumpster from the facility.  The 

Contractor shall collect waste within the facility and discard in designated collection dumpster.  

The Contractor shall collect recyclable materials (office paper, aluminum cans, plastic containers) 

within facilities assigned for custodial services (Section J, Attachment J-15) and turnover to the 

D&D contractor for recycle/disposition. 

The Contractor shall separately collect and manage recyclable and consumer hazardous waste 

generated by the Contractor from other waste streams in accordance with the waste minimization 

program per C.2.2.10.  

C.3.5.1.4 Level II Maintenance, Unscheduled Cleaning Services:  

Upon notification through the issuance of a Level II service request, the Contractor shall respond to 

spills, leaks, etc. to maintain identified service levels and ensure facilities are clean, sanitary, and 

slightly.  

C.3.5.2 Grounds Maintenance 

C.3.5.2.1 General  

The Contractor shall provide all work necessary to maintain grounds to acceptable standards i.e., 

inspecting, servicing, repairing, and maintaining all grounds, mowing, trimming, reseeding, removing 

debris, correcting soil erosion problems, maintaining trees and shrubs, fertilizing, policing (litter 

control) in assigned areas as specified in Section J, Attachment J-8.C.3.5.2, Table 1, “Grounds 

Performance Level Standard.”  The grounds areas are generally divided into the following categories 

for the purpose of this PWS: Improved Areas; Semi-Improved Areas (Monitoring Access; Edge 

Areas, Fencing, Roadways, Ditches, Holding Ponds, Easements), Regulated Areas, Unimproved 

Areas, and Special Events.  The Contractor shall coordinate with the other site contractors prior to the 

performance of work activities that might impact their operations.  Herbicides may be used as 

approved by DOE.  Areas leased to ACP and the DUF6 facility are excluded. 

C.3.5.2.2 Assets and Areas 

The Government owns a total of 3,782 acres at the Portsmouth Site.  The Government has restricted 

access to 749 acres within the fenced LA and additional buffer zone surrounding the LA.  Areas will 

be maintained in accordance to the Section J, Attachment J-8-C.3.5.2, Figure 1, “Mowing Zone 

Map”, and applicable performance standard for these areas Section J, Attachment J-8.C.3.5.2, 

Table 1, “Grounds Performance Level Standard.”   
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C.3.5.2.2.1 Areas  

Improved Areas.  Improved areas are intensely maintained and include grounds within the built 

up areas with lawns, landscaping, frequent access, and the like.  Grass mowing and trimming 

shall be accomplished in these areas, around structures, and other permanent objects.  Lawns shall 

be kept free of bare areas, ruts, holes, dead vegetation, debris, and unwanted vegetation that 

present an unsightly appearance.  All holes or depressions shall be filled and compacted to 

adjacent grade level.  The Contractor shall prevent scalping, uneven mowing, or rutting by the 

equipment and shall take care not to damage trees and shrubs.  

Semi-Improved Areas.  Semi-improved grounds require less maintenance and include storage 

areas, open field area with less use, and access.  Mowing in these areas will be maintained to 

ensure that brush and small trees do not take permanent root and the area remains open and clear 

of trees and brush.  Trimming will be needed in limited areas to accommodate personnel access, 

prevent woody/vine growth on equipment, fences, and/or structures, and maintain drainage flow.  

These areas have historically been referred to as bush hog areas and  semi-improved areas will be 

maintained by mowing/bush hogging at least twice annually.  

Monitoring Station Access.  The Portsmouth Site has 800 groundwater monitoring wells that are 

sampled on a routine basis.  The Contractor shall provide an access route and mow a ten (10) foot 

radius circle with a vegetation height not to exceed six (6) inches around the groundwater wells 

based on the D&D contractor’s sampling schedules.  Approximately 25% of the groundwater 

monitoring wells requires mowing for an access route and cleared circle around these wells.  The 

D&D contractor provides sampling schedules so that the wells can be examined to determine 

what mowing is necessary to ensure safe access is maintained.  The use of herbicide is prohibited 

for this activity, so these areas must be mowed or cut.  The Contractor will coordinate with the 

D&D contractor on mowing around applicable wells.  There are fifteen (15) ambient air 

monitoring stations at various locations surrounding the DOE site at Portsmouth.  Access to the 

monitors is necessary to maintain these monitors on a regular basis.  The Contractor shall 

maintain a mowed, debris free, pathway that is no less than three (3) feet wide and with a 

vegetation height not to exceed six (6) inches leading to the monitors to ensure safe walking 

access.  Air monitoring and well locations are provided in Section J, Attachment J-8.C.3.5.2, 

Figure 2, “Air and Well Monitoring Locations Map.” 

Other Areas, Railroads, Fencing, Roadways, Ditches, Holding Ponds, Easements.  The Contractor 

shall perform grass and vegetation control along sections of railroads, security fences, roadways 

on both sides of the fence/roadway, and ditches including, trimming around fences, guardrails, 

signs and other structures.  The Contractor shall maintain the outer boundary fence (X-208A) and 

provide brush control on both sides of the fence.  The fence will be maintained clear of trees, 

brush and other vegetation to the degree that the fence is not damaged.  A cleared access route 

along the fence will be maintained at a width of 5 for its entire length.  The Contractor shall 

remove obstructions and control vegetation in above ground storm drainage systems to permit 

unrestricted flow of storm water runoff.  The Contractor shall control the height of vegetation to 

less than 30 inches in ditches where water regularly accumulates and it is impractical to enter 

with mowers on a regular basis even during dry weather.  The Contractor shall maintain facility 

railroads free of vegetation to allow for safe and compliance rail operations.  Vegetation 25 feet 

on either side of roadways through otherwise unmaintained areas will be mowed/trimmed and 

will be maintained at a height of no more than 18 inches.  Additional clearance beyond 25 feet 

may be needed at intersections, turns, or other such areas with reduced traffic visability.   

Unimproved Areas.  Unimproved grounds include wooded or otherwise undeveloped areas that 

are not mowed.  Unimproved areas may be transected by maintained (semi-improved) areas such 
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as roads, fences, ditches, or easements.  The Contractor shall contact DOE National Historic 

Preservation Act (NHPA) Lead and/or D&D Contractor NHPA Lead prior to mowing in sensitive 

archaeological areas. 

Regulated Engineered Facilities.  A number of Solid Waste Management Units (SWMU) are 

present at the Portsmouth site.  Some of these SWMUs have caps (Mowing Remedial Action 

areas) that require maintenance and mowing, such as: X-231A, X-231B, X-734A, X-734B, X-

735N, X-735S, X-749, X-749A, and X749B Landfills.  Care must be taken not to damage the 

caps by scalping of the vegetative cover, rutting, fertilizer burn, or other means.  Mowing, 

maintenance, and repair requirements for these caps are delineated in the Integrated Surveillance 

and Maintenance Plan (DOE/PPPO/03-0084&D3) for the Portsmouth Gaseous Diffusion Plant, 

Piketon, Ohio.  The Contractor shall be responsible for the mowing, repair, fertilization, 

monument maintenance, and pest control of these caps in strict compliance with the plan.  In 

performing activities in these areas, the Contractor shall consult and coordinate with the D&D 

contractor to prevent any potential damage during maintenance and mowing.  The Contractor 

shall prevent scalping, uneven mowing, or rutting by the equipment and shall take care not to 

damage engineered caps. 

Stone/Gravel Areas.  The Contractor shall maintain designated areas predominantly free of 

vegetation through trimming, mowing, and/or herbicide.  Gravel surface should be visible and 

unimpacted for use, maintenance, and inspection by vegetation growth.  Any vegetation in excess 

of 12 inches  shall be treated or trimmed. 

Special Events.  Special event services can be in any maintained area described above and include 

single event requests to accommodate, for example, events, visitors, and inspections.  Request 

may include mowing otherwise unmaintained areas or increasing service levels in a particular 

area.  

C.3.5.2.3 Schedules 

The Contractor shall submit and annually update a Mowing Plan, Mowing Map and Annual 

Mowing Schedule (see Section J, Attachment J-4, “List of Deliverables”) for review and approval by 

DOE. The Contractor shall provide a weekly schedule of mowing activities.   

C.3.5.2.4 Level I Scheduled/Preventative Maintenance Grounds Services 

The Contractor shall perform Level I Scheduled/Preventative Maintenance Grounds Services as 

follows: 

C.3.5.2.4.1 Damage   

Contractor shall notify and provide a condition report to the Government of any existing damages to 

facility assets prior to the Contractor commencing work (see Section J, Attachment J-4, “List of 

Deliverables”).  Damage caused by the Contractor to site assets i.e., utility poles, signposts, power 

outlets, telephone pedestals, fire hydrants, grounding system wires, wire molding and ground rods, 

and guy wires shall be reported within one (1) working day of the incident.  All repairs/replacements 

shall be at the Contractor’s expense.  
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C.3.5.2.4.2 Services 

C.3.5.2.4.2.1 Debris/Litter Removal.  The Contractor shall remove any trash, paper, or other 

debris prior to mowing/cutting that detracts from the finished appearance of the area or present a 

safety hazard.  Such debris includes but is not limited to: paper, cigarette butts, cans, bottles, 

limbs, leaves, fallen trees, and other objects within the maintenance area, and shall include debris 

lodged in shrubs, hedges, fences, and along foundations and other walls or structures.  

C.3.5.2.4.2.2 Mowing.  The Contractor shall maintain designated areas to ensure specified 

grass/vegetation heights.  (See Section J, Attachment J-8.C.5.2, Figure 1 “Mowing Zone Map”) 

C.3.5.2.4.2.3 Trimming.  The Contractor shall trim grass/vegetation around utilities, fences, 

utility poles, lightning protection poles, guy wires, sign posts, fire hydrants, buildings, electrical 

structures, plastic and concrete jersey barriers, and parking lot bumpers.  

C.3.5.2.4.2.4 Fertilizing and Liming.  The Contractor shall apply a commercial-type granular 

fertilizer and lime on improved areas and regulated facilities areas at application rates and 

chemical compositions as needed to maintain healthy and growing grass cover.  Other areas may 

need application of fertilizer/lime/amendments to control, repair, or prevent erosion. 

C.3.5.2.4.2.5 Reseeding.  The Contractor shall reseed with grass seed in improved areas and 

regulated facilities to maintain a healthy and growing vegetative cover.  The Contractor shall 

reseed in all areas as needed to control, repair, or prevent erosion. 

C.3.5.2.4.2.6 Tree/Shrub Maintenance.  In all areas, the Contractor shall provide tree 

maintenance to prevent interference with pedestrian and vehicular traffic, and structure 

encroachment.  Tree Maintenance includes removing dead, broken, damaged or diseased wood, 

or structurally weak limbs, branches; removing or pruning branches to clear roofs, adjacent 

structures, low hanging limbs which encroach onto walks, roadways and parking lots.  Further, 

this task includes removal of (including stumps in improved or semi-improved areas) dead, dying, 

or otherwise hazardous trees. 

C.3.5.2.4.2.7 Clippings Removal.  The Contractor shall remove or blow off grass clippings and 

leaves deposited by the mowing operation from sidewalks, concrete porches, building aprons, 

streets, etc. in all areas.  The Contractor will clean/clear sidewalks of animal droppings that 

become a slip/trip hazard, impact facility cleanliness, or otherwise impact facility ingress/egress. 

C.3.5.2.4.2.8 Soil Erosion Repair.  The Contractor will perform seeding, strawing, topsoil 

backfill, armoring, and/or application of erosion control matting  to repair areas of scalping, dead 

patches, and areas of evidence of soil erosion occurring in mowed areas.  This applies to minor 

erosion issues of areas of less than 500 square feet.  The Contractor will inspect and report areas 

of erosion that require repair.  These areas shall be repaired to eliminate continued erosion and 

restore healthy grass cover. 

 

C.3.5.2.5   Equipment 

The Government will provide equipment stipulated in Section J, Attachment J-3, “Portsmouth 

Infrastructure Accountable Property List.”   The Government makes no representation that the GFE 

listed in the attachment is sufficient to accomplish the requirements of the Contract.  The Contractor 

shall provide any equipment required to accomplish the listed work if the Government furnished 
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equipment provided is found to be insufficient to accomplish the job.  The Contractor shall be 

responsible for maintaining all equipment, including government furnished equipment, required to 

implement the PWS, in accordance with the manufacturer’s recommendation for preventive and 

routine service as well as any required repairs to maintain the equipment in a safe and serviceable 

condition.  The Contractor will be responsible for the replacement of government furnished 

equipment at the end of its serviceable life. 

C.3.5.2.6 Level II Service Orders for Grounds Maintenance 

The Contractor shall perform Level II Service Orders in accordance with the standards and 

requirements of this Contract.  All requirements, standards, and controls under this Contract, that are 

applicable to PM Level I task(s), remain applicable to Level II Service Order task(s) unless waived by 

the Government.  Unspecified, reoccurring events occur at various locations on site that require 

limited area and frequency of grounds services to accommodate special events such as: soil 

characterization, surveys, ceremonies, and public affairs.  There will be four (4) special event requests 

annually, limited to five (5) acres in size, or similar combination thereof. 

C.3.5.3 Snow and Ice Prevention/Removal 

C.3.5.3.1 General 

The Contractor shall provide de-icing (removal of snow or ice) and anti-icing from facilities, (e.g., 

entrances, steps, landings, sidewalks, driveways, roadways, parking areas, and handicapped 

accessibility areas) at PORTS with the exception of areas leased to ACP and the DUF6 facility.  This 

includes facility steps and landings maintained by the D&D contractor and not assigned to the ISS 

Contractor for maintenance under Section C.3.4.4.  De-icing can be accomplished by mechanical 

means (plowing or scraping) and/or chemical application.  Anti-icing can be accomplished by 

treatment with ice melting chemicals before or during a storm, to prevent or delay the formation of 

ice, or the adhesion of ice and snow to the surface, providing vehicles and pedestrians safe travel. 

All chemicals used shall not damage any DOE surface and shall comply with Federal specifications 

and local codes.  The chemicals shall be approved by the Government prior to the first inclement 

weather event.  The Contractor shall ensure there is an adequate supply of chemicals and sand on site 

or readily available to cover unexpected snow and ice occurrences.   All vehicles and equipment shall 

be equipped with strobe/flashing lights and with backup alarms to ensure visibility and safety. 

The official source for weather information/data is the National Oceanic and Atmospheric 

Administration (NOAA).  This is the only data related to weather events, to include start time, end 

time and total accumulation, which will be officially recognized by the Government.    

C.3.5.3.2 Requirements  

The Contractor shall respond to suspected accumulation of ice/snow by means of anti-icing and actual 

accumulations shall be abated by applications of de-icing and removal, to provide secure footing and 

safe driving conditions.    

C.3.5.3.3 Snow and Ice Removal Planning   

The Contractor shall interface with all PORTS contractors to fully coordinate snow and ice removal 

tailored to support operations.  The Contractor shall submit a detailed Snow and Ice Removal Plan 

(see Section J, Attachment J-4, “List of Deliverables”) for review and approval to the Government 
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during the first 90 calendar days after NTP and an updated plan annually by August 30
th
, thereafter. 

The plan shall include: 

 

1) Detailed description of the methodology for sequencing and prioritizing snow and ice 

removal.  

2) Detailed description and maps designating priority sequence for roads, parking areas and 

walkways to facilities: 

a. Priority 1: Primary routes for ingress and egress onto Portsmouth Site, Perimeter Road, 

parking lots and walkways to operational facilities (e.g., 24/7 operation).   

b. Priority 2: Roads leading to, parking lots, and walkways to facilities where the majority 

of personnel work.   

c. Priority 3: Major connecting roads, parking lots and walkways to facilities with 

personnel.   

d. Priority 4: All other roads and facilities.   

3) List of equipment required above the list of the equipment on-hand. 

4) List of material (salt, chemicals) required above the list of material (salt, chemicals) on hand. 

5) Description of treatment to be used, e.g., chemicals, salt for each road, parking area and 

walkway. 

6) Plan for heavy accumulation of snowfall to include:  

a. Sources for additional personnel required and notification of personnel, 

b. Sources for additional equipment required, 

c. Increased frequency of service in response to increased accumulation of snow, 

d. PORTS shutdown due to heavy accumulation of snow and ice. 

7) Identification of all site damages to parking lot surfaces, curbs, parking lot light poles, site 

fencing, sidewalks, curbs, roads, etc. so that all existing deficiencies are identified and 

corrected before the commencement of snow/ice removal services for the year. 

8) Concurrence of plan from other site contractors. 

C.3.5.3.4 Mechanical Means of Snow Removal 

The Contractor shall use care to avoid damaging all vehicles and to minimize accumulation of plowed 

snow in the vicinity of the vehicles.  The Contractor shall plow in a manner that does not create a 

safety hazard and does not obstructs streets, parked vehicles, fire hydrants, refuse dumpsters, 

obstacles (i.e. water valves, radiological areas, etc.), parking lot entrances, exits, or roadway 

intersections.  In the event of an obstacle, the Contractor shall notify the DOE for further instructions. 

The Contractor shall push snow to the outer edges of the parking lots.  In cases of heavy 

accumulations of snow and/or consecutive accumulations, the snow shall be removed and relocated 

from the parking areas adjacent to facilities if operations are impaired.  The Contractor shall not 

push/stack snow against any wall or building.  The Contractor shall ensure that placement of snow is 

such that it will not create a potential hazard when it melts.  The Contractor shall clear areas blocked 

by vehicles in the overnight hours. 

C.3.5.3.5   Equipment 

The Government will provide equipment stipulated in Section J, Attachment J-3, “Portsmouth 

Infrastructure Accountable Property List.”   The Government makes no representation that the GFE 

listed in the attachment is sufficient to accomplish the requirements of the Contract.  The Contractor 

shall provide any equipment required to accomplish the listed work if the Government furnished 

equipment provided is found to be insufficient to accomplish the job.  The Contractor shall be 

responsible for maintaining all equipment, including government furnished equipment, required to 
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implement the PWS, in accordance with the manufacturer’s recommendation for preventive and 

routine service as well as any required repairs to maintain the equipment in a safe and serviceable 

condition.  The Contractor will be responsible for the replacement of government furnished 

equipment at the end of its serviceable life. 

C.3.5.3.6 LEVEL I: Snow and Ice Removal 

C.3.5.3.6.1 Non-Significant Weather Events (Less than 4 hours in continuous duration or 4 

inches in total accumulation). The Contractor shall treat and clear priority areas to maintain safe 

passage conditions for vehicle and pedestrian traffic.  Priority 1, 2, and 3 areas shall be free and 

clear within 4 hours of the completion of the weather event.  Remaining areas shall be cleared 

within 12 hours. 

C.3.5.3.6.2 Significant Weather Events (More than 4 hours in continuous duration or 4 

inches in total accumulation). The Contractor shall treat and clear priority areas to maintain safe 

passage conditions for vehicle and pedestrian traffic.  Priority 1, 2, and 3 areas shall be free and 

clear within 8 hours of the completion of the weather event.  Remaining areas shall be cleared 

within 16 hours. 

C.3.5.3.7 Level II: Service Orders 

Upon notification through the issuance of a Level II service request, the Contractor shall perform 

priority requests for snow and ice removal.  These services may be required to be performed outside 

normal duty hours 

C.3.5.4 Pest Control Services 

C.3.5.4.1 General 

The Contractor shall conduct pest control activities utilizing integrated pest management (IPM) 

techniques for all assigned grounds areas designated in Section J, Attachment J-15, “Facilities/Areas 

Responsibility Matrix and Site Services.”  The D&D contractor will perform pest control services 

within all interior facilities (and the immediate building perimeter), including buildings and trailers 

assigned to, maintained by, or cleaned by the ISS Contractor.   

C.3.5.4.2 Certification 

The Contractor shall comply with the requirements of the State of Ohio in providing pest control 

services.  All work shall be performed by certified individuals, and in accordance with federal, state, 

local, and installation laws and regulations.  Evidence of such permits and licenses (see Section J, 

Attachment J-4, “List of Deliverables”) shall be provided to the Government within 90 calendar days 

after NTP. 

C.3.5.4.3 Records 

The Contractor shall maintain records of all pest control operations, both chemical and nonchemical, 

including surveillance.  Records shall be made available upon request for inspection (see Section J, 

Attachment J-4, “List of Deliverables”). 
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C.3.5.4.4 Materials 

All pesticides used by the Contractor shall be registered with the EPA for the use intended.  Labels 

and material safety data sheets for each pesticide proposed to be used shall be submitted to the 

Government for approval at least fourteen (14) calendar days prior to use (see Section J, Attachment 

J-4, “List of Deliverables”).  Approvals may be limited to specific pests/sites.  Proposed changes in 

approved pesticide usage shall be submitted to the Government for approval at least fourteen (14) 

calendar days in advance of the anticipated use. 

 

a) All pesticide usage shall be in strict conformance with label directions.  The Contractor shall 

maintain a label book of pesticides used, and have it readily available for the Government's 

inspection at all times. 

 

b) All pesticides, rinse water, and containers shall be disposed of in accordance with label 

directions.  Pesticides, rinse water, and containers shall not be disposed of on the Portsmouth Site. 

 

c) Pesticide spills shall be cleaned, decontaminated, and reported to the Government as required by 

the WSHP and applicable environmental standards. 

C.3.5.4.5 Pest Control Services 

1) The Contractor shall develop and implement an integrated pest management approach to prevent 

pests and disease vectors from causing unacceptable damage to operations, personnel, property, 

or material, using targeted, sustainable methods and ensuring compliance with all other applicable 

Contractor programs to include, but not limited to the ISM System, ESH&Q and QA programs.  

Pest control will be limited to exterior areas impacting safe operations of facilities, roads/traffic, 

and/or field operations.   

 

2) Treatment.  The Contractor shall provide pest control services for the control of ticks, chiggers, 

ants, wasps, spiders, mice, rats, and any other pest.  Services shall be provided at assigned 

grounds areas and as frequently as required to maintain the acceptable level of control.   

  

Examples of work activities include pest treatment for discovery of infestations/nests or pest that 

need immediate attention for the control of wasps, ticks, etc. impacting personnel near buildings, 

portals, or effective completion of field work.  Treatment/mitigation to eliminate swarming/biting 

insects impacting personnel safety engaged in field work, to eliminate excessive occurrence of 

biting insects impacting personnel entering and exiting buildings for work activities or personnel 

engaged in maintenance of facilities. 

 

3) Removal.  The Contractor shall provide the removal of nuisance animals (e.g., skunks, opossums, 

snakes, groundhogs, cats, and dogs).  The Contractor shall remove all dead or dying rodents or 

other animals, as needed.  The Contractor shall coordinate these efforts and abide by all 

applicable requirements contained within the ISM System and ESH&Q programs.  Examples of 

work activities include trapping and removal of groundhogs damaging landfill caps, feral 

cats/dogs, rodents, and raccoons impacting road safety or ingress/egress of facility occupants. 
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C.3.6 RECORDS MANAGEMENT AND DOCUMENT CONTROL 

C.3.6.1 General 

The work activities in this section pertain to establishing and implementing a records management 

program for managing the historical records collection (see Attachment J-8.C.3.6, Table 1, “Historical 

Records Description” and Section C.3.6.5.7, “Historical Records”) and newly generated/received records 

in all formats, including early capture and control throughout their life cycle.  The Contractor shall ensure 

newly generated/received records are authentic, reliable, and usable and ensure they remain so for the 

length of their authorized retention period.  This includes web content and other media used for official 

business resulting in the creation/receipt of agency records.  The Contractor shall provide Records 

Management and Document Control services to the ACP as detailed in DOE work authorization 

(#813749, RMDC Support for ACP).  The Contractor shall prepare invoicing to support DOE in full cost 

recovery of services to ACP.   

The Contractor shall provide records management services as described in this section, and in accordance 

with Section J, Attachment J-11, “Quality Assurance Surveillance Plan.”  Section J, Attachment J-

8.C.3.6, Table 1, “Historical Records Description” provides further detail on historic workload. 

The Contractor shall coordinate with the PPPO Records Management Field Officer (RMFO) for records 

work flow related issues. 

C.3.6.2 Requirement 

All records shall be managed in accordance with all prescribed laws, regulations, directives and processes 

to ensure adequate and proper documentation of the organizations, missions, functions, policies and 

decisions made under this Contract. 

C.3.6.3 Records Management Program 

The Contractor shall serve as the Portsmouth Site-wide Records Custodian and shall manage all records 

(regardless of media) generated/received in the performance of the Contract, including records obtained 

from a predecessor contractor (historical records maintained on-site and at Federal Records Centers 

(FRC)) (see Section C.3.6.5.7 for historical records), and the D&D contractor in accordance with 

U.S. Code Title 44 Chapters 21, 29, 31, 33, and 36; 36 CFR Chapter XII, Subchapter B, Records 

Management; DOE Order 243.1B, “Records Management Program,” and any other DOE requirements as 

directed by the CO.  The Contractor shall be responsible for records management and document control in 

support of its operation, which includes records obtained from other contractors, and the historical record 

collections stored on-site and at the FRC.  FRC locations are currently Dayton, Ohio (including 

Knightsbridge), Chicago, Illinois, and may also include Suitland, Maryland.  All records subject to the 

management of the Contractor (e.g., records in support of its operation), are to be inventoried, scheduled 

and dispositioned in accordance with Federal laws, regulations, DOE Directives, and an approved 

Records Management Plan.  The Records Management Plan (see Section J, Attachment J-4, “List of 

Deliverables”) shall be submitted to the Government for approval within 60 calendar days of the NTP, 

and updated thereafter when changes occur. 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Detailed report documenting number of employees/subcontractors receiving records management 

training; report by type of training and percent complete based on employee totals at month end. 
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C.3.6.3.1 Electronic Records Management System (ERMS) 

The Contractor shall develop and implement records management controls to ensure that the 

identification, maintenance and disposition of all records (regardless of media), including electronic 

and email, are managed utilizing an ERMS (Documentum or equivalent) in accordance with Federal 

and DOE requirements and guidelines for all records, including historical records (see Section 

C.3.6.5.7, Historical Records) and those received from DOE and other contractors/subcontractors. 

The Contractor shall develop and implement a process to ensure electronic records submitted to 

Records Management have been scanned to meet National Archives and Records Administration 

(NARA) requirements, including those listed in Attachment J-8.C.3.6, Table 2, “Selected NARA 

Requirements” and a DOE approved Image Quality Statistical Sampling Plan that is based on an 

industry standard.  The Contractor can utilize an existing approved process or will validate at 100 

percent until an approved process is in place.  All records must be scheduled, arranged, and cutoff by 

collections (e.g., case file, project, chronologically, numerically, alphabetically, etc.) for proper 

disposition in accordance with the NARA-approved DOE Records Disposition Schedules.    The 

Contractor shall provide a web search capability for the ERMS to allow record searches.  This search 

capability shall be made available to DOE and other contractors as authorized by the Government.  

The Contractor shall submit the Image Quality Statistical Sampling Plan for approval (See Section J, 

Attachment J-4, “List of Deliverables”). 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Detailed report of monthly ERMS statistics to include, but not limited to the number of 

folders, records (classified and unclassified), record types (email, electronic, photographs, 

paper, etc.) and quality assurance records that have been imported into the ERMS by DOE 

Records Disposition Schedule and number of users.  

2) Detailed report documenting the volume of records reviewed, number of pages, issues/errors 

found and error rate. 

3) Detailed report documenting the volume of records imported into ERMS (Documentum or 

Equivalent), number of pages, issues/errors found and error rate.  

C.3.6.3.2 Audiovisual Records 

The Contractor shall implement records management requirements for the creation, maintenance and 

storage of audiovisual records in accordance with 36 CFR § 1237 and 36 CFR § 1235.42 and any 

updated NARA requirements/guidance. 

C.3.6.3.3 Vital Records Program 

The Contractor shall develop and implement a vital records program, including a vital records 

inventory in accordance with 36 CFR 1223, “Managing Vital Records,” and DOE Order 243.1B, 

“Records Management Program” (see Section J, Attachment J-4, “List of Deliverables”). 

C.3.6.3.4 Records Ownership 

Except for those defined as Contractor-owned (in accordance with DEAR 970.5204-3, “Access to and 

Ownership of Records,” see Section I), all records (see 44 U.S.C. 3301 for the statutory definition of 

a record) acquired or generated by the Contractor (and subcontractors) in the performance of this 

Contract including, but not limited to, records from a predecessor contractor (if applicable) and 
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records described by the Contract as being maintained in Privacy Act Systems of Record (Clause 

H.29) shall be the property of the Government.  

C.3.6.4 Creation/Receipt 

The Contractor shall develop and implement site-wide recordkeeping requirements that reflect adequate 

and proper documentation of all contractor (and subcontractor) records generated / received (regardless of 

media) in the performance of their contracts as required by Federal regulations found in 36 CFR, 

Subchapter B, Records Management.   

C.3.6.4.1 Electronic Information Systems 

The Contractor shall manage records contained in electronic information systems (EIS) by 

incorporating recordkeeping controls into the system or export the records into the current ERMS 

(Documentum or equivalent) in accordance with 36 CFR Part 1236, “Electronic Records 

Management.”   The Contractor shall design and implement migration strategies to counteract 

hardware and software dependencies of electronic records whenever the records must be maintained 

and used beyond the life of the information system in which the records are originally created and 

captured.  The Contractor shall provide a list of all EIS’ to DOE annually utilizing the format 

provided by DOE (see Section J, Attachment J-4, “List of Deliverables”), including Contractor-

owned records. 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Detailed report documenting the systems/applications evaluated. 

C.3.6.4.2 Inventory and File Plan 

The Contractor shall develop and maintain up-to-date site-wide inventories, site-wide file plan and 

systems that provide for the identification, location, arrangement, assignment of disposition authority 

and retrieval of all categories (record series) of records created and received (See Section J, 

Attachment J-4, “List of Deliverables”). 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include:  

 

1) Detailed report on site-wide inventories to include, but not limited to the number of 

employees/subcontractors interviewed and record volumes by type (paper, electronic, etc.) 

2) Detailed report on file plan revisions to include, but not limited to new or discontinued 

disposition authorities. 

C.3.6.5 Maintenance/Use 

The Contractor shall maintain and preserve all records, including the historical records collection (paper 

and electronic) stored on-site, at the FRC and in Documentum.  Other entities on the site such as the D&D 

contractor and DOE (including DOE’s ETS contractor) will forward records to the Contractor for 

processing (validate/verify appropriate DOE Records Disposition Schedule has been made, importing into 

Documentum, etc.).  Records submitted by site contractors and their subcontractors shall be schedule, 

scanned; pages rotated correctly, properly apply security markings, ensure scanned image is applied, clear 

and legible, and meets the NARA requirements.  Records obtained from DOE shall be scheduled, 

indexed, and processed in paper format.  The Contractor shall be responsible for receipt (including 

reviewing documents for meeting electronic storage requirements), schedule verification/validation, 
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importing into ERMS, storage/preservation, indexing (paper), retrieval, copying, and final turnover to 

DOE. 

C.3.6.5.1 Quality Assurance Records 

The Contractor shall ensure records identified as Quality Assurance records under American National 

Standards Institute (ANSI)/American Society of Mechanical Engineers (ASME) Nuclear Quality 

Assurance (NQA)-1 are categorized (lifetime/non-permanent); managed in accordance with NQA-1 

and 36 CFR Chapter XII, Subchapter B; and are maintained for traceability to the applicable item, 

activity, or facility. 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Report of quality assurance records assigned to include record description (i.e., Instrument 

Calibration Records, Technical Qualification Records, etc.), DOE Records Disposition 

Authority, media and volume. 

C.3.6.5.2 Privacy Act Records 

The Contractor shall ensure records that contain personal information retrieved by name, or another 

personal identifier are maintained in Privacy Act Systems of Records, in accordance with Federal 

Acquisition Regulation (FAR) 52.224-2, “Privacy Act” and DOE Order 206.1, “DOE Privacy 

Program.”  

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Report of any breach of privacy information. 

2) Annually provide detailed report documenting number of employees/subcontractors receiving 

privacy act training. 

3) Self-assess Privacy Act program to ensure records are properly identified, marked and stored; 

provide detailed report on statistics to include, but not limited to number of systems, 

markings and storage. 

C.3.6.5.3 Classified Records 

The Contractor shall protect and handle classified information and critical information in accordance 

with applicable laws, regulations, policies, and directives. Classified documents may be processed 

electronically so long as the computer systems meet all classified security requirements.  Until the 

required computer systems are available to copy, log, process, transmit, and/or store classified 

documents, they shall be processed as hard copy. See Section C.3.2, Safeguards and Security. 

C.3.6.5.4 Records Requests 

The Contractor shall respond to records management data calls (see Section J, Attachment J-4, “List 

of Deliverables”) by NARA and DOE as requested and process record requests for the FOIA, the 

Privacy Act, the former worker medical screening program, the Chronic Beryllium Disease 

Prevention Program, congressional inquiries, legal discoveries and other record requests (e.g., 

training, personnel, exposure, project, incident reports, visitor logs, etc.).  The Contractor shall 

respond to FOIA requests within 20 business days, Privacy Act requests within 10 business days, 

litigation requests within 5 business days, and DOE requests within 2 business days. 
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The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Detailed report of monthly statistics to include, but not limited to, number of requests 

received and processed by type (i.e., FOIA, Privacy Act, Litigation, DOE, internal, etc.), 

document page count (if applicable) and processing times for each. 

C.3.6.5.5 Administrative Records and Information Repository 

The Contractor shall maintain the Comprehensive Environmental Response, Compensation, and 

Liability Act (CERCLA) and Resource Conservation and Recovery Act (RCRA) Administrative 

Records (AR), Administrative Records Files (ARF), and Post-Decision (PD) ARFs in accordance 

with CERCLA, as amended by the Superfund Amendments and Reauthorization Act of 1986 

(SARA), 42 U.S.C. 9601, et. seq., Environmental Protection Agency (EPA) guidance for CERCLA 

Response Actions and 40 CFR Part 300, “National Oil and Hazardous Substances Pollution 

Contingency Plan” and the Hazardous and Solid Waste Amendments Act of 1984 (HSWA), 42 

U.S.C. 6901, et. seq.  The ARs are compilations of all documents that are considered or relied on 

when response-action decisions are made. Public participation in the development of the AR is 

required by law.  Materials that are typically part of the project record and that have been identified 

for inclusion in the AR(s) and ARF(s) shall be duplicated in their entirety for both the project record 

and the AR(s).  The Contractor shall maintain the AR current and accessible to the public via the 

internet.  If redactions are needed for placement on the website, both the original and redacted 

versions must be maintained.  The Information Repository (Section 117(d)) is a collection of copies 

of all the information related to a response action (i.e., a remedial or removal action) that has been 

made available to the public.  See Section C.3.8 Environmental Information Center (EIC). 

The Contractor shall submit CERCLA and RCRA ARF Quarterly Indices to DOE for review (See 

Section J, Attachment J-4, “List of Deliverables”).   

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Detailed report documenting the Administrative Record and Information Repository to 

include, but not limited to the number of documents received, processed and processing 

times. 

C.3.6.5.6 Contaminated Records 

The Contractor shall develop and implement a plan to incorporate the processing of newly generated 

and historical records from potentially contaminated areas and those stored in the Records vault into 

the WSHP and RPP to ensure the prompt transfer of records to the records vault and/or release for 

storage at an FRC/NARA.  Contaminated records, depending on retention period, can be reproduced 

to allow for retention of the copy as the “record” and destruction of the contaminated copy. 

The Contractor shall provide quarterly, a six month forecast schedule of health physics/radiologic 

survey support needs to the D&D contractor with copy supplied to DOE (See Section J, Attachment 

J-4, “List of Deliverables”). 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Detailed report on records management survey statistics to include but not limited to number 

of surveys conducted by organization and any backlog. 
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C.3.6.5.7 Historical Records 

The Contractor shall ensure historical records, regardless of media, are stored appropriately in 

accordance with federal laws and DOE regulations for proper preservation and efficient retrieval.  

The Contractor shall manage the finding aids for all records stored at the FRC and NARA to ensure 

they are utilized when performing record searches.  Historical paper records (including 

photographs/negatives) stored in the X-720 vault, and records abandoned in the various parts of the 

plants shall be organized, scheduled, indexed, boxed and dispositioned in paper or current format.  

The Contractor shall process the following records volumes on an annual basis: 

 

Volume Type of Record 

1,500 cubic feet 

14 cubic feet 

Paper (X-720)  

Paper (Sealands) 

2 cubic feet Paper (Contaminated) 

60,000 records Microfiche 

115,000 Electronic (organize, schedule within ERMS) 

18 cubic feet Audiovisual (photographs, negatives, tapes, etc.)  

2 cubic feet Contaminated  

80 cubic feet Other field repositories  

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1) Detailed report on monthly statistics documenting annual progress for the above record types. 

C.3.6.6 Records Disposition 

The Contractor shall develop and implement a Records Disposition Plan, which shall include processing 

records to storage (e.g., on-site, FRC) and the destruction process for records and information content (see 

Section J, Attachment J-4, “List of Deliverables”).  The Contractor shall disposition all records including 

historical/legacy records in accordance with the NARA-approved DOE Records Disposition Schedules 

and applicable federal laws and regulations.  Disposition activities include scanning to electronic 

(permanent to NARA), transferring of paper records to an FRC, maintain electronically in an ERMS, 

and/or destroy once retention has been met and proper approvals obtained.  In addition, the Contractor 

shall: 

 Ensure proper DOE Records Disposition Schedule assigned, box, index, complete transfer 

paperwork, and obtain DOE RMFO approval prior to sending transfer paperwork and/or shipping 

inactive temporary records to a FRC and/or permanent records to the NARA. 

 Complete destruction certificate and submit to DOE RMFO for review and obtaining DOE Legal 

approvals prior to destruction. 

The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1)  Detailed report on monthly statistics on records disposition activities to include, but limited to, 

records transferred to the FRC/NARA, records eligible for destruction, and number of boxes 

destroyed.  

C.3.6.7 Document Control 

The Contractor shall develop, implement and maintain sound document control systems and processes 

ensuring efficient tracking, retrieval, revision control and distribution of documents, including drawings.  
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The Contractor’s Monthly Progress Report (see Section C.2.4.1) shall include: 

 

1)  Detailed report on document control activities to include, but limited to, new documents, 

revisions, and retrievals by record type. 

C.3.7 MAIL, SHIPPING AND RECEIVING SERVICES 

C.3.7.1 Mail Services 

The Contractor shall be responsible for mail and classified mail services (pick-up and delivery, twice 

daily) from the local U.S. Post Office(s) and providing an on-site central location (X-720) for U.S. Postal 

and inter-company mail pick-up and drop-off for DOE, ETS, and D&D Project contractors and 

subcontractors.  Each contractor (DOE, ETS, D&D Project contractor) is responsible for obtaining its 

respective mail and distribution of such mail from this central location.  Each contractor shall also be 

responsible for outgoing U.S. Mail postage/stamps costs associated with DOE related business.  The 

Contractor shall provide for U.S. Mail postage/stamps for DOE regular mail.  Individual contractors are 

also responsible for any premium mailing or package services, such as Federal Express, UPS, etc. 

associated with DOE related business.  Certified mail will be tracked to ensure document delivery to 

intended recipient. 

C.3.7.2 Shipping and Receiving 

The Contractor shall provide shipping and receiving services for DOE and DOE site contractors 

(excluding DUF6) and subcontractors.  The Contractor shall staff, administer and operate a shipping and 

receiving service for the D&D Project in the existing X-720 facility.  The shipping and receiving facility 

will be staffed during normal business hours (as established in Section F.5).  Historic workload data on 

items types and quantities of items shipped and received are included in Section J, Attachment J-8.C.7, 

“Shipping and Receiving Workload Data”.  The Contractor shall not be responsible for the shipping of 

waste generated from the D&D and remediation activities.  The Contractor shall perform services in 

accordance with Section J, Attachment J-11, “Quality Assurance Surveillance Plan. 

C.3.7.2.1 Receipt 

The service shall provide for receipt of materials at the loading dock including receiving and 

recording of bills of lading into a shared database that is accessible for all customers to view and track 

shipment status.  For D&D contractor material, bills of lading are to be forwarded to the D&D 

contractor.  The Contractor shall not be responsible for invoices for any other contractor’s materials.  

Receipt of material at the loading dock includes verifying the number of containers and material 

quantities contained in the shipment and performing visual inspection of the shipment.  The 

Contractor will assist the purchasing contractor in dealing with shortages, overages, damage, and 

administrative errors. 

Materials received shall be stored in appropriate locations as necessary to preserve the quality of the 

material.  Appropriate care should be provided to secure all items from theft or misappropriation as 

needed.  The loading dock and material storage areas shall be appropriately secured when not 

attended by Contractor personnel. 

C.3.7.2.2 Delivery 

Materials received at the loading dock by the Contractor shall be verified and transported (as needed) 

to the location designated by the purchasing contractor as soon as possible following receipt to avoid 
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any adverse impact to the performance of the purchasing entity.  Quality inspections required by the 

purchasing contractor shall be provided at the loading dock location by the purchasing contractor 

prior to delivery of materials to the designated field location.  The Contractor will be responsible for 

notifying the purchasing contractor that the material is received and ready for quality inspection.  The 

Contractor will coordinate transport and inspection with the D&D contractor as to minimize 

duplication of effort.  The Contractor will be responsible for provision of security escorting of 

material to recipient contractor.   

For vehicles delivering D&D contractor bulk material, Protective Force will be responsible for 

escorting truck driver (and any passenger).  For vehicles delivering material for other site tenants, the 

Contractor personnel will escort the truck driver (and any passenger). 

C.3.7.2.3 Shipping 

The Contractor shall be responsible for shipping services via commercial carriers.  DOE and DOE 

contractors and subcontractors will package the material in the appropriate packaging for shipment 

and deliver the item to the loading dock area.  The Contractor will maintain all paperwork and 

tracking numbers associated with the shipment and coordinate the shipment with the appropriate 

shipping service agency.  Analytical samples delivered to the loading dock will arrive already packed 

in a cooler with ice. 

C.3.8 ENVIRONMENTAL INFORMATION CENTER (EIC) OPERATIONS 

The DOE EIC for PORTS located at Portsmouth Gaseous Diffusion Plant, (DOE Environmental 

Information Center, Ohio State University, Endeavor Center, 1862 Shyville Road, Room 207, Piketon, 

OH 45661) houses the CERCLA/DFF&O and RCRA/Consent Decree ARs, ARFs, and PD ARFs, 

hereinafter referred to as the AR, which are files for public use.  Along with the AR, the EIC also houses 

an Information Repository which contains general material regarding Portsmouth Site environmental 

cleanup efforts.  The Contractor shall submit Information Repository Quarterly Indices to DOE for review 

(See Section J, Attachment J-4, “List of Deliverables”).   

The Contractor shall staff the EIC such that it shall be accessible to the public from the hours of Monday 

and Tuesday, 9:00 – 12:00AM, Wednesday, and Thursday, 12:00 – 4:00PM, and Friday closed.  If 

needed, after-hour appointments shall be reasonably available. 

The Contractor shall develop, manage, and maintain the DOE EIC Online Document Repository.  DOE 

will ensure that documents from other site contractors for inclusion in the EIC are provided.  The 

Contractor shall transfer the records to a searchable electronic system, which shall be accessible on the 

internet by the general public.  The EIC provides access to the electronic files in the ARs, ARFs, PD 

ARFs, and Information Repository.  The EIC also stores a hard copy of selected documents which are not 

available on this website.  The Contractor shall provide the following EIC features:  

 Americans with Disabilities Act (ADA) Accessibility Compliance  

 Free Copies of Documents to the public (Note: Some charges and restrictions may apply based on 

total volume.) 

 Public Use Reading Room  

 Public Use Computer Systems 

 Public Website Accessibility to EIC Electronic Documents 

 Public Searchable Document Index  
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C.3.9 TRAINING SERVICES 

C.3.9.1 General 

The Contractor shall provide specified general access training courses for personnel at PORTS, including 

the D&D contractor personnel, DOE personnel, DOE technical support personnel, and site visitors, as 

needed.  

C.3.9.2 Requirement 

The Contractor shall provide the delivery of the training courses listed in Section J, Attachment J-8.C.3.9, 

“Training Courses and Word Load Data”.  Attachment J-8.C.3.9, “Training Courses and Word Load 

Data” also provides a historical summary of the training provided by the Contractor to all site contractors.   

The Contractor shall develop, maintain, and implement a training program (computer based and instructor 

led in classroom), develop a training schedule, update and document necessary databases and systems 

related to the training program, notify personnel of training needs, maintain training schedules, and 

provide site access training qualification records and cards.  The D&D contractor tracks training needs for 

its personnel, DOE, and the ETS contractor.  The Contractor shall submit the course content and training 

schedule (see Section J, Attachment J-4, “List of Deliverables”) to DOE for approval within 60 calendar 

days of the NTP. The Contractor shall be responsible for providing all equipment, displays, material, 

training devices, and mock-ups needed for the provision of these services, with the exception of GFE, 

Section J, Attachment J-3.  The government will provide the existing Computer Based Training modules 

to assist in the establishment of the training program.  Each contractor at PORTS is responsible for 

providing additional training services specific for their work scope.   

C.3.9.3 Conduct of Training  

The Contractor shall provide the training courses to ensure compliance with applicable environmental 

health and safety laws and regulations.  

Training classes shall be coordinated with the recipient contractor and tailored to site specific work 

activities to ensure specific site policies, equipment, and practices utilized in the field are 

utilized/addressed in training content and/or practical.  Furthermore, training program reciprocity/facility 

access between site contractors is required.  The Contractor shall coordinate with other site contractors to 

consolidate training modules, where practicable.  The Contractor shall review course content quarterly, 

and revise/update as necessary to meet current requirements and site conditions.  

C.3.9.4 Service  

The Contractor shall develop a training schedule for site specific courses listed in Section C.3.9.2, 

Requirement.  The training courses shall be scheduled throughout the year.  The Contractor shall be 

responsible for coordinating with the other site contractors to ensure the appropriate and required training 

services are available to maintain compliance with general site access.  The Contractor shall monitor the 

status of training and notify individuals of pending training needs within 30 calendar days prior to 

expiration of requisite training certifications (with exception of D&D contractor, ETS contractor, and 

DOE personnel).  The Contactor shall, for those individuals not completing the requisite training by the 

required completion date, provide a notice of training non-compliance to the individual’s 

company/contact stating the person has not completed the requisite training and is to be placed on 

restrictions from general site access. 
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C.3.10 ENERGY EMPLOYEES OCCUPATIONAL INJURY COMPENSATION 

PROGRAM ACT  

The work scope under this section falls under the labor hour CLINs.  Minimum labor qualifications for 

the EEOICPA Records Technician and EEOICPA Derivative Classifier are identified in Section J, 

Attachment J-8.C.1.3, “Minimum Qualifications of Personnel.” 

The EEOICPA establishes a program to provide compensation to current and former employees of the 

DOE, its contractors and subcontractors, companies that provided beryllium to DOE, and atomic weapons 

employers (AWEs).  Under EEOICPA, the DOE has a requirement to verify employment histories, 

provide medical records, and provide radiation dose records and other information pertinent to National 

Institute for Occupational Safety and Health (NIOSH) radiation dose reconstruction and Department of 

Labor (DOL) Subtitle B and Subtitle E case preparation for anyone who applies for compensation under 

EEOICPA.   

The Contractor shall establish a program and respond to the requirements of the EEOICPA for all 

employees the Contractor may have records for.  The activities shall include: 

 

1) Perform the work necessary to complete EE-5 Employment Verification Forms requested by 

DOL for the EEOICPA Subtitle B program. 

2) Perform the work necessary to provide personnel exposure information requested by NIOSH as 

part of the EEOICPA Subtitle B program: 

a) Research and retrieve records needed to complete claims forms; 

b) If necessary, work with corporate entities or unions to verify employment of former site 

workers; 

c) Provide visitor personnel exposure or information requested;  

d) Complete declassification, as needed, of records required for the processing of claims forms; 

e) Complete and sign off on all necessary claims forms associated with the request; and 

f) Return completed forms and records requested to NIOSH through the DOE Secure Electronic 

Records Transfer (SERT) system.   

3) Perform the work necessary to complete Document Acquisition Requests (DARs) submitted by 

DOL as part of the EEOICPA Subtitle E program: 

a) Research and retrieve records needed to complete claims forms; 

b) If necessary, work with corporate entities or unions to verify employment of former site 

workers; 

c) Complete declassification, as needed, of records required for the processing of claims; 

d) Complete and sign off on all necessary claims forms associated with the request; and 

e) Return completed forms and records requested to DOL through the DOE SERT system. 

4) Perform the work necessary to provide records requested by NIOSH or DOL as part of a site 

characterization or other special project under the EEOICPA program: 

a) Complete declassification, as needed, of records requested by NIOSH or DOL for site 

characterization research projects; and 

b) Coordinate all work with the site EEOICPA POC and the Office of Worker Screening and 

Compensation Support (AU-14) as applicable.   

5) The Contractor shall respond to any other inquiries and perform special projects as required by 

the EEOICPA and approved by the Office of Worker Screening and Compensation Support (AU-

14). 

6) Perform other necessary EEOICPA related records work, as needed. 

7) Maintain and appropriately arrange EEOICPA case files on all claims processed and ensure they 

are properly scheduled in accordance with the NARA-approved DOE Records Disposition 

Schedules.  
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8) Maintain local records to track the activities under EEOICPA and submit monthly financial 

reports through the DOE SERT system.   

The response time for tasks (1) through (3) is 60 calendar days from receipt of request.  

The Contractor shall comply with the requirements of Section 3.2, “Safeguards and Security”, and C.3.6, 

“Records Management and Document Control” for the review and release of all records. 

When directed by the DOE, the Contractor shall not contest a state workers’ compensation claim or award 

determined to be valid pursuant to Subtitle D of the EEOICPA.  

The Office of Former Worker Screening Programs has developed a list of records that are essential for 

DOE to fulfill its role under EEOICPA and the Former Worker Medical Screening Program.  This list is 

not all inclusive but should provide enough information for the Contractor to understand the types of 

records, including those under the Privacy Act Systems of Records that are needed by the Government.  

Also included are records requirements to ensure records preservation. 

Following is a list of records used to process Subtitle B (Employment Verification, NIOSH) and 

Subtitle E (Toxic Exposure) EEOICPA Claims.  A subset of these records is also used in implementing 

the Former Worker Medical Screening Program.  All of the following could be ‘active’ or ‘inactive’ 

records. They also may be in different media forms (i.e., paper, electronic, databases, microfiche, etc.).   

 

Employment Records  
 Employment Personnel Files 

 Personnel Action Forms 

 Employee Position Descriptions 

 Job Assignment Outlines 

 Performance Appraisals / Annual Reviews 

 Job Acceptance Notices 

 Termination Notices 

 Human Resources Personnel Databases 

 Personnel Security Badges  

 Personnel Security Badging Databases 

 Training Records / Training Records Database 

(rare use…if nothing else available) 

 Job position descriptions 

Project Records (For Projects involving 

Radiation/Hazardous Materials) 
 Contracts 

 Project Reports 

 Hazard Assessments 

 Monitoring Data 

 Project Close Out Records 

Environmental Records 
 Site ASER/Annual Environmental Reports 

 Environmental Monitoring Databases 

Contractor Close-out Records 
 Due Diligence Reports/Records 

Dose Exposure Records 

 Annual Summary Dose Reports 

 Locator Cards (indicating dates, location and 

contractor/subcontractor of dosimeter assigned) 

 Daily Area Exposure Reports  

 Quarterly Area Exposure Reports Whole Body 

Reports 

 Urinalysis Reports 

 Bioassay Results 

 Radiological & Environmental Sciences Lab 

Reports (by month)  

 Visitor Dosimetry Badging Reports 

 Incident / Accident Reports 

 Various Radiological Control Databases 

 Various Indexed Details Databases 

Medical Records 
 Occupational Medical Files 

 Incident / Accident  Reports 

 X-Ray Reports 

 General Physicals  

 Various Lab Work Results 

 Notice of Injuries 

 Notice of Return to Work 

 Letters to/from Physicians 

 Occupational Medical Databases 

 Worker’s Comp Files / Database  

Toxic Exposure Records 
 Industrial Hygiene Sampling Data 

 Industrial Hygiene Hazard Assessments 

 Industrial Hygiene Databases 
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 Safety Reports 

 Site-Developed Area Descriptions and 

Associated Hazards 

 Site-Developed Job Descriptions and Associated 

Hazards 

Facility Records 
 Facility Maps, Building Maps/Floor 

Plans/drawings 

 Facility Descriptions 

 Facility Based Hazard Assessment/Inventory 

Records/Databases 

 Facility Monitoring Records/Databases 

 Facility Safety Analysis Reports 

 Facility/Building Close Out Records  

 Annual and/or monthly summary reports of 

production, safety, operation events, incidents, 

accomplishments relevant to exposures for a 

period of time). 

 

Records must be managed in accordance with 36 CFR §, Subchapter B, “Records Management”; in 

particular: 

 Because of their intrinsic value, best practices to preserve information and records shall be used 

when records are transferred from one organization or contractor to another.  Comprehensive 

inventories, indexes, finding aids, databases, and other related information are to be transferred to 

the new custodian of the records.  

 As directed by the Government, all Federal records in the possession of the Contractor shall be 

transferred to an approved storage facility or as directed by the Government.  This facility may be 

a NARA records storage facility, a DOE records storage facility or site, or a commercial records 

storage facility. 

 The original records or best available copies are to be provided.  If copies rather than original 

documents are transferred, the Contractor shall provide documents that are legible and 

reproducible. 

C.3.11 CONTRACT CLOSEOUT 

The Contractor shall provide all necessary support for a smooth contract transition at the end of the 

Contract period.  Six (6) months prior to the expiration of the Contract period (upon CO direction), the 

Contractor shall submit a Contract Close-out Plan (see Section J, Attachment J-4, “List of Deliverables”) 

to DOE for review and approval.  The Contract Close-out Plan shall include all remaining administrative 

matters necessary to effectively and efficiently close out the Contract, including, but not limited to, 

resolution of remaining and open agreements and all records management activities.  Records 

management activities include, but are not limited to, the remaining records retention and disposition 

activities (including the final active/inactive records inventory of both Government-owned and 

Contractor-owned records, and all media types), turnover of electronic records management systems 

and/or other electronic information systems, records finding aids or any other activities.   

C.4.0 COST REIMBURSEMENT WORK 

Unless specifically included in PWS Section C.4.0, all Contract requirements are included in the firm-

fixed-price, labor hour, or IDIQ CLINs.  The cost reimbursement CLIN includes the following specific 

cost reimbursement items.  No direct labor costs, indirect costs, or fee shall be paid in addition to or 

related to cost reimbursement items included in PWS Section C.4.0.   

C.4.1 BENEFIT PLANS 

Costs for benefit plans shall be reimbursable in accordance with Section H, Clause H.4(E), 

Reimbursement of the Contractor Costs for Benefit Plans. 
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C.4.2 REPLACEMENT OF GOVERNMENT FURNISHED PROPERTY 

The Contractor manages Government furnished property (see Attachment J-3, “Infrastructure 

Accountable Property List”) in accordance with C.2.5, “Property Management.”  Accountable property 

approved by the Government to be replaced shall be reimbursed as a direct item of cost under this section 

of the Contract in accordance with FAR 52.245-1, "Government Property."  In addition to items on the 

Accountable Property List, replacement of computer monitors and miscellaneous equipment not 

otherwise included on the accountable property list but integral to the Section 3.3 Computing and 

Telecommunications System shall also be cost reimbursable items.  Replacement of building furnishings 

under Section C.3.4.3.1 shall also be reimbursed as a direct item of cost.  All cost reimbursable purchases 

of property under this section shall be approved in advance by the Government, and title shall pass to and 

vest in the Government.   

C.4.3 INTERAGENCY FLEET MANAGEMENT SYSTEM (IFMS) VEHICLES 

IFMS vehicle costs shall be a reimbursable cost under this section in accordance with FAR Subpart 51.2, 

“Contractor Use of IFMS Vehicles.” 

C.4.4 SOFTWARE LICENSES AND TELECOMMUNICATIONS LONG DISTANCE 

SERVICE 

The Contractor shall purchase and manage identified software licenses necessary to perform the work 

under this Contract, the costs of which are reimbursable under this section.  Identified software licenses 

are specifically identified in Attachment J-8.C.3.3 Table 3, “Information Technology System, Application 

Inventory, & Workload History.” 

Long distance service associated with the telecommunications landlines shall be cost reimbursable. 

C.4.5 LEASE 

The Contractor shall pay lease costs in support of Portsmouth Environmental Information Center, Ohio 

State University, Endeavor Center, 1862 Shyville Road, Room 207, Piketon, OH 45661 

C.5.0 INDEFINITE DELIVERY/INDEFINITE QUANTITY WORK 

Contract requirements which are not included above as part of the firm-fixed-price, labor hour, or cost 

reimbursement CLINs, or which are beyond the Level II limit of liability (as defined in Section C.3.4.2), 

may be included in the IDIQ CLIN.  Such work, tasks, and activities may include, but are not limited to, 

the task listings, descriptions, and related requirements per the IDIQ ELINs, Section J, Attachment J-10.  

Such work, tasks, and activities may also include, but are not limited to, the following general areas of the 

PWS: 

 

1) Facilities maintenance, alterations, and recapitalization 

2) Roads maintenance, alteration, and construction 

3) Grounds maintenance 

4) IT equipment, infrastructure support, and upgrades 

5) Safeguards and security support 

6) Engineering support 

7) Training services 

8) Records management support 
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Services of such personnel and/or completion of specific tasks shall be performed by the Contractor at the 

rates identified in Section J, Attachment J-10.  If IDIQ work requires additional positions and/or tasks, the 

Government and the Contractor may negotiate the additional associated rates. 

IDIQ work will be ordered by the Government under Task Orders issued pursuant to the Section H clause 

entitled “Task Ordering Procedure.”  The period of performance will be specified in each order.  

Performance standards for IDIQ work will be the same as those in PWS sections C.2.0, C.3.0, and C.4.0 

where applicable, unless otherwise stated.  Task Orders will be added to Section J, Attachment J-17. 
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PART I – THE SCHEDULE 

SECTION D 

PACKAGING AND MARKING 
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SECTION D - PACKAGING AND MARKING 

 

D.1 PACKAGING  

 

Preservation, packaging, and packing for shipment or mailing of all work delivered 

hereunder shall be in accordance with good commercial practices and adequate to ensure 

acceptance by common carrier and provide safe transportation at the most economical 

rate. 

 

D.2 MARKING 

 

(a) Each package, report, or other deliverable required by the Schedule, Performance 

Work Statement, or other parts of the contract shall be accompanied by a letter, cover 

page or other document which: 

 

(1) Identifies the contract by number under which the item is being delivered. 

 

(2) Identifies the deliverable Item Number per Section J and/or Report Requirement 

which requires the delivered item(s). 

 

(3) Indicates whether the Contractor considers the delivered item to be a partial 

delivery or one that fully meets the delivery requirement. 

 

(b) Except as agreed to in writing by the Contracting Officer (CO), for any package, 

report, or other deliverable being delivered to a party other than the CO, a copy of the 

document required in (a), above, shall be simultaneously provided to the CO or office 

administering the contract, as identified in Section G of the contract. 

 

D.3 SECURITY REQUIREMENTS  

 

The Contractor shall comply with the security requirements for packaging, marking, 

mailing, and shipping classified materials as prescribed by DOE Order 471.6, 

Information Security (Section J, Attachment J-2).  
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SECTION E - INSPECTION AND ACCEPTANCE 

 

E.1 FAR 52.246-4 INSPECTION OF SERVICES – FIXED PRICE (AUG 1996) 

   

(a)  Definition. “Services,” as used in this clause, includes services performed, 

workmanship, and material furnished or utilized in the performance of services. 

 

(b)  The Contractor shall provide and maintain an inspection system acceptable to the 

Government covering the services under this contract. Complete records of all 

inspection work performed by the Contractor shall be maintained and made available 

to the Government during contract performance and for as long afterwards as the 

contract requires. 

 

(c)  The Government has the right to inspect and test all services called for by the 

contract, to the extent practicable at all times and places during the term of the 

contract. The Government shall perform inspections and tests in a manner that will 

not unduly delay the work. 

 

(d)  If the Government performs inspections or tests on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish, and shall require subcontractors to 

furnish, at no increase in contract price, all reasonable facilities and assistance for the 

safe and convenient performance of these duties. 

 

(e)  If any of the services do not conform with contract requirements, the Government 

may require the Contractor to perform the services again in conformity with contract 

requirements, at no increase in contract amount. When the defects in services cannot 

be corrected by reperformance, the Government may— 

 

(1) Require the Contractor to take necessary action to ensure that future performance 

conforms to contract requirements; and 

(2) Reduce the contract price to reflect the reduced value of the services performed. 

 

(f)  If the Contractor fails to promptly perform the services again or to take the necessary 

action to ensure future performance in conformity with contract requirements, the 

Government may— 

 

(1) By contract or otherwise, perform the services and charge to the Contractor any 

cost incurred by the Government that is directly related to the performance of 

such service; or 

(2) Terminate the contract for default. 
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E.2 FAR 52.246-5 INSPECTION OF SERVICES – COST-REIMBURSEMENT (APR 

1984) 

   

(a) Definition. “Services,” as used in this clause, includes services performed, 

workmanship, and material furnished or used in performing services. 

 

(b) The Contractor shall provide and maintain an inspection system acceptable to the 

Government covering the services under this contract. Complete records of all 

inspection work performed by the Contractor shall be maintained and made available 

to the Government during contract performance and for as long afterwards as the 

contract requires. 

 

(c) The Government has the right to inspect and test all services called for by the 

contract, to the extent practicable at all places and times during the term of the 

contract. The Government shall perform inspections and tests in a manner that will 

not unduly delay the work. 

 

(d) If any of the services performed do not conform with contract requirements, the 

Government may require the Contractor to perform the services again in conformity 

with contract requirements, for no additional fee. When the defects in services cannot 

be corrected by reperformance, the Government may— 

 

(1)  Require the Contractor to take necessary action to ensure that future performance 

conforms to contract requirements; and 

(2)  Reduce any fee payable under the contract to reflect the reduced value of the 

services performed. 

 

(e)  If the Contractor fails to promptly perform the services again or take the action 

necessary to ensure future performance in conformity with contract requirements, the 

Government may— 

 

(1)  By contract or otherwise, perform the services and reduce any fee payable by an 

amount that is equitable under the circumstances; or 

(2)  Terminate the contract for default. 

 

E.3 FAR 52.246-6 INSPECTION – TIME-AND-MATERIAL AND LABOR-HOUR 

(MAY 2001) 

 

(a)  Definitions. As used in this clause—  

 

“Contractor’s managerial personnel” means any of the Contractor’s directors, 

officers, managers, superintendents, or equivalent representatives who have 

supervision or direction of— 

  

(1)  All or substantially all of the Contractor’s business;  
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(2)  All or substantially all of the Contractor’s operation at any one plant or separate 

location where the contract is being performed; or 

  

(3)  A separate and complete major industrial operation connected with the 

performance of this contract. 

  

“Materials” includes data when the contract does not include the Warranty of Data 

clause. 

  

(b)  The Contractor shall provide and maintain an inspection system acceptable to the 

Government covering the material, fabricating methods, work, and services under this 

contract. Complete records of all inspection work performed by the Contractor shall 

be maintained and made available to the Government during contract performance 

and for as long afterwards as the contract requires. 

  

(c)  The Government has the right to inspect and test all materials furnished and services 

performed under this contract, to the extent practicable at all places and times, 

including the period of performance, and in any event before acceptance. The 

Government may also inspect the plant or plants of the Contractor or any 

subcontractor engaged in contract performance. The Government shall perform 

inspections and tests in a manner that will not unduly delay the work. 

  

(d)  If the Government performs inspection or test on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish and shall require subcontractors to furnish 

all reasonable facilities and assistance for the safe and convenient performance of 

these duties. 

  

(e)  Unless otherwise specified in the contract, the Government shall accept or reject 

services and materials at the place of delivery as promptly as practicable after 

delivery, and they shall be presumed accepted 60 days after the date of delivery, 

unless accepted earlier. 

  

(f)  At any time during contract performance, but not later than 6 months (or such other 

time as may be specified in the contract) after acceptance of the services or materials 

last delivered under this contract, the Government may require the Contractor to 

replace or correct services or materials that at time of delivery failed to meet contract 

requirements. Except as otherwise specified in paragraph (h) of this clause, the cost of 

replacement or correction shall be determined under the Payments Under Time-and-

Materials and Labor-Hour Contracts clause, but the “hourly rate” for labor hours 

incurred in the replacement or correction shall be reduced to exclude that portion of 

the rate attributable to profit. The Contractor shall not tender for acceptance materials 

and services required to be replaced or corrected without disclosing the former 

requirement for replacement or correction, and, when required, shall disclose the 

corrective action taken. 
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(g)(1) If the Contractor fails to proceed with reasonable promptness to perform required 

replacement or correction, and if the replacement or correction can be performed 

within the ceiling price (or the ceiling price as increased by the Government), the 

Government may— 

  

(i)  By contract or otherwise, perform the replacement or correction, charge to the 

Contractor any increased cost, or deduct such increased cost from any 

amounts paid or due under this contract; or 

  

(ii)  Terminate this contract for default.  

 

(2)  Failure to agree to the amount of increased cost to be charged to the Contractor 

shall be a dispute. 

  

(h)  Notwithstanding paragraphs (f) and (g) of this clause, the Government may at any 

time require the Contractor to remedy by correction or replacement, without cost to 

the Government, any failure by the Contractor to comply with the requirements of 

this contract, if the failure is due to— 

  

(1)  Fraud, lack of good faith, or willful misconduct on the part of the Contractor’s 

managerial personnel; or 

  

(2)  The conduct of one or more of the Contractor’s employees selected or retained by 

the Contractor after any of the Contractor’s managerial personnel has reasonable 

grounds to believe that the employee is habitually careless or unqualified. 

  

(i)  This clause applies in the same manner and to the same extent to corrected or 

replacement materials or services as to materials and services originally 

delivered under this contract. 

  

(j)  The Contractor has no obligation or liability under this contract to correct or replace 

materials and services that at time of delivery do not meet contract requirements, 

except as provided in this clause or as may be otherwise specified in the contract. 

  

(k)  Unless otherwise specified in the contract, the Contractor’s obligation to correct or 

replace Government-furnished property shall be governed by the clause pertaining to 

Government property. 

 

E.4 INSPECTION AND ACCEPTANCE 

 

(a) Inspection of all items under this contract shall be accomplished by the Contracting 

Officer (CO), the Contracting Officer’s Representative (COR), or any other duly 

authorized Government representative identified by the CO.  The Contractor will be 

notified in writing or by a copy of the delegation of authority if a representative other 

than the CO or the COR identified in Section G of the contract is designated. 
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(b) Acceptance of all work and effort under this contract (including "Deliverables" in 

Section J, Attachment J-4) shall be accomplished by the CO, COR, or any other duly 

authorized Government representative identified by separate letter.  Items, services, 

and deliverables under this contract shall meet applicable contract quality and 

quantity standards to be accepted. 

 

(c) Final inspection and acceptance of the work under this contract shall be accomplished 

by the CO upon completion of all contract requirements. 

 

E.5 INSPECTION BY REGULATORY AGENCIES 

 

Work performed under this contract is subject to inspection by State and Federal 

Government Regulatory agencies including those described below. 

 

Permission has been granted by the DOE to allow Federal and State occupational health 

and safety officials to enter DOE installations, without delay and at reasonable times, to 

conduct routine safety and health investigations.  Permission also extends to safety and 

health investigations based on reports of unsafe conditions.  

 

The Contractor shall cooperate with regulatory agencies and shall provide personnel to 

accompany the agency inspection or review teams.  Contractor personnel shall be 

knowledgeable concerning the work being inspected, and participate in responding to all 

requests for information, inspection or review findings by regulatory agencies. 
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SECTION F - DELIVERIES OR PERFORMANCE 

 

 CLAUSES INCORPORATED BY REFERENCE F.1

 

FAR 52.242-15 Stop Work Order (AUG 1989) 

FAR 52.242-15 Stop Work Order (AUG 1989) – Alternate 1 (APR 1984) 

FAR 52.242-17 Government Delay of Work (APR 1984) 

 

 PRINCIPAL PLACE OF PERFORMANCE F.2

 

As shown in Section C, the principal place of performance shall be at the DOE 

Portsmouth Site located near Portsmouth, Ohio. 

 

 PERIOD OF PERFORMANCE F.3

 

The contract transition period will be 60 days from the date of the written Notice to 

Proceed (NTP) prior to the base period of performance and the Contractor assuming full 

responsibility for the Performance Work Statement (PWS).  

 

The base period of performance for the work specified in Section C, PWS, of this 

contract is 36 months.  The base period of performance shall commence on March 16, 

2016 and continue through March 15, 2019, unless terminated sooner as provided for 

in other provisions of this contract.   

 

The contract includes one (1) 22-month option period that may be exercised 

unilaterally provided that the Government gives the Contractor a preliminary written 

notice of its intent to extend the contract at least 60 days before the contract expires in 

accordance with FAR 52.217-9, Option to Extend the Term of the Contract.  The 

preliminary notice does not commit the Government to execute the option.  Should the 

Government exercise the option hereunder, all contractual terms and conditions shall 

remain in effect.  In the event the Government elects to exercise its option pursuant to 

the terms of this contract, the period of performance for the option shall commence on 

March 16, 2019 and continue through January 15, 2021, unless terminated sooner as 

provided for in other provisions of this contract. 

 

 DELIVERABLES F.4

 

All products, reports, and deliverables (Section J, Attachment J-4) under this contract 

shall be delivered to the Contracting Officer shown in Section G or to the duly authorized 

representative of the Contracting Officer, as designated in writing by the Contracting 

Officer. 

 

NOTE: Deliverables requirements under the contract should be submitted to the 

Government via Electronic format.  The file document(s) format should be Microsoft 

Office Version 2007 compatible and an unprotected version.  The documents may be 
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submitted via email as 'attachment(s)', file size permitting.  Else, the deliverables should 

be submitted on a CD-ROM. 

 

 NORMAL HOURS OF OPERATION F.5

 

Normal hours of operation are 7:00 AM to 5:00 PM Monday through Friday. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

 

 CORRESPONDENCE PROCEDURES G.1

 

To promote timely and effective administration, all correspondence, reports, and other 

documents submitted under this contract shall be subject to the following procedures: 

 

(a) Technical Correspondence.  Technical correspondence concerning performance of 

this contract (as used herein, this term excludes technical correspondence where 

patent or technical data issues are involved and correspondence which proposes or 

otherwise involves waivers, deviations, or modifications to the requirements, terms, 

or conditions of this contract) shall be addressed to the Contracting Officer’s 

Representative (COR) (to be assigned) with an information copy of the 

correspondence to the Contracting Officer (CO) (only if requested).  Include 

ets.support@lex.doe.gov.  Technical correspondence pertains to issues relating to 

work effort of the contract or requests for approval of reports, drawings or other work 

products.  Technical correspondence includes deliverables in Section J, Attachment 4, 

List of Deliverables (C.3.1, Contract Transition; C.2.0, Management and 

Administration; C.2.4, Project Management; C.3.0 Firm Fixed Priced Work; and 

Financial/Budget).    

 

(b) Patents Correspondence.  The Chicago Operations Office, acting through the 

Intellectual Property Law Division of the Office of Chief Counsel, DOE, 9800 South 

Cass Avenue, Argonne, Illinois, 60439, is hereby designated to represent the CO in 

administering the Patent Clauses in this contract.  Correspondence concerning patent 

and technical data issues shall be addressed to the Chicago Operations Office in care 

of Gary Drew, Assistant Chief Counsel for Intellectual Property, One Cyclotron Road 

MS90-1023, Berkeley, CA, 94720, with copies to the Environmental Management 

Consolidated Business Center (EMCBC) Office of Legal Services, the CO, and the 

COR. 

 

(c) Other Correspondence.  All correspondence, other than technical correspondence, 

shall be addressed to the CO, with information copies of the correspondence to the 

COR. The CO is to be included on all deliverables marked as C.4.0, Cost 

Reimbursement Work (Human Resources) as well as ets.support@lex.doe.gov.  The 

Contractor shall use the COR as the point of contact on technical matters, subject to 

the restrictions of the clause in Section I entitled "DEAR 952.242-70 Technical 

Direction (DEC 2000)." 

 

(d) Subject Line(s).  All correspondence shall contain a subject line including the 

contract number and the subject topic and be no more than 100 characters in length. 

 

“SUBJECT: CONTRACT NO. DE-EM0004062”  

(Insert subject topic after contract number, e.g., “Request for Subcontract Consent”). 

 

 

mailto:ets.support@lex.doe.gov
mailto:ets.support@lex.doe.gov
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(e) Electronic Media for Reports/Plans/Documents.  All required reports, plans, and other 

documents shall be submitted to DOE electronically, and upon request by the DOE 

CO or the DOE COR, in hard copy form.  The Contractor will prepare the requested 

reports and documents via site standard software and provide a copy on diskette or 

Compact Disk (CD-R, CD-RW) as required by the size of the document.  The data 

shall be in a format that will allow conversion to Portable Document Format (PDF) or 

Hyper Text Markup Language (HTML) for potential posting on the Internet, Intranet, 

or in an electronic library.  If other software is used, the documents shall be scanned 

and then provided on diskette or Compact Disk.  Electronic data shall be available 

within five days of the DOE request. 

 

 DOE CONTRACTING OFFICER’S REPRESENTATIVE G.2

 

The Contracting Officer's Representative(s) will be designated by separate letter and will 

represent the CO in the technical phases of the work in accordance with the Section I 

clause entitled DEAR 952.242-70, “Technical Direction.”  A copy of this designation 

letter shall be furnished to the Contractor.  The COR is not authorized to change any of 

the terms and conditions of this contract.  Changes in the contract, including Section C, 

will be made only by the CO by properly written modification(s) to the contract.  

 

The COR(s) for the purposes of monitoring and coordinating the technical requirements 

of this contract is: 

 

Vince Adams 

U.S. Department of Energy 

Portsmouth/Paducah Project Office 

 

 

 CONTRACT ADMINISTRATION G.3

 

The correspondence address of the DOE Contracting Officer (CO) is: 

 

Bryan Davis 

U.S. Department of Energy 

Portsmouth/Paducah Project Office 

1017 Majestic Dr., Suite 200 

Lexington, KY 40513-0066 

 

Written communication shall make reference to the contract number and shall be mailed 

to the above address. 

 

 BILLING INSTRUCTIONS G.4

  

(a)  Contractors shall submit one monthly invoice for all Contract Line Item Numbers 

(CLINs) using the Standard Form 1034 (Public voucher for Purchases and Services 

Other Than Personal) electronically through the Oak Ridge Financial Service Center's 
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(ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS).  The 

VIPERS system allows vendors to submit invoices, attach supporting documentation 

and check the payment status of any voucher submitted to the DOE.  Submitting 

electronically provides benefits to vendors by: 

 

 Reducing the cost of paper and postage. 

 Allowing supporting documentation to be attached and routed with the 

voucher to program and approving officials. 

 Immediately interfacing invoices to DOE’s accounting system saving several 

days of mail and manual processing time. 

 Decreasing potential errors caused by manual input. 

 Facilitating the prompt payment of invoices. 

 

(b)  To obtain access to and to use VIPERS, please visit the web page at 

https://vipers.oro.doe.gov.  Detailed instructions on how to enroll and use the system 

are provided on the web page. Please do not send a paper copy of a voucher that has 

been submitted electronically.  The invoice must include a statement of cost and 

supporting documentation for services rendered.  This statement should include, as a 

minimum, a breakout by cost or price element and program value level of all services 

actually provided by the Contractor, both for the current billing period and 

cumulatively for the entire contract. 

 

(c) For Firm-Fixed-Price CLINs and Firm-Fixed-Price Task Orders issued under the 

IDIQ CLINs, the monthly invoice shall be submitted in accordance with FAR 52.232-

1, Payments (APR 1984).  Invoices for Firm-Fixed-Price CLINs must include the 

amount for the monthly invoicing period that reflects the price specified in Section 

B.3 for that particular CLIN, which is the total firm-fixed-price divided by the stated 

quantity.  Invoices for each Firm-Fixed-Price Task Order under the IDIQ CLINs must 

include the amount for the monthly invoicing period that reflects the price specified 

in the applicable Task Order.  Invoices submitted by the Contractor shall be reduced 

by the value of any work not performed in accordance with the Contract requirements 

during the invoice period.  The invoice must include a complete Monthly Progress 

Report (see Section C.2.4.1).   

 

(d) For Labor Hour CLINs, the monthly invoice shall include: the direct productive labor 

hours incurred during the current billing period.  The direct product labor hours 

incurred during the current billing period shall be broken down into hours worked, 

names of employees who incurred the cost, and specific tasks associated with the 

billing.  A cumulative summary for direct productive labor hours expended and the 

associated billing amounts charged shall also be provided.  

 

(e) For Cost Reimbursement CLINs and Cost Reimbursement Task Orders issued under 

the IDIQ CLINs, the monthly invoice shall include:   

 

(i) A breakout by Exhibit Line Item Number (ELIN) and/or functional area of the 

Performance Work Statement for all services actually provided by the Contractor 

https://vipers.oro.doe.gov/
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and authorized for payment under the payment provisions of the contract and/or 

Task Order for the current billing period.  All costs incurred and billed during the 

current billing period shall be adequately supported, and referenced to the specific 

ELIN associated with the billing. 

 

(f) The invoice must include a certification statement signed by a responsible official of  

      the Contractor. 

 

(g) Each monthly invoice shall include a certification signed by the responsible official of 

the Contractor. 

 

(h) In accordance with FAR 52.232-25, Prompt Payment, the Government will make 

payments to the Contractor by electronic funds transfer not later than thirty (30) 

calendar days after receipt of an acceptable invoice from the Contractor. 

 

(i)  Any basis for invoice withholding, adjustment or reduction which is discovered after 

payment will be corrected on subsequent invoices.  If the Government discovers such 

defects, the CO will notify the Contractor in writing.  The CO’s written notification 

will explain the nature of the basis for withholding, adjustment, or reduction, and will 

specify the dollar amount of the withholding, adjustment or reduction. 

 

(j) The Contractor shall submit one copy of the invoices, including all supporting 

documentation, to the attention of the CO and the Budget Analyst at the following 

address:  

 

United States Department of Energy 

Portsmouth/Paducah Project Office 

1017 Majestic Drive, Suite 200 

Lexington, KY 40513-0066 

 

(k) Nothing in this section shall affect the rights of either the Government or the 

Contractor under the Section I clause entitled FAR 52.232-25, Prompt Payment, of 

this contract.  The Government may notify and/or initiate withholding, adjustment, or 

reduction any time prior to final payment under this contract.  

 

 DOE-G-1005 OBSERVANCE OF LEGAL HOLIDAYS G.5

 

(a) The on-site Government personnel observe the following holidays: 

 

 New Year's Day 

 Martin Luther King, Jr.'s Birthday 

 President's Day 

 Memorial Day 

 Independence Day 

 Labor Day 

 Columbus Day 
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 Veterans Day 

 Thanksgiving Day 

 Christmas Day 

 Any other day designated by Federal statute, Executive order, or the President's 

proclamation. 

 

(b) When any holiday falls on a Saturday, the preceding Friday is observed.  When any 

holiday falls on a Sunday, the following Monday is observed.  Observance of such 

days by Government personnel shall not by itself be cause for an additional period of 

performance or entitlement of compensation except as set forth within the contract. 

 

 DEFECTIVE OR IMPROPER INVOICES G.6

 

Invoices not conforming to (a)(3) of contract clause FAR 52.232-25, Prompt Payment, 

shall be deemed improper and thus defective.  The Contractor shall provide the name, 

title, phone number, office name, and complete mailing address of officials of the 

business concern who are to be notified when the Government receives a defective or 

improper invoice. 

 

<To Be Inserted by Offeror > 

 

 CONTRACTOR’S POINT OF CONTACT  G.7

 

The Contractor shall identify to the CO the official who has the authority to sign this 

contract and who is also responsible for negotiating changes or modifications to the terms 

and conditions of this contract. 

 

< To Be Inserted by Offeror > 

 

 CONTRACTING OFFICER AUTHORITY G.8

 

In no event shall any understanding or agreement between the Contractor and any 

Government employee other than the CO on any contract, modification, change order, 

letter or verbal direction to the Contractor be effective or binding upon the Government.  

All such actions must be formalized by a proper contractual document executed by the 

appointed CO.  The Contractor is hereby put on notice to make inquiry of the CO if, at 

any time, they are directed to perform work that they suspect may be outside of the scope 

of the contract.  Payments will not be made without being authorized by the appointed 

CO with the legal authority to bind the Government. 

 

 DOE-G-1010 NONSUPERVISION OF CONTRACTOR EMPLOYEES ON G.9

GOVERNMENT FACILITIES 

 

The Government shall not exercise any supervision or control over Contractor 

employees performing services under this contract.  The Contractor's employees shall be 
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held accountable solely to the Contractor's management, who in turn is responsible for 

contract performance to the Government. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 

 

 NO THIRD PARTY BENEFICIARIES H.1

 

This Contract is for the exclusive benefit and convenience of the parties hereto.  Nothing 

contained herein shall be construed as granting, vesting, creating, or conferring any right 

of action or any other right or benefit upon past, present, or future employees of the 

Contractor, or upon any other third party.  This provision is not intended to limit or 

impair the rights which any person may have under applicable Federal statutes. 

 

 DEFINITIONS H.2

 

For purposes of Clauses H.3 through H.8 the following definitions are applicable (unless 

otherwise specified):  

 

(A) “Grandfathered Employees” means those employees who meet the definition of 

“Grandfathered Employees”  set out in the East Tennessee Technology Park Pension 

Plan for Grandfathered Employees (ETTP MEPP). 

(B) “Non-Grandfathered Employees” means those employees who do not meet the 

definition of “Grandfathered Employees” set out in the ETTP MEPP.  

(C) “WEMS” means Wastren EnergX Mission Support, LLC and its first and second tier 

subcontractors under DOE Contract DE-CI0000004. 

(D) “WEMS Incumbent Employees” means employees who, as of the date of award (1) 

hold regular appointments or who are regular employees on the rolls of WEMS and 

Grandfathered Employees on the rolls of WEMS first and second tier subcontractors; 

and (2) are employed at the Portsmouth Gaseous Diffusion Plant Site under DOE 

Contract DE-CI0000004.  

(E) “UCOR” means URS CH2M Oak Ridge, LLC under Contract DE-SC0004645.  

(F) “USEC” means the United States Enrichment Corporation. 

 

 HIRING PREFERENCES H.3

 

The Contractor shall comply with the hiring preferences set forth below.  

 

(A) The right of first refusal for employment in Section I, FAR 52.222-17 (JAN 2013) 

Nondisplacement of Qualified Workers, is applicable to the service employees 

employed under the WEMS Contract Number DE-CI0000004 (hereinafter WEMS 

DOE Contract), for the same or similar services, which are to be performed by the 

Contractor and its subcontractors. The Contractor shall comply with the right of first 

refusal for employment for service employees and all of the requirements set forth in 

FAR 52.222-17 Nondisplacement of Qualified Workers for the applicable work and 

positions before applying any of the hiring preferences in paragraph (B) below. If a 

service employee employed under the WEMS DOE Contract declines a bona fide 

express offer of employment under Paragraph (A) above, the Contractor need not 

provide the right of first refusal or the preference in hiring specified in paragraphs 
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(B)(1)(a) and (b) below to such employee, but shall provide all other preferences in 

hiring in Paragraph (B) below, as applicable. 

 

(B) The Contractor shall provide, during the transition period and throughout the period 

of performance, preferences in hiring for vacancies at the Portsmouth  Gaseous 

Diffusion Plant for non-managerial positions (i.e., all those below the first line of 

supervision) in non-construction activities of the PWS under this Contract, in 

accordance with the hiring preferences in paragraphs (1) – (5) below (subject to 

paragraph (A) above, any applicable collective-bargaining agreement(s), applicable 

law, and applicable site seniority lists as posted on the procurement website (or 

wherever such matters are posted), as set forth below.  

 

(1) The Contractor shall provide WEMS Incumbent Employees the preferences in 

paragraphs (a) – (c) in descending order of priority: 

(a)  A right of first refusal for vacancies in non-managerial positions that are 

substantially equivalent to the positions the above employees held at the time of 

contract award. 

(b) A preference in hiring for vacancies in non-managerial positions for the above 

employees who meet the qualifications for the position. 

(c) A preference in hiring for vacancies in non-managerial positions for the above 

employees who may not meet the qualifications for the position, but who agree 

to become qualified and can become qualified by the commencement of active 

employment under this Contract with the training as provided for in paragraph 

(6) below. 

 

(2) The Contractor shall give a preference in hiring to individuals (1) who are former 

employees of WEMS and 2) who are entitled to recall rights consistent with any 

applicable site seniority and any applicable collective bargaining agreement(s) at 

the Portsmouth Gaseous Diffusion Plant Site. 

 

(3) The Contractor shall give a preference in hiring to individuals set forth below in 

paragraphs (a) -- (c), in descending order of priority, who are eligible for the 

hiring preference contained in the clause in Section I of this Contract entitled 

“DEAR 952.226-74, Displaced Employee Hiring Preference” (including USEC 

employees who are eligible for the preference pursuant to 42 U.S.C. §2297h-

8(a)(5)) consistent with the provisions of any applicable Work Force 

Restructuring Plan, as amended from time to time, regarding the preferential 

hiring of employees: 

 

(a) Grandfathered Employees who are former employees of WEMS   

(b) Former employees of USEC under the Cold Standby/Shutdown Contract DE-

AC0601OR22877 at Portsmouth or of WEMS, or any other DOE contractor 

or subcontractor of a DOE contractor at the Portsmouth Gaseous Diffusion 

Plant Site; and 

(c) Former employees of any other DOE contractor or subcontractor at a DOE 

defense nuclear facility. 
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(4) The Contractor shall give a preference in hiring to individuals (1) who were 

formerly employed at the Portsmouth Gaseous Diffusion Plant Site by USEC 

under the Cold Standby/Shutdown Contract DE-AC0501OR22877 or WEMS; and 

(2) who were involuntarily separated (other than for cause) from their 

employment at the Portsmouth Gaseous Diffusion Plant Site; and (3) who are 

qualified for the position or who may not meet the qualifications for a particular 

position, but who agree to become qualified and can become qualified by the 

commencement of active employment under this Contract. 

 

(5) The Contractor shall give a preference in hiring to individuals (1) who have 

separated from employment at the Portsmouth Gaseous Diffusion Plant Site (2) 

who are not precluded from seeking employment at the Portsmouth Gaseous 

Diffusion Plant Site by the terms of employee waivers or releases of claims they 

executed absent repayment of severance consistent with the terms of those 

agreements; and (3) who are qualified for a particular position or who may not 

meet the qualifications for a particular position, but who agree to become 

qualified and can become qualified by the commencement of active employment 

under this Contract. 

 

(6) The Contractor will establish a training program specifically for the purpose of 

training individuals for the purpose specified in paragraph (B)(1)(c) above. 

 

 PAY AND BENEFIT PLANS H.4

 

The Contractor shall establish pay and benefit programs for employees in accordance 

with the Service Contract Act (including Section 4(c)) and other applicable law, the terms 

and conditions of this Contract, applicable collective bargaining agreement(s), and the 

following requirements as set forth below; provided, however, that employees scheduled 

to work fewer than 20 hours per week receive only those benefits required by law. 

Employees are eligible for benefits, subject to the terms, conditions, and limitations of 

each benefit program. 

(A)  Definitions  

(1) Commingled Plans. Cover employees from the Contractor's private operations 

and its DOE contract work. 

 

(2) Current Liability. The sum of all plan liabilities to employees and their 

beneficiaries.  Current liability includes only benefits accrued to the date of 

valuation.  This liability is commonly expressed as a present value. 

 

(3) Defined Benefit Pension Plan. Provides a specific benefit at retirement that is 

determined pursuant to the formula in the pension plan document.  
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(4) Defined Contribution Pension Plan. Provides benefits to each participant based on 

the amount held in the participant’s account.  Funds in the account may be 

comprised of employer contributions, employee contributions, investment returns 

on behalf of that plan participant and/or other amounts credited to the 

participant’s account.   

 

(5) Designated Contract. A contract (other than a prime cost reimbursement contract 

for management and operation of a DOE facility) for which the Head of the 

Departmental Contracting Activity determines that advance pension 

understandings are necessary or where there is a continuing Departmental 

obligation to the pension plan.   

 

(6) Pension Fund. The portfolio of investments and cash provided by employer and 

employee contributions and investment returns. A pension fund exists to defray 

pension plan benefit outlays and (at the option of the plan sponsor) the 

administrative expenses of the plan. 

 

(7) Separate Accounting.  Account records established and maintained within a 

commingled plan for assets and liabilities attributable to DOE contract service.  

NOTE:  The assets so represented are not for the exclusive benefit of any one 

group of plan participants.  

 

(8) Separate Plan. Must satisfy IRC Sec. 414(1) definition of a single plan, designate 

assets for the exclusive benefit of employees under DOE contract, exist under a 

separate plan document (having its own Department of Labor plan number) that is 

distinct from corporate plan documents and identify the contractor as the plan 

sponsor.  

 

(9) Spun-off Plan. A new plan which satisfies IRC Reg. 1.414 (l)-1 requirements for a 

single plan and which is created by separating assets and liabilities from a larger 

original plan. The funding level of each individual participant’s benefits shall be 

no less than before the event, when calculated on a “plan termination basis.”  

 

(B) Pension, Post-Retirement Benefits (PRB), Severance and Other Benefit Programs 

(1)  Background of Pension and Benefit Plans  

 

(a) The East Tennessee Technology Park Pension Plan for Grandfathered 

Employees (ETTP MEPP is a multi-employer pension plan which covers 

eligible employees (both bargaining and non-bargaining unit (exempt and 

nonexempt)) of certain U.S. Department of Energy (DOE) prime contractors 

and their subcontractors.  UCOR is the current lead sponsor of the ETTP MEPP.  

The ETTP MEPP is managed and administered by the Benefits Investment 

Committee which is composed of representatives from each of the sponsoring 

employers.   
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(b) The East Tennessee Technology Park Multiple Employer Welfare 

Arrangement, (ETTP MEWA) contains provisions for medical and insurance 

benefits for eligible employees of certain DOE contractors and subcontractors 

and their beneficiaries.  UCOR is the current lead sponsor of the ETTP MEWA.  

The ETTP MEWA is managed and administered by the Benefits Investment 

Committee which is composed of representatives from each of the sponsoring 

employers. 

 

(2)      Special Provisions Applicable to Employee Benefits. 

(a)  Benefit Plans.  The Contractor shall provide pension and other benefit plans 

to Grandfathered Employees and all other employees hired by the Contractor 

and shall provide service credit for leave as set forth below: 

1 Grandfathered Employees.  Grandfathered Employees shall be provided 

pension and other benefits consistent with applicable law, any applicable 

collective bargaining agreement(s), and the provisions of the ETTP 

MEPP, and the ETTP MEWA. To the extent that the tax-qualified status 

of those plans is not jeopardized (see (D)(1) below),  no employee who 

qualifies as a Grandfathered Employee under the ETTP MEPP shall lose 

the right to participate in the ETTP MEPP as a result of this transition. 

However, if the participation of a particular classification of employees 

(e.g., highly compensated employees) could jeopardize the tax 

qualifications of the ETTP MEPP), the contractor shall take appropriate 

action as necessary to ensure the ETTP MEPP remains qualified under the 

IRC, consistent with the processes and procedures set forth herein.  

Consistent with the terms of the plan(s), any transition of the employees 

from WEMS to the Contractor shall not constitute a break in service under 

the ETTP MEPP and ETTP MEWA. 

 

2 Non-Grandfathered Employees.  Non-Grandfathered Employees shall 

receive a benefits package that provides for market-based retirement and 

medical benefit plans that are competitive with the industry from which 

the Contractor recruits its employees and in accordance with this Contract, 

any applicable collective bargaining agreement(s), and applicable law, 

including Section 4(c) of the Service Contract Act.   

 

3 Severance pay. 

(i) The Contractor shall credit 1) WEMS Incumbent Employees who meet 

the eligibility requirements of the East Tennessee Technology Park 

Severance Plan for Grandfathered Employees (ETTP Severance Plan), 

and 2) who are hired by the Contractor under this Contract, with their 

current length of service except for any period of prior service for which 

severance pay has been previously paid through a DOE cost-

reimbursement contract.   
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(ii)  Severance Pay is not payable to an employee under this Contract if the 

employee: 

(aa) Voluntarily separates, resigns or retires from employment, 

(bb) Is offered employment with a successor/replacement contractor, 

(cc) Is offered employment with a parent or affiliated company, or 

(dd) Is discharged for cause.   

4  Service Credit for benefits other than severance.    

(i)  For Leave. The Contractor shall carry over credit for service under the 

WEMS DOE Contract for purposes of determining rates of accruing 

leave for these employees as required by and consistent with any 

applicable collective bargaining agreement(s) and applicable law.   

(ii) For Fringe Benefits Other Than Leave.   Service credit for all 

individuals hired by the Contractor shall be applied consistent with any 

applicable collective bargaining agreement(s), applicable law, and the 

terms of the applicable benefit plan(s).   

 

(3) Administrative Agreements with Lead Sponsor. The lead sponsor (UCOR) or a 

lead sponsor successor of the ETTP MEPP, ETTP MEWA and other benefit plans 

in which UCOR or a lead sponsor successor are participating employers/sponsors, 

shall have responsibility for management and administration of these plans, 

consistent with plan documents and any other administrative documents.  UCOR 

or a successor lead sponsor shall provide management and administrative services 

for the Contractor for the ETTP MEPP, ETTP MEWA, and other benefit plans in 

which  the Contractor and UCOR or a successor lead sponsor are participating 

employers/sponsors.  The Contractor shall enter into administrative agreements 

with the lead sponsor, UCOR, or a successor lead sponsor, for the management 

and administration of these plans when the Contractor has Grandfathered 

Employees participating in the ETTP Plan(s).   

 

(4) Pension and Other Benefit Programs 

(a) No presumption of allowability will exist when the Contractor implements a 

new   benefit plan or makes changes to existing benefit plans for which DOE 

reimburses costs until the Contracting Officer makes a determination of cost 

allowability for reimbursement for new or changed benefit plans.   

(b) Cost reimbursement for pension and other benefit (except severance) plans for 

which DOE reimburses costs will be based on the Contracting Officer’s 

approval of Contractor actions pursuant to an approved “Employee Benefits 

Value Study” and an “Employee Benefits Cost Survey Comparison” as 

described below. 
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(c) Unless otherwise stated, or as directed by the Contracting Officer, the 

Contractor shall submit the studies required in paragraphs (1) and (2) below.  

The studies shall be used by the Contractor in calculating the cost of benefits 

under existing benefit plans for which DOE reimburses costs.  An Employee 

Benefits Value (Ben-Val) Study method using no less than 15 comparator 

organizations and an Employee Benefits Cost Survey comparison method 

shall be used in this evaluation to establish an appropriate comparison method.   

In addition, the Contractor shall submit updated studies to the Contracting 

Officer for approval prior to the adoption of any change to a pension or other 

benefit plan.  

 

(1) The Ben-Val, every two years for each benefit tier (e.g., group of 

employees receiving a benefit package based on date of hire), is an 

actuarial study of the relative value (RV) of the benefits programs for 

which DOE reimburses costs offered by the Contractor to employees 

measured against the RV of benefit programs offered by comparator 

companies approved by the Contracting Officer.  To the extent that the 

value studies do not address post-retirement benefits other than pensions, 

the Contractor shall provide a separate cost and plan design data 

comparison for the post-retirement benefits other than pensions using 

external benchmarks derived from nationally recognized and Contracting 

Officer approved survey sources; and 

 

(2)  An Employee Benefits Cost Study Comparison, annually for each benefit 

tier, that analyzes the Contractor’s employee benefits cost on a per capita 

basis per full time equivalent employee and as a percent of payroll and 

compares it with the cost reported by the U.S. Department of Labor’s 

Bureau of Labor Statistics or other Contracting Officer approved broad 

based national survey. 

 

(3) Corrective Action Plans. 

 

(i) When the net benefit value exceeds the comparator group by more than 

five percent, the Contractor shall submit a corrective action plan to the 

Contracting Officer for approval, unless waived by the Contracting 

Officer. 

 

(ii) When the average total benefit per capita cost or total benefit cost as a 

percent of payroll exceeds the comparator group by more than five 

percent, the Contractor shall submit an analysis of the specific plan costs 

that are above the per capita cost range or total benefit cost as a percent of 

payroll and a corrective action plan to achieve conformance with a 

Contracting Officer directed per capita cost range or total benefit cost as a 

percent of payroll, unless waived by the Contracting Officer. 

 

(iii)  Within two years of Contracting Officer approval of the Contractor's 
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corrective action plan, the Contractor shall align employee benefit 

programs with the benefit value and per capita cost range or percent of 

payroll as approved by the Contracting Officer. 

 

(d) To the extent that the Contractor sponsors benefit plans for which the 

Department reimburses costs under this Contract, the Contractor may not 

terminate any benefit plan for which DOE reimburses costs during the term of 

the Contract without the prior approval of the Contracting Officer in writing. 

 

(e) Cost reimbursement for post-retirement benefits other than pensions (PRBs) is 

contingent on DOE approved service eligibility requirements for PRBs that 

shall be based on a minimum period of continuous employment service not 

less than five years under a DOE cost-reimbursement contract(s), immediately 

prior to retirement.  Notwithstanding the previous sentence, the costs of PRBs 

will be reimbursed for individuals meeting the eligibility requirements of any 

applicable employee benefit plan approved for these purposes by DOE.  

Unless required by Federal or state law, advance funding of PRBs is not 

allowable.  

  

 (f) If the Contractor sponsors a pension and/or postretirement benefit plan for 

which DOE reimburses costs, the Contractor will participate in the annual 

plan management process which includes written responses to a questionnaire 

regarding plan management, providing forecasted estimates of future 

reimbursements in connection with the plan and participating in a conference 

call to discuss the contractor submission.   

(g) The contractor will respond to quarterly data calls issued through iBenefits, or 

its successor system, for benefits for which DOE reimburses costs. 

  

(C) Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs  

(1)  Employees working for the Contractor shall only accrue credit for service under 

this Contract after the date of Contract award. 

(2)  Except for Commingled Plans in existence as of the effective date of the contract, 

any pension plan maintained by the Contractor for which DOE reimburses costs, 

shall be maintained as a separate pension plan distinct from any other pension 

plan that provides credit for service not performed under a DOE cost-

reimbursement contract.  When deemed appropriate by the Contracting Officer, 

Commingled Plans shall be converted to separate plans at the time of new 

contract award or the extension of a contract.  

(D) Basic Requirements  

(1)  The Contractor shall become a sponsor of the existing ETTP MEPP and the 

ETTP MEWA, if and when it hires employees who are eligible to participate in 

those plans, with responsibility for management and administration of the plans 
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and consistent with applicable law.  If the Contractor determines that there are no 

practicable means of doing the above in a manner that would maintain its segment 

of those plans on a tax-qualified basis, the Contractor must demonstrate to the 

satisfaction of the Contracting Officer that there are no practicable means of doing 

so and that those employees who would otherwise have been eligible to 

participate in the ETTP MEPP or ETTP MEWA should be provided a package of 

benefits substantially equivalent to the ETTP MEPP or ETTP MEWA, as 

applicable in the circumstances.  The Contractor has responsibility for 

administering and maintaining the qualified status of its segments of all pension 

and other benefit plans that it sponsors under this Contract for which DOE 

reimburses costs and for the plans themselves consistent with the plan documents 

and consistent with the requirements of the Employee Retirement Income 

Security Act (ERISA) and the Internal Revenue Code (IRC).  The Contractor 

shall submit to the Contracting Officer annual actuarial evaluations for all 

applicable benefit plans as well as certify that the benefit plans are in full 

compliance with IRC and ERISA requirements.  Such certification shall 

demonstrate that the benefit plans are qualified under the IRC.  This evaluation 

shall include but not be limited to written reports relating to how the benefit plans 

pass IRC discrimination, participation and coverage testing requirements.  Each 

detailed annual written actuarial evaluation shall identify any conditions that may 

adversely affect the qualification status of the plans in the foreseeable future, 

including but not limited to discrimination, participation and coverage testing 

requirements for the contractor and any of its subcontractors that are participating 

employers in the plans.  

 

(a)  Meeting Testing Requirements. The Contractor shall closely monitor each of 

its individual subcontractor employer segments participating in the ETTP 

MEPP.  With the approval of the Contracting Officer, the Contractor shall 

establish threshold factors that – based upon the experience of the ETTP 

MEPP regarding the testing requirements – indicate when the Contractor 

and/or its individual subcontractor employer segments may not meet testing 

requirements in the foreseeable future.  Every twelve months the Contractor 

shall identify any employer plan segments for the Contractor and its 

individual subcontractor employee segments that may not meet testing 

requirements for the current plan year and the following plan year. 

 

(b) Failure to Meet Testing Requirements. In the case of employer segments for 

which the approved threshold factors described in Paragraph(a) above and 

other factors as approved or requested by the Contracting Officer indicate that 

the employer segments may not meet testing requirements, the Contractor, in 

conjunction with the lead sponsor, shall provide the Contracting Officer with a 

corrective action plan for addressing the potential or actual failure to meet 

testing requirements and quarterly updates on the segment’s status for testing 

purposes.  After the corrective action plan has been submitted and approved 

by the Contracting Officer, the Contractor shall provide quarterly updates on 

the segment's status for testing purposes. 
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(2) Any defined benefit (DB) pension plan sponsored by the Contractor shall be 

maintained consistent with the requirements of the Internal Revenue Code (IRC) 

and the Employee Retirement Income Security Act (ERISA) in order for the costs 

to be allowable.   

(3) DOE approval is required prior to implementing any change to a pension plan for 

which costs are being reimbursed under this Contract.  Changes to any pension 

plan shall be in accordance with and pursuant to the terms and conditions of this 

Contract.   

(4) Audits.  Each contractor pension plan for which DOE reimburses costs shall be 

subjected to a limited-scope audit annually that satisfies the requirements of 

ERISA section 103, except that every third year the contractor must conduct a 

full-scope audit satisfying ERISA section 103.  Alternatively, the Contractor may 

conduct a full-scope audit satisfying ERISA section 103 annually.  In all cases, 

the Contractor must submit the audit results to the Contracting Officer.  In years 

in which a limited scope audit is conducted, the contractor must provide the 

Contracting Officer with a copy of the qualified trustee or custodian’s 

certification regarding the investment information that provides the basis for the 

plan sponsor to satisfy reporting requirements under ERISA section 104.   

(5) For existing Commingled Plans, the Contractor (i) shall maintain and provide 

annual Separate Accounting of DOE liabilities and assets as for a Separate Plan 

and (ii) shall be liable for any shortfall in the plan assets caused by funding or 

events unrelated to DOE contracts. 

 

(6) Benefit Management Plans. Each contractor sponsoring a pension and/or 

postretirement benefit plan for which DOE reimburses costs will participate in the 

annual plan management process which includes written responses to a 

questionnaire regarding plan management, providing forecasted estimates of 

future reimbursements in connection with the plan and participating in a 

conference call to discuss the contractor submission. 

 

A. A Pension Management Plan shall include the following: 

   

(a) A Pension Management Plan (PMP) discussing the Contractor’s plans for 

management and administration of pension plans for which DOE reimburses 

costs consistent with the terms of this contract.  The PMP shall be updated and 

submitted to the Contracting Officer in draft annually no later than 45 days 

after the last day of the Plan year along with its draft actuarial valuation. 

 

(b) Within thirty (30) days after the date of the submission, appropriate 

Contractor representatives shall meet with the Contracting Officer to discuss 

the Contractor’s proposed draft annual update of the PMP to specifically 

discuss any anticipated changes in the projected pension contributions from 

the prior year’s contributions and any discrepancies between the actual 

contributions made for the most recent year preceding the meeting and the 
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projected contributions for that year which the Contractor had submitted to the 

Contracting Officer the prior year.  The annual revision of the PMP shall 

include: 

1  The Contractor’s best projection of the contributions which it will be 

legally obligated to make to the pension plan(s), beginning with the 

required contributions for the coming fiscal year, based on the latest 

actuarial valuation, and continuing for the following four years.  This 

estimate will be based upon compliance with all applicable legal 

requirements relating to the determination of contributions and upon the 

assumptions set out in the plan document(s).   

 

2 If the actuarial valuation submitted pursuant to the annual PMP update 

indicates that the sponsor of the pension plan must impose pension plan 

benefit restrictions, the Contractor shall provide the following 

information: 

 

(i)  The type of benefit restriction that will take place, 

 

(ii) The number of Contractor employees that potentially could be 

impacted and the nature of the restriction (e.g., financial impact) by 

imposition of the required benefit restriction, and  

 

(iii) The amount of money that would need to be contributed to the 

pension plan to avoid legally required benefit restrictions. 

 

 3         A detailed discussion of how the Contractor intends to manage the 

pension plan(s) for which DOE reimburses costs to maximize the 

contribution predictability (i.e. forecasting accuracy) and contain 

current and future costs, to include rationale for selection of all plan 

assumptions that determine the required contributions and which 

impact the level and predictability of required contributions. The 

Contractor is required to annually establish a long term (e.g. five year) 

plan that outlines the projected retirement plan costs, and any planned 

action steps to be taken to better manage predictability.  The 

Contractor must also share the following information with the 

Department during the meeting: 

 

(i) Strategy for achieving and maintaining fully-funded status of the 

plan(s) 

(ii) Investment policy statement for the plan, with any recent updates 

(iii) Results of recent asset liability studies (required to be performed 

every 3 years or after a significant event) including rationale for 

maintaining current asset allocation strategy. 

(iv) Comparison of budget projections submitted to the Department to 

actual contributions 
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(v) Any recent reports, findings, or recommendations provided by 

plan’s investment consultant. 

 

(vi) Actuarial experience studies to set the plan’s actuarial assumptions 

(required to be performed every 3-5 years) 

 

4            An assessment to evaluate the effectiveness of the Contractor’s pension 

plan(s) investment management/results.  The assessment shall include 

at a minimum: a review and analysis of pension plan investment 

objectives; the strategies employed to achieve those objectives; the 

methods used to monitor execution of those strategies and the 

achievement of the investment objectives; and a comparative analysis 

of the objectives and performance of other comparable pension plans. 

The Contractor shall also identify its plans, if any, for revising any 

aspect of its pension plan management based on the results of the 

review.  

  

B.  The PRB Management Plan for the PRB Plan(s) in which the Contractor 

participates and for which the Department reimburses costs under this 

Contract shall include: 

 

(a) The Contractor’s best projection of the benefit payments from the PRB 

Plans, a summary of the key actuarial assumptions used in developing the 

estimates, and a detailed description of the plans included in the projections  

(b) The impact that any recent plan amendments have had on the expected  

benefit payments  

(c) Any possible future amendments to the PRB Plan(s) which the Contractor 

wishes to make 

(d) An outline of opportunities that are being used or considered related to 

strategy, design, and cost containment 

 

 

(E) Reimbursement of the Contractor Costs for Benefit Plans.   The following will be 

subject to be reimbursed separately on a cost reimbursement basis and are not part of 

the fixed price.  All other costs should be part of the fixed price and will not be 

reimbursed separately on a cost reimbursement basis.  

(1)  Employer contributions to the ETTP MEPP.  The Contractor as a sponsor of the 

ETTP MEPP will be reimbursed for pension contributions in the amounts 

necessary to ensure that the plan is funded to meet the annual minimum 

requirement under ERISA, as amended by the Pension Protection Act (PPA) of 

2006. This includes the contributions of any subcontractor that is a participating 
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employer/sponsor in the ETTP MEPP.  However, reimbursement for pension 

contributions above the annual minimum contribution required under ERISA, as 

amended by the PPA, will require prior approval of the Contracting Officer and 

will be considered on a case by case basis.  Reimbursement amounts will take into 

consideration all pre-funding balances and funding standard carryover balances. 

(2) The costs of the employee’s participation in the ETTP MEWA for Grandfathered 

Employees. 

(3)  The costs of the Contractor’s severance benefits for those WEMS Incumbent 

Employees that were hired and that met the eligibility requirements of the ETTP 

Severance Plan and to the extent the Contractor’s severance benefits are 

substantially equivalent to the ETTP Severance Plan in which WEMS 

participated.   

(F)  Reporting Requirements for Designated Contracts. The following reports shall be 

submitted to DOE as soon as possible after the last day of the plan year by the 

Contractor responsible for each designated pension plan [plans for which costs were 

reimbursed] funded by DOE but no later than the dates specified below: 

(1) Actuarial Valuation Reports. The annual actuarial valuation report for each DOE-

reimbursed pension plan and when a pension plan is commingled, the Contractor 

shall submit separate reports for DOE’s portion and the plan total by the due date 

for filling IRS Form 5500. 

 

(2) Forms 5500. Copies of IRS Forms 5500 with Schedules for each DOE-funded 

pension plan, no later than that submitted to the IRS. 

 

(3) Forms 5300. Copies of all forms in the 5300 series submitted to the IRS that 

document the establishment, amendment, termination, spin-off, or merger of a 

plan submitted to the IRS.  

 

(G)    Changes to Pension Plans 

At least sixty (60) days prior to the adoption of any changes to a pension plan for 

which DOE reimburses costs, the Contractor shall submit the information required 

below, as applicable, to the Contracting Officer for approval or disapproval and a 

determination as to whether the costs are deemed allowable pursuant to FAR 

31.205-6, as supplemented by DEAR 970.3102-05-6. 

(1) For proposed changes to pension plans and pension plan funding, the Contractor 

shall provide the following to the Contracting Officer: 

 

(a) a copy of the current plan document (as conformed to show all prior plan 

amendments), with the proposed new amendment indicated in 

redline/strikeout; 
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(b) an analysis of the impact of any proposed changes on actuarial accrued 

liabilities and costs; 

 

(c) except in circumstances where the Contracting Officer indicates that it is 

unnecessary, a legal explanation of the proposed changes from the counsel 

used by the plan for purposes of compliance with all legal requirements 

applicable to private sector defined benefit pension plans; 

 

(d) the Summary Plan Description; and, 

 

(e) any such additional information as requested by the Contracting Officer.  

 

(2) The Contractor shall submit new benefit plans and changes to plan design or 

funding methodology with justification to the Contracting Officer for approval.  

The justification must: 

 

(a) demonstrate the effect of the plan changes on the contract net benefit value or 

per capita benefit costs,  

 

(b) provide the dollar estimate of savings or costs, and 

 

(c) provide the basis of determining the estimated savings or cost. 

 

(H)  Withdrawal from the ETTP MEPP.  The Contractor shall not withdraw from the 

ETTP MEPP or the ETTP MEWA without the prior, written approval of the 

Contracting Officer.  If the Contractor withdraws without the consent of the 

Contracting Officer, all costs (including withdrawal liability under ERISA)  

associated with such withdrawal may be determined to be unallowable and the 

Government retains the right to assert a claim against the Contractor for any costs of 

the Department associated with such withdrawal.   

(I) Changes to the ETTP MEPP. In addition to any other provisions of this Contract, any 

changes or amendments to the ETTP MEPP must be approved in writing in advance 

by the Contracting Officer and shall be in accordance with applicable law, including 

compliance with any applicable collective bargaining agreement(s).   

(J)   Change in Name. The name(s) of the ETTP MEPP, the ETTP MEWA, and other 

benefit plans may change as a result of the change in lead sponsorship of these plans.  

Any references to the ETTP MEPP, the ETTP MEWA, and other benefit plans 

contained in this Contract apply to these plans as renamed. 

(K)  Terminating Plans for which DOE Reimburses Costs 

(1)  The Contractor shall not terminate any pension plan (Commingled or site 

specific) without requesting Departmental approval at least 60 days prior to the 

scheduled date of plan termination. 
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(2)  To the extent possible, the Contractor shall satisfy plan liabilities to plan 

participants by the purchase of annuities through competitive bidding on the open 

annuity market or lump sum payouts.  The Contractor shall apply the assumptions 

and procedures of the Pension Benefit Guaranty Corporation. 

(3)  Funds to be paid or transferred to any party as a result of settlements relating to 

pension plan termination or reassignment shall accrue interest from the effective 

date of termination or reassignment until the date of payment or transfer. 

(4)  If ERISA or IRC rules prevent a full transfer of excess DOE reimbursed assets 

from the terminated plan, the Contractor shall pay any deficiency directly to DOE 

according to a schedule of payments to be negotiated by the parties. 

(5)  On or before the same day as the Contractor notifies the IRS of the spinoff or plan 

termination, all plan assets assigned to a spun-off or terminating plan shall be 

placed in a low-risk liability matching portfolio until the successor trustee, or an 

insurance company, is able to assume stewardship of those assets  

(6)  DOE liability to a Commingled pension plan shall not exceed that portion which 

corresponds to DOE contract service.  The DOE shall have no other liability to 

the plan, to the plan sponsor, or to the plan participants. 

(7)  After all liabilities of the plan are satisfied, the Contractor shall return to DOE an 

amount equaling the asset reversion from the plan termination and any earnings 

which accrue on that amount because of a delay in the payment to DOE. Such 

amount and such earnings shall be subject to DOE audit. To affect the purposes of 

this paragraph, DOE and the Contractor may stipulate to a schedule of payments. 

(L)  Terminating Operations  

When operations at a designated DOE facility are terminated and no further work is 

to occur under the prime contract, the following apply: 

(1) No further benefits for service shall accrue. 

(2) The Contractor shall provide a determination statement in its settlement proposal, 

defining and identifying all liabilities and assets attributable to the DOE contract. 

(3) The Contractor shall base its pension liabilities attributable to DOE contract work 

on the market value of annuities or lump sum payments or dispose of such 

liabilities through a competitive purchase of annuities or lump sum payouts  

(4) Assets shall be determined using the “accrual-basis market value” on the date of 

termination of operations. 

(5) DOE and the Contractor(s) shall establish an effective date for spinoff or plan 

termination. On the same day as the contractor notifies the IRS of the spinoff or 

plan termination, all plan assets assigned to a spun-off or terminating plan shall be 
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placed in a low-risk liability matching portfolio until the successor trustee, or an 

insurance company, is able to assume stewardship of those assets.    

(M) Special Programs  

The Contractor must advise the Contracting Officer and receive prior approval for 

each early-out program, window benefit, disability program, plan-loan feature, 

employee contribution refund, asset reversion, or incidental benefit. 

 WORKFORCE TRANSITION AND BENEFITS TRANSITION: PLANS AND H.5

TIMEFRAMES 

 

(A) Workforce Transition Planning. Notwithstanding timeframes identified elsewhere in 

the Contract, the Contractor shall perform the following activities in the specified 

timeframes: 

 

(1) Within ten days after Notice to Proceed, the Contractor shall: 

 

(a)  Submit to the Contracting Officer a description of any and all workforce 

transition agreements that it intends to enter into with WEMS  to ensure 

compliance with Clause H.3 during the first 60 days after Notice to Proceed 

and during the remaining period of performance under the Contract; 

 

(b) Establish and submit to the Contracting Officer a draft written communication 

plan that details the communication that the Contractor and its subcontractors 

will engage in with  WEMS  and their employees or former employees, 

regarding implementation of the requirements set forth in Clause H.3;  

 

(c)  Obtain information from WEMS, identifying the employees who have 

initially been identified as being at risk of being involuntarily separated.  

Provide and define a process as part of transition agreements required in 

paragraph (1)(a) above for obtaining updated and continuous information 

through the Transition Period regarding the identification of employees by  

WEMS  that have been identified as being at risk of being involuntarily 

separated.  

 

(2) Within 15 days after Notice to Proceed, the Contractor shall: 

 

(a) Submit to the Contracting Officer copies of the draft Workforce Transition 

Plan for the Contractor and its first and second tier subcontractors, 

describing the processes and procedures regarding how the Contractor will 

implement and ensure compliance with the hiring preferences set forth in 

Clause H.3 during the Contract Transition Period and the remaining period 

of performance under the Contract. 

 

(b) Establish a final written communication plan with WEMS employees 

regarding the implementation of the hiring preferences in Clause H.3 and 
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provide a copy to the Contracting Officer.  The communication plan shall 

also include a communication process among the Contractor, WEMS, DOE, 

site tenants and incumbent union(s) representatives.   

 

(3)  Within 30 days after Notice to Proceed, the Contractor shall provide to the     

Contracting Officer copies of the final Workforce Transition Plan and draft 

workforce transition agreements it proposes to enter into with WEMS     

consistent with the requirements of Clause H.3 above. 

 

(4)  Within 45 days after Notice to Proceed, the Contractor shall provide to the 

Contracting Officer  

(i) copies of the final workforce transition agreements with  WEMS consistent 

with the requirements of Clause H.3 above; and   

(ii) a written description of the process that it will utilize in obtaining information 

after the Transition Period and throughout the period of performance from 

WEMS regarding their respective employees that have been identified by their 

employer as being at risk of being involuntarily separated in order for the 

Contractor to ensure compliance with Clause H.3; and   

(iii)copies of all and any written agreements in which it has entered with  WEMS 

for transitioning their respective employees pursuant to Clause H.3.   

 

(5) The Contractor shall implement the transition activities contained in the approved 

transition plan and such other transition activities as may be authorized or directed 

by DOE through the Contracting Officer.   

 

(6) The Contractor shall submit reports to the Contracting Officer regarding the 

Contractor’s and its subcontractors’ implementation of the hiring preferences 

required by Clause H.3, in accordance with the timeframes set forth below. These 

reports shall include at a minimum the following information: employee hire 

dates or anticipated hire dates, employee salary levels, and the names of the 

former employers of the employees hired by the Contractor and/or hired by the 

Contractor’s first and second tier subcontractors. 

 

(a) During the 60 day Contract Transition Period such reports shall be provided to 

the Contracting Officer on a weekly basis; or 

 

(b) More frequently if requested by the Contracting Officer.   

 

(B) Benefits Transition Planning.  

The Contractor shall submit a written draft Benefits Transition Plan for the approval 

of the Contracting Officer, as set forth herein. 
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(1) The Benefit Transition Plan will include: 

 

(a) A detailed description of the Contractor’s plans and procedures showing how 

the Contractor will comply with Clause H.4, and this Paragraph (B). 

 

(b) A detailed description of the Contractor’s policies regarding pensions and 

other benefits for which the Department reimburses costs under this Contract, 

and how these policies will support at reasonable cost the effective 

recruitment and retention of a highly skilled, motivated, and experienced 

workforce. 

 

(c) A written description of how  the existing pension and other benefit plans 

provided to employees pursuant to Clause H.4, will be amended or restated on 

or before the last day of the 60 day Transition Period. If an asset transfer(s) 

and/or the creation of a new benefit plan(s) are necessary in order for the 

Contractor to adhere to the benefits sponsorship requirements set forth in this 

Contract, the Contractor shall provide a description of the necessary 

transactions, including but not limited to how the Contractor proposes to 

comply with the Contract and applicable law governing such transactions. 

 

(2)  The Contractor shall perform the following activities involving benefit transition 

within the timeframes specified below;      

 

(a) Within ten days after Notice to Proceed, the Contractor shall: 

 

1  Provide the Contracting Officer with a list of Contractor personnel who will 

be responsible for transitioning of the existing pension plan and other 

existing benefit plans and/or development of new benefit plans, including 

specifically the personnel responsible for ensuring that the Contractor 

becomes a participating employer of the ETTP MEPP, and/or  ETTP 

MEWA, and contact information for the above personnel; 

 

2 Request UCOR and WEMS to provide information and documents 

necessary for the Contractor to adhere to the requirements set forth in this 

Contract pertaining to sponsorship of the MEPP and other existing benefits 

plans or establishment of any new benefits plans, including but not limited 

to the transition of the existing pension and other benefit plans or 

establishment of any new benefits plans on or before the end of the 60-day 

Transition Period; and 

   

(b) Within 15 days after Notice to Proceed, the Contractor shall provide to the 

Contracting Officer: 

a. The draft Benefits Transition Plan  
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b. A list of the information and documents that the Contractor has 

requested from UCOR and WEMS pertaining to the transition of the 

MEPP, and other existing benefit plans. The Contractor shall notify the 

Contracting Officer on a timely basis of any issues or problems that it 

encounters in obtaining information or documents requested from   

UCOR and WEMS.   Regardless of such notification, the Contractor 

remains responsible under this Contract for ensuring compliance with 

the terms of this Contract, including the timeframes set forth in this 

clause and the requirements in Clause H.4.   

 

(c)  Within 20 days of Notice to Proceed, the Contractor shall: 

 

1     Submit a detailed description of its plans and processes, including 

timeframes and specific projected dates for accomplishment of each 

activity necessary to ensure compliance with the requirements set forth in 

Clause H.4 including requirements pertaining to the transition of employee 

benefit plans; and   

 

2     Meet via televideo, teleconference, and/or in person with relevant 

personnel who administer the benefit plans for UCOR and WEMS, if and 

when necessary.  The meeting shall include the Contractor’s benefit plan 

administrators and personnel, head of human resources, ERISA counsel, 

actuaries, and any and all other personnel deemed necessary by the 

Contractor. During such meeting, the Contractor shall discuss all matters 

necessary to ensure the Contractor adheres to its sponsorship obligations 

under Clause H.4, including execution of transition agreements with  , 

UCOR and WEMS, and other applicable entities.  The minutes of the 

meeting as well as a written description of any substantive issues 

identified at the meeting shall be submitted to the Contracting Officer 

within two days after the meeting. 

 

(d)    Within 30 days after Notice to Proceed, the Contractor shall:  

 

1.   Provide a final written Benefits Transition Plan to the Contracting Officer 

 

2.  Provide to the Contracting Officer draft or proposed final versions of the 

following documents as set forth below – 

 

(i) drafts of all amendments to or restatements of the pension and other 

benefit plans presently sponsored by UCOR as to which the Contractor 

will become a participating employer, including but not limited to 

amendments effectuating the change in sponsorship/participating 

employer in the MEPP. If applicable, the Contractor shall also submit 

all draft restated benefit plans and draft Summary Plan Descriptions 

(SPDs) for pension and other benefit plans sponsored by UCOR.  Any 
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and all such amendments shall comply with applicable law governing 

such transactions and changes in sponsorship of the plans.  

 

(ii) drafts of any new benefit plan(s) as well as draft SPDs that the 

Contractor proposes to sponsor. 

 

(iii)drafts of the transition agreements which the Contractor will enter into 

with UCOR and WEMS,   to ensure the Contractor’s compliance with 

the pay and benefits requirements set forth in Clause H.4.  

 

(e)   No later than 45 days after Notice to Proceed and prior to the adoption 

or execution of those documents, the Contractor shall submit to the 

Contracting Officer for approval the proposed final versions of the 

documents provided in draft to the Contracting Officer within 30 days 

after Notice to Proceed and described in Paragraphs (d) above. 

 

(f)  Within 60 days after Notice to Proceed, the Contractor shall complete 

any transitions into the ETTP MEPP, the ETTP MEWA and other 

existing pension(s) plans and other existing benefit plans, as well as 

establishment of any new plans. 

 

(g)  The Contractor shall respond to any comments provided by the 

Contracting Officer under any of the above paragraphs within two days 

of receipt of the comments. 

 

(h)   After the Transition Period and throughout the remaining period of 

performance of the Contract, the Contractor shall provide the following 

information promptly to the Contracting Officer upon the request of the 

Contracting Officer: 

 

(1) Documents relating to benefit plans offered to Contractor 

Employees, including but not limited to SPDs, all Plan 

documents, applicable amendments, employee handbooks that 

summarize benefits provided to employees and other 

documents that describe benefits provided to employees of the 

Contractor who perform work on this Contract, and 

 

(2)  Any and all other documents pertaining to implementation of 

and compliance with implementation of the compensation and 

benefit programs identified in Clause H.4.   

 

(i)  Additionally, the contractor shall provide timely data responses to 

Departmental annual and ad hoc pension and PRB data requests. 

 Such data responses shall be provided within the timeframe 

established by the contracting officer for each response and if no 
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timeframe is specified, the contractor shall provide the data response 

within one calendar day.    

 

 POST CONTRACT RESPONSIBILITIES FOR PENSION AND OTHER H.6

BENEFIT PLANS FOR WHICH DOE REIMBURSES COSTS 

 

(A) If this Contract expires and/or terminates  and DOE has awarded  a contract  under 

which a new contractor becomes a sponsor and assumes responsibility for 

management and administration of the pension or other benefit plans covering active 

or retired employees with respect to service at the Portsmouth Gaseous Diffusion Site 

(collectively, the “Plans”) for which DOE reimburses costs, the Contractor shall 

cooperate and transfer to the new contractor its responsibility for sponsorship, 

management and administration of the plans consistent with direction from the 

Contracting Officer.  If a Commingled plan is involved, the contractor shall:  

 

(1) Spinoff the DOE portion of any Commingled Plan used to cover employees 

working at the DOE facility into a separate plan.  The new plan will normally 

provide benefits similar to those provided by the commingled plan and shall carry 

with it the DOE assets on an accrual basis market value, including DOE assets 

that have accrued in excess of DOE liabilities. 

 

(2) Bargain in good faith with DOE or the successor contractor to determine the 

assumptions and methods for establishing the liabilities involved in a spinoff.  

DOE and the contractor(s) shall establish an effective date of spinoff.  On or 

before the same day as the contractor notifies the IRS of the spinoff or plan 

termination, all plan assets assigned to a spun-0ff or terminating plan shall be 

placed in a low-risk liability matching portfolio until the successor trustee, or an 

insurance company, is able to assume stewardship of those assets. 

(B) If this Contract expires or terminates and DOE has not awarded a contract to a new 

contractor under which the new contractor becomes a sponsor and assumes 

responsibility for management and administration of the Plans, or if the Contracting 

Officer determines that the scope of work under the Contract has been completed 

(any one such event may be deemed by the Contracting Officer to be “Contract 

Completion” for purposes of this clause), whichever is earlier, and notwithstanding 

any other obligations and requirements concerning expiration or termination under 

any other clause of this Contract, the following actions shall occur regarding the 

Contractor’s obligations regarding the plans  for which DOE reimburses costs, at the 

time of Contract Completion: 

(1)  Subject to subparagraph (2) below, and notwithstanding any legal obligations          

independent of the Contract the Contractor may have regarding responsibilities 

for sponsorship, management, and administration of the Plans, the Contractor 

shall remain the sponsor of the plans for which DOE reimburses costs, in 

accordance with applicable legal requirements. 
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(2) The parties shall exercise their best efforts to reach agreement on the Contractor’s 

Responsibilities for sponsorship, management and administration of the plans for 

which DOE reimburses costs, prior to or at the time of Contract Completion.  

However, if the parties have not reached agreement on the Contractor’s 

responsibilities for sponsorship, management and administration of the Plans prior 

to or at the time of Contract Completion, unless and until such agreement is 

reached, the Contractor shall comply with written direction from the Contracting 

Officer regarding the Contractor’s responsibilities for continued provision of 

pension and welfare benefits under the plans for which DOE reimburses costs,, 

including but not limited to continued sponsorship of the Plans, in accordance 

with applicable legal requirements.  To the extent that the Contractor incurs costs 

in implementing direction from the Contracting Officer, the Contractor’s costs 

will be reimbursed pursuant to applicable Contract provisions.  

  

(C) In the event a transfer of assets in the ETTP MEPP is determined to be necessary, the 

Contractor shall cooperate fully in the transfer of any assets in a manner consistent 

with any fiduciary duty, applicable law and subject to the approval and direction of 

the Contracting Officer.  

 

 

 LABOR RELATIONS H.7

 

(A) The Contractor shall respect the right of employees to organize and to form, join, or 

assist labor organizations, to bargain collectively through their chosen labor 

representatives, to engage in other concerted activities for the purpose of collective 

bargaining or other mutual aid or protection, and to refrain from any or all of these 

activities. Consistent with applicable labor laws and regulations, the Contractor shall 

recognize and bargain with labor organizations representing its employees if it will 

legally succeed to a predecessor’s bargaining obligations.  Specifically, consistent 

with applicable labor laws and regulations for that work that is being performed by 

members of United Steel, Paper, and Forestry, Rubber, Manufacturing, Energy, 

Allied Industrial and Service Workers Union (USW) on the effective date of this 

Contract, the Contractor agrees to initially consult with USW regarding the initial 

terms and conditions of employment and to recognize USW as the collective 

bargaining representative for employees performing work that has historically and 

traditionally been performed by USW members and is covered in the scope of this 

contract, and to bargain in good faith to a collective bargaining agreement that gives 

due consideration to applicable terms and conditions of the existing WEMS collective 

bargaining agreement(s) for work at the Portsmouth Gaseous Diffusion Plant Site.  

See also FAR Subpart 22.5.   

 

(B) The Contractor shall meet with the Contracting Officer or designee(s) for the purpose 

of reviewing the Contractor's bargaining objectives for cost reimbursement purposes 

in the areas of pension, PRB and severance payments prior to negotiations of any 

collective bargaining agreement or revision thereto and shall consult with and obtain 

the approval of the Contracting Officer regarding appropriate economic bargaining 
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parameters in the above listed areas prior to the Contractor entering into the collective 

bargaining process.  During the collective bargaining process, the Contractor shall 

notify the Contracting Officer before submitting or agreeing to any collective 

bargaining proposal which can be calculated to affect allowable costs under this 

Contract.   

 

(C) The Contractor will seek to maintain harmonious bargaining relationships that reflect 

a judicious expenditure of public funds, equitable resolution of disputes and effective 

and efficient bargaining relationships consistent with the requirements of FAR, 

Subpart 22.1 and DEAR, Subpart 970.2201 and all applicable Federal and State 

Labor Relations laws. 

 

(D) The Contractor will notify the Contracting Officer or designee in a timely fashion of 

all labor relations issues and matters of local interest including organizing initiatives, 

unfair labor practice, work stoppages, picketing, labor arbitrations, and settlement 

agreements and will furnish such additional information as may be required from time 

to time by the Contracting Officer. 

 

(E) Provide the Contracting Officer with a “Report of Settlement” after ratification of a 

collective bargaining agreement by accessing the Labor Relations Module in 

iBenefits, or its successor system, during the next open quarter.  Data will include 

information only for negotiated pension, PRB, and severance costs. 

 

 WORKFORCE RESTRUCTURING H.8

 

Notwithstanding any other provision in this Contract, when the Contractor determines 

that a reduction of force is necessary, the Contractor shall notify the Contracting Officer 

in writing. The Contractor shall provide information as directed by the Contracting 

Officer related to workforce restructuring activities and to enable compliance with 

Section 3161 of the National Defense Authorization Act for Fiscal Year 1993 and any 

other DOE guidance pertaining to workforce restructuring, as may be amended from time 

to time. The Contractor shall supply workforce restructuring related information and 

reports as needed by DOE. The Contractor shall extend displaced employee hiring 

preference in accordance with the Section I Clause entitled, DEAR 952.226-74, Displaced 

Employee Hiring Preference and Clause H.3, Hiring Preferences.  

 

 DOE-H-1051 CONSECUTIVE NUMBERING (MAY 2009) H.9

 

Due to automated procedures employed in formulating this document, clauses and 

provisions contained within may not always be consecutively numbered. 

 

 DOE-H-1005 WORKER’S COMPENSATION INSURANCE H.10

 

(a) Contractors, other than those whose workers’ compensation coverage is provided 

through a state funded arrangement or a corporate benefits program, shall submit to 

the Contracting Officer for approval all new compensation policies and all initial 
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proposals for self-insurance (contractors shall provide copies to the Contracting 

Officer of all renewal policies for workers compensation). 

 

(b) Workers compensation loss income benefit payments, when supplemented by other 

programs (such as salary continuation, short-term disability) are to be administered so 

that total benefit payments from all sources shall not exceed 100 percent of the 

employee's net pay. 

 

(c) Contractors approve all workers compensation settlement claims up to the threshold 

established by the Contracting Officer for DOE approval and submit all settlement 

claims above the threshold to DOE for approval.     

 

(d) The Contractor shall obtain approval from the Contracting Officer before making any 

significant change to its workers compensation coverage and shall furnish reports as 

may be required from time to time by the Contracting Officer. 

 

 DOE-H-1011 DEPARTMENT OF LABOR WAGE DETERMINATIONS H.11

 

In the performance of this contract the Contractor shall comply with the requirements of 

the U.S. Department of Labor Wage Determination(s) located in Section J and FAR 

52.222-42 Statement of Equivalent Rates for Federal Hires, when applicable.  

 

 TASK ORDERING PROCEDURE H.12

 

(a) Only the Contracting Officer may issue task orders to the Contractor, providing 

specific authorization or direction to perform work within the scope of the contract 

and as specified in the schedule.  The Contractor may incur costs in performance of 

task orders and task order modifications issued in accordance with this clause.  No 

other costs are authorized unless otherwise specified in the contract or expressly 

authorized by the Contracting Officer. The Contracting Officer may issue firm-fixed-

price and/or cost reimbursement task orders.  This clause is applicable to the IDIQ 

Contract Line Item Numbers (CLINs) only. 

 

(b) For work to be ordered that is priced as a Section J, Attachment J-10 Exhibit Line 

Item Number (ELIN) under the IDIQ CLINs, a proposal from the Contractor may not 

be necessary.  The ELIN fixed unit rates/prices are applicable to the pricing of firm-

fixed-price task orders.  A Task Order may be issued by the Contracting Officer 

based on the ELIN fixed unit rates.  If a Task Order is issued based on the ELIN fixed 

unit rates, Sections (c) and (d) of this clause may not apply. 

 

(c) For work not priced under a Section J, Attachment J-10, ELIN, the Contracting 

Officer shall provide the Contractor with a Request for Task Proposal (RTP).  The 

RTP will include the following data elements: 

(1) A functional description of the work or performance work statement identifying 

the objectives or results desired from the contemplated task order. 
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(2) Proposed performance standards to be used as criteria for determining whether the 

work requirements have been met. 

(3) A request for the Contractor to provide a technical approach, period of 

performance, appropriate cost or price information, and any other information 

required to determine the reasonableness of the Contractor's proposal. 

 

(d)  Within 10 business days after receipt of the RTP from the Contracting Officer, the 

Contractor shall submit a task order conforming to the request.  

 

(e)  After review and any necessary discussions, the Contracting Officer may issue a task 

order to the Contractor containing, at a minimum, the following: 

 

(1) Date of the order. 

(2) Contract number, order number, and ELIN (if appropriate). 

(3) Functional description of the work identifying the objectives or results desired 

from the task order, including special instructions or other information necessary 

for performance of the task. 

(4) Performance standards, and where appropriate, quality assurance standards. 

(5) Maximum dollar amount authorized.  This includes allocation of award fee among 

award fee periods, if applicable. 

(6) Any other resources (travel, materials, equipment, facilities, etc.) authorized, if a 

cost reimbursement task order. 

(7) Delivery/performance schedule, including start and end dates. 

(8) Accounting and appropriation data. 

 

(f)  The Contractor shall provide acknowledgment of receipt to the Contracting Officer 

within five calendar days after receipt of the task order. 

 

(g)  If time constraints do not permit issuance of a fully defined task order in accordance 

with the procedures described in paragraphs (a) through (d), a task order which 

includes a ceiling price may be issued.  This may be applicable in the case of urgent 

or emergency work, for example. 

 

(h)  The Contracting Officer may modify tasks in the same manner in which they were 

issued. 

 

(i)  In the event of a conflict between the requirements of the task order and the 

Contractor's approved task order proposal, the task order shall prevail. 

 

 (j) Contractor shall submit monthly task order progress reports.  As a minimum, the 

reports shall contain the following information: 

 

(1)  Contract number, task order number, and date of order. 

(2)  Task order price. 

(3)  Significant issues/problems associated with a task. 

(4)  Status of all tasks issued under the contract. 
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 DOE-H-1021 CONSERVATION OF UTILITIES H.13

 

The Contractor shall instruct Contractor employees in utilities conservation practices.  

The Contractor shall operate under conditions that preclude the waste of utilities.  

 

The Contractor shall use lights only in areas where and at the time when work is actually 

being performed except in those areas where lighting is essential for purpose of safety 

and security. 

 

 DOE-H-1022 PROTECTION OF TRAFFIC H.14

 

(a) Traffic Interference 

 

The Contractor shall conduct his operations so as to interfere as little as possible with 

the use of existing roads at or near locations where the work is being performed.  

When it is necessary to excavate a trench across an existing road, store materials 

thereon, or perform other work which would obstruct traffic, notification of the start 

of such work or storage of materials, and details of the proposed methods of 

providing the required facilities for safe and continuous use of roads shall be 

submitted to the Contracting Officer for approval at least 48 hours in advance thereof; 

and the Contractor shall, at his own expense, make such approved temporary 

provisions as are required to maintain at least one lane of traffic by bridging the 

excavation, providing ramps over surface obstructions, or providing a suitable 

temporary by-pass around the construction. 

 

(b) Barricades, By-Passes, and Warning Signs  

 

The Contractor will be required as a part of this contract to provide and erect, before 

construction begins, and maintain during the progress of construction, substantial 

barricades bridging over trenches, ramps, sidewalks, guard rails, and warning signs; 

furnish, place, and maintain adequate lights and warning signals; and provide flagmen 

and watchmen.  Additional safeguards shall be provided as directed by the 

Contracting Officer where and as may be necessary to further protect pedestrian and 

vehicular traffic.  All such barricades and/or temporary bridging or other temporary 

construction shall be removed by the Contractor upon completion of the work 

necessitating the erection thereof. 

 

 DOE-H-1023 PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND H.15

AREAS 

 

(a)  Federal Law provides for the protection of antiquities located on land owned or 

controlled by the Government.  Antiquities include Indian graves or campsites, relics 

and artifacts.  The Contractor shall control the movements of its personnel and its 

subcontractor's personnel at the job site to ensure that any existing antiquities 

discovered thereon will not be disturbed or destroyed by such personnel.  It shall be 
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the duty of the Contractor to report to the Contracting Officer the existence of any 

antiquities so discovered.  

 

(b)  The Contractor shall also preserve all vegetation (including wetlands) except where 

such vegetation must be removed for survey or construction purposes.  Any removal 

of vegetation shall be in accordance with the terms of applicable habitat mitigation 

plans and permits.  Furthermore, all wildlife must be protected consistent with 

programs approved by the Contacting Officer. 

 

(c)  Except as required by or specifically provided for in other provisions of this contract, 

the Contractor shall not perform any excavations, earth borrow, preparation of borrow 

areas, or otherwise disturb the surface soils within the job site without the prior 

approval of DOE or its designee. 

 

 DOE-H-1024 ALTERNATIVE DISPUTE RESOLUTION H.16

 

(a) The DOE and the Contractor both recognize that methods for fair and efficient 

resolution of significant disputes are essential to the successful and timely 

achievement of critical milestones and completion of all contract requirements.  

Accordingly, the parties agree that in the event of a dispute to jointly select a 

'standing neutral.'  The standing neutral will be available to help resolve disputes as 

they arise.  Such standing neutral can be an individual, a board comprised of three 

independent experts, or a company with specific expertise in the contract area.  If a 

standing neutral cannot be agreed upon, the DOE Office of Dispute Resolution will 

make a selection.  Specific joint ADR processes shall be developed. 

 

(b) The parties agree the following provision may be invoked for significant disputes 

upon mutual agreement of the DOE and the Contractor: 

 

(1) DOE and the Contractor shall use their best efforts to informally resolve any 

dispute, claim, question, or disagreement by consulting and negotiating with each 

other in good faith, recognizing their mutual interests, and attempting to reach a 

just and equitable solution satisfactory to both parties.  If any agreement cannot be 

reached through informal negotiations within 30 days after the start of 

negotiations, then such disagreement shall be referred to the standing neutral, 

pursuant to the jointly-developed ADR procedures. 

 

(2) The standing neutral will not render a decision, but will assist the parties in 

reaching a mutually satisfactory agreement.  In the event the parties are unable 

after 30 days to reach such an agreement, either party may request, and the 

standing neutral will render, a non-binding advisory opinion.  Such opinion shall 

not be admissible in evidence in any subsequent proceedings. 

 

(c) If one party to this contract requests the use of the process set forth in Paragraphs b(1) 

and b(2) of this clause and the other party disagrees, the party disagreeing must 

express its position in writing to the other party.  On any such occasion, if the party 
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requesting the above process wishes to file a claim they may proceed in accordance 

with Section I, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate I.    

 

 DOE-H-1025 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS H.17

AND/OR GOVERNMENT EMPLOYEES 

 

The Government may award contracts for on-site work or services to additional 

contractors.  The Contractor shall cooperate fully with all other on site DOE Contractors, 

and with Government employees, and carefully fit its own work to such other work as 

may be directed by the Contracting Officer or a duly authorized representative.  The 

Contractor shall not commit or permit any act which will interfere with the performance 

of work by any other Contractor or by a Government employee. 

 

 DOE-H-1032 RELEASE OF INFORMATION H.18

 

The DOE policy and procedure on news releases requires that all Contractor press 

releases be reviewed and approved by DOE prior to issuance.  Therefore, the Contractor 

shall, at least ten (10) days prior to the planned issue date, submit a draft copy to the 

Contracting Officer of any planned press releases related to work performed under this 

contract.  The Contracting Officer will then obtain necessary reviews and clearances and 

provide the Contractor with the results of such reviews prior to the planned issue date.  

 

 DOE-H-1033 PERMITS AND LICENSES H.19

 

Within sixty (60) days of award, the Contractor shall submit to the DOE Contracting 

Officer’s Representative a list of Environment, Safety and Health approvals that, in the 

Contractor's opinion, shall be required to complete the work under this award.  This list 

shall include the topic of the approval being sought, the approving authority, and the 

expected submit/approval schedule.  The Contracting Officer’s Representative shall be 

notified as specific items are added or removed from the list and processed through their 

approval cycles. 

 

The Contractor agrees to include this clause in their first-tier subcontracts and agrees to 

enforce the terms of this clause. 

 

 DOE-H-1040 LOBBYING RESTRICTION (ENERGY AND WATER H.20

DEVELOPMENT AND RELATED AGENCIES APPROPRIATIONS ACT, 2014) 

 

The Contractor agrees that none of the funds obligated on this award shall be expended, 

directly or indirectly, to influence congressional action on any legislation or appropriation 

matters pending before Congress, other than to communicate to members of Congress as 

described in 18 U.S.C. § 1913.  This restriction is in addition to those prescribed 

elsewhere in statue and regulations. 
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 DOE-H-1046 SUSTAINABLE ACQUISITION UNDER JANITORIAL SERVICES H.21

CONTRACTS (MAY 2011) 

 

Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and 

Transportation Management, and 13514, Federal Leadership in Environmental, Energy, 

and Economic Performance, the Department of Energy is committed to managing its 

facilities in a manner that will promote the natural environment and protect the health and 

well-being of its Federal employees and Contractor service providers.  It is anticipated 

that the Contractor will use Affirmative Procurement Program materials for this service 

contract.  This will include paper products containing recovered material as designated by 

the Environmental Protection Agency.  Additional information on this program may be 

found at http://www.usda.gov/biopreferred.  This also includes use of biobased cleaning 

supplies designated by the United States Department of Agriculture (USDA) under the 

BioPreferred Products Program.  Additional information about this program may be 

found at http://www.biopreferred.gov/.  While no formal reporting is required by the 

Contractor, the Department is required to provide an annual report on such matters and 

may request information regarding estimates of the quantities of such materials used 

under the contract.   

 

 DOE-H-1048 SUSTAINABLE ACQUISITION UNDER DOE SERVICE H.22

CONTRACTS (MAY 2011) 

 

Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and 

Transportation Management, and 13514, Federal Leadership in Environmental, Energy, 

and Economic Performance, the Department of Energy is committed to managing its 

facilities in a manner that will promote the natural environment and protect the health and 

well-being of its Federal employees and Contractor service providers.  As a service 

provider at a DOE facility you are urged to assist us in our efforts.  Sustainable 

acquisition or environmentally preferable contracting has several interacting initiatives. 

Among the initiatives are the following: 

 

Alternative Fueled Vehicles and Alternative Fuels 

Biobased Content Products (USDA Designated Products) 

Energy Efficient Products 

Non-Ozone Depleting Alternative Products 

Recycled Content Products (EPA Designated Products) 

Water Efficient Products (EPA WaterSense Labeled Products) 

 

You should familiarize yourself with these information resources: 

Recycled Products are described at http://epa.gov/cpg   

Biobased Products are described at http://www.biopreferred.gov/  

Energy efficient products are at http://energystar.gov/  

FEMP designated products are at http://www.eere.energy.gov/femp/procurement   

Environmentally Preferable Computers are at http://www.epeat.net  

Non-Ozone Depleting Alternative Products at http://www.epa.gov/ozone/strathome.html   

Water efficient plumbing fixtures at http://epa.gov/watersense   

http://epa.gov/cpg
http://www.biopreferred.gov/
http://energystar.gov/
http://www.eere.energy.gov/femp/procurement
http://www.epeat.net/
http://www.epa.gov/ozone/strathome.html
http://epa.gov/watersense
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In the course of providing services at the DOE site, if your services necessitate the 

acquisition of any of these types of products, it is expected that you will acquire the 

sustainable, environmentally preferable models unless the product is not available 

competitively within a reasonable time, at a reasonable price, is not life cycle cost 

efficient in the case of energy consuming products, or does not meet reasonable 

performance standards.  While there is no formal reporting, DOE prepares a sustainable 

acquisition annual report and you may be asked to share information for our report. 

 

 DOE-H-1055 COMPLIANCE WITH INTERNET PROTOCOL VERSION 6 (Ipv6) H.23

IN ACQUIRING INFORMATION TECHNOLOGY (JULY 2011) 

 

This contract involves the acquisition of Information Technology (IT) that uses Internet 

Protocol (IP) technology.  The Contractor agrees that (1) all deliverables that involve IT 

that uses IP (products, services, software, etc.) comply with IPv6 standards and 

interoperate with both IPv6 and IPv4 systems and products; and (2) it has IPv6 technical 

support for fielded product management, development and implementation available.  If 

the Contractor plans to offer a deliverable that involves IT that is not initially compliant, 

the Contractor shall (1) obtain the Contracting Officer's approval before starting work on 

the deliverable; and (2) have IPv6 technical support for fielded product management, 

development and implementation available. 

 

Should the Contractor find that the Performance Work Statement of this contract does not 

conform to IPv6 standards, it must notify the Contracting Officer of such 

nonconformance and act in accordance with the instructions of the Contracting Officer. 

 

 DOE-H-1056 CONTRACTOR ACCEPTANCE OF NOTICES OF VIOLATION H.24

OR ALLEGED VIOLATIONS, FINES, AND PENALTIES (JULY 2011) 

 

(a)  The Contractor shall accept, in its own name, notices of violation(s) or alleged 

violations (NOVs/NOAVs) issued by federal or state regulators to the Contractor 

resulting from the Contractor's performance of work under this contract, without 

regard to liability.  The allowability of the costs associated with fines and penalties 

shall be subject to other provisions of this contract. 

 

(b)  After providing DOE advance written notice, the Contractor shall conduct 

negotiations with regulators regarding NOVs/NOAVs and fine and penalties.  

However, the Contractor shall not make any commitments or offers to regulators that 

would bind the Government, including monetary obligations, without first obtaining 

written approval from the Contracting Officer.  Failure to obtain advance written 

approval may result in otherwise allowable costs being declared unallowable and/or 

the Contractor being liable for any excess costs to the Government associated with or 

resulting from such offers/commitments. 

 

(c)  The Contractor shall notify DOE promptly when it receives service from the 

regulators of NOVs/NOAVs and fines and penalties. 
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 DOE-H-1057 ASSIGNMENT AND ADMINISTRATION OF CONTRACTS AND H.25

SUBCONTRACTS (JULY 2011) 

 

(a) Assignment of DOE Prime Contracts.  During the period of performance of this 

contract, it may become necessary for the U.S. Department of Energy (DOE) to 

transfer and assign existing or future DOE prime contracts supporting site work to 

this contract.  The Contractor shall accept the transfers and assignments of contracts. 

Any recommendations and/or suggestions regarding individual transfers directed by 

DOE shall be submitted in writing to the Contracting Officer prior to the transfer or 

assignment. 

 

(b) Administration of Subcontracts.  The administration of all subcontracts entered into 

and/or managed by the Contractor, including responsibility for payment hereunder, 

shall remain with the Contractor.  The Government reserves the right at any time to 

require that the Contractor submit any or all other contractual arrangements, including 

but not limited to purchase orders or classes of purchase orders, for approval, and 

provide information concerning methods, practices, and procedures used or proposed 

to be used in subcontracting and purchasing.  Subcontracts and purchase orders shall 

be made in the name of the Contractor, shall not bind nor purport to bind the 

Government, shall not relieve the Contractor of any obligation under this contract 

(including, among other things, the obligation to properly supervise and coordinate 

the work of subcontractors), and shall be in such form and contain such provisions as 

are required by this contract or as the Contracting Officer may prescribe.  Any 

consent by the Contracting Officer to the placement of subcontracts shall not be 

construed to create subcontractor privity of contract with the Government. 

 

(c) Transfer of Subcontracts.  As the successor Contractor, the Contractor agrees to 

accept the transfer of existing subcontracts as determined necessary by DOE for 

continuity of operations.  The Contractor shall attempt to negotiate changes to the 

assigned subcontracts incorporating mandatory flow-down provisions at no cost.  If 

the subcontractor refuses to accept the changes or requests price adjustments, the 

Contractor will notify the Contracting Officer in writing.  DOE reserves the right to 

direct the Contractor to transfer to DOE or another Contractor any subcontract 

awarded under this contract. 

 

 DOE-H-1061 KEY PERSONNEL H.26

 

(a) Introduction 

 

Key Personnel are considered essential to the success of all work being performed 

under this contract.  This Clause provides specific requirements, in addition to the 

requirements of the clause in Section I entitled, "DEAR 952.215-70 Key Personnel," 

for the Key Personnel Team, requirements for changes to Key Personnel, reductions 

in contract price for changes to Key Personnel, and identification of all Key Personnel 

for this contract. 
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(b) Key Personnel Team Requirements 

 

 The Contracting Officer and designated Contracting Officer's Representative(s) shall 

have direct access to the Key Personnel.  All Key Personnel shall be permanently 

assigned to the position.  In addition to the definition contained in the Section I 

Clause entitled, "DEAR 952.215-70, Key Personnel," Key Person(s) are considered 

managerial personnel. 

 

(c) Definitions 

 

For the purposes of this Clause, Changes to Key Personnel is defined as:  (i) any 

change to the position assignment of a current Key Person under the contract, except 

for a person who acts for short periods of time, in the place of a Key Person during 

his or her absence the total time of which shall not exceed 30 working days during 

any given year; (ii) utilizing the services of a new substitute Key Person for 

assignment to the contract; or (iii) assigning a current Key Person for work outside 

the contract. 

 

(d) Contract Price Reductions for Changes to Key Personnel. 

 

(1) Notwithstanding approval by the Contracting Officer, any time the Project 

Manager (the initial Project Manager or any substitution approved by the 

Contracting Officer) is changed for any reason within two (2) years of being 

placed in the position, DOE may modify the contract by reducing the contract 

price by $50,000 for each and every occurrence of a change.  

 

(2) Notwithstanding approval by the Contracting Officer, any time a Key Person 

other than the Project Manager (any initial Key Person or any substitution 

approved by the Contracting Officer) is changed for any reason within two (2) 

years of being placed in the position, DOE may modify the contract by reducing 

the contract price by $25,000 for each and every occurrence of a change. 

 

(3) The Contractor may request in writing that the Contracting Officer consider 

waiving all or part of a reduction in price.  Such written request shall include the 

factual basis for the request.  The Contracting Officer shall have the unilateral 

discretion to make the determination to waive all or part of the reduction in price. 

 

(e) Requirements for Changes to Key Personnel 

 

(1)  The Contractor shall notify the Contracting Officer and request approval in 

writing at least 60 days in advance of any changes to Key Personnel.  

(2) Key Personnel substitutions shall have substantially equivalent capabilities, 

experience, and qualifications as the Key Personnel being replaced. 
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(3)  The Contractor shall not make a change in Key Personnel without prior written 

approval of the Contracting Officer.  

(4)  No Key Person position shall remain vacant for a period more than 30 days 

following Contracting Officer approval of a change in Key Personnel.  

(5)  Approval of changes to Key Personnel is at the unilateral discretion of the 

Contracting Officer.  

 

(f) The Key Personnel for this contract are identified below.  The list of personnel may, 

with the consent of the contracting parties, be amended from time to time during the 

course of the contract to add or delete personnel. 

 

  Position   Name 

  Project Manager  Damon Detillion 

  Security Manager  Richard Coriell 

  ESH&Q Manager                       

  Performance &   TBD 

  Integration Manager  Scott Hood  

  

 DOE-H-1063 PERFORMANCE GUARANTEE AGREEMENT (JULY 2011) H.27

 

The Contractor’s parent organization(s) or all member organizations if the Contractor is a 

joint venture, limited liability company, or other similar entity, shall guarantee 

performance of the contract as evidenced by the Executed Performance Guarantee 

Agreement incorporated in the contract in Section J, Attachment J-14.  

 

If the Contractor is a joint venture, limited liability company, or other similar entity 

where more than one organization is involved, the parent(s) or all member organizations 

shall assume joint and severable liability for the performance of the contract.  In the event 

any of the signatories to the Performance Guarantee Agreement enters into proceedings 

related to bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish 

written notification of the bankruptcy to the Contracting Officer. 

 

 DOE-H-1064 RESPONSIBLE CORPORATE OFFICIAL AND CORPORATE H.28

BOARD OF DIRECTORS  

 

The Contractor has provided a guarantee of performance from its parent company(s) in 

the form set forth in Section J, Attachment J-14 entitled, “Executed Performance 

Guarantee Agreement.”  The individual signing the “Performance Guarantee Agreement” 

for the parent company(s) should be the Responsible Corporate Official. 

 

The Responsible Corporate Official is the person who has sole corporate (parent 

company(s)) authority and accountability for Contractor performance.  DOE may contact, 

as necessary, the single Responsible Corporate Official identified below regarding 

contract performance issues. 
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Responsible Corporate Official: 

 

Name: Christopher P. Leichtweis 

Position: Chairman of the Board 

Company/Organization: North Wind Solutions, LLC 

Address: 1425 Higham Street, Idaho Falls, ID 83402 

Phone: 208-521-9143 

Facsimile: 208-557-0866 

Email: cleichtweis@northwindgroup.com  

  

Should the Responsible Corporate Official or their contact information change during the 

period of the contract, the Contractor shall promptly notify the Contracting Officer in 

writing of the change.  

  

Identified below is each member of the Corporate Board of Directors that will have 

corporate oversight.  

 

DOE may contact, as necessary, any member of the Corporate Board of Directors, who is 

accountable for corporate oversight of the Contractor organization and key personnel. 

 

Corporate Board of Directors: 

  

Name: Christopher P. Leichtweis 

Position: Chairman of the Board 

Company/Organization: North Wind Solutions, LLC 

Address: 1425 Higham Street, Idaho Falls, ID 83402 

Phone: 208-521-9143 

Facsimile: 208-557-0866 

Email: cleichtweis@northwindgroup.com  

 

Name: John M. Bukowski 

Position: President  

Company/Organization: North Wind Solutions, LLC 

Address: 1425 Higham Street, Idaho Falls, ID 83402 

Phone: 208-521-9143 

Facsimile: 208-557-0866 

Email: jbukowski@northwindgrp.com  

 

Name: Leon Owens 

Position: Corporate Director 

Company/Organization: Swift & Staley, Inc. 

Address: 101 Liberty Drive, Suite 7, Kevil, KY 42053 

Phone: 270-462-8821 

Facsimile: 270-462-8822 

Email: leon.owens@swiftstaleyinc.com  

 

mailto:cleichtweis@northwindgroup.com
mailto:cleichtweis@northwindgroup.com
mailto:jbukowski@northwindgrp.com
mailto:leon.owens@swiftstaleyinc.com
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Should any change occur to the Corporate Board of Directors or their contact information 

during the period of the contract, the Contractor shall promptly notify the Contracting 

Officer in writing of the change. 

 

 PRIVACY ACT SYSTEMS OF RECORD  H.29

 

(a) The Contractor shall design, develop, or adopt the following systems of records on 

individuals to accomplish an agency function pursuant to the Section I Clause 

entitled, FAR 52.224-2, Privacy Act. 

 

DOE Privacy 

Act System 

Number 

DOE Privacy Act System Description 

DOE-5 
Personnel Records of Former Contractor Employees (includes all 

former workers) 

DOE-10 
Energy Employees Occupational Illness Compensation Program 

Act Files 

DOE-13 Payroll and Leave Records 

DOE-14 Report of Compensation 

DOE-15 Intelligence-Related Access Authorization 

DOE-28 General Training Records 

DOE-31 Firearms Qualifications Records 

DOE-33 
Personnel Medical Records (present and former DOE employees 

and Contractor employees) 

DOE-35 Personnel Radiation Exposure Records 

DOE-38 Occupational and Industrial Accident Records 

DOE-43 Personnel Security Clearance Files 

DOE-45 Weapons Data Access Control System 

DOE-48 Security Education and/or Infraction Reports 

DOE-51 Employee and Visitor Access Control Records 

DOE-52 
Access Control Records of International Visits, Assignments, and 

Employment at DOE Facilities and Contractor Sites 

DOE-77 Physical Fitness Test Records (for armed, uniformed guards) 

DOE-81 
Counterintelligence Administrative and Analytical Records and 

Reports 

DOE-84 Counterintelligence Investigative Records 

DOE-88 
Epidemiologic and Other Health Studies, Surveys, and 

Surveillances 

 

(b) If the above list does not address all of the systems of records that are generated based 

on contract performance, then the Contractor shall notify the Contracting Officer 

prior to contract award or as soon as the discrepancy is discovered.  The Contractor 

shall monitor the identified systems and notify the Contracting Officer immediately if 

there is a change to an existing system or if a new system is needed.  Lack of 

notification does not exempt the Contractor from complying with the Privacy Act.  To 
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ensure that systems are monitored consistently, the Contractor must review the list 

annually and notify the Contracting Officer, in writing, that the list is accurate and up 

to date.   

 

(c) The above list shall be revised by mutual agreement between the Contractor and the 

Contracting Officer, in consultation with the local PAO and/or General Counsel, as 

necessary, to keep it current.  A formal modification to the contract is not required to 

incorporate these revisions; however, the revisions become effective upon mutual 

written agreement of the parties.  The mutually agreed upon revisions shall have the 

same effect as if they were actually among the systems listed in the table above, for 

the purpose of satisfying the listing requirement contained in paragraph (a)(1) of the 

contract clause for FAR 52.224-2, Privacy Act.  The revisions will be formally 

incorporated at the next convenient contract modification.  Additional information on 

Privacy Act Systems of Records can be found on the DOE Privacy Office home page. 

 

(d) The “Privacy Act Notification” (FAR 52.224-1) and “Privacy Act” (FAR 52.224-2) 

clauses are mandatory flow-down clauses that must be included in any subcontract 

requiring design, development, or operation of a Privacy Act system of record, 

including third-party medical services contracts.  Such subcontracts also require flow 

down of clauses specifically identifying applicable Privacy Act systems of records 

into the subcontracts.  For example, medical services contracts must include the 

substance of this H clause identifying system of record DOE-33, “Personnel Medical 

Records,” along with language on records turnover.  Subcontracts must also contain 

scope requirements necessary to ensure DOE and Contractor compliance with 

applicable records management and Privacy Act requirements. 

 

 DOE-H-1066 DISPOSITION OF INTELLECTUAL PROPERTY – FAILURE TO H.30

COMPLETE CONTRACT (JULY 2011) 

 

The following provisions shall apply in the event the Contractor does not complete 

contract performance for any reason: 

 

(a) The Government may take possession of and use all the technical data, including 

limited rights data, restricted computer software, and data and software obtained from 

subcontractors, licensors, and licensees, necessary to complete the work in 

conformance with this contract, including the right to use the data in any Government 

solicitations for the completion of the work contemplated under this contract.  

Technical data includes, but is not limited to, specifications, designs, drawings, 

operational manuals, flowcharts, software, databases and any other information 

necessary for the completion of the work under this contract.  The Contractor shall 

ensure that its subcontractors and licensors make similar rights available to the 

Government and its contractors. 

 

(b) The Contractor agrees to and does hereby grant to the Government an irrevocable, 

non-exclusive, paid-up license in and to any inventions or discoveries regardless of 

when conceived or actually reduced to practice by the Contractor, and any other 
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intellectual property, including technical data, which are owned or controlled by the 

Contractor, at any time through completion of this contract and which are 

incorporated or embodied in the construction of the facilities or which are utilized in 

the operation or remediation of the facilities or which cover articles, materials or 

products manufactured at a facility:  (1) to practice or to have practiced by or for the 

Government at the facility; and (2) to transfer such license with the transfer of that 

facility.  The acceptance or exercise by the Government of the aforesaid rights and 

license shall not prevent the Government at any time from contesting the 

enforceability, validity or scope of, or title to, any rights or patents or other 

intellectual property herein licensed. 

 

(c) In addition, the Contractor will take all necessary steps to assign permits, 

authorizations, leases, and licenses in any third party intellectual property to the 

Government, or such other third party as the Government may designate, that are 

necessary for the completion of the work contemplated under this contract. 

 

 DOE-H-1067 PRICE ANDERSON AMENDMENTS ACT NONCOMPLIANCE H.31

(JULY 2011) 

 

The Contractor shall establish an internal Price-Anderson Amendments Act (PAAA) 

noncompliance identification, tracking, and corrective action system and shall provide 

access to and fully support DOE reviews of the system.  The Contractor shall also 

implement a Price- Anderson Amendments Act reporting process which meets applicable 

DOE standards.  The Contractor shall be accountable for ensuring that subcontractors 

adhere to these requirements. 

 

 DOE H-1068 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION (JULY H.32

2011) 

 

(a) Imminent Health and Safety Hazard is a given condition or situation which, if not 

immediately corrected, could result in a serious injury or death, including exposure to 

radiation and toxic/hazardous chemicals.  Imminent Danger in relation to the facility 

safety envelope is a condition, situation, or proposed activity which, if not terminated, 

could cause, prevent mitigation of, or seriously increase the risk of (1) nuclear 

criticality, (2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous 

chemical exposure. 

 

(b) Work Stoppage.  In the event of an Imminent Health and Safety Hazard, identified by 

facility line management or operators or facility health and safety personnel 

overseeing facility operations, or other individuals, the individual or group identifying 

the imminent hazard situation shall immediately take actions to eliminate or mitigate 

the hazard (i.e., by directing the operator/implementer of the activity or process 

causing the imminent hazard to stop work, or by initiating emergency response 

actions or other actions) to protect the health and safety of the workers and the public, 

and to protect U.S. Department of Energy (DOE) facilities and the environment.  In 

the event an imminent health and safety hazard is identified, the individual or group 
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identifying the hazard should coordinate with an appropriate Contractor official, who 

will direct the shutdown or other actions, as required.  Such mitigating action should 

subsequently be coordinated with the DOE and Contractor management.  The 

suspension or stop-work order should be promptly confirmed in writing by the 

Contracting Officer. 

 

(c) Shutdown.  In the event of an imminent danger in relation to the facility safety 

envelope or a non-Imminent Health and Safety Hazard identified by facility line 

managers, facility operators, health and safety personnel overseeing facility 

operations, or other individuals, the individual or group identifying the potential 

health and safety hazard may recommend facility shutdown in addition to any 

immediate actions needed to mitigate the situation.  However, the recommendation 

must be coordinated with Contractor management, and the DOE Site Manager.  Any 

written direction to suspend operations shall be issued by the Contracting Officer, 

pursuant to the Clause entitled, "FAR 52.242-15, Stop-Work Order." 

 

(d) Facility Representatives.  DOE personnel designated as Facility Representatives 

provide the technical/safety oversight of operations.  The Facility Representative has 

the authority to "stop work," which applies to the shutdown of an entire plant, 

activity, or job.  This stop-work authority will be used for an operation of a facility 

which is performing work the Facility Representative believes: 

 

(1) Poses an imminent danger to health and safety of workers or the public if allowed 

to continue; 

 

(2) Could adversely affect the safe operation of, or could cause serious damage to the 

facility if allowed to continue; or 

 

(3) Could result in the release of radiological or chemical hazards to the environment 

in excess of regulatory limits. 

 

(e) This clause flows down to all subcontractors at all tiers.  Therefore, the Contractor 

shall insert a clause, modified appropriately to substitute "Contractor 

Representatives" for "the Contracting Officer" in all subcontracts. 

 

 DOE-H-1069 TRANSITION TO FOLLOW-ON CONTRACT (JULY 2009) H.33

 

The Contractor recognizes that the work and services covered by this contract are vital to 

the DOE mission and must be maintained without interruption, both at the 

commencement and the expiration of this contract.  It is therefore understood and further 

agreed in recognition of the above: 

 

(a) At the expiration of the contract term or any earlier termination thereof, the 

Contractor shall cooperate with a successor contractor or the Government by allowing 

its employees to interview for possible employment.  For those employees who 

accept employment with the successor contractor, such employees shall be released in 
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coordinated manner with the successor contractor.  The Contractor shall cooperate 

with the successor contractor and Government with regard to the termination or 

transfer arrangements for such employees to assure maximum protection of employee 

service credits and fringe benefits. 

 

(b) Within fifteen (15) days after the Notice to Proceed, the Contractor and the outgoing 

contractor shall jointly prepare a mutual detailed plan for the phase-out and phase-in 

of operations.  This plan shall specify a training and orientation program to cover 

each phase of the scope of work covered by the contract.  A proposed date by which 

the Contractor will assume responsibility from the outgoing contractor for such work 

shall be established.  The outgoing contractor will maintain full responsibility for 

such work until assumption thereof by the Contractor.  Execution of the proposed 

plan or any part thereof shall be accomplished in accordance with the Contracting 

Officer's direction and approval. 

 

(c) This clause shall apply to subcontracts as approved by the Contracting Officer. 

 

 DOE-H-1079 MANDATORY CHANGE ORDER ACCOUNTING H.34

 

(a) In accordance with FAR 52.243-6, the Contractor must establish change order 

accounting for each change or series of related changes whose estimated cost exceeds 

$100,000.    

 

(b) The Government has no obligation under this clause or any other term or condition of 

this contract to remind the Contractor of its obligations under this clause.  The 

Government may or may not, for example, refer to this clause when issuing change 

orders.   

 

(c)  If the Contractor separately identifies costs in its invoices that pertain to the changed 

work, the Contractor may invoice costs for both changed work and other work in the 

same invoice.   

 

(d)  If the Contractor fails to provide an adequate, auditable definitization proposal within 

120 days of the Contracting Officer’s request for such proposal, the Government may 

consider some or all of the associated proposal costs to be unallowable. 

 

(e)  If the Contractor fails to comply fully with the requirements of this clause, the 

Government may reflect the Contractor’s failure in its— 

 

(1) Determination of otherwise earned fee under the contract; and/or  

 

(2) Past performance evaluation of the Contractor’s performance. 
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 INFORMATION H.35

 

(a)  Management of Information Resources.  The Contractor shall design and implement 

Information Resources Management (IRM) capabilities as required to execute this 

contract in accordance with the Office of Management and Budget (OMB) Circular 

A-130, Management of Federal Information Resources.  

 

(b)  Release of Information.  The Contractor shall provide timely, accurate, and complete 

responses to information requested by DOE to comply with Freedom of Information 

Act and Privacy Act requirements.  

 

(c)  Unclassified Controlled Nuclear Information (UCNI).  Documents originated by the 

Contractor or furnished by the Government to the Contractor, in connection with this 

contract, may contain Unclassified Controlled Nuclear Information as determined 

pursuant to Section 148 of the Atomic Energy Act of 1954, as amended.  The 

Contractor shall be responsible for protecting such information from unauthorized 

dissemination in accordance with DOE regulations and directives and Section I 

Clauses entitled, DEAR 952.204-2, Security Requirements and DEAR 952.204-70, 

Classification/Declassification.  

 

 ALLOCATION OF RESPONSIBILITY AND LIABILITY FOR CONTRACTOR H.36

AND U.S. DEPARTMENT OF ENERGY (DOE) ENVIRONMENTAL 

COMPLIANCE ACTIVITIES 

 

(a) In this Clause: 

 

(1) “Environmental ” requirements means requirements imposed by applicable 

Federal, state, and local environmental laws and regulations, including, without 

limitation, statutes, ordinances, regulations, court orders, consent decrees, 

administrative orders, or compliance agreements, consent orders, permits, and 

licenses; and 

 

(2) “Party” means either the Contractor or DOE. 

 

(b) Responsibility and liability for fines or penalties arising from or related to violations 

of environmental requirements shall be borne by the party causing the violation 

regardless of which party: 

 

(1) The cognizant regulatory authority fines or penalizes; 

 

(2) Signs permit applications (including situations where DOE signs defective or non-

conforming permit applications or other environmental submittals prepared by or 

under the direction of the Contractor), manifests, reports, or other required 

documents; 

 

(3) Is a permittee; or 
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(4) Is the named subject of an enforcement action or assessment of a fine or penalty. 

 

(c) Consequently, if the Contractor causes a violation: 

 

(1) All fines and penalties arising from or related to violations of environmental 

requirements are unallowable costs.  If DOE pays a fine or penalty for a violation 

that the Contractor caused, the amount of the fine or penalty shall be due from the 

Contractor, and DOE may immediately offset that amount against payments to 

which the Contractor is otherwise entitled for allowable costs and fee, or any 

other funds otherwise owed by the Government to the Contractor; and 

 

(2) Costs of challenging or defending actions brought against the Contractor for 

violations of environmental requirements are to be borne by the Contractor. 

 

 PERMITS, APPLICATIONS, LICENSES, AND OTHER REGULATORY H.37

DOCUMENTS 

 

(a) Consistent with the FAR clause 52.236-7 "Permits and Responsibilities," in Section I, 

the Contractor must obtain any licenses, permits, other approvals or authorizations for 

conducting all activities under the contract.  The Contractor shall be responsible for 

becoming a party to all regulatory compliance agreements/orders associated with 

scope under this contract including those previously executed.  The Contractor is 

responsible for complying with all permits, licenses, certifications, authorizations and 

approvals from federal, state, and local regulatory agencies that are necessary for all 

activities under this contract (hereinafter referred to collectively as "permits").  

Except as specifically provided in this section and to the extent not prohibited by law 

or cognizant regulatory authority, the Contractor (or, if applicable, its subcontractors) 

will be the sole applicant for any such permits required for its activities.  The 

Contractor must take all appropriate actions to obtain transfer of existing permits, and 

DOE will use all reasonable means to facilitate transfer of existing permits.  If DOE 

determines it is appropriate or if DOE is required by cognizant regulatory authority to 

sign permit applications, DOE may elect to sign as owner or similar designation, but 

the Contractor (or, if applicable, its subcontractors) must also sign as operator or 

similar designation reflecting its responsibility under the permit unless DOE waives 

this requirement in writing. 

 

(b) Unless otherwise authorized by the Contracting Officer, the Contractor must submit 

to DOE for DOE's review and comment all permit applications, reports or other 

documents required to be submitted to regulatory authorities.  Such draft documents 

must be provided to DOE within a time frame, identified by DOE, sufficient to allow 

DOE substantive review and comment; and DOE will use its best efforts to perform 

such substantive review and comment within such time frame.  When providing DOE 

with documents that are to be signed or co-signed by DOE, the Contractor will 

accompany such document with a certification statement, signed by the appropriate 

Contractor corporate officer, attesting to DOE that the document has been prepared in 
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accordance with all applicable requirements and the information is, to the best of its 

knowledge and belief, true, accurate, and complete. 

 

(c) Except as specifically provided in this clause and to the extent not prohibited by law 

or cognizant regulatory authority, the Contractor (or, if applicable, its subcontractors) 

will be the signatory for reports, hazardous waste manifests, and other similar 

documents required under environmental permits or applicable environmental laws 

and regulations. 

 

(d) In the event of termination or expiration of this contract, DOE will require the new 

Contractor to accept transfer of all environmental permits executed by the Contractor, 

or DOE will accept responsibility for such permits and the Contractor shall be 

relieved of all future liability and responsibility resulting from the acts or omissions 

of the successor Contractor or DOE. 

 

 EMERGENCY CLAUSE H.38

 

(a) The U.S. Department of Energy (DOE) Portsmouth/Paducah Project Office (PPPO) 

Manager or designee shall have sole discretion to determine when an emergency 

situation exists at the site.  In the event that either the DOE-PPPO Manager or 

designee determines such an emergency exists, the applicable DOE Manager or 

designee will have the authority to direct any and all activities of the Contractor and 

subcontractors necessary to resolve the emergency situation.  The applicable DOE 

Manager or designee may direct the activities of the Contractor and subcontractors 

throughout the duration of the emergency.  

 

(b)  The Contractor shall include this Clause in all subcontracts at any tier for work 

performed at the site. 

 

 GOVERNMENT-FURNISHED SERVICES AND ITEMS (GFSI) H.39

  

(a)  DOE will provide Government-Furnished Property (GFP) and Government-Furnished 

Services and Items (GFSI) listed in Section J, Attachment J-3 and J-5, respectively.  

If DOE cannot provide the GFP and/or GFSI as identified in Section J, Attachments 

J-3 and J-5, the Contractor may be entitled to pursue remedies in the manner and 

subject to the limitations set out in subparagraphs (d) and (i) of Section I, FAR 

52.245-1, Government Property, Alternate I. 

 

(b)  The Contractor shall evaluate the adequacy of GFP and GFSI and notify DOE when 

GFP and GFSI equipment or services do not meet contract or DOE Order 

requirements. 

 

(c)  The Contractor shall provide the Contracting Officer a projection of when 

Government-Furnished Property (GFP) and Government-Furnished Services and 

Items (GFSI) listed in Section J, Attachment J-3 and J-5, respectively, are needed 

within thirty (30) calendar days after the Notice To Proceed and quarterly thereafter. 
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Amendments to the projection, if any, shall be provided to the Contracting Officer 45 

calendar days in advance of the GFSI need date.  The DOE will review each 

Contractor submittal of GFSI needs and, within fifteen (15) calendar days, shall 

notify the Contractor whether it will provide the requested GFSI. 

 

 GREEN PURCHASING UNDER DOE SERVICE CONTRACTS H.40

 

Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and 

Transportation Management, the Department of Energy is committed to managing its 

facilities in a manner that will promote the natural environment and protect the health and 

well-being of its Federal employees and Contractor service providers.  In the 

performance of work under this contract, the Contractor shall exert its best efforts to 

provide its services in a manner that will promote the natural environment and protect the 

health and well-being of Federal employees, contract service providers and visitors using 

the facility.  Green purchasing or environmentally preferable contracting includes the 

initiatives described below: 

  

 Alternative Fuels and Vehicles are described at http://afdc.energy.gov/afdc/ 

 Biobased Products are described at http://www.biopreferred.gov/ 

 Energy efficient products are described at http://;energystar.gov/products for Energy 

Star products and at http://www.eere.energy.gov/femp/procurement for FEMP 

designated products 

 Environmentally Preferable Computers are described at http://www.epeat.net 

 Non-Ozone Depleting Products are described at 

http://www.epa.gov/Ozone/snap.index.html 

 Recycled Products are described at http://epa.gov/cpg 

 Water efficient products are described at http://epa.gov/watersense/ 

  

To the extent that the services provided by the Contractor require the provision of any of 

the above types of products, the environmentally preferable type of product is to be 

furnished unless that type of product is not available competitively within a reasonable 

time, at a reasonable price, is not life cycle cost efficient in the case of energy consuming 

products, or does not meet reasonable performance standards.  The clauses at FAR 

52.223-2, Affirmative Procurement of Biobased Products under Service and Construction 

Contracts, 52.223-15, Energy Efficiency in Energy Consuming Products, and 52.223-17, 

Affirmative Procurement of EPA-Designated Items in Service and Construction 

Contracts, in Section I require the use of products that have biobased content, are energy 

efficient, or have recycled content.  

 

 DOE CONTRACT ADMINISTRATION AND OVERSIGHT   H.41

 

This contract presents significant work scope, and makes it imperative that DOE has a 

focused approach for providing oversight of Contractor work.  DOE oversight activities 

will focus primarily on ensuring safe completion of infrastructure requirements.  The 

DOE oversight will be conducted in a tailored and proactive manner with minimal 

interference with contract performance.  The Contractor shall respond to DOE oversight 

http://afdc.energy.gov/afdc/
http://www.biopreferred.gov/
http://;energystar.gov/products
http://www.eere.energy.gov/femp/procurement
http://www.epeat.net/
http://www.epa.gov/Ozone/snap.index.html
http://epa.gov/cpg
http://epa.gov/watersense/
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and to concerns, findings, and observations as identified by the Contracting Officer or 

Contracting Officer’s Representative during the conduct of these oversight activities.  

 

The Contractor shall expect routine surveillance and observation of work performed to 

the task requirements by DOE personnel and shall correct violations of laws, regulations, 

permits, Worker Safety & Health Program, upon discovery, within one working day.  The 

Contractor shall correct all other deficiencies within five working days. 

 

Suggestions for the improvement of contractually mandated work shall be enacted upon 

mutual agreement between the Contractor and the Contracting Officer or Contracting 

Officer’s Representative.  The Contractor shall provide logistical support to facilitate 

conducting oversight activities on an as-needed basis, at the discretion of the Contracting 

Officer’s Representative. 

 

The Contractor shall respond to DOE oversight and to concerns, findings and 

observations as identified by the Contracting Officer or Contracting Officer’s 

Representative during the conduct of these oversight activities.  The five fundamental 

areas of oversight that may be conducted during the course of the execution of this 

contract are as follows: 

 

(a) Project Management Oversight:  This includes daily field inspections and the weekly 

and monthly assessment of project status, which will be used to determine and 

validate project performance and invoices submitted by the Contractor. 

 

(b) Contract Management Oversight:  Administration and monitoring of the prime 

contract will be performed by the Contracting Officer’s Representative or their 

designee.  All information and documentation relinquished by the Contractor will be 

retained by the Contracting Officer’s Representative for the contract file.  

Administration and monitoring of the prime contract will be in accordance with the 

contract terms and conditions which include, but are not limited to, the oversight 

required under FAR Subchapter G – Contract Management (FAR Parts 42-51) and its 

supplements, as applicable. 

 

(c) Integrated Safety Management/Operations Oversight:  The Contractor shall provide 

documentation and participate in meetings to allow DOE to monitor the Contractor’s 

compliance with DOE P 450.4A, “Integrated Safety Management Policy.” 

 

(d) Daily Oversight:  DOE may utilize Facility Representatives, Project Managers, and 

Subject Matter Experts in addition to the Contracting Officer’s Representative, to 

conduct daily oversight for the duration of this contract.  The purpose of this 

oversight will be to assess compliance with the terms and conditions of the contract.  

In addition to this oversight, the Contractor shall support: 

 

(1) Senior Management Walkthroughs, conducted in areas or locations where work is 

ongoing; 

(2) Periodic Walkthroughs by regulators, DOE-HQ personnel, and/or other 
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stakeholders 

(3) Employee concerns elevated to DOE for evaluation; and 

(4) Unannounced inspections and visits by regulatory personnel 

  

(e) Assessments and Reviews:  DOE or other regulatory agencies may conduct 

assessments of the Contractor’s performance.  DOE may also conduct in-depth 

programmatic reviews of Contractor activities.  The subject areas of such reviews 

may include, but are not limited to safety and health, quality assurance, project 

management, financial systems, and environmental compliance.  Advance notice of 

these performance assessments and reviews will be given to the Contractor fourteen 

(14) calendar days in advance of the assessment or review when possible. 

 

 MODIFICATION AUTHORITY H.42

 

Notwithstanding any of the other clauses of this contract, the Contracting Officer shall be 

the only individual authorized to: 

 

(a) Accept nonconforming work, 

(b) Waive any requirement of this contract, or 

(c) Modify any term or condition of this contract. 

 

 EMPLOYEE CONCERNS PROGRAM H.43

  

The Contractor shall submit an implementation plan to the Contracting Officer for 

approval within 90 days of issuance of the Notice to Proceed that describes an Employee 

Concerns Program (ECP) that implements all programmatic requirements in DOE Order 

442.1A Department of Energy Employee Concerns Program, and all superseding 

versions.   

 INCORPORATION OF REPRESENTATIONS, CERTIFICATIONS, AND H.44

OTHER STATEMENTS OF OFFEROR  

 

The representations, certifications, and other statements of Offeror, completed by the 

Contractor, dated February 3, 2015, are hereby incorporated by reference and made a part 

of this contract. 

 

 NOTICE REGARDING THE PURCHASE OF AMERICAN-MADE EQUIPMENT H.45

AND PRODUCTS -- SENSE OF CONGRESS  

 

It is the Sense of the Congress that, to the greatest extent practicable, all equipment and 

material purchased with funds made available under this award should be American-

made. 
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 PAPERLESS DIRECTIVE PROCESSING SYSTEM H.46

 

(a) The Contractor, in addition to complying with applicable laws, rules, and other 

regulations, shall comply with those DOE orders and other directives applicable to 

Contractors, with the applicable departmental policies, plans, programs, and 

management directives, and with all changes to assigned work as agreed to by the 

Contractor and the Contracting Officer or designee. 

 

(b) DOE has developed a list of applicable DOE Directives, and is appended to the 

contract as Section J, Attachment J-2.  The Contractor shall comply with the 

directives identified in such list.  The Contractor shall make no claim, including a 

claim for equitable adjustment under the Changes clauses of this contract, for 

additional costs, fee or extension of time of performance relating to compliance with 

the directives in such list. 

 

(c) The List of Applicable DOE Directives to the contract will be revised and issued, by 

the DOE Contracting Officer, as a contract modification, as necessary.  The 

Contracting Officer may direct the Contractor to comply with additional DOE 

Directives and local directives and revisions thereto, as follows: 

 

1) Pursuant to and in accordance with the Changes clause of the contract with 

respect to changes in directives within the general scope of this contract. 

 

2) Pursuant to any Environment, Safety, and Health provisions of this contract, and 

in accordance with the Changes clause of this contract with respect to changes in 

directives involving safety, environment, health, and quality. 

 

(d) At least once a month, the Contractor will extract directives from the DOE Paperless 

Directive System utilizing the Internet as notification of their availability by DOE 

electronic prompting.  Copies of DOE directives may be obtained without charge 

from the Contracting Officer or by citing the number of this contract in a written 

request sent to the following address: 

 

U.S. DOE 

Distribution Section 

1000 Independence Ave S.W. 

Washington, DC 20585 

James V. Forrestal Building 

 

(e) The Contracting Officer and his/her representative(s) expressly authorized in writing 

to do so are the only Government officials authorized to provide explanations as to 

the applicability of directives.  The Contracting Officer is the only Government 

Official authorized to resolve possible conflicting requirements involving directives. 

 

(f) Upon receipt of a new or revised directive, the Contractor shall review it for 

consistency with the other terms of this contract and for impacts on funding, 
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manpower and other provisions of the contract.  If the Contractor considers the 

directive to be consistent with the other terms of this contract and it can be 

implemented within existing funds, manpower, and other provisions of the contract 

and the implementation will not have a negative impact on the cost, schedule, or other 

obligations of the Contractor, the Contractor shall establish an implementation 

schedule, and so advise the Contracting Officer within 30 calendar days of receipt.  In 

the event the Contractor considers the directive to be inconsistent with the other terms 

of this contract or the requirements of the directive cannot be implemented within 

existing funding, manpower, and other provisions of the contract, the Contractor shall 

so advise the Contracting Officer within 30 calendar days of receipt.  Such notice 

shall include the basis for the claimed inconsistency and the projected cost of 

implementation in excess of current funding, manpower, and other provisions of the 

contract.  After evaluation of the Contractor’s position, the Contracting Officer shall 

issue direction to the Contractor, pursuant to the applicable Changes clause in this 

contract, concerning appropriate implementation of the directive. 

 

(g) The Contractor will, at least quarterly, notify DOE of those directives obtained from 

the DOE Paperless Directive System as described in (d) above.  The Contractor 

cognizant personnel will review these directives and recommend for concurrence 

disposition of the directives to DOE-PPPO. 

 

(h) Upon agreement between the Contractor and DOE, the directive will be implemented 

as outlined in a Contractor Management Summary or Implementation Plan, 

whichever is appropriate, and the directive added to Attachment J-2, Portsmouth List 

of Applicable DOE Directives (List B), of the contract and issued by the Contracting 

Officer.  The same process will be utilized for deletion of directives. 

 

(i) The Contractor shall incorporate the substance of this clause with respect to 

applicable directives, excluding any reference to the Changes clause, in subcontracts 

for performance of work at the site and as directed by the Contracting Officer. 

 

 PERSONNEL SECURITY CLEARANCES H.47

 

(a) The Contractor is required to conduct pre-employment investigative screening of 

prospective employees in order to ensure trustworthiness and reliability.  The 

Contractor shall provide certification to the Contracting Officer that an investigative 

screening has been completed prior to employment.  The certification shall include 

verification of identity, previous employment and education, and the results of credit 

and law enforcement checks. 

 

(b) Personnel assigned by the Contractor to work at the DOE site will be required to 

obtain a security clearance.  The levels of clearance are as follows: 

 

Clearance level 

 Q – sensitive 

Q – non-sensitive 
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L – confidential/secret 

 

Under this contract, Contractor personnel shall be required to have an “L” clearance 

level at a minimum.  Key management and certain other personnel will be required to 

have a “Q” clearance level.  The Contractor shall seek opportunities to reduce the 

levels of clearance required for personnel based upon the site conditions. 

 

(c) This requirement may be waived by the Contracting Officer for personnel not 

involved with classified information while clearances are being processed, or for 

personnel associated with the program for short periods of time, such as consultants. 

 

(d) The Contractor shall retrieve and dispose of badges for employees:  1) who are no 

longer working on the contract; 2) who no longer require access; 3) when their badge 

expires; or 4) when the contract expires or is terminated.   

 

 

 ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION H.48

PROGRAM ACT (EEOICPA) 

 

The Contractor shall provide support of the EEOICPA established under Title XXXVI of 

the National Defense Authorization Act of 2001 (Public Law 106-398).  The Contractor 

shall provide records in accordance with the Section I Clause entitled, DEAR 970.5204-

3, Access to and Ownership of Records, in support of EEOICPA claims and the claim 

process under the EEOICPA.  

 

The Contractor shall: 

 

(a) Verify employment and provide other records which contain pertinent information for 

compensation under the EEOICPA.  The Contractor shall provide this support for 

itself and any named subcontractors’ employees.  

(b) Provide reports as directed by the U.S. Department of Energy (DOE), such as costs 

associated with EEOICPA. 

(c) Provide an EEOICPA point-of-contact; this employee shall attend meetings, as 

requested by DOE. 

(d) Locate, retrieve and provide a minimum of two (2) copies of any personnel and other 

program records as requested. 

(e) Perform records research needed to complete the Department of Labor (DOL) claims 

or to locate records needed to complete the claims. 

(f) Perform/coordinate records declassification activities required for the processing of 

claims forms. 

(g) Keep Federal Compensation Program Act (FCPA) information current on EEOICPA 

claims activities. 

(h) Ensure that up-to-date cost information is input to the FCPA electronic reporting 

system by the 10th of each month. 
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(i) Ensure all EEOICPA claims received are completed and returned to DOE within 

45 calendar days of the date entered in the FCPA electronic reporting system. 

 

The FCPA electronic reporting system will be provided to the Contractor. 

 

 ACCESS TO DOE-OWNED OR LEASED FACILITIES H.49

(a) The performance of this contract requires that employees of the Contractor have 

physical access to DOE-owned or leased facilities; however, this clause does not 

control requirements for an employee’s obtaining a security clearance.  The 

Contractor understands and agrees that DOE has a prescribed process with which the 

Contractor and its employees must comply in order to receive security badges that 

allow such physical access.  The Contractor further understands that it must propose 

employees whose backgrounds offer the best prospect of obtaining approval for 

access, considering the following potentially disqualifying criteria, which are not all 

inclusive and may vary depending on access requirements:  

 

(1) Is or is suspected of being, a terrorist; 

 

(2) Is the subject of an outstanding warrant; 

 

(3) Has deliberately omitted, concealed, or falsified relevant and material facts from 

any Questionnaire for National Security Positions (SF-86), Questionnaire for 

Non-Sensitive Positions (SF-85), or similar form; 

 

(4) Has presented false or forged identity source documents; 

 

(5) Has been barred from Federal employment; 

 

(6) Is currently awaiting a hearing or trial or has been convicted of a crime punishable 

by imprisonment of six (6) months or longer; or 

 

(7) Is awaiting or serving a form of pre-prosecution probation, suspended or deferred 

sentencing, probation or parole in conjunction with an arrest or criminal charges 

against the individual for a crime that is punishable by imprisonment of six (6) 

months or longer. 

 

(b) The Contractor shall ensure: 

 

(1) In initiating the process for gaining physical access, (i) compliance with 

procedures established by DOE, including use of any forms directed by DOE; (ii) 

that employees properly complete said forms; and (iii) that the employees submit 

the forms to the person designated by the Contracting Officer. 

 

(2) In completing the process for gaining physical access, that its employees (i) 

cooperate with DOE officials responsible for granting access to DOE–owned or 

leased facilities; and (ii) provide any additional information as DOE may request. 
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(c) The Contractor understands and agrees that DOE may unilaterally deny a security 

badge to an employee and that the denial remains effective until such time as DOE 

determines that access may be granted.  Upon notice from DOE that an employee’s 

application for a security badge is or will be denied, the Contractor shall promptly 

identify a substitute employee and initiate the process for gaining access for the 

substitute.  DOE’s denial of a security badge to individual employees shall not be 

cause for extension of the period of performance of this contract or any contractor 

claim against DOE. 

 

(d) The Contractor shall return to the Contracting Officer or designee the badge(s) or 

other credential(s) provided by DOE pursuant to this clause, granting physical access 

to DOE-owned or leased facilities by the Contractor’s employee(s), upon (1) the 

termination of this contract; (2) the expiration of this contract; (3) the termination of 

employment on this contract by an individual employee; or (4) demand by DOE for 

return of the badge. 

 

(e) The Contractor shall include this clause, including this paragraph (e), in any 

subcontract, awarded in the performance of this contract, in which one or more 

subcontractor employees will require physical access to DOE–owned or leased 

facilities. 

 

 CONFIDENTIALITY OF INFORMATION H.50

 

(a) To the extent that the work under this contract requires that the Contractor be given 

access to confidential or proprietary business, technical, or financial information 

belonging to the Government or other companies, the Contractor shall, after receipt 

thereof, treat such information as confidential and agree not to appropriate such 

information to its own use or to disclose such information to third parties unless 

specifically authorized by the Contracting Officer in writing.  The foregoing 

obligations, however, shall not apply to: 

 

 Information which, at the time of receipt by the Contractor, is in the public 

domain; 

 Information which is published after receipt thereof by the Contractor or 

otherwise becomes part of the public domain through no fault of the Contractor; 

 Information which the Contractor can demonstrate was in his possession at the 

time of receipt thereof and was not acquired directly or indirectly from the 

Government or other companies; and 

 Information which the Contractor can demonstrate was received by it from a third 

party that did not require the Contractor to hold it in confidence. 

 

(b) The Contractor shall obtain the written agreement, in a form satisfactory to the 

Contracting Officer, of each employee permitted access, whereby the employee 

agrees that he will not discuss, divulge or disclose any such information or data to any 

person or entity except those persons within the Contractor's organization directly 
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concerned with the performance of the contract. 

 

(c) The Contractor agrees, if requested by the Government, to sign an agreement 

identical, in all material respects, to the provisions of this clause, with each company 

supplying information to the Contractor under this contract, and to supply a copy of 

such agreement to the Contracting Officer. 

 

(d) The Contractor agrees that upon request by DOE it will execute a DOE-approved 

agreement with any party whose facilities or proprietary data it is given access to or is 

furnished, restricting use and disclosure of the data or the information obtained from 

the facilities.  Upon request by DOE, such an agreement shall also be signed by 

Contractor personnel. 

 

(e) This clause shall flow down to all subcontracts. 

 CONTRACT PARTICIPATION BY FOREIGN NATIONALS  H.51

 

(a) The Contractor shall notify the Contracting Officer, in writing, prior to the 

employment of or participation by any foreign national in the performance of work 

under the contract. 

 

(b) The Contractor shall notify the Contracting Officer, in writing, prior to any visit to 

sites covered by this contract by any foreign national in connection with the work 

being performed under this contract.  This notification shall be made at least 75 days 

prior to the planned visit.  

 

 MAJOR SUBCONTRACTORS H.52

 

The following subcontractor(s) have been determined to be major subcontractors for this 

contract:  

 

[To be inserted post-award.] 

 

 PARTNERING H.53

 

In order to most effectively accomplish this contract, the Government proposes to form a 

cohesive partnership with the Contractor.  It is a way of doing business based upon trust, 

dedication to common goals, and an understanding and respect of each other's 

expectations and values.  The process creates a teambuilding environment which fosters 

better communication and problem solving, and a mutual trust between the participants.  

These key elements create a climate in which issues can be raised, openly discussed, and 

jointly settled, without getting into an adversarial relationship.  In this way, partnering is 

a mindset, and a way of doing business.  It is an attitude toward working as a team, and 

achieving successful project execution.  This endeavor seeks an environment that 

nurtures team building cooperation, and trust between the Government and the 

Contractor.  The partnership strives to draw on the strengths of each organization in an 
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effort to achieve a quality project done right the first time, within budget, and on 

schedule. 

 

Participation in the partnership will be totally voluntary by the parties.  Any cost 

associated with effectuating this partnership will be agreed to by both parties during 

contract performance.  The U.S. Army Corps of Engineers has championed partnering 

and their guidelines will be utilized in organizing partnering meetings and establishing a 

partnering agreement.  

 

 QUALITY ASSURANCE SYSTEM H.54

 

The Contractor shall establish and maintain an effective Quality Assurance Program 

(QAP) approved by DOE in compliance with 10 CFR 830 Subpart A and DOE Order 

414.1D and in accordance with the EM Quality Assurance Program, EM-QA-001 Rev 1, 

prior to commencement of work affecting nuclear safety.  The EM QAP provides the 

basis to achieve quality across the EM complex for all mission-related work while 

providing a consistent approach to Quality Assurance (QA). 

 

EM has adopted the American Society of Mechanical Engineers (ASME) NQA-1, 2008, 

with addenda through 2009, Quality Assurance Requirements for Nuclear Facility 

Applications, as a consensus standard and requires the implementation of NQA-1 

requirements into the Contractors Quality Implementation Plan (QIP) based on the 

activities being performed.   

 

Development of a new QAP or modification of the existing version of a QAP from a 

prior contractor, does not alter a contractor’s legal obligation to comply with 

10 CFR 830, other regulations affecting quality assurance (QA) and DOE Order 414.1D. 

 

The Contractor’s QAP shall describe the overall implementation of the EM QA 

requirements and shall be applied to all work performed by the Contractor (e.g., research, 

design/engineering, construction, operation, budget, mission, safety, and health). 

 

The Contractor shall, at a minimum, annually review and update as appropriate, their 

QAP.  The review and any changes shall be submitted to DOE for approval.  Changes 

that reduce the level of commitments affecting nuclear safety shall be approved before 

implementation by the Contractor. 

 

All software acquisition, development, operation and maintenance included in the IMS 

shall be compliant with requirements identified in EM-QA-001 Rev 1, Attachment G.  

Safety software shall be acquired, developed and implemented using ASME NQA-1-

2008 with addenda through 2009, Part I and Subpart 2.7.  Non-safety, quality-related 

software for nuclear facility or EM mission critical applications shall be managed and 

controlled in accordance with the requirements of DOE 0 414.1D, Attachment 2, Sections 

2 & 3 as well as Attachment 4 for Nuclear Facilities.  
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The Contractor shall develop and implement a comprehensive Issues Management 

System for the identification, assignment of significance category, and processing of 

nuclear safety-related issues identified within the Contractor’s organization.  The 

significance assigned to the issues shall be the basis for all actions taken by the 

Contractor in correcting the issue from initial causal analysis, reviews for reporting to 

DOE, through completion of Effectiveness Reviews if required based on the seriousness 

of the issue. 

 

 VARIATION IN QUANTITY OF SITE PERSONNEL FOR SERVICES H.55

 

The contractor is responsible for providing site services for personnel as required by the 

Performance Work Statement (PWS) of the contract.  Fluctuations in service 

requirements (i.e the number of users of the services) for site personnel are included 

within the contractual firm-fixed price of the contract.  Due to funding, tenant services, 

and project variability at the site, the actual number of site personnel supported or “users” 

during the contract period may differ.  For the following PWS paragraphs, the contractor 

is responsible for fluctuations up to and including +/-15%.  If site personnel supported 

varies by +/-15% (greater or less than) of the 2,450 estimated site personnel, the 

contractor or the government may be entitled to an equitable adjustment in the contract 

price.   

 

PWS Section C.3.2 Safeguards and Security  

PWS Section C.3.9 Training Services 

PWS Section C.3.3 Computing, Telecommunication, and Cyber Security 

 

This demand for an equitable adjustment may be made by either party with written notice 

referencing this clause.  The equitable adjustment shall be based upon a documented 

accounting increase/decrease in number of users and the associated price due solely to the 

variation in the number of users above 115 percent or below 85 percent of the estimated 

quantity.  The variation in price shall be adjusted using Section J, Attachment 10, Exhibit 

Line Item Numbers (ELINs) CLIN 0501, Indefinite Delivery/Indefinite Quantity priced 

table (A500 Series). 

 

The contractor shall document the request in writing, to be received by the Contracting 

Officer within 10 days of the increase or decrease, or within such further period as may 

be granted by the Contracting Officer.  Upon the receipt of a written request, the 

Contracting Officer shall ascertain the facts and make an adjustment as, in the judgment 

of the Contracting Officer, is justified.  The Contracting Officer reserves the right to deny 

the request whole or in part 

 

 COST REIMBURSEMENT CLINS     H.56

For the following CLINs that are designated as cost-reimbursable, the contractor shall 

separately track and invoice associated costs.  Pursuant to FAR Part 31, Contract Cost 

Principles and Procedures, the Contracting Officer reserves the right to determine the 
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allowability, allocability and reasonableness of costs submitted for reimbursement of 

work performed in accordance with the Performance Work Statement paragraphs below.   

CLIN 0401 - COST REIMBURSEMENT (Base Period) 

A401 C.4.1 Benefit Plans 

A402 C.4.2 Replacement of Government Furnished Property 

A403 

C.4.3 Interagency Fleet Management System (IFMS) 

Vehicles 

A404 C.4.4 Software Licenses and Long Distance Service 

A405 C.4.5 Environmental Information Center (EIC) Lease 

 

CLIN 0402 - COST REIMBURSEMENT (Option Period) 

B401 C.4.1 Benefit Plans 

B402 C.4.2 Replacement of Government Furnished Property 

B403 

C.4.3 Interagency Fleet Management System (IFMS) 

Vehicles 

B404 C.4.4 Software Licenses and Long Distance Service 

B405 C.4.5 Environmental Information Center (EIC) Lease 

Notwithstanding Government audit and/or adjustment of invoices or vouchers, the list of 

ELINs above under CLIN 0401/0402, are reimbursable under this contract in accordance 

with FAR Part 30, entitled “Cost Accounting Standards”.  In order for a cost to be 

considered for reimbursement by the government, costs must also meet the following 

conditions: 

1) The contractor must record the cost that, at the time of the request for reimbursement, 

the Contractor has paid by cash, check, or other form of actual payment for items or 

services purchased directly for the contract and may not be delinquent in paying costs 

of contract performance in the ordinary course of business.  

2) Costs must be properly allocable and allowable, as shown in the records maintained 

by the Contractor for purposes of obtaining reimbursement under Government 

contracts. 

The Contracting Officer may establish additional cost-reimbursement CLINs/ELINs 

during the contract period of performance. Any other statements in the solicitation, 

specifications, or other documents incorporated in this contract by reference or otherwise 

requiring performance of services or furnishing of materials shall be at the Contractor’s 

expense or at no cost to the Government and shall not be invoiced against these cost-

reimbursement  CLINs/ELINs.  

The contractor shall notify the Government in accordance with FAR 52.232-20, 

Limitation of Cost, 60 days in advance of when the contractor believes costs are expected 

to exceed 75% of the estimated cost of each cost reimbursement CLIN/ELIN.  

Furthermore, the contractor shall notify the Government in accordance with FAR 52.232-

22, Limitation of Funds, 30 days in advance of when the amount of funds are expected to 
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exceed 85% of the amount allotted to the contract and include the estimated amount of 

additional funds required to continue performance for a period defined by the contractor, 

or to a time when funds will again be required.   
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SECTION I  

 

CONTRACT CLAUSES 

 

I.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make 

their full text available. Also, the full text of a clause may be accessed electronically at 

this/these address: https://www.acquisition.gov/far/ 

 

I.2 FAR 52.202-1 DEFINITIONS (NOV 2013) 

 

I.3 FAR 52.203-3 GRATUITIES (APR 1984) 

 

I.4 FAR 52.203-5 COVENANT AGAINST CONTINGENT FEES (MAY 2014) 

 

I.5 FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 

GOVERNMENT (SEPT 2006) 

 

I.6 FAR 52.203-7 ANTI-KICKBACK PROCEDURES (MAY 2014) 

 

I.7 FAR 52.203-8 CANCELLATION, RECISSION, AND RECOVERY OF FUNDS 

FOR ILLEGAL OR IMPROPER ACTIVITY (MAY 2014) 

 

I.8 FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER 

ACTIVITY (MAY 2014) 

 

I.9 FAR 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 

FEDERAL TRANSACTIONS (OCT 2010) 

 

I.10 FAR 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT 

(APR 2010) 

 

I.11 FAR 52.203-14 DISPLAY OF HOTLINE POSTER(S) (DEC 2007) 

 

(b)3) DOE IG Hotline Poster: 

http://energy.gov/sites/prod/files/igprod/documents/Hotline_poster.pdf 

 

https://www.acquisition.gov/far/
http://energy.gov/sites/prod/files/igprod/documents/Hotline_poster.pdf
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I.12 FAR 52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND 

REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS 

(APR 2014) 

 

I.13 FAR 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER 

FIBER CONTENT PAPER (MAY 2011) 

 

I.14 FAR 52.204-9 PERSONAL IDENTIFY VERIFICATION OF CONTRACTOR 

PERSONNEL (JAN 2011)  

 

(a)  The Contractor shall comply with agency personal identity verification procedures 

identified in the contract that implement Homeland Security Presidential Directive-12 

(HSPD-12), Office of Management and Budget (OMB) guidance M-05-24 and 

Federal Information Processing Standards Publication (FIPS PUB) Number 201.  

 

(b)  The Contractor shall account for all forms of Government-provided identification 

issued to the Contractor employees in connection with performance under this 

contract. The Contractor shall return such identification to the issuing agency at the 

earliest of any of the following, unless otherwise determined by the Government:  

 

(1)  When no longer needed for contract performance.  

(2)  Upon completion of the Contractor employee’s employment.  

(3)  Upon contract completion or termination.  

 

(c)  The Contracting Officer may delay final payment under a contract if the Contractor 

fails to comply with these requirements.  

 

(d)  The Contractor shall insert the substance of this clause, including this paragraph (d), 

in all subcontracts when the subcontractor’s employees are required to have routine 

physical access to a Federally-controlled facility and/or routine access to a Federally-

controlled information system. It shall be the responsibility of the prime Contractor to 

return such identification to the issuing agency in accordance with the terms set forth 

in paragraph (b) of this section, unless otherwise approved in writing by the 

Contracting Officer.  

 

I.15 FAR 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS (JUL 2013) 

 

I.16 FAR 52.204-13 SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JUL 

2013) 
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I.17 FAR 52.204-14 SERVICE CONTRACT REPORTING REQUIREMENTS (JAN 

2014) 

 

I.18 FAR 52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED OR 

PROPOSED FOR DEBARMENT (AUG 2013) 

 

I.19 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION 

REGARDING RESPONSIBILITY MATTERS (JUL 2013) 

 

I.20 FAR 52.209-10 PROHIBITION ON CONTRACTING WITH INVERTED 

DOMESTIC CORPORATIONS (MAY 2012) 

 

I.21 FAR 52.210-1 MARKET RESEARCH (APR 2011) 

 

I.22 FAR 52.215-2 AUDIT AND RECORDS – NEGOTIATION (OCT 2010) 

 

I.23 FAR 52.215-8 ORDER OF PRECEDENCE – UNIFORM CONTRACT FORMAT 

(OCT 1997) 

 

I.24 FAR 52.215-11 PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR 

PRICING DATA – MODIFICATIONS (AUG 2011) 

 

I.25 FAR 52.215-13 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA – 

MODIFICATIONS (OCT 2010) 

 

I.26 FAR 51.215-14 INTEGRITY OF UNIT PRICES (OCT 2010) 

 

I.27 FAR 52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 

2010) 

 

I.28 FAR 52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY (OCT 

1997) 

 

I.29 FAR 52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR 

POSTRETIREMENT BENEFITS (PRB) OTHER THAN PENSIONS (JUL 2005) 

 

I.30 FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 

 

(a) The Contractor shall make the following notifications in writing: 
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(1) When the Contractor becomes aware that a change in its ownership has occurred, 

or is certain to occur, that could result in changes in the valuation of its capitalized 

assets in the accounting records, the Contractor shall notify the Administrative 

Contracting Officer (ACO) within 30 days. 

 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to 

asset valuations or any other cost changes have occurred or are certain to occur as 

a result of a change in ownership. 

 

(b) The Contractor shall— 

 

(1) Maintain current, accurate, and complete inventory records of assets and their 

costs; 

 

(2) Provide the ACO or designated representative ready access to the records upon 

request; 

 

(3) Ensure that all individual and grouped assets, their capitalized values, 

accumulated depreciation or amortization, and remaining useful lives are 

identified accurately before and after each of the contractor’s ownership changes; 

and 

 

(4) Retain and continue to maintain depreciation and amortization schedules based on 

the asset records maintained before each contractor ownership change. 

 

(c) The Contractor shall include the substance of this clause in all subcontracts under this 

contract that meet the applicability requirement of FAR 15.408(k). 

 

I.31 FAR 52.215-21 REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA 

AND DATA OTHER THAN CERTIFIED COST OR PRICING DATA – 

MODIFICATIONS (OCT 2010) AND ALTERNATE III (OCT 1997) 

 

I.32 FAR 52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES (OCT 2009) 

 

I.33 FAR 52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS (OCT 

1997) 

 

I.34 FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

 

 

The Government may require continued performance of any services within the limits 

and at the rates specified in the contract. These rates may be adjusted only as a result of 
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revisions to prevailing labor rates provided by the Secretary of Labor. The option 

provision may be exercised more than once, but the total extension of performance 

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by 

written notice to the Contractor within 30 days of the end of the contract period.  

 

I.35 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 

2000) 

 

(a)  The Government may extend the term of this contract by written notice to the 

Contractor within 30 days; provided that the Government gives the Contractor a 

preliminary written notice of its intent to extend at least 60 days before the contract 

expires. The preliminary notice does not commit the Government to an extension. 

  

(b)  If the Government exercises this option, the extended contract shall be considered to 

include this option clause. 

  

(c)  The total duration of this contract, including the exercise of any options under this 

clause, shall not exceed five years. 

 

I.36 FAR 52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (NOV 2011) 

 

I.37 FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2014) 

 

I.38 FAR 52.219-14 LIMITATIONS ON SUBCONTRACTING (NOV 2011) 

 

I.39 FAR 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM 

REREPRESENTATION (JUL 2013) 

 

I.40 FAR 52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 

1997) 

 

I.41 FAR 52.222-3 CONVICT LABOR (JUN 2003) 

 

I.42 FAR 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS – 

OVERTIME COMPENSATION (MAY 2014) 

 

I.43 FAR 52.222-6 CONSTRUCTION WAGE RATE REQUIREMENTS (MAY 2014) 

 

I.44 FAR 52.222-7 WITHHOLDING OF FUNDS (MAY 2014) 

 

I.45 FAR 52.222-8 PAYROLLS AND BASIC RECORDS (MAY 2014) 
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I.46 FAR 52.222-9 APPRENTICES AND TRAINEES (JUL 2005) 

 

I.47 FAR 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 

1988) 

 

I.48 FAR 52.222-11 SUBCONTRACTS (LABOR STANDARDS) (FEB 1988) 

 

I.49 FAR 52.222-12 CONTRACT TERMINATION – DEBARMENT (MAY 2014) 

 

I.50 FAR 52.222-13 COMPLIANCE WITH CONSTRUCTION WAGE RATE 

REQUIREMENTS AND RELATED REGULATIONS (MAY 2014) 

 

I.51 FAR 52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 

 

I.52 FAR 52.222-15 CERTIFICATION OF ELIGIBILITY (MAY 2014) 

 

I.53 FAR 52.222-17 NONDISPLACEMENT OF QUALIFIED WORKERS (MAY 2014) 

 

I.54 FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 

 

I.55 FAR 52.222-26 EQUAL OPPORTUNITY (MAR 2007) 

 

I.56 FAR 52.222-33 NOTICE OF REQUIREMENT FOR PROJECT LABOR 

AGREEMENT (MAY 2010) – ALT II (MAY 2010) 

 

I.57 FAR 52.222-34 PROJECT LABOR AGREEMENT (MAY 2010) – ALT I (MAY 

2010) 

 

I.58 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS (JUL 2014) 

 

I.59 FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES 

(JUL 2014) 

 

I.60 FAR 52.222-37 EMPLOYMENT REPORTS ON VETERANS (JUL 2014)  

 

I.61 FAR 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE 

NATIONAL LABOR RELATIONS ACT (DEC 2010) 

 

I.62 FAR 52.222-41 SERVICE CONTRACT LABOR STANDARDS (MAY 2014) 

 

I.63 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES 

(MAY 2014) 
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In compliance with the Service Contract Labor Standards statute and the regulations of 

the Secretary of Labor (29 CFR part 4), this clause identifies the classes of service 

employees expected to be employed under the contract and states the wages and fringe 

benefits payable to each if they were employed by the contracting agency subject to the 

provisions of 5 U.S.C. 5341 or 5332.   

 

This Statement is for Information Only: It is not a Wage Determination 

 

Employee Class 

Monetary Wage - 

Fringe Benefits 

Accounting Clerk GS-4  $                         18.49  

Administrative Assistant GS-7                             25.61  

Document Preparation Clerk GS-3                             16.47  

General Clerk GS-3                             16.47  

Scheduler, Maintenance GS-4                             18.49  

Secretary GS-6                             23.05  

Service Order Dispatcher GS-4                             18.49  

Motor Vehicle Mechanic WG-10                             31.85  

Janitor WG-2                             18.27  

Laborer, Grounds Maintenance WG-3                             20.17  

Computer Operator GS-6                             23.05  

Computer Programmer GS-9                             31.33  

Computer Systems Analyst GS-11                             37.91  

Computer Based Training Specialist/Instructor GS-9                             31.33  

Technical Instructor GS-9                             31.33  

Technical Instructor/Course Developer GS-9                             31.33  

Forklift Operator WG-5                             23.85  

Shipping/Receiving Clerk WG-4                             22.09  

Stock Clerk WG-4                             22.09  

Warehouse Specialist WG-5                             23.85  

Carpenter, Maintenance WG-9                             30.24  

Electrician, Maintenance WG-10                             31.85  

General Maintenance Worker WG-8                             28.75  

HVAC Mechanic WG-10                             31.85  

Heavy Equipment Mechanic WG-10                             31.85  

Heavy Equipment Operator WG-10                             31.85  

Laborer   WG-2                             18.27  

Machinery Maintenance Mechanic WG-10                             31.85  

Painter, Maintenance WG-9                             30.24  

Pipefitter, Maintenance WG-10                             31.85  
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Plumber, Maintenance WG-9                             30.24  

Engineering Technician GS-7                             25.61  

Truck Driver WG-8                             28.75  

 

I.64 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

 

I.65 FAR 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (AUG 2013) 

 

I.66 FAR 52.223-2 AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS 

UNDER SERVICE AND CONSTRUCTION CONTRACTS (SEPT 2013) 

 

I.67 FAR 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL 

SAFETY DATA (JAN 1997) ALTERNATE I (JUL 1995) 

 

(a) “Hazardous material,” as used in this clause, includes any material defined as 

hazardous under the latest version of Federal Standard No. 313 (including revisions 

adopted during the term of the contract). 

 

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this 

clause, to be delivered under this contract. The hazardous material shall be properly 

identified and include any applicable identification number, such as national stock 

number or special item number. This information shall be included on the Material 

Safety Data Sheet submitted under this contract.   

 

 Material (if none, insert none) 

 _None________________________________ 

 _____________________________________ 

 _____________________________________ 

   

 Identification No. 

 _____________________________________ 

 _____________________________________ 

 _____________________________________ 

 

(c) This list must be updated during performance of the contract whenever the Contractor 

determines that any other material to be delivered under this contract is hazardous. 

 

(d) The apparently successful offeror agrees to submit, for each item as required prior to 

award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 

1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous 

material identified in paragraph (b) of this clause. Data shall be submitted in 

accordance with Federal Standard No. 313, whether or not the apparently successful 
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offeror is the actual manufacturer of these items.  Failure to submit the material safety 

data sheet prior to award may result in the Contracting Officer and resubmit the data. 

 

(e) If, after award, there is a change in the composition of the item(s) or a revision to 

Federal Standard No. 313, which renders incomplete or inaccurate the data submitted 

under paragraph (d) of this clause or the certification submitted under paragraph (c) 

of this clause, the Contractor shall promptly notify the Contracting Officer and 

resubmit the data. 

 

(f) Neither the requirements of this clause nor any act or failure to act by the 

Government shall relieve the Contractor of any responsibility or liability for the 

safety of Government, Contractor, or subcontractor personnel or property. 

 

(g) Nothing contained in this clause shall relieve the Contractor from complying with 

applicable Federal, State, and local laws, codes, ordinances, and regulations 

(including the obtaining of licenses and permits) in connection with hazardous 

material. 

 

(h) The Government’s rights in data furnished under this contract with respect to 

hazardous material are as follows: 

 

(1) To use, duplicate, and disclose any data to which this clause is applicable.  The 

purposes of this right are to— 

 

(i) Apprise personnel of the hazards to which they may be exposed in using, 

handling, packaging, transporting, or disposing of hazardous materials; 

 

(ii) Obtain medical treatment for those affected by the material; and 

 

(iii)Have others use, duplicate, and disclose the data for the Government for these 

purposes. 

 

(2) To use, duplicate, and disclose data furnished under this clause, in accordance 

with subparagraph (h)(1) of this clause, in precedence over any other clause of 

this contract providing for rights in data. 

 

(3) The government is not precluded from using similar or identical data acquired 

from other sources. 

 

(i) Except as provided in paragraph (i)(2) the Contractor shall prepare and submit a 

sufficient number of Material Safety Data Sheets (MSDS’s), meeting the 
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requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 

313, for all hazardous materials identified in paragraph (b) of this clause. 

 

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS 

with the packing list or other suitable shipping document which accompanies each 

shipment. Alternatively, the Contractor is permitted to transmit MSDSs to 

consignees in advance of receipt of shipments by consignees, if authorized in 

writing by the Contracting Officer. 

 

(2) For items shipped to consignees identified by mailing address as agency depots, 

distribution centers or customer supply centers, the Contractor shall provide one 

copy of the MSDS’s in or on each shipping container. If affixed to the outside of 

each container, the MSDS’s must be placed in a weather resistant envelope. 

 

I.68 FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW 

INFORMATION (MAY 2011) – ALT I (MAY 2011) 

 

I.69 FAR 52.233-6 DRUG-FREE WORKPLACE (MAY 2001) 

 

I.70 FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL 

CONTENT FOR EPA-DESIGNATED ITEMS (MAY 2008) 

 

(a) Definitions. As used in this clause-  

“Postconsumer material” means a material or finished product that has served 

its intended use and has been discarded for disposal or recovery, having 

completed its life as a consumer item. Postconsumer material is a part of the 

broader category of “recovered material.”  

“Recovered material” means waste materials and by-products recovered or 

diverted from solid waste, but the term does not include those materials and 

by-products generated from, and commonly reused within, an original 

manufacturing process.  

(b) The Contractor, on completion of this contract, shall--  

 

(1) Estimate the percentage of the total recovered material content for EPA-

designated item(s) delivered and/or used in contract performance, 

including, if applicable, the percentage of post-consumer material content; 

and  

 

(2) Submit this estimate to _________TBD______ [Contracting Officer 

complete in accordance with agency procedures].  
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I.71 FAR 52.223-10 WASTE REDUCTION PROGRAM (MAY 2011)   

 

I.72 FAR 52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001) 
 

(a)  Definition. “Ozone-depleting substance,” as used in this clause, means any substance the 

Environmental Protection Agency designates in 40 CFR Part 82 as—  

 

(1)  Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, 

and methyl chloroform; or  

 

(2)  Class II, including, but not limited to, hydrochlorofluorocarbons.  

 

(b)  The Contractor shall label products which contain or are manufactured with ozone-depleting 

substances in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 

40 CFR Part 82, Subpart E, as follows:  

 

Warning  

 

Contains (or manufactured with, if applicable) *_______, a substance(s) which harm(s) public 

health and environment by destroying ozone in the upper atmosphere.  

 

* The Contractor shall insert the name of the substance(s). 

 

I.73 FAR 52.223-12 REFRIGERATION EQUIPMENT AND AIR 

CONDITIONERS (MAY 1995) 

 

I.74 FAR 52.223-15 ENERGY EFFICIENCY IN ENERGY-CONSUMING 

PRODUCTS (DEC 2007) 

 

I.75 FAR 52.223-16 ACQUISITION OF EPEAT-REGISTERED PERSONAL 

COMPUTER PRODUCTS (JUN 2014) 

 

I.76 FAR 52.223-17 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED 

ITEMS IN SERVICE AND CONSTRUCTION CONTRACTS (MAY 2008)  

 

I.77 FAR 52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN 

TEXT MESSAGING WHILE DRIVING (AUG 2011) 

 

I.78 FAR 52.223-19 COMPLIANCE WITH ENVIRONMENTAL 

MANAGEMENT SYSTEMS (MAY 2011)  

 

I.79 FAR 52.224-1 PRIVACY ACT NOTIFICATION (APR 1984) 

 

I.80 FAR 52.224-2 PRIVACY ACT (APR 1984) 
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I.81 FAR 52.225-1 BUY AMERICAN– SUPPLIES (MAY 2014) 

 

I.82 FAR 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 

(JUN 2008) 

 

I.83 FAR 52.227-3 PATENT INDEMNITY (APR 1984) 

 

I.84 FAR 52.227-14 RIGHTS IN DATA—GENERAL (MAY 2014) - ATL I, ALT 

II, ALT III (DEC 2007) 

 

I.85 FAR 52.227-17 RIGHTS IN DATA – SPECIAL WORKS (DEC 2007) 

 

I.86 FAR 52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 

1987) 

 

Except for data contained on pages none, it is agreed that as a condition of award of this 

contract, and notwithstanding the conditions of any notice appearing thereon, the 

Government shall have unlimited rights (as defined in the “Rights in Data—General” 

clause contained in this contract) in and to the technical data contained in the proposal 

dated February 26, 2015, upon which this contract is based. 

 

I.87 FAR 52.232-9 LIMITATION ON WITHHOLDING OF PAYMENTS (APR 1984) 

 

I.88 FAR 52.232-17 INTEREST (MAY 2014) 

 

I.89 FAR 52.232-18 AVAILABILITY OF FUNDS (APR 1984) 

 

I.90 FAR 52.232-23 ASSIGNMENT OF CLAIMS (MAY 2014) 

 

I.91 FAR 52.232-25 PROMPT PAYMENT (JUL 2013) AND ALTERNATE I (FEB 2002) 

 

I.92 FAR 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER – SYSTEM 

FOR AWARD MANAGEMENT (JUL 2013) 

 

I.93 FAR 52.233-1 DISPUTES (MAY 2014) – ALTERNATE I (DEC 1991)  

 

I.94 FAR 52.233-3 PROTEST AFTER AWARD (AUG 1996) – ALTERNATE I (JUN 

1985) 

 

I.95 FAR 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 

(OCT 2004) 
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I.96 FAR 52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 

 

I.97 FAR 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, 

AND VEGETATION (APR 1984) 

 

I.98 FAR 52.237-3 CONTINUITY OF SERVICES (JAN 1991) 

 

I.99 FAR 52.239-1 PRIVACY OR SECURITY SAFEGUARDS (AUG 1996) 

 

I.100 FAR 52.242-1 NOTICE OF INTENT TO DISALLOW COSTS (APR 1984) 

 

I.101 FAR 52.242-13  BANKRUPTCY (JUL 1995) 

 

I.102 FAR 52.243-6 CHANGE ORDER ACCOUNTING (APR 1984) 

 

I.103 FAR 52.243-7 NOTIFICATION OF CHANGES (APR 1984) 

 

I.104 FAR 52.244-2 SUBCONTRACTS (OCT 2010) – ALT I (JUN 2007) 

 

(a)  Definitions. As used in this clause—  

 

“Approved purchasing system” means a Contractor’s purchasing system that has been 

reviewed and approved in accordance with Part 44 of the Federal Acquisition 

Regulation (FAR).  

 

“Consent to subcontract” means the Contracting Officer’s written consent for the 

Contractor to enter into a particular subcontract.  

 

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a 

subcontractor to furnish supplies or services for performance of the prime contract or 

a subcontract. It includes, but is not limited to, purchase orders, and changes and 

modifications to purchase orders.  

 

(b)  When this clause is included in a fixed-price type contract, consent to subcontract is 

required only on unpriced contract actions (including unpriced modifications or 

unpriced delivery orders), and only if required in accordance with paragraph (c) or (d) 

of this clause.  

 

(c)  If the Contractor does not have an approved purchasing system, consent to 

subcontract is required for any subcontract that—  

 

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or  

 

(2) Is fixed-price and exceeds—  

http://www.acquisition.gov/Far/current/html/FARTOCP44.html#wp226845
http://www.acquisition.gov/Far/current/html/Subpart%202_1.html#wp1145507
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(i)  For a contract awarded by the Department of Defense, the Coast Guard, or the 

National Aeronautics and Space Administration, the greater of the simplified 

acquisition threshold or 5 percent of the total estimated cost of the contract; or  

 

(ii)  For a contract awarded by a civilian agency other than the Coast Guard and 

the National Aeronautics and Space Administration, either the simplified 

acquisition threshold or 5 percent of the total estimated cost of the contract.  

 

(d)  If the Contractor has an approved purchasing system, the Contractor nevertheless 

shall obtain the Contracting Officer’s written consent before placing the following 

subcontracts:  

________________________________________________ 

________________________________________________ 

________________________________________________  

 

(e)(1)  The Contractor shall notify the Contracting Officer reasonably in advance of 

placing any subcontract or modification thereof for which consent is required 

under paragraph (b), (c), or (d) of this clause, including the following information:  

 

(i) A description of the supplies or services to be subcontracted.  

 

(ii) Identification of the type of subcontract to be used.  

 

(iii) Identification of the proposed subcontractor.  

 

(iv) The proposed subcontract price.  

 

(v) The subcontractor’s current, complete, and accurate certified cost or pricing 

data and Certificate of Current Cost or Pricing Data, if required by other 

contract provisions.  

 

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost 

Accounting Standards when such data are required by other provisions of this 

contract.  

 

(vii) A negotiation memorandum reflecting—  

 

(A) The principal elements of the subcontract price negotiations;  

(B) The most significant considerations controlling establishment of initial or 

revised prices;  

(C) The reason certified cost or pricing data were or were not required;  

(D) The extent, if any, to which the Contractor did not rely on the 

subcontractor’s certified cost or pricing data in determining the price 

objective and in negotiating the final price;  
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(E) The extent to which it was recognized in the negotiation that the 

subcontractor’s certified cost or pricing data were not accurate, complete, 

or current; the action taken by the Contractor and the subcontractor; and 

the effect of any such defective data on the total price negotiated;  

(F) The reasons for any significant difference between the Contractor’s price 

objective and the price negotiated; and  

(G) A complete explanation of the incentive fee or profit plan when incentives 

are used. The explanation shall identify each critical performance element, 

management decisions used to quantify each incentive element, reasons 

for the incentives, and a summary of all trade-off possibilities considered.  

 

(e)(2)  If the Contractor has an approved purchasing system and consent is not required 

under paragraph (c), or (d) of this clause, the Contractor nevertheless shall notify 

the Contracting Officer reasonably in advance of entering into any (i) cost-

plusfixed- Fee subcontract, or (ii) fixed-price subcontract that exceeds either the 

simplified acquisition threshold or 5 percent of the total estimated cost of this 

contract. The notification shall include the information required by paragraphs 

(e)(1)(i) through (e)(1)(iv) of this clause. 

  

(f)  Unless the consent or approval specifically provides otherwise, neither consent by the 

Contracting Officer to any subcontract nor approval of the Contractor’s purchasing 

system shall constitute a determination—  

 

(1) Of the acceptability of any subcontract terms or conditions;  

 

(2) Of the allowability of any cost under this contract; or  

 

(3) To relieve the Contractor of any responsibility for performing this contract.  

 

(g)  No subcontract or modification thereof placed under this contract shall provide for 

payment on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-

reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-

4(c)(4)(i).  

 

(h)  The Contractor shall give the Contracting Officer immediate written notice of any 

action or suit filed and prompt notice of any claim made against the Contractor by 

any subcontractor or vendor that, in the opinion of the Contractor, may result in 

litigation related in any way to this contract, with respect to which the Contractor may 

be entitled to reimbursement from the Government.  

 

(i)  The Government reserves the right to review the Contractor’s purchasing system as 

set forth in FAR Subpart 44.3.  

 

(j)  Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which 

were evaluated during negotiations:  

http://www.acquisition.gov/Far/current/html/Subpart%2015_4.html#wp1208557
http://www.acquisition.gov/Far/current/html/Subpart%2015_4.html#wp1208557
http://www.acquisition.gov/Far/current/html/Subpart%2044_3.html#wp1074685
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________________________________________________ 

________________________________________________ 

________________________________________________  

 

I.105 FAR 52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996) 

I.106 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JUL 2014) 

I.107 FAR 52.245-1 GOVERNMENT PROPERTY (APR 2012) – ALT I (APR 2012) 

 

I.108 FAR 52.245-9 USE AND CHARGES (APR 2012) 

 

I.109 FAR 52.246-25 LIMITATION OF LIABILITY – SERVICES (FEB 1997) 

 

I.110 FAR 52.247-1 COMMERCIAL BILL OF LADING NOTATIONS (FEB 2006) 

 

I.111 FAR 52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JUN 2003) 

 

I.112 FAR 52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG 

COMMERCIAL VESSELS (FEB 2006) 

 

I.113 FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR 

AUDIT (FEB 2006) 

 

(a) The Contractor shall submit to the address identified below, for prepayment audit, 

transportation documents on which the United States will assume freight charges that 

were paid—  

 

(1) By the Contractor under a cost-reimbursement contract; and  

 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.  

 

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with 

freight shipment charges exceeding $100. Bills under $100 shall be retained on-site 

by the Contractor and made available for on-site audits. This exception only applies 

to freight shipment bills and is not intended to apply to bills and invoices for any 

other transportation services.  

 

(c) Contractors shall submit the above referenced transportation documents to—  

 ________TBD____________________________________ 

________________________________________________ 

________________________________________________  

 [To be filled in by Contracting Officer]  

 

I.114 FAR 52.248-1 VALUE ENGINEERING (OCT 2010) 
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I.115 FAR 52.249-14 EXCUSABLE DELAYS (APR 1984) 

 

I.116 FAR 52.251-1 GOVERNMENT SUPPLY SOURCES (APR 2012) 

 

I.117 FAR 52.251-2 INTERAGENCY FLEET MANAGEMENT SYSTEM VEHICLES 

AND RELATED SERVICES (JAN 1991) 

 

I.118 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 

Chapter 1) clause with an authorized deviation is indicated by the addition of 

“(DEVIATION)” after the date of the clause. 

 

(b) The use in this solicitation or contract of any Department of Energy Acquisition 

Regulation (48 CFR 10) clause with an authorized deviation is indicated by the 

addition of “(DEVIATION)” after the name of the regulation.  

 

I.119 FAR 52.253-1 COMPUTER GENERATED FORMS (JAN 1991) 
 

I.120 DEAR 952.202-1 DEFINITIONS (MAR 2011) 

 

(a)  As prescribed in 902.201, insert the clause at 48 CFR 52.202-1, Definitions, in all 

contracts. The following shall be added to the clause as paragraph (c):  

 

(b)  When a solicitation provision or contract clause uses a word or term that is defined in 

the Department of Energy Acquisition Regulation (DEAR) (48 CFR chapter 9), the 

word or term has the same meaning as the definition in 48 CFR 902.101 or the 

definition in the part, subpart, or section of 48 CFR chapter 9 where the provision or 

clause is prescribed in effect at the time the solicitation was issued, unless an 

exception in (a) applies. 

 

I.121 DEAR 952.203-70 WHISTLEBLOWER PROTECTION FOR CONTRACTOR 

EMPLOYEES (DEC 2000) 

 

(a) The Contractor shall comply with the requirements of the “DOE Contractor 

Employee Protection Program” at 10 CFR part 708 for work performed on behalf of 

DOE directly related to activities at DOE-owned or -leased sites. 

 

(b) The Contractor shall insert or have inserted the substance of this clause, including this 

paragraph (b), in subcontracts at all tiers, for subcontracts involving work performed 

on behalf of DOE directly related to activities at DOE-owned or leased sites. 
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I.122 DEAR 952.204-2 SECURITY (MAR 2011) 

 

(a) Responsibility. It is the Contractor's duty to protect all classified information, special 

nuclear material, and other DOE property. The Contractor shall, in accordance with 

DOE security regulations and requirements, be responsible for protecting all 

classified information and all classified matter (including documents, material and 

special nuclear material) which are in the Contractor's possession in connection with 

the performance of work under this contract against sabotage, espionage, loss or theft. 

Except as otherwise expressly provided in this contract, the Contractor shall, upon 

completion or termination of this contract, transmit to DOE any classified matter or 

special nuclear material in the possession of the Contractor or any person under the 

Contractor's control in connection with performance of this contract. If retention by 

the Contractor of any classified matter is required after the completion or termination 

of the contract, the Contractor shall identify the items and classification levels and 

categories of matter proposed for retention, the reasons for the retention, and the 

proposed period of retention. If the retention is approved by the Contracting Officer, 

the security provisions of the contract shall continue to be applicable to the classified 

matter retained. Special nuclear material shall not be retained after the completion or 

termination of the contract. 

 

(b) Regulations. The Contractor agrees to comply with all security regulations and 

contract requirements of DOE as incorporated into the contract. 

 

(c) Definition of classified information. The term Classified Information means 

information that is classified as Restricted Data or Formerly Restricted Data under the 

Atomic Energy Act of 1954, or information determined to require protection against 

unauthorized disclosure under Executive Order 12958, Classified National Security 

Information, as amended, or prior executive orders, which is identified as National 

Security Information.  

 

(d) Definition of restricted data. The term Restricted Data means all data concerning 

design, manufacture, or utilization of atomic weapons; production of special nuclear 

material; or use of special nuclear material in the production of energy, but excluding 

data declassified or removed from the Restricted Data category pursuant to 42 U.S.C. 

2162 [Section 142, as amended, of the Atomic Energy Act of 1954]. 

 

(e) Definition of formerly restricted data. The term ”Formerly Restricted Data” means 

information removed from the Restricted Data category based on a joint 

determination by DOE or its predecessor agencies and the Department of Defense 

that the information—(1) Relates primarily to the military utilization of atomic 

weapons; and (2) can be adequately protected as National Security Information. 

However, such information is subject to the same restrictions on transmission to other 

countries or regional defense organizations that apply to Restricted Data. 

 

(f) Definition of national security information. The term “National Security Information” 

means information that has been determined, pursuant to Executive Order 12958, 
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Classified National Security Information, as amended, or any predecessor order, to 

require protection against unauthorized disclosure, and that is marked to indicate its 

classified status when in documentary form. 

 

(g) Definition of special nuclear material. The term “special nuclear material” means—

(1) Plutonium, uranium enriched in the isotope 233 or in the isotope 235, and any 

other material which, pursuant to 42 U.S.C. 2071 [section 51 as amended, of the 

Atomic Energy Act of 1954] has been determined to be special nuclear material, but 

does not include source material; or (2) any material artificially enriched by any of 

the foregoing, but does not include source material. 

 

(h) Access authorizations of personnel. (1) The Contractor shall not permit any individual 

to have access to any classified information or special nuclear material, except in 

accordance with the Atomic Energy Act of 1954, and the DOE's regulations and 

contract requirements applicable to the particular level and category of classified 

information or particular category of special nuclear material to which access is 

required. 

(2) The Contractor must conduct a thorough review, as defined at 48 CFR 904.401, of 

an uncleared applicant or uncleared employee, and must test the individual for 

illegal drugs, prior to selecting the individual for a position requiring a DOE 

access authorization. 

(i) A review must—Verify an uncleared applicant's or uncleared employee's 

educational background, including any high school diploma obtained within 

the past five years, and degrees or diplomas granted by an institution of higher 

learning; contact listed employers for the last three years and listed personal 

references; conduct local law enforcement checks when such checks are not 

prohibited by state or local law or regulation and when the uncleared applicant 

or uncleared employee resides in the jurisdiction where the Contractor is 

located; and conduct a credit check and other checks as appropriate. 

(ii) Contractor reviews are not required for an applicant for DOE access 

authorization who possesses a current access authorization from DOE or 

another Federal agency, or whose access authorization may be reapproved 

without a federal background investigation pursuant to Executive Order 

12968, Access to Classified Information (August 4, 1995), Sections 3.3(c) and 

(d). 

(iii) In collecting and using this information to make a determination as to 

whether it is appropriate to select an uncleared applicant or uncleared 

employee to a position requiring an access authorization, the Contractor must 

comply with all applicable laws, regulations, and Executive Orders, including 

those—(A) Governing the processing and privacy of an individual's 

information, such as the Fair Credit Reporting Act, Americans with 

Disabilities Act (ADA), and Health Insurance Portability and Accountability 

Act; and (B) prohibiting discrimination in employment, such as under the 

ADA, Title VII and the Age Discrimination in Employment Act, including 

with respect to pre- and post-offer of employment disability related 

questioning. 
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(iv) In addition to a review, each candidate for a DOE access authorization must 

be tested to demonstrate the absence of any illegal drug, as defined in 10 CFR 

707.4. All positions requiring access authorizations are deemed testing 

designated positions in accordance with 10 CFR part 707. All employees 

possessing access authorizations are subject to applicant, random or for cause 

testing for use of illegal drugs. DOE will not process candidates for a DOE 

access authorization unless their tests confirm the absence from their system 

of any illegal drug. 

(v) When an uncleared applicant or uncleared employee receives an offer of 

employment for a position that requires a DOE access authorization, the 

Contractor shall not place that individual in such a position prior to the 

individual's receipt of a DOE access authorization, unless an approval has 

been obtained from the head of the cognizant local security office. If the 

individual is hired and placed in the position prior to receiving an access 

authorization, the uncleared employee may not be afforded access to classified 

information or matter or special nuclear material (in categories requiring 

access authorization) until an access authorization has been granted. 

(vi) The Contractor must furnish to the head of the cognizant local DOE Security 

Office, in writing, the following information concerning each uncleared 

applicant or uncleared employee who is selected for a position requiring an 

access authorization— 

(A) The date(s) each Review was conducted; 

(B) Each entity that provided information concerning the individual; 

(C) A certification that the review was conducted in accordance with all 

applicable laws, regulations, and Executive Orders, including those 

governing the processing and privacy of an individual's information 

collected during the review; 

(D) A certification that all information collected during the review was 

reviewed and evaluated in accordance with the Contractor's personnel 

policies; and 

(E) The results of the test for illegal drugs. 

 

(i) Criminal liability. It is understood that disclosure of any classified information 

relating to the work or services ordered hereunder to any person not entitled to 

receive it, or failure to protect any classified information, special nuclear material, or 

other Government property that may come to the Contractor or any person under the 

Contractor's control in connection with work under this contract, may subject the 

Contractor, its agents, employees, or Subcontractors to criminal liability under the 

laws of the United States (see the Atomic Energy Act of 1954, 42 U.S.C. 2011 et seq.; 

18 U.S.C. 793 and 794). 

 

(j) Foreign ownership, control, or influence. (1) The Contractor shall immediately 

provide the cognizant security office written notice of any change in the extent and 

nature of foreign ownership, control or influence over the Contractor which would 

affect any answer to the questions presented in the Standard Form (SF) 328, 

Certificate Pertaining to Foreign Interests , executed prior to award of this contract. 
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Contractors are encouraged to submit this information through the use of the online 

tool at https://foci.td.anl.gov. When completed the Contractor must print and sign one 

copy of the SF 328 and submit it to the Contracting Officer. In addition, any notice of 

changes in ownership or control which are required to be reported to the Securities 

and Exchange Commission, the Federal Trade Commission, or the Department of 

Justice, shall also be furnished concurrently to the Contracting Officer. 

(2) If a Contractor has changes involving foreign ownership, control, or influence, 

DOE must determine whether the changes will pose an undue risk to the common 

defense and security. In making this determination, DOE will consider proposals 

made by the Contractor to avoid or mitigate foreign influences. 

(3) If the cognizant security office at any time determines that the Contractor is, or is 

potentially, subject to foreign ownership, control, or influence, the Contractor 

shall comply with such instructions as the Contracting Officer shall provide in 

writing to protect any classified information or special nuclear material. 

(4) The Contracting Officer may terminate this contract for default either if the 

Contractor fails to meet obligations imposed by this clause or if the Contractor 

creates a foreign ownership, control, or influence situation in order to avoid 

performance or a termination for default. The Contracting Officer may terminate 

this contract for convenience if the Contractor becomes subject to foreign 

ownership, control, or influence and for reasons other than avoidance of 

performance of the contract, cannot, or chooses not to, avoid or mitigate the 

foreign ownership, control, or influence problem. 

 

(k) Employment announcements. When placing announcements seeking applicants for 

positions requiring access authorizations, the Contractor shall include in the written 

vacancy announcement, a notification to prospective applicants that reviews, and tests 

for the absence of any illegal drug as defined in 10 CFR 707.4, will be conducted by 

the employer and a background investigation by the Federal government may be 

required to obtain an access authorization prior to employment, and that subsequent 

reinvestigations may be required. If the position is covered by the Counterintelligence 

Evaluation Program regulations at 10 CFR part 709, the announcement should also 

alert applicants that successful completion of a counterintelligence evaluation may 

include a counterintelligence-scope polygraph examination. 

 

(l) Flow down to subcontracts. The Contractor agrees to insert terms that conform 

substantially to the language of this clause, including this paragraph, in all 

subcontracts under its contract that will require subcontractor employees to possess 

access authorizations. Additionally, the Contractor must require such subcontractors 

to have an existing DOD or DOE facility clearance or submit a completed SF 328, 

Certificate Pertaining to Foreign Interests, as required in 48 CFR 952.204-73, Facility 

Clearance, and obtain a foreign ownership, control and influence determination and 

facility clearance prior to award of a subcontract. Information to be provided by a 

subcontractor pursuant to this clause may be submitted directly to the Contracting 

Officer. For purposes of this clause, subcontractor means any subcontractor at any tier 

and the term “Contracting Officer” means the DOE Contracting Officer. When this 

https://foci.td.anl.gov./
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clause is included in a subcontract, the term “Contractor” shall mean subcontractor 

and the term “contract” shall mean subcontract. 

 

I.123 DEAR 952.204-70 CLASSIFICATION/DECLASSIFICATION (SEPT 1997) 

 

In the performance of work under this contract, the contractor or subcontractor shall 

comply with all provisions of the Department of Energy's regulations and mandatory 

DOE directives which apply to work involving the classification and declassification of 

information, documents, or material. In this section, "information" means facts, data, or 

knowledge itself; "document" means the physical medium on or in which information is 

recorded; and "material" means a product or substance which contains or reveals 

information, regardless of its physical form or characteristics. Classified information is 

"Restricted Data" and "Formerly Restricted Data" (classified under the Atomic Energy 

Act of 1954, as amended) and "National Security Information" (classified under 

Executive Order 12958 or prior Executive Orders). The original decision to classify or 

declassify information is considered an inherently Governmental function. For this 

reason, only Government personnel may serve as original classifiers, i.e., Federal 

Government Original Classifiers. Other personnel (Government or contractor) may serve 

as derivative classifiers which involves making classification decisions based upon 

classification guidance which reflect decisions made by Federal Government Original 

Classifiers.  

 

The contractor or subcontractor shall ensure that any document or material that may 

contain classified information is reviewed by either a Federal Government or a 

Contractor Derivative Classifier in accordance with classification regulations including 

mandatory DOE directives and classification/declassification guidance furnished to the 

contractor by the Department of Energy to determine whether it contains classified 

information prior to dissemination. For information which is not addressed in 

classification/declassification guidance, but whose sensitivity appears to warrant 

classification, the contractor or subcontractor shall ensure that such information is 

reviewed by a Federal Government Original Classifier.  

 

In addition, the contractor or subcontractor shall ensure that existing classified documents 

(containing either Restricted Data or Formerly Restricted Data or National Security 

Information) which are in its possession or under its control are periodically reviewed by 

a Federal Government or Contractor Derivative Declassifier in accordance with 

classification regulations, mandatory DOE directives and classification/declassification 

guidance furnished to the contractor by the Department of Energy to determine if the 

documents are no longer appropriately classified. Priorities for declassification review of 

classified documents shall be based on the degree of public and researcher interest and 

the likelihood of declassification upon review. Documents which no longer contain 

classified information are to be declassified. Declassified documents then shall be 
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reviewed to determine if they are publicly releasable. Documents which are declassified 

and determined to be publicly releasable are to be made available to the public in order to 

maximize the public's access to as much Government information as possible while 

minimizing security costs.  

 

The contractor or subcontractor shall insert this clause in any subcontract which involves 

or may involve access to classified information.  

 

I.124 DEAR 952.204-75 PUBLIC AFFAIRS (DEC 2000) 

 

(a) The Contractor must cooperate with the department in releasing unclassified 

information to the public and news media regarding doe policies, programs, and 

activities relating to its effort under the contract. The responsibilities under this clause 

must be accomplished through coordination with the Contracting Officer and 

appropriate DOE public affairs personnel in accordance with procedures defined by 

the Contracting Officer. 

 

(b) The Contractor is responsible for the development, planning, and coordination of 

proactive approaches for the timely dissemination of unclassified information 

regarding DOE activities onsite and offsite, including, but not limited to, operations 

and programs. Proactive public affairs programs may utilize a variety of 

communication media, including public workshops, meetings or hearings, open 

houses, newsletters, press releases, conferences, audio/visual presentations, speeches, 

forums, tours, and other appropriate stakeholder interactions. 

 

(c) The Contractor’s internal procedures must ensure that all releases of information to 

the public and news media are coordinated through, and approved by, a management 

official at an appropriate level within the Contractor’s organization. 

 

(d) The Contractor must comply with DOE procedures for obtaining advance clearances 

on oral, written, and audio/visual informational material prepared for public 

dissemination or use. 

 

(e) Unless prohibited by law, and in accordance with procedures defined by the 

Contracting Officer, the Contractor must notify the Contracting Officer and 

appropriate DOE public affairs personnel of communications or contacts with 

members of Congress relating to the effort performed under the contract. 

 

(f) In accordance with procedures defined by the Contracting Officer, the Contractor 

must notify the Contracting Officer and appropriate DOE public affairs personnel of 

activities or situations that may attract regional or national news media attention and 
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of non-routine inquiries from national news media relating to the effort performed 

under the contract. 

 

(g) In releases of information to the public and news media, the Contractor must fully 

and accurately identify the Contractor’s relationship to the department and fully and 

accurately credit the department for its role in funding programs and projects 

resulting in scientific, technical, and other achievements. 

 

I.125 DEAR 952.204-77  COMPUTER SECURITY (AUG 2006) 

 

(a) Definitions. 

 

(1) Computer means desktop computers, portable computers, computer networks 

(including the DOE Network and local area networks at or controlled by DOE 

organizations), network devices, automated information systems, and or other 

related computer equipment owned by, leased, or operated on behalf of the DOE. 

 

(2) Individual means a DOE contractor or subcontractor employee, or any other 

person who has been granted access to a DOE computer or to information on a 

DOE computer, and does not include a member of the public who sends an e-mail 

message to a DOE computer or who obtains information available to the public on 

DOE Web sites. 

 

(b) Access to DOE computers. A contractor shall not allow an individual to have access 

to information on a DOE computer unless: 

 

(1) The individual has acknowledged in writing that the individual has no expectation 

of privacy in the use of a DOE computer; and, 

 

(2) The individual has consented in writing to permit access by an authorized 

investigative agency to any DOE computer used during the period of that 

individual's access to information on a DOE computer, and for a period of three 

years thereafter. 

 

(c) No expectation of privacy. Notwithstanding any other provision of law (including any 

provision of law enacted by the Electronic Communications Privacy Act of 1986), no 

individual using a DOE computer shall have any expectation of privacy in the use of 

that computer. 

 

(d) Written records. The contractor is responsible for maintaining written records for 

itself and subcontractors demonstrating compliance with the provisions of paragraph 
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(b) of this section. The contractor agrees to provide access to these records to the 

DOE, or its authorized agents, upon request. 

 

(e) Subcontracts. The contractor shall insert this clause, including this paragraph (e), in 

subcontracts under this contract that may provide access to computers owned, leased 

or operated on behalf of the DOE. 

 

I.126 DEAR 952.208-70 PRINTING (APR 1984) 

 

The Contractor shall not engage in, nor subcontract for, any printing (as that term is 

defined in title i of the U.S. Government Printing and Binding Regulations in effect on 

the effective date of this contract) in connection with the performance of work under this 

contract. Provided, however, that performance of a requirement under this contract 

involving the duplication of less than 5,000 copies of a single unit, or no more than 

25,000 units in the aggregate of multiple units, will not be deemed to be printing. A unit 

is defined as one sheet, size 8” by 11 inches one side only, one color. A requirement is 

defined as a single publication document. 

 

(1) The term “printing” includes the following processes: composition, plate making, 

presswork, binding, microform publishing, or the end items produced by such 

processes. 

(2) If fulfillment of the contract will necessitate reproduction in excess of the limits set 

forth above, the Contractor shall notify the Contracting Officer in writing and obtain 

the Contracting Officer’s approval prior to acquiring on DOE’s behalf production, 

acquisition, and dissemination of printed matter.  Such printing must be obtained 

from the Government Printing Office (GPO), a contract source designated by GPO or 

a joint committee on printing authorized federal printing plant. 

(3) Printing services not obtained in compliance with this guidance will result in the cost 

of such printing being disallowed. 

(4) The Contractor will include in each of his subcontracts hereunder a provision 

substantially the same as this clause including this paragraph (4). 

 

I.127 DEAR 952.209-72 ORGANIZATIONAL CONFLICTS OF INTEREST (AUG 2009) 

AND ALTERNATE I (FEB 2011) 

 

(a) Purpose. The purpose of this clause is to ensure that the Contractor (1) is not biased 

because of its financial, contractual, organizational, or other interests which relate to 

the work under this contract, and (2) does not obtain any unfair competitive 

advantage over other parties by virtue of its performance of this contract. 

 

(b) Scope. The restrictions described herein shall apply to performance or participation 

by the Contractor and any of its affiliates or their successors in interest (hereinafter 
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collectively referred to as "Contractor") in the activities covered by this clause as a 

prime Contractor, subcontractor, cosponsor, joint venturer, consultant, or in any 

similar capacity. For the purpose of this clause, affiliation occurs when a business 

concern is controlled by or has the power to control another or when a third party has 

the power to control both. 

 

(1) Use of Contractor's Work Product. 

 

(i) The Contractor shall be ineligible to participate in any capacity in Department 

contracts, subcontracts, or proposals therefore (solicited and unsolicited) 

which stem directly from the Contractor's performance of work under this 

contract for a period of zero (0) years after the completion of this contract. 

Furthermore, unless so directed in writing by the Contracting Officer, the 

Contractor shall not perform any advisory and assistance services work under 

this contract on any of its products or services or the products or services of 

another firm if the Contractor is or has been substantially involved in their 

development or marketing. Nothing in this subparagraph shall preclude the 

Contractor from competing for follow-on contracts for advisory and assistance 

services. 

 

(ii) If, under this contract, the Contractor prepares a complete or essentially 

complete statement of work or specifications to be used in competitive 

acquisitions, the Contractor shall be ineligible to perform or participate in any 

capacity in any contractual effort which is based on such statement of work or 

specifications. The Contractor shall not incorporate its products or services in 

such statement of work or specifications unless so directed in writing by the 

Contracting Officer, in which case the restriction in this subparagraph shall 

not apply. 

 

(iii)Nothing in this paragraph shall preclude the Contractor from offering or 

selling its standard and commercial items to the Government. 

 

(2) Access to and use of information.  

 

(i) If the Contractor, in the performance of this contract, obtains access to 

information, such as Department plans, policies, reports, studies, financial 

plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. 552a), or 

data which has not been released or otherwise made available to the public, 

the Contractor agrees that without prior written approval of the Contracting 

Officer it shall not— 
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(A) use such information for any private purpose unless the information has 

been released or otherwise made available to the public; 

 

(B) compete for work for the Department based on such information for a 

period of six (6) months after either the completion of this contract or until 

such information is released or otherwise made available to the public, 

whichever is first; 

 

(C) submit an unsolicited proposal to the Government which is based on such 

information until one year after such information is released or otherwise 

made available to the public; and 

 

(D) release such information unless such information has previously been 

released or otherwise made available to the public by the Department. 

 

(ii) In addition, the Contractor agrees that to the extent it receives or is given 

access to proprietary data, data protected by the Privacy Act of 1974 (5 U.S.C. 

552a), or other confidential or privileged technical, business, or financial 

information under this contract, it shall treat such information in accordance 

with any restrictions imposed on such information. 

 

(iii)The Contractor may use technical data it first produces under this contract for 

its private purposes consistent with paragraphs (b)(2)(i) (A) and (D) of this 

clause and the patent, rights in data, and security provisions of this contract.  

 

(c) Disclosure after award.  

 

(1) The Contractor agrees that, if changes, including additions, to the facts disclosed 

by it prior to award of this contract, occur during the performance of this contract, 

it shall make an immediate and full disclosure of such changes in writing to the 

Contracting Officer. Such disclosure may include a description of any action 

which the Contractor has taken or proposes to take to avoid, neutralize, or 

mitigate any resulting conflict of interest. The Department may, however, 

terminate the contract for convenience if it deems such termination to be in the 

best interest of the Government. 

 

(2) In the event that the Contractor was aware of facts required to be disclosed or the 

existence of an actual or potential organizational conflict of interest and did not 

disclose such facts or such conflict of interest to the Contracting Officer, DOE 

may terminate this contract for default. 
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(d) Remedies. For breach of any of the above restrictions or for nondisclosure or 

misrepresentation of any facts required to be disclosed concerning this contract, 

including the existence of an actual or potential organizational conflict of interest at 

the time of or after award, the Government may terminate the contract for default, 

disqualify the Contractor from subsequent related contractual efforts, and pursue such 

other remedies as may be permitted by law or this contract. 

 

(e) Waiver. Requests for waiver under this clause shall be directed in writing to the 

Contracting Officer and shall include a full description of the requested waiver and 

the reasons in support thereof. If it is determined to be in the best interests of the 

Government, the Contracting Officer may grant such a waiver in writing. 

 

(f) Subcontracts.  

 

(1) The Contractor shall include a clause, substantially similar to this clause, 

including this paragraph (f), in subcontracts expected to exceed the simplified 

acquisition threshold determined in accordance with 48 CFR part 13 and 

involving the performance of advisory and assistance services as that term is 

defined at 48 CFR 2.101. The terms ''contract, '' "Contractor," and "Contracting 

Officer" shall be appropriately modified to preserve the Government's rights. 

 

(2) Prior to the award under this contract of any such subcontracts for advisory and 

assistance services, the Contractor shall obtain from the proposed subcontractor or 

consultant the disclosure required by 48 CFR 909.507-1, and shall determine in 

writing whether the interests disclosed present an actual or significant potential 

for an organizational conflict of interest. Where an actual or significant potential 

organizational conflict of interest is identified, the Contractor shall take actions to 

avoid, neutralize, or mitigate the organizational conflict to the satisfaction of the 

Contractor. If the conflict cannot be avoided or neutralized, the Contractor must 

obtain the approval of the DOE Contracting Officer prior to entering into the 

subcontract. 

 

I.128 DEAR 952.215-70 KEY PERSONNEL (DEC 2000) 

 

(a)  The personnel listed in Section H are considered essential to the work being 

performed under this contract. Before removing, replacing, or diverting any of the 

listed or specified personnel, the Contractor must: (1) Notify the Contracting 

Officer reasonably in advance; (2) submit justification (including proposed 

substitutions) in sufficient detail to permit evaluation of the impact on this 

contract; and (3) obtain the Contracting Officer's written approval. 

Notwithstanding the foregoing, if the Contractor deems immediate removal or 

suspension of any member of its management team is necessary to fulfill its 
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obligation to maintain satisfactory standards of employee competency, conduct, 

and integrity under the clause at 48 CFR 970.5203-3, Contractor's Organization, 

the Contractor may remove or suspend such person at once, although the 

Contractor must notify Contracting Officer prior to or concurrently with such 

action. 

 

(b)  The list of personnel may, with the consent of the contracting parties, be amended 

from time to time during the course of the contract to add or delete personnel. 

 

I.129 DEAR 952.217-70 ACQUISITION OF REAL PROPERTY (MAR 2011) 

 

(a) Notwithstanding any other provision of the contract, the prior approval of the 

Contracting Officer shall be obtained when, in performance of this contract, the 

Contractor acquires or proposes to acquire use of real property by:  

 

(1) Purchase, on the Government's behalf or in the Contractor's own name, with title 

eventually vesting in the Government.  

 

(2) Lease for which the Department of Energy will reimburse the incurred costs as a 

reimbursable contract cost.  

 

(3) Acquisition of temporary interest through easement, license or permit, and the 

Government funds the entire cost of the temporary interest.  

 

(b) Justification of and execution of any real property acquisitions shall be in accordance 

and compliance with directions provided by the Contracting Officer.  

 

(c) The substance of this clause, including this paragraph (c), shall be included in any 

subcontract occasioned by this contract under which property described in paragraph 

(a) of this clause shall be acquired. 

 

I.130 DEAR 952.223-72 RADIATION PROTECTION AND NUCLEAR CRITICALITY 

(APR 1984) 

 

The Contractor shall take all reasonable precautions in the performance of work under 

this contract to protect the safety and health of employees and of members of the public 

against the hazards of ionizing radiation and radioactive materials and shall comply with 

all applicable radiation protection and nuclear criticality safety standards and 

requirements (including reporting requirements) of DOE. The Contractor shall submit a 

management program and implementation plan to the Contracting Officer for review and 

approval within 30 days after the effective date of this contract or modification. In the 

event that the Contractor fails to comply with said standards and requirements of DOE, 
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the Contracting Officer may, without prejudice to any other legal or contractual rights of 

DOE, issue an order stopping all or any part of the work. Thereafter, a start order for 

resumption of the work may be issued at the discretion of the Contracting Officer. The 

contractor shall make no claim for an extension of time or for compensation or damages 

by reason of or in connection with such work stoppage. 

 

I.131 DEAR 952.223-75 PRESERVATION OF INDIVIDUAL OCCUPATIONAL 

RADIATION EXPOSURE RECORDS (APR 1984) 

 

Individual Occupational Radiation Exposure records generated in the performance of 

work under this contract shall be subject to inspection by DOE and shall be preserved by 

the Contractor until disposal is authorized by DOE or at the option of the Contractor 

delivered to DOE upon completion or termination of the contract. If the Contractor 

exercises the foregoing option, title to such records shall vest in DOE upon delivery. 

 

I.132 DEAR 952.223-78 SUSTAINABLE ACQUISITION PROGRAM (OCT 2010) 

 

(a)  Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy 

and Transportation Management, and Executive Order 13514, Federal Leadership in 

Environmental, Energy, and Economic Performance, the DOE is committed to 

managing its facilities in an environmentally preferable and sustainable manner that 

will promote the natural environment and protect the health and well being of its 

Federal employees and contractor service providers. In the performance of work 

under this contract, the Contractor shall provide its services in a manner that promotes 

the natural environment, reduces greenhouse gas emissions and protects the health 

and well being of Federal employees, contract service providers and visitors using the 

facility. 

 

(b)  Green purchasing or sustainable acquisition has several interacting initiatives. The 

Contractor must comply with initiatives that are current as of the contract award date. 

DOE may require compliance with revised initiatives from time to time. The 

Contractor may request an equitable adjustment to the terms of its contract using the 

procedures at 48 CFR 970.5243–1 Changes. The initiatives important to these Orders 

are explained on the following Government or Industry 

 

Internet Sites:  

(1) Recycled Content Products are described at http://epa.gov/cpg.  

(2) Biobased Products are described at http://www.biopreferred.gov/. 

(3) Energy efficient products are at http://energystar.gov/products for Energy Star 

products. 

(4) Energy efficient products are at http://www.femp.energy.gov/procurement for 

FEMP designated products. 

http://epa.gov/cpg


     Portsmouth Infrastructure Support Services 

DE-EM0004062 

     

I-31 

(5) Environmentally preferable and energy efficient electronics including desktop 

computers, laptops and monitors are at http://www.epeat.net the Electronic Products 

Environmental Assessment Tool (EPEAT) the Green Electronics Council site. 

(6) Green house gas emission inventories are required, including Scope 3 emissions 

which include contractor emissions. These are discussed at Section 13 of Executive 

Order 13514 which can be found at http://www.archives.gov/federal-

register/executive-orders/disposition.html . 

(7) Non-Ozone Depleting Alternative Products are at 

http://www.epa.gov/ozone/strathome.html . 

(8) Water efficient plumbing products are at http://epa.gov/watersense  

 

(c) The clauses at FAR 52.223–2, Affirmative Procurement of Biobased Products under 

Service and Construction Contracts, 52.223–15, Energy Efficiency in Energy 

Consuming Products, and 52.223–17 Affirmative Procurement of EPA–Designated 

Items in Service and Construction Contracts, require the use of products that have 

biobased content, are energy efficient, or have recycled content. To the extent that the 

services provided by the Contractor require provision of any of the above types of 

products, the Contractor must provide the energy efficient and environmentally 

sustainable type of product unless that type of product— 

 

(1)  Is not available;  

 

(2)  Is not life cycle cost effective (or does not exceed 110% of the price of alternative 

items if life cycle cost data is unavailable), EPEAT is an example of lifecycle 

costs that have been analyzed by DOE and found to be acceptable at the silver and 

gold level; 

 

(3)  Does not meet performance needs; or,  

 

(4)  Cannot be delivered in time to meet a critical need. 

 

(d)  In the performance of this contract, the Contractor shall comply with the  

requirements of Executive Order 13423, Strengthening Federal Environmental, 

Energy and Transportation Management, 

(http://www.epa.gov/greeningepa/practices/eo13423.htm) and Executive Order 

13514, Federal Leadership in Environmental, Energy, and Economic Performance 

(http://www.archives.gov/ federal-register/executive-orders/disposition.html). The 

Contractor shall also consider the best practices within the DOE Acquisition Guide, 

Chapter 23, Acquisition Considerations Regarding Federal Leadership in 

Environmental, Energy, and Economic Performance. This guide includes information 

concerning recycled content products, biobased products, energy efficient products, 

water efficient products, alternative fuels and vehicles, non ozone depleting 

substances and other environmentally preferable products and services. This guide is 

available on the Internet at: 

http://management.energy.gov/documents/AcqGuide23pt0Rev1.pdf. 

 

http://www.archives.gov/federal-register/executive-orders/disposition.html
http://www.archives.gov/federal-register/executive-orders/disposition.html
http://www.epa.gov/ozone/strathome.html
http://epa.gov/watersense
http://www.epa.gov/greeningepa/practices/eo13423.htm
http://management.energy.gov/documents/AcqGuide23pt0Rev1.pdf
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(e)  Contractors must establish and maintain a documented energy management program 

which includes requirements for energy and water efficient equipment, EnergyStar or 

WaterSense, as applicable and procedures for verification of purchases, following the 

criteria in DOE Order 430.2B, Departmental Energy, Renewable Energy, and 

Transportation Management, Attachment 1, or its successor. This requirement should 

not be flowed down to subcontractors. 

 

(f) In complying with the requirements of paragraph (c) of this clause, the Contractor 

shall coordinate its activities with and submit required reports through the 

Environmental Sustainability Coordinator or equivalent position. 

 

(g)  The Contractor shall prepare and submit performance reports using prescribed DOE 

formats, at the end of the Federal fiscal year, on matters related to the acquisition of 

environmentally preferable and sustainable products and services. This is a material 

delivery under the contract. Failure to perform this requirement may be considered a 

failure that endangers performance of this contract and may result in termination for 

default [see FAR 52.249–6, Termination (Cost Reimbursement)]. 

 

(h)  These provisions shall be flowed down only to first tier subcontracts exceeding the 

simplified acquisition threshold that support operation of the DOE facility and offer 

significant subcontracting opportunities for energy efficient or environmentally 

sustainable products or services. The Subcontractor will comply with the procedures 

in paragraphs (c) through (f) of this clause regarding the collection of all data 

necessary to generate the reports required under paragraphs (c) through (f) of this 

clause, and submit the reports directly to the Prime Contractor’s Environmental 

Sustainability Coordinator at the supported facility. The Subcontractor will advise the 

Contractor if it is unable to procure energy efficient and environmentally sustainable 

items and cite which of the reasons in paragraph (c) of this clause apply. The reports 

may be submitted at the conclusion of the subcontract term provided that the 

subcontract delivery term is not multi-year in nature. If the delivery term is multi-

year, the Subcontractor shall report its accomplishments for each Federal fiscal year 

in a manner and at a time or times acceptable to both parties. Failure to comply with 

these reporting requirements may be considered a breach of contract with attendant 

consequences.  

 

(i)  When this clause is used in a subcontract, the word ‘‘Contractor’’ will be understood 

to mean ‘‘Subcontractor.’’ 

 

I.133 DEAR 952.226-74 DISPLACED EMPLOYEE HIRING PREFERENCE (JUN 1997) 

 

(a)  Definition. Eligible employee means a current or former employee of a contractor or 

subcontractor employed at a Department of Energy Defense Nuclear Facility (1) 

whose position of employment has been, or will be, involuntarily terminated (except 

if terminated for cause), (2) who has also met the eligibility criteria contained in the 

Department of Energy guidance for contractor work force restructuring, as may be 
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amended or supplemented from time to time, and (3) who is qualified for a particular 

job vacancy with the Department or one of its contractors with respect to work under 

its contract with the Department at the time the particular position is available. 

 

(b)  Consistent with Department of Energy guidance for contractor work force 

restructuring, as may be amended or supplemented from time to time, the Contractor 

agrees that it will provide a preference in hiring to an eligible employee to the extent 

practicable for work performed under this contract. 

 

(c)  The requirements of this clause shall be included in subcontracts at any tier (except 

for subcontracts for commercial items pursuant to 41 U.S.C. 403) expected to exceed 

$500,000. 

 

I.134 DEAR 952.231-71 INSURANCE – LITIGATION AND CLAIMS (JUL 2013) 

 

(a) The contractor must comply with 10 CFR part 719, contractor Legal Management 

Requirements, if applicable.  

 

(b)(1) Except as provided in paragraph (b)(2) of this clause, the contractor shall procure 

and maintain such bonds and insurance as required by law or approved in writing by 

the Contracting Officer.  

(2) The contractor may, with the approval of the Contracting Officer, maintain a self-

insurance program in accordance with FAR 28.308; provided that, with respect to 

workers' compensation, the contractor is qualified pursuant to statutory authority.  

(3) All bonds and insurance required by this clause shall be in a form and amount and 

for those periods as the Contracting Officer may require or approve and with 

sureties and insurers approved by the Contracting Officer.  

 

(c) The contractor agrees to submit for the Contracting Officer's approval, to the extent 

and in the manner required by the Contracting Officer, any other bonds and insurance 

that are maintained by the contractor in connection with the performance of this 

contract and for which the contractor seeks reimbursement. If an insurance cost 

(whether a premium for commercial insurance or related to self-insurance) includes a 

portion covering costs made unallowable elsewhere in the contract, and the share of 

the cost for coverage for the unallowable cost is determinable, the portion of the cost 

that is otherwise an allowable cost under this contract is reimbursable to the extent 

determined by the Contracting Officer.  

 

(d) Except as provided in paragraph (f) of this clause, or specifically disallowed 

elsewhere in this contract, the contractor shall be reimbursed--  
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(1) For that portion of the reasonable cost of bonds and insurance allocable to this 

contract required in accordance with contract terms or approved under this clause, 

and  

(2) For liabilities (and reasonable expenses incidental to such liabilities, including 

litigation costs) to third persons not compensated by insurance without regard to 

the limitation of cost or limitation of funds clause of this contract.  

 

(e) The Government's liability under paragraph (d) of this clause is subject to the 

availability of appropriated funds. Nothing in this contract shall be construed as 

implying that the Congress will, at a later date, appropriate funds sufficient to meet 

deficiencies.  

 

(f) (1) Notwithstanding any other provision of this contract, the contractor shall not be 

reimbursed for liabilities to third parties, including contractor employees, and directly 

associated costs which may include but are not limited to litigation costs, counsel 

fees, judgment and settlements—  

(i) Which are otherwise unallowable by law or the provisions of this contract, 

including the cost reimbursement limitations contained in 48 CFR part 31, as 

supplemented by 48 CFR 970.31;  

(ii) For which the contractor has failed to insure or to maintain insurance as 

required by law, this contract, or by the written direction of the Contracting 

Officer; or  

(iii) Which were caused by contractor managerial personnel’s—  

(A) Willful misconduct;  

(B) Lack of good faith; or  

(C) Failure to exercise prudent business judgment, which means failure to act 

in the same manner as a prudent person in the conduct of competitive 

business; or, in the case of a non-profit educational institution, failure to 

act in the manner that a prudent person would under the circumstances 

prevailing at the time the decision to incur the cost is made.  

(2) The term “contractor’s managerial personnel” is defined in the Property clause in 

this contract.  

 

(g) (1) All litigation costs, including counsel fees, judgments and settlements shall be 

segregated and accounted for by the contractor separately. If the Contracting Officer 

provisionally disallows such costs, then the contractor may not use funds advanced by 

DOE under the contract to finance the litigation.  

(2) Punitive damages are not allowable unless the act or failure to act which gave rise 

to the liability resulted from compliance with specific terms and conditions of the 

contract or written instructions from the Contracting Officer.  

(3) The portion of the cost of insurance obtained by the contractor that is allocable to 

coverage of liabilities referred to in paragraph (f) of this clause is not allowable.  
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(h) The contractor may at its own expense and not as an allowable cost procure for its 

own protection insurance to compensate the contractor for any unallowable or non-

reimbursable costs incurred in connection with contract performance. 

 

I.135 DEAR 952.242-70 TECHNICAL DIRECTION (DEC 2000) 

 

(a)  Performance of the work under this contract shall be subject to the technical direction 

of the DOE Contracting Officer's Representative (COR). The term "technical 

direction" is defined to include, without limitation:  

(1)  Providing direction to the Contractor that redirects contract effort, shift work 

emphasis between work areas or tasks, require pursuit of certain lines of inquiry, 

fill in details, or otherwise serve to accomplish the contractual Statement of Work.  

 

(2) Providing written information to the Contractor that assists in interpreting 

drawings, specifications, or technical portions of the work description.  

 

(3)  Reviewing and, where required by the contract, approving, technical reports, 

drawings, specifications, and technical information to be delivered by the 

Contractor to the Government.  

 

(b)  The Contractor will receive a copy of the written COR designation from the 

Contracting Officer. It will specify the extent of the COR's authority to act on behalf 

of the Contracting Officer.  

 

(c)  Technical direction must be within the scope of work stated in the contract. The COR 

does not have the authority to, and may not, issue any technical direction that—  

 

(1)  Constitutes an assignment of additional work outside the Statement of Work;  

 

(2)  Constitutes a change as defined in the contract clause entitled "Changes;"  

 

(3)  In any manner causes an increase or decrease in the total estimated contract cost, 

the fee (if any), or the time required for contract performance;  

 

(4)  Changes any of the expressed terms, conditions or specifications of the contract; 

or  

 

(5)  Interferes with the Contractor's right to perform the terms and conditions of the 

contract.  

 

(d)  All technical direction shall be issued in writing by the COR.  
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(e)  The Contractor must proceed promptly with the performance of technical direction 

duly issued by the COR in the manner prescribed by this clause and within its 

authority under the provisions of this clause. If, in the opinion of the Contractor, any 

instruction or direction by the COR falls within one of the categories defined in (c)(1) 

through (c)(5) of this clause, the Contractor must not proceed and must notify the 

Contracting Officer in writing within five (5) working days after receipt of any such 

instruction or direction and must request the Contracting Officer to modify the 

contract accordingly. Upon receiving the notification from the Contractor, the 

Contracting Officer must—  

(1)  Advise the Contractor in writing within thirty (30) days after receipt of the 

Contractor's letter that the technical direction is within the scope of the contract 

effort and does not constitute a change under the Changes clause of the contract;  

(2)  Advise the Contractor in writing within a reasonable time that the Government 

will issue a written change order; or  

(3)  Advise the Contractor in writing within a reasonable time not to proceed with the 

instruction or direction of the COR.  

(f)  A failure of the Contractor and Contracting Officer either to agree that the technical 

direction is within the scope of the contract or to agree upon the contract action to be 

taken with respect to the technical direction will be subject to the provisions of the 

clause entitled "Disputes." 

 

I.136 DEAR 952.250-70 NUCLEAR HAZARDS INDEMNITY AGREEMENT (JUN 

1996) 

 

(a) Authority. This clause is incorporated into this contract pursuant to the authority 

contained in subsection 170d. of the Atomic Energy Act of 1954, as amended 

(hereinafter called the Act.) 

 

(b) Definitions. The definitions set out in the Act shall apply to this clause. 

 

(c) Financial protection. Except as hereafter permitted or required in writing by DOE, the 

contractor will not be required to provide or maintain, and will not provide or 

maintain at Government expense, any form of financial protection to cover public 

liability, as described in paragraph (d)(2) below. DOE may, however, at any time 

require in writing that the contractor provide and maintain financial protection of such 

a type and in such amount as DOE shall determine to be appropriate to cover such 

public liability, provided that the costs of such financial protection are reimbursed to 

the contractor by DOE. 

 

(d)  
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(1) Indemnification. To the extent that the contractor and other persons indemnified 

are not compensated by any financial protection permitted or required by DOE, 

DOE will indemnify the contractor and other persons indemnified against (i) 

claims for public liability as described in subparagraph (d)(2) of this clause; and 

(ii) such legal costs of the contractor and other persons indemnified as are 

approved by DOE, provided that DOE's liability, including such legal costs, shall 

not exceed the amount set forth in section 170d. of the Act, as that amount may be 

increased in accordance with section 170t., in the aggregate for each nuclear 

incident or precautionary evacuation occurring within the United States or $500 

million in the aggregate for each nuclear incident occurring outside the United 

States, irrespective of the number of persons indemnified in connection with this 

contract. 

 

(2) The public liability referred to in subparagraph (d)(1) of this clause is public 

liability as defined in the Act which (i) arises out of or in connection with the 

activities under this contract, including transportation; and (ii) arises out of or 

results from a nuclear incident or precautionary evacuation, as those terms are 

defined in the Act. 

 

(e)  

(1) Waiver of Defenses. In the event of a nuclear incident, as defined in the Act, 

arising out of nuclear waste activities, as defined in the Act, the contractor, on 

behalf of itself and other persons indemnified, agrees to waive any issue or 

defense as to charitable or governmental immunity. 

 

(2) In the event of an extraordinary nuclear occurrence which: 

 

(i) Arises out of, results from, or occurs in the course of the construction, 

possession, or operation of a production or utilization facility; or 

 

(ii) Arises out of, results from, or occurs in the course of transportation of source 

material, by-product material, or special nuclear material to or from a 

production or utilization facility; or 

 

(iii)Arises out of or results from the possession, operation, or use by the 

contractor or a subcontractor of a device utilizing special nuclear material or 

by-product material, during the course of the contract activity; or 

 

(iv) Arises out of, results from, or occurs in the course of nuclear waste activities, 

the contractor, on behalf of itself and other persons indemnified, agrees to 

waive: 
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(A) Any issue or defense as to the conduct of the claimant (including the 

conduct of persons through whom the claimant derives its cause of action) 

or fault of persons indemnified, including, but not limited to: 

 

1. Negligence; 

2. Contributory negligence; 

3. Assumption of risk; or 

4. Unforeseeable intervening causes, whether involving the conduct of a 

third person or an act of God; 

 

(B) Any issue or defense as to charitable or governmental immunity; and 

 

(C) Any issue or defense based on any statute of limitations, if suit is instituted 

within 3 years from the date on which the claimant first knew, or 

reasonably could have known, of his injury or change and the cause 

thereof. The waiver of any such issue or defense shall be effective 

regardless of whether such issue or defense may otherwise be deemed 

jurisdictional or relating to an element in the cause of action. The waiver 

shall be judicially enforceable in accordance with its terms by the claimant 

against the person indemnified. 

 

(v) The term extraordinary nuclear occurrence means an event which DOE has 

determined to be an extraordinary nuclear occurrence as defined in the Act. A 

determination of whether or not there has been an extraordinary nuclear 

occurrence will be made in accordance with the procedures in 10 CFR part 

840. 

 

(vi) For the purposes of that determination, "offsite" as that term is used in 10 

CFR part 840 means away from "the contract location" which phrase means 

any DOE facility, installation, or site at which contractual activity under this 

contract is being carried on, and any contractor-owned or controlled facility, 

installation, or site at which the contractor is engaged in the performance of 

contractual activity under this contract. 

 

(3) The waivers set forth above: 

 

(i) Shall be effective regardless of whether such issue or defense may otherwise 

be deemed jurisdictional or relating to an element in the cause of action; 

 

(ii) Shall be judicially enforceable in accordance with its terms by the claimant 

against the person indemnified; 
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(iii)Shall not preclude a defense based upon a failure to take reasonable steps to 

mitigate damages; 

 

(iv) Shall not apply to injury or damage to a claimant or to a claimant's property 

which is intentionally sustained by the claimant or which results from a 

nuclear incident intentionally and wrongfully caused by the claimant 

 

(v) Shall not apply to injury to a claimant who is employed at the site of and in 

connection with the activity where the extraordinary nuclear occurrence takes 

place, if benefits therefor are either payable or required to be provided under 

any workmen's compensation or occupational disease law; 

 

(vi) Shall not apply to any claim resulting from a nuclear incident occurring 

outside the United States; 

 

(vii) Shall be effective only with respect to those obligations set forth in this 

clause and in insurance policies, contracts or other proof of financial 

protection; and 

 

(viii) Shall not apply to, or prejudice the prosecution or defense of, any claim or 

portion of claim which is not within the protection afforded under (A) the 

limit of liability provisions under subsection 170e. of the Act, and (B) the 

terms of this agreement and the terms of insurance policies, contracts, or other 

proof of financial protection. 

 

(f) Notification and litigation of claims. The contractor shall give immediate written 

notice to DOE of any known action or claim filed or made against the contractor or 

other person indemnified for public liability as defined in paragraph (d)(2). Except as 

otherwise directed by DOE, the contractor shall furnish promptly to DOE, copies of 

all pertinent papers received by the contractor or filed with respect to such actions or 

claims. DOE shall have the right to, and may collaborate with, the contractor and any 

other person indemnified in the settlement or defense of any action or claim and shall 

have the right to (1) require the prior approval of DOE for the payment of any claim 

that DOE may be required to indemnify hereunder; and (2) appear through the 

Attorney General on behalf of the contractor or other person indemnified in any 

action brought upon any claim that DOE may be required to indemnify hereunder, 

take charge of such action, and settle or defend any such action. If the settlement or 

defense of any such action or claim is undertaken by DOE, the contractor or other 

person indemnified shall furnish all reasonable assistance in effecting a settlement or 

asserting a defense. 
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(g) Continuity of DOE obligations. The obligations of DOE under this clause shall not be 

affected by any failure on the part of the contractor to fulfill its obligation under this 

contract and shall be unaffected by the death, disability, or termination of existence of 

the contractor, or by the completion, termination or expiration of this contract. 

 

(h) Effect of other clauses. The provisions of this clause shall not be limited in any way 

by, and shall be interpreted without reference to, any other clause of this contract, 

including the clause entitled Contract Disputes, provided, however, that this clause 

shall be subject to the clauses entitled Covenant Against Contingent Fees, and 

Accounts, records, and inspection, and any provisions that are later added to this 

contract as required by applicable Federal law, including statutes, executive orders 

and regulations, to be included in Nuclear Hazards Indemnity Agreements. 

 

(i) Civil penalties. The contractor and its subcontractors and suppliers who are 

indemnified under the provisions of this clause are subject to civil penalties, pursuant 

to section 234A of the Act, for violations of applicable DOE nuclear-safety related 

rules, regulations, or orders. If the contractor is a not-for-profit contractor, as defined 

by section 234Ad.(2), the total amount of civil penalties paid shall not exceed the 

total amount of fees paid within any 1-year period (as determined by the Secretary) 

under this contract. 

 

(j) Criminal penalties. Any individual director, officer, or employee of the contractor or 

of its subcontractors and suppliers who are indemnified under the provisions of this 

clause are subject to criminal penalties, pursuant to section 223(c) of the Act, for 

knowing and willful violation of the Atomic Energy Act of 1954, as amended, and 

applicable DOE nuclear safety-related rules, regulations or orders which violation 

results in, or, if undetected, would have resulted in a nuclear incident. 

 

(k) Inclusion in subcontracts. The contractor shall insert this clause in any subcontract 

which may involve the risk of public liability, as that term is defined in the Act and 

further described in paragraph (d)(2) above. However, this clause shall not be 

included in subcontracts in which the subcontractor is subject to Nuclear Regulatory 

Commission (NRC) financial protection requirements under section 170b. of the Act 

or NRC agreements of indemnification under section 170c. or k. of the Act for the 

activities under the subcontract. 

 

I.137 DEAR 952.251-70 CONTRACTOR EMPLOYEE TRAVEL DISCOUNTS (AUG 

2009) 

 

(a) The Contractor shall take advantage of travel discounts offered to Federal Contractor 

employee travelers by AMTRAK, hotels, motels, or car rental companies, when use 

of such discounts would result in lower overall trip costs and the discounted services 
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are reasonably available. Vendors providing these services may require the 

Contractor employee to furnish them a letter of identification signed by the authorized 

Contracting Officer. 

 

(b) Contracted airlines. Contractors are not eligible for GSA contract city pair fares.  

 

(c) Discount rail service. AMTRAK voluntarily offers discounts to Federal travelers on 

official business and sometimes extends those discounts to Federal contractor 

employees.  

 

(d) Hotels/motels. Many lodging providers extend their discount rates for Federal 

employees to Federal contractor employees.  

 

(e) Car rentals. Surface Deployment and Distribution Command (SDDC) of the 

Department of Defense negotiates rate agreements with car rental companies that are 

available to Federal travelers on official business. Some car rental companies extend 

those discounts to Federal contractor employees.  

 

(f) Obtaining travel discounts.  

 

(1) To determine which vendors offer discounts to Government contractors, the 

Contractor may review commercial publications such as the Official Airline 

guides Official Traveler, Innovata, or National Telecommunications. The 

Contractor may also obtain this information from GSA contract Travel 

Management Centers or the Department of Defense's Commercial Travel Offices.  

 

(2) The vendor providing the service may require the Government contractor to 

furnish a letter signed by the Contracting Officer. The following illustrates a 

standard letter of identification. 

 

  OFFICIAL AGENCY LETTERHEAD 

 

  TO: Participating Vendor 

 

  SUBJECT: OFFICIAL TRAVEL OF GOVERNMENT CONTRACTOR 

 

 (FULL NAME OF TRAVELER), the bearer of this letter is an employee of 

(COMPANY NAME) which has a contract with this agency under Government 

contract (CONTRACT NUMBER). During the period of the contract (GIVE 

DATES), AND WITH THE APPROVAL OF THE CONTRACT VENDOR, the 

employee is eligible and authorized to use available travel discount rates in 



     Portsmouth Infrastructure Support Services 

DE-EM0004062 

     

I-42 

accordance with Government contracts and/or agreements. Government Contract 

City Pair fares are not available to Contractors. 

 

  SIGNATURE, Title and telephone number of Contracting Officer  
 

I.138 DEAR 970.5204-2 LAWS, REGULATIONS, AND DOE DIRECTIVES (DEC 2000) 

 

(a) In performing work under this contract, the Contractor shall comply with the 

requirements of applicable federal, state, and local laws and regulations (including 

DOE regulations), unless relief has been granted in writing by the appropriate 

regulatory agency. A list of applicable laws and regulations (List A) may be 

appended to this contract for information purposes. Omission of any applicable law or 

regulation from List A does not affect the obligation of the Contractor to comply with 

such law or regulation pursuant to this paragraph. 

 

(b) In performing work under this contract, the Contractor shall comply with the 

requirements of those Department of Energy directives, or parts thereof, identified in 

the list of applicable directives (List B) appended to this contract.  Except as 

otherwise provided for in paragraph (c) of this clause, the Contracting Officer may, 

from time to time and at any time, revise List B by unilateral modification to the 

contract to add, modify, or delete specific requirements. Prior to revising List B, the 

Contracting Officer shall notify the Contractor in writing of the Department’s intent 

to revise List B and provide the Contractor with the opportunity to assess the effect of 

the Contractor’s compliance with the revised list on contract cost and funding, 

technical performance, and schedule; and identify any potential inconsistencies 

between the revised list and the other terms and conditions of the contract.  Within 30 

days after receipt of the Contracting Officer’s notice, the contractor shall advise the 

contracting officer in writing of the potential impact of the contractor’s compliance 

with the revised list. Based on the information provided by the contractor and any 

other information available, the Contracting Officer shall decide whether to revise 

List B and so advise the Contractor not later than 30 days prior to the effective date of 

the revision of List B. The Contractor and the Contracting Officer shall identify and, 

if appropriate, agree to any changes to other contract terms and conditions, including 

cost and schedule, associated with the revision of List B pursuant to the clause of this 

contract entitled, “Changes.” 

 

(c) Environmental, Safety, and Health (ES&H) requirements appropriate for work 

conducted under this contract may be determined by a DOE approved process to 

evaluate the work and the associated hazards and identify an appropriately tailored set 

of standards, practices, and controls, such as a tailoring process included in a DOE 

approved safety management system implemented under the clause entitled 

“Integration of Environmental, Safety, and Health into Work Planning and 

Execution.” When such a process is used, the set of tailored (ES&H) requirements, as 
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approved by DOE pursuant to the process, shall be incorporated into List B as 

contract requirements with full force and effect. These requirements shall supersede, 

in whole or in part, the contractual environmental, safety, and health requirements 

previously made applicable to the contract by list b. If the tailored set of requirements 

identifies an alternative requirement varying from an ES&H requirement of an 

applicable law or regulation, the contractor shall request an exemption or other 

appropriate regulatory relief specified in the regulation. 

 

(d) Except as otherwise directed by the Contracting Officer, the Contractor shall procure 

all necessary permits or licenses required for the performance of work under this 

contract. 

 

(e) Regardless of the performer of the work, the Contractor is responsible for compliance 

with the requirements of this clause. The Contractor is responsible for flowing down 

the requirements of this clause to subcontracts at any tier to the extent necessary to 

ensure the Contractor’s compliance with the requirements. 

 

I.139 DEAR 970.5204-3 ACCESS TO AND OWNERSHIP OF RECORDS (OCT 2014) 

 

(a)  Government-owned records. Except as provided in paragraph (b) of this clause, all 

records acquired or generated by the contractor in its performance of this contract, 

including records series described within the contract as Privacy Act systems of 

records, shall be the property of the Government and shall be maintained in 

accordance with 36 CFR, Chapter XII, Subchapter B, ‘‘Records Management.’’ The 

contractor shall ensure records classified as Privacy Act system of records are 

maintained in accordance with FAR 52.224.2 ‘‘Privacy Act.’’ 

 

(b)  Contractor-owned records. The following records are considered the property of the 

contractor and are not within the scope of paragraph (a) of this clause. 

 

(1) Employment-related records (such as worker’s compensation files; employee 

relations records, records on salary and employee benefits; drug testing records, 

labor negotiation records; records on ethics, employee concerns; records 

generated during the course of responding to allegations of research misconduct; 

records generated during other employee related investigations conducted under 

an expectation of confidentiality; employee assistance program records; and 

personnel and medical/health-related records and similar files), and nonemployee 

patient medical/health-related records, excluding records operated and maintained 

by the Contractor in Privacy Act system of records. Employee-related systems of 

record may include, but are not limited to: Employee Relations Records (DOE–3), 

Personnel Records of Former Contractor Employees (DOE–5), Payroll and Leave 

Records (DOE–13), Report of Compensation (DOE–14), Personnel Medical 
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Records (DOE–33), Employee Assistance Program (EAP) Records (DOE–34) 

and Personnel Radiation Exposure Records (DOE–35). 

 

(2) Confidential contractor financial information, internal corporate governance 

records and correspondence between the contractor and other segments of the 

contractor located away from the DOE facility (i.e., the contractor’s corporate 

headquarters); 

 

(3) Records relating to any procurement action by the contractor, except for records 

that under 48 CFR 970.5232–3 are described as the property of the Government; 

and 

 

(4) Legal records, including legal opinions, litigation files, and documents covered by 

the attorney-client and attorney work product privileges; and 

 

(5) The following categories of records maintained pursuant to the technology 

transfer clause of this contract: 

 

(i) Executed license agreements, including exhibits or appendices containing 

information on royalties, royalty rates, other financial information, or 

commercialization plans, and all related documents, notes and 

correspondence. 

 

(ii) The contractor’s protected Cooperative Research and Development 

Agreement (CRADA) information and appendices to a CRADA that contain 

licensing terms and conditions, or royalty or royalty rate information. 

 

(iii) Patent, copyright, mask work, and trademark application files and related 

contractor invention disclosures, documents and correspondence, where the 

contractor has elected rights or has permission to assert rights and has not 

relinquished such rights or turned such rights over to the Government. 

 

(c)  Contract completion or termination. Upon contract completion or termination, the 

contractor shall ensure final disposition of all Government-owned records to a 

Federal Record Center, the National Archives and Records Administration, to a 

successor contractor, its designee, or other destinations, as directed by the 

Contracting Officer. Upon the request of the Government, the contractor shall 

provide either the original contractor-owned records or copies of the records 

identified in paragraph (b) of this clause, to DOE or its designees, including 

successor contractors. Upon delivery, title to such records shall vest in DOE or its 

designees, and such records shall be protected in accordance with applicable federal 

laws (including the Privacy Act) as appropriate. If the contractor chooses to provide 
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its original contractor-owned records to the Government or its designee, the 

contractor shall retain future rights to access and copy such records as needed. 

 

(d)  Inspection, copying, and audit of records. All records acquired or generated by the 

Contractor under this contract in the possession of the Contractor, including those 

described at paragraph (b) of this clause, shall be subject to inspection, copying, and 

audit by the Government or its designees at all reasonable times, and the Contractor 

shall afford the Government or its designees reasonable facilities for such 

inspection, copying, and audit; provided, however, that upon request by the 

Contracting Officer, the Contractor shall deliver such records to a location specified 

by the Contracting Officer for inspection, copying, and audit. The Government or 

its designees shall use such records in accordance with applicable federal laws 

(including the Privacy Act), as appropriate. 

 

(e)  Applicability. This clause applies to all records created, received and maintained by 

the contractor without regard to the date or origination of such records including all 

records acquired from a predecessor contractor. 

 

(f)  Records maintenance and retention. Contractor shall create, maintain, safeguard, 

and disposition records in accordance with 36 CFR Chapter XII, Subchapter B, 

‘‘Records Management’’ and the National Archives and Records Administration 

(NARA)-approved Records Disposition Schedules. Records retention standards are 

applicable for all classes of records, whether or not the records are owned by the 

Government or the contractor. The Government may waive application of the 

NARA-approved Records Disposition Schedules, if, upon termination or 

completion of the contract, the Government exercises its right under paragraph (c) 

of this clause to obtain copies of records described in paragraph (b) and delivery of 

records described in paragraph (a) of this clause. 

 

(g)  Subcontracts. The contractor shall include the requirements of this clause in all 

subcontracts that contain the Integration of Environment, Safety and Health into 

Work Planning and Execution clause at 952.223–71 or, the Radiation Protection 

and Nuclear Criticality clause at 952.223–72. 

 

I.140 DEAR 970.5223-1 INTEGRATION OF ENVIRONMENT, SAFETY, AND 

HEALTH INTO WORK PLANNING AND EXECUTION (DEC 2000) 

 

(a)  For the purposes of this clause, 

 

(1)  Safety encompasses environment, safety and health, including pollution 

prevention and waste minimization; and 
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(2) Employees include subcontractor employees. 

 

(b)  In performing work under this contract, the Contractor shall perform work safely, in a 

manner that ensures adequate protection for employees, the public, and the 

environment, and shall be accountable for the safe performance of work. The 

Contractor shall exercise a degree of care commensurate with the work and the 

associated hazards. The Contractor shall ensure that management of environment, 

safety and health (ES&H) functions and activities becomes an integral but visible part 

of the Contractor's work planning and execution processes. The Contractor shall, in 

the performance of work, ensure that: 

 

(1)  Line management is responsible for the protection of employees, the public, and 

the environment. Line management includes those Contractor and subcontractor 

employees managing or supervising employees performing work. 

 

(2)  Clear and unambiguous lines of authority and responsibility for ensuring ES&H 

are established and maintained at all organizational levels. 

 

(3)  Personnel possess the experience, knowledge, skills, and abilities that are 

necessary to discharge their responsibilities. 

 

(4)  Resources are effectively allocated to address ES&H, programmatic, and 

operational considerations. Protecting employees, the public, and the environment 

is a priority whenever activities are planned and performed. 

 

(5)  Before work is performed, the associated hazards are evaluated and an agreed-

upon set of ES&H standards and requirements are established which, if properly 

implemented, provide adequate assurance that employees, the public, and the 

environment are protected from adverse consequences. 

 

(6)  Administrative and engineering controls to prevent and mitigate hazards are 

tailored to the work being performed and associated hazards. Emphasis should be 

on designing the work and/or controls to reduce or eliminate the hazards and to 

prevent accidents and unplanned releases and exposures. 

 

(7)  The conditions and requirements to be satisfied for operations to be initiated and 

conducted are established and agreed-upon by DOE and the Contractor. These 

agreed-upon conditions and requirements are requirements of the contract and 

binding upon the Contractor. The extent of documentation and level of authority 

for agreement shall be tailored to the complexity and hazards associated with the 

work and shall be established in a Safety Management System. 
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(c)  The Contractor shall manage and perform work in accordance with a documented 

Safety Management System (System) that fulfills all conditions in paragraph (b) of 

this clause at a minimum. Documentation of the System shall describe how the 

Contractor will— 

 

(1)  Define the scope of work; 

 

(2)  Identify and analyze hazards associated with the work; 

 

(3)  Develop and implement hazard controls; 

 

(4)  Perform work within controls; and 

 

(5)  Provide feedback on adequacy of controls and continue to improve safety 

management. 

 

(d)  The System shall describe how the Contractor will establish, document, and 

implement safety performance objectives, performance measures, and commitments 

in response to DOE program and budget execution guidance while maintaining the 

integrity of the System. The System shall also describe how the Contractor will 

measure system effectiveness. 

 

(e)  The Contractor shall submit to the Contracting Officer documentation of its System 

for review and approval. Dates for submittal, discussions, and revisions to the System 

will be established by the Contracting Officer. Guidance on the preparation, content, 

review, and approval of the System will be provided by the Contracting Officer. On 

an annual basis, the Contractor shall review and update, for DOE approval, its safety 

performance objectives, performance measures, and commitments consistent with and 

in response to DOE's program and budget execution guidance and direction. 

Resources shall be identified and allocated to meet the safety objectives and 

performance commitments as well as maintain the integrity of the entire System. 

Accordingly, the System shall be integrated with the Contractor's business processes 

for work planning, budgeting, authorization, execution, and change control. 

 

(f)  The Contractor shall comply with, and assist the Department of Energy in complying 

with, ES&H requirements of all applicable laws and regulations, and applicable 

directives identified in the clause of this contract entitled “Laws, Regulations, and 

DOE Directives.” The Contractor shall cooperate with Federal and non-Federal 

agencies having jurisdiction over ES&H matters under this contract. 

 

(g)  The Contractor shall promptly evaluate and resolve any noncompliance with 

applicable ES&H requirements and the System. If the Contractor fails to provide 



     Portsmouth Infrastructure Support Services 

DE-EM0004062 

     

I-48 

resolution or if, at any time, the Contractor's acts or failure to act causes substantial 

harm or an imminent danger to the environment or health and safety of employees or 

the public, the Contracting Officer may issue an order stopping work in whole or in 

part. Any stop work order issued by a contracting officer under this clause (or issued 

by the Contractor to a subcontractor in accordance with paragraph (i) of this clause) 

shall be without prejudice to any other legal or contractual rights of the Government. 

In the event that the Contracting Officer issues a stop work order, an order 

authorizing the resumption of the work may be issued at the discretion of the 

Contracting Officer. The Contractor shall not be entitled to an extension of time or 

additional fee or damages by reason of, or in connection with, any work stoppage 

ordered in accordance with this clause. 

 

(h)  Regardless of the performer of the work, the Contractor is responsible for compliance 

with the ES&H requirements applicable to this contract. The Contractor is responsible 

for flowing down the ES&H requirements applicable to this contract to subcontracts 

at any tier to the extent necessary to ensure the Contractor's compliance with the 

requirements. 

 

(i)  The Contractor shall include a clause substantially the same as this clause in 

subcontracts involving complex or hazardous work on site at a DOE-owned or -leased 

facility. Such subcontracts shall provide for the right to stop work under the 

conditions described in paragraph (g) of this clause. Depending on the complexity 

and hazards associated with the work, the Contractor may choose not to require the 

subcontractor to submit a Safety Management System for the Contractor's review and 

approval. 

 

I.141 DEAR 970.5223-4 WORKPLACE SUBSTANCE ABUSE PROGRAMS AT DOE 

SITES (DEC 2010) 

 

(a) Program Implementation. The Contractor shall, consistent with 10 CFR part 707, 

Workplace Substance Abuse Programs at DOE Sites, incorporated herein by 

reference with full force and effect, develop, implement, and maintain a workplace 

substance abuse program. 

 

(b) Remedies. In addition to any other remedies available to the Government, the 

Contractor's failure to comply with the requirements of 10 CFR part 707 or to 

perform in a manner consistent with its approved program may render the Contractor 

subject to: the suspension of contract payments, or, where applicable, a reduction in 

award fee; termination for default; and suspension or debarment. 

 

(c) Subcontracts. 
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(1)  The Contractor agrees to notify the Contracting Officer reasonably in advance of, 

but not later than 30 days prior to, the award of any subcontract the Contractor 

believes may be subject to the requirements of 10 CFR part 707, unless the 

Contracting Officer agrees to a different date.  

 

(2)  The DOE Prime Contractor shall require all subcontracts subject to the provisions 

of 10 CFR part 707 to agree to develop and implement a workplace substance 

abuse program that complies with the requirements of 10 CFR part 707, 

Workplace Substance Abuse Programs at DOE Sites, as a condition for award of 

the subcontract. The DOE Prime Contractor shall review and approve each 

subcontractor's program, and shall periodically monitor each subcontractor's 

implementation of the program for effectiveness and compliance with 10 CFR 

part 707.  

 

(3)  The Contractor agrees to include, and require the inclusion of, the requirements of 

this clause in all subcontracts, at any tier, that are subject to the provisions of 10 

CFR part 707. 

 

The following Clauses apply to the Firm-Fixed-Price Scope of the Contract: 

 

I.142 FAR 52.222-43 FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT 

LABOR STANDARDS - PRICE ADJUSTMENT (MAY 2014) 

 

I.143 FAR 52.227-1 AUTHORIZATION AND CONSENT (DEC 2007) 

 

I.144 FAR 52.228-5 INSURANCE – WORK ON A GOVERNMENT INSTALLATION 

(JAN 1997) 

 

I.145 FAR 52.229-3 FEDERAL, STATE, AND LOCAL TAXES (FEB 2013) 

 

I.146 FAR 52.232-1 PAYMENTS (APR 1984) 

 

I.147 FAR 52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002) 

 

I.148 FAR 52.232-11 EXTRAS (APR 1984) 

 

I.149 FAR 52.243-1 CHANGES – FIXED PRICE (AUG 1987) – ALT II (APR 1984) 

 

I.150 FAR 52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 

(FIXED-PRICE) (APR 2012)  

 

I.151 FAR 52.249-8 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (APR 1984) 
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The following Clauses apply to the Labor Hour Scope of the Contract: 

 

I.152 FAR 52.232-7 PAYMENTS UNDER TIME-AND-MATERIALS AND LABOR-

HOUR CONTRACTS (AUG 2012) 

 

I.153 FAR 52.243-3 CHANGES – TIME-AND-MATERIALS OR LABOR-HOURS 

(SEPT 2000) 

 

I.154 FAR 52.249-6 TERMINATION (COST REIMBURSEMENT) (MAY 2004) – ALT 

IV (SEPT 1996) 

 

The following Clauses apply to the Cost Reimbursement Scope of the Contract: 

 

I.155 FAR 52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013) 

 

Paragraph (a), the phrase is hereby added:  “as supplemented by Subpart 931.2 of the 

Department of Energy Acquisition Regulations (DEAR),” after the acronym “(FAR)”. 

 

I.156 FAR 52.216-11 COST CONTRACT – NO FEE (APR 1984) 

 

I.157 FAR 52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

 

I.158 FAR 52.228-7 INSURANCE – LIABILITY TO THIRD PERSONS (MAR 1996) 

 

I.159 FAR 52.232-22 LIMITATION OF FUNDS (APR 1984) 

 

I.160 FAR 52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2014) 

 

I.161 FAR 52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997) 

 

I.162 FAR 52.243-2 CHANGES – COST REIMBURSEMENT (AUG 1987) – ALT I (APR 

1984) 

 

I.163 FAR 52.249-6 TERMINATION (COST REIMBURSEMENT) (MAY 2004) 

 

I.164 FAR 52.249-14 EXCUSABLE DELAYS (APR 1984) 

 

The following Clauses apply to the IDIQ Scope of the Contract: 

 

I.165 FAR 52.204-15 SERVICE CONTRACT REPORTING REQUIREMENTS FOR 

INDEFINITE-DELIVERY CONTRACTS (JAN 2014) 
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I.166 FAR 52.216-18 ORDERING (OCT 1995) 

 

(a)  Any supplies and services to be furnished under this contract shall be ordered by 

issuance of delivery orders or task orders by the individuals or activities designated in 

the Schedule. Such orders may be issued from the date of contract award through the 

end of contract performance. 

 

(b)  All delivery orders or task orders are subject to the terms and conditions of this 

contract. In the event of conflict between a delivery order or task order and this 

contract, the contract shall control. 

 

(c)  If mailed, a delivery order or task order is considered “issued” when the Government 

deposits the order in the mail. Orders may be issued orally, by facsimile, or by 

electronic commerce methods only if authorized in the Schedule. 

 

I.167 FAR 52.216-19 ORDER LIMITATIONS (OCT 1995) 

 

(a)  Minimum order. When the Government requires supplies or services covered by this 

contract in an amount of less than $5,000, the Government is not obligated to 

purchase, nor is the Contractor obligated to furnish, those supplies or services under 

the contract. 

 

(b)  Maximum order. The Contractor is not obligated to honor -- 

 

(1)  Any order for a single item in excess of $50,000,000; 

 

(2)  Any order for a combination of items in excess of $50,000,000; or 

 

(3)  A series of orders from the same ordering office within 365 days that together call 

for quantities exceeding the limitation in subparagraph (b)(1) or (2) of this 

section. 

 

(c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection 

52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not 

required to order a part of any one requirement from the Contractor if that 

requirement exceeds the maximum-order limitations in paragraph (b) of this section. 

 

(d)  Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any 

order exceeding the maximum order limitations in paragraph (b), unless that order (or 

orders) is returned to the ordering office within 5 days after issuance, with written 

notice stating the Contractor’s intent not to ship the item (or items) called for and the 

reasons. Upon receiving this notice, the Government may acquire the supplies or 

services from another source. 
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I.168 FAR 52.216-22 INDEFINITE QUANTITY (OCT 1995) 

 

(a)  This is an indefinite-quantity contract for the supplies or services specified, and 

effective for the period stated, in the Schedule. The quantities of supplies and services 

specified in the Schedule are estimates only and are not purchased by this contract. 

 

(b)  Delivery or performance shall be made only as authorized by orders issued in 

accordance with the Ordering clause. The Contractor shall furnish to the Government, 

when and if ordered, the supplies or services specified in the Schedule up to and 

including the quantity designated in the Schedule as the “maximum.” The 

Government shall order at least the quantity of supplies or services designated in the 

Schedule as the “minimum.” 

 

(c)  Except for any limitations on quantities in the Order Limitations clause or in the 

Schedule, there is no limit on the number of orders that may be issued. The 

Government may issue orders requiring delivery to multiple destinations or 

performance at multiple locations. 

 

(d)  Any order issued during the effective period of this contract and not completed within 

that period shall be completed by the Contractor within the time specified in the 

order. The contract shall govern the Contractor’s and Government’s rights and 

obligations with respect to that order to the same extent as if the order were 

completed during the contract’s effective period; provided, that the Contractor shall 

not be required to make any deliveries under this contract after one year beyond the 

expiration date of the contract period. 
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PART III –LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS  

 

SECTION J, LIST OF ATTACHMENTS 

 

Attachment Description 

 

J-1 

 

List of Applicable Federal Law & Regulations - List A 

J-2 List of Applicable DOE Directives – List B 

J-3 Infrastructure Accountable Property List  

J-4 List of Deliverables  

J-5 Government Furnished Services and Interface Requirements Matrix 

J-6A Wage Determination Service Contract Act [No. 2005-2423, Rev. 18, 12/29/2015] 

J-6B Wage Determination Davis Bacon Act [No. OH72, 1/8/2016] 

J-7 CBA Wage Determination [CBA-2015-7459] 

J-8 Technical Documents, Exhibits and Other Attachments 

J-9 Security Classification Specification (CSCS) Form [Note: to be inserted here after 

contract award] 

J-10 Exhibit Line Item Numbers (ELINs) 

J-11 

J-12 

Quality Assurance Surveillance Plan  

List of Acronyms 

J-13 

 

 

J-14 

 

J-15 

 

   

J-16 

 

      J-17 

DOE Office of Environmental Management FY14 Annual Performance 

Agreement 

 

Executed Performance Guarantee Agreement  

Facilities/Areas Responsibility Matrix and Site Services 

 

Work Authorizations 

IDIQ Task Orders  [TASK ORDERS TO BE ADDED AFTER AWARD] 
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

ATTACHMENT J-1: LIST OF APPLICABLE LAWS AND REGULATIONS (LIST A) 

 

Pursuant to Section I clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), 

DOE may provide a list of laws and regulations (List A) applicable to work performed under this 

Contract.  The Contractor shall comply with all applicable Federal and State Laws, Statutes, 

Codes, Rules, Regulations, Executive Orders and agreement documents applicable to work 

performed under this Contract.  The federal laws and regulations listed in the table below contain 

requirements normally relevant to the Contractor scope of work.  These laws and regulations, 

and others, apply regardless whether they are explicitly stated in the Contract.  In addition, laws 

and regulations typically apply to all persons or organizations such as subcontractors, suppliers, 

and Federal employees. 

This list does not have to be provided in the Contract, but it may be appended to the Contract for 

information purposes.  Omission of any such applicable law or regulation from List A does not 

affect the obligation of the Contractor to comply with such law or regulation pursuant to DEAR 

clause 970.5204-2.  The Contractor must be aware of changes in the Code of Federal Regulations 

(CFR), Federal Acquisition Regulations (FAR), the United States Code (USC), Public Laws (PL) 

or other regulatory entities that have applicability to the Department of Energy and that impact 

the work scope.  The Contractor will notify DOE of any changes, and DOE will make a 

determination regarding modification to the Contract.  

The following table does not contain any specific state laws, regulations, permits, and licenses, 

etc. 

Consensus Standards 

American Industrial Hygiene Association (AIHA) “Emergency Response Planning Guidelines 

(ERPGs)” 

IEEE N323A-“Radiation Protection Instrumentation Test and Calibration - 05/01/97” 

American Public Health Association, American Water Works Association, Water Environment 

Federal, “Standard Methods for Water and Wastewater” (Most Current) 

B.O.C.A., Uniform Building Code or Local Fire and Building Codes 

U.S. EPA Manual, SW 846, “Test Methods for Evaluating Solid Waste” (Most Current Version) 

November 1986 

U.S. EPA Manual, “Contract Laboratory Program Statement of Work for Organic and Inorganic 

Analyses” (Most Current Version) 
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U.S. EPA Manual, 400-R-92-001, “Manual of Protective Action Guides and Protective Actions 

for Nuclear Incidents,” 1991 

 

Document Number Title 

10 CFR 61 Licensing Requirements for Land Disposal of Radioactive Waste 

10 CFR 76 AEA-Residual Site Hazards Management 

10 CFR 110 Export and Import of Nuclear Equipment and Material 

10 CFR 436 Federal Energy Management And Planning Programs 

10 CFR 707 Workplace Substance Abuse Programs at DOE Sites 

10 CFR 708 DOE Contractor Employee Protection Program 

10 CFR 709 Counterintelligence Evaluation Program 

10 CFR 710 Criteria And Procedures For Determining Eligibility For Access To 

Classified Matter or Special Nuclear Material 

10 CFR 712 Human Reliability Program 

10 CFR 719 Contractor Legal Management Requirements 

10 CFR 810 Assistance to Foreign Atomic Energy Activities  

10 CFR 820 Procedural Rules for DOE Nuclear Activities 

10 CFR 824 Procedural Rules for the Assessment of Civil Penalties for Classified 

Information Security Violations 

10 CFR 830 Nuclear Safety Management 

10 CFR 835 Occupational Radiation Protection, Amended 12/4/98, as described in 

DOE approved RPP 

10 CFR 850 Chronic Beryllium Disease Prevention Program 

10 CFR 850.39 Recordkeeping and Use of Information (for Beryllium-related records) 

10 CFR 851 Worker Safety and Health Program 

10 CFR 860 Trespassing on Department of Energy Property 

10 CFR 1008 Records Maintained on Individuals (PRIVACY ACT)   

10 CFR 1016 Safeguarding of Restricted Data 

10 CFR 1017 Identification and Protection of Unclassified Controlled Nuclear 

Information 

10 CFR 1021 DOE National Environmental Policy Act implementing Procedures  

10 CFR 1022 Compliance with Floodplain/Wetlands Environmental Review 

Requirements  
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Document Number Title 

10 CFR 1044 Security Requirements for Protected Disclosure Under Section 3164 of 

the National Defense Authorization Act for Fiscal Year 2000 

10 CFR 1045 Nuclear Classification and Declassification  

10 CFR 1046 Physical Protection of Security Interests; Protective Force Personnel 

10 CFR 1046.13 Physical Protection of Security Interests; Medical Certification  

10 CFR 1046, 

Appendix A 

Physical Protection of Security Interests; Medical and Physical Fitness 

Qualifications and Standards, paragraphs A, B1, B5, B6, B7, B8, B10, C, 

H, I, J. 

15 CFR 280 Fastener Quality 

15 CFR 730-774 Export Administration Regulations (EAR) 

20 CFR 617.66 Transition Procedures for Amendments in Sections 13002 through 13009 

of Public Law 99-272 [the Consolidated Omnibus Budget Reconciliation 

Act (COBRA) of 1985] 

20 CFR 639 Worker Readjustment and Retraining Notification  

22 CFR 120-130 Foreign Relations, Department of State 

23 CFR 650, Subpart 

C 

National Bridge Inspection Standards 

29 CFR 4 Labor Standards for Federal Service Contracts  

29 CFR 30 Equal Employment Opportunity in Apprenticeship and Training 

29 CFR 516 Records to be Kept by Employers  

29 CFR 519 Employment of Full-Time Students at Subminimum Wages 

29 CFR 520 Employment of Student-Learners  

29 CFR 525 Employment of Workers with Disabilities Under Special Certificates 

29 CFR 528 Annulment or Withdrawal of Certificates for the Employment of 

Student-Learners, Apprentices, Learners, Messengers, Handicapped 

Persons, Student-Workers, and Full-Time Students in Agricultural or in 

Retail Service Establishments at Special Minimum Wage Rate  

29 CFR 531 Wage payments Under the Fair Labor Standards Act of 1938 

29 CFR 541 Fair Labor Standards Act 

29 CFR 548 Authorization of Established Basic Rates for Computing Overtime Pay 

29 CFR 825 Family Medical Leave Act of 1993 

29 CFR 1602 Recordkeeping and Reporting Requirements under Title VII and the 

ADA 

29 CFR 1608 Affirmative Action Appropriation Under Title VII of the Civil Rights 

Act of 1964, as amended 
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Document Number Title 

29 CFR 1611 Privacy Act Regulations 

29 CFR 1620 Equal Pay Act 

29 CFR 1625 Age Discrimination in Employment Act 

29 CFR 1627 Records to be Made or kept Relating to Age:  Notices to be Posted: 

Administrative Exemptions 

29 CFR 1904 Recording and Reporting Occupational Injuries and Illnesses  

29 CFR 2520 Reporting and Disclosure Under Employee Retirement Income Security 

Act of 1974 

29 CFR 4041A Termination of Multiemployer Plans 

32 CFR 2001 Classified National Security Information 

33 CFR 323 Army Corps of Engineers Permit Regulations for Dredged Materials 

33 CFR 325 Processing of Department of Army Permits 

33 CFR 330 Authorization by Nationwide Permit 

33 CFR 330 

Appendix A 

Nationwide Permits and Conditions 

34 CFR 395 Vending Facility Program for the Blind on Federal and Other Property  

36 CFR Chapter 12, 

Sub Chapter B 

Records Management 

36 CFR 60 National Register of Historic Places 

36 CFR 800 Protection of Historic and Cultural Properties  

40 CFR 61 National Emission Standards for Hazardous Air Pollutants 

40 CFR 82 Protection of Stratospheric Ozone 

40 CFR 100-149 Safe Drinking Water Act 

40 CFR 110 Discharge of Oil 

40 CFR 112 Oil Pollution Prevention  

40 CFR 116 Designation of Hazardous Substances 

40 CFR 117 Determination of Reportable Quantities for Hazardous Substances  

40 CFR 136 Guidelines Establishing Test Procedures for the Analysis of Pollutants 

40 CFR 171 Standards for Certification of Commercial Applicators  

40 CFR 247 Comprehensive Procurement Guideline for Products Containing 

Recovered Materials 

40 CFR 257 Guidelines for Classification of Solid Waste Disposal Facilities and 

Practices  
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Document Number Title 

40 CFR 260-282 Resource Conservation and Recovery Act (RCRA) 

40 CFR 300 National Oil and Hazardous Substances Pollution Contingency Plan 

(CERCLA—National Contingency Plan) 

40 CFR 302 Designation, Reportable Quantities, and Notification 

40 CFR 350-372 SARA Title III 

40 CFR 355 Emergency Planning and Community Right to Know Act (EPCRA) 

40 CFR 374 Prior Notice of Citizen Suits 

40 CFR 761 Polychlorinated Biphenyls (PCBs) Manufacturing, Processing, 

Distribution in Commerce, and Use Prohibitions, except for: ‘761.1; .3; 

.65(d)-(h); .70; .75; .80; .120; .123; .185; .187; .193 

40 CFR 1500-1508 Regulations for Implementing the Procedural Provisions of the National 

Environmental Policy Act 

41 CFR 60-1 Obligations of Contractors and Sub Contractors  

41 CFR 60-2 Affirmative Action Programs 

41 CFR 60-3 Uniform Guidelines on Employee Selection Procedures 

41 CFR 60-4 Construction Contractors – Affirmative Action Requirements 

41 CFR 60-20 Sex Discrimination guidelines  

41 CFR 60-30 Rules of Practice for Administrative Proceedings to Enforce Equal 

Opportunity Under Executive Order 11246 

41 CFR 60-50 Guidelines on Discrimination Because of Religion or National Origin 

41 CFR 60-250 Affirmative Action Obligations of Contractors and Subcontractors for 

Disabled Veterans and Veterans of the Vietnam Era  

41 CFR 60-741 Affirmative Action and Nondiscrimination Obligations of Contractors 

and Subcontractors Regarding Individuals with Disabilities  

41 CFR 101 Public Contracts and Property Management 

41 CFR 101-20.103 Physical Protection and Building Security 

41 CFR 102 Federal management Regulation 

41 CFR 109 Department of Energy Property Management Regulations  

43 CFR 7 Protection of Archeological Resources 

43 CFR 10 Cultural Resource Management 

48 CFR 9 Contractor Qualifications 

48 CFR 22.1 Basic Labor Policies 

48 CFR 23 Environment, Energy and Water Efficiency, Renewable Energy 

Technologies, Occupational Safety, and Drug-Free Workplace 
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Document Number Title 

48 CFR 31 Contract Cost Principles and Procedures 

48 CFR 45 Government Property 

48 CFR Part 

970.5203-2 

Performance Improvement and Collaboration 

48 CFR Part 

970.5223-1 

Integration of Environmental, Safety, and Health into the Work Planning 

and Execution 

49 CFR 171  General Information, Regulations, and Definitions 

49 CFR 172 Hazardous Material Table, Specials Provisions, Hazardous Materials 

Communications, Emergency Response Information, and Training 

Requirements  

49 CFR 173 Shippers-General Requirements for Shipments and Packaging’s 

49 CFR 174 Carriage by Rail 

49 CFR 177 Carriage by Public Highway 

49 CFR 178 Specifications for Packaging’s  

49 CFR 211 Chapter II Federal Railroad Administration, Department of 

Transportation; part 350-399 Federal Motor Carrier Safety Regulations 

49 CFR 213 Track Safety Standards 

49 CFR 237 Bridge Safety Standards 

49 CFR 350-399 Chapter III Federal Highway Administration, Department of 

Transportation; part 350-399 Federal Motor Carrier Safety Regulations 

50 CFR 17 Natural Resource Management 

50 CFR 402 Interagency Cooperation Endangered Species Act of 1973, as amended  

5 USC 552 et seq. Freedom of Information Act (FOIA) 

5 USC Appendix 2 Freedom Advisory Committee Act (FACA) 

15 USC 2601 Toxic Substances Control Act (TSCA) 

16 USC 469 Archeological and Historic Preservation Act (AHPA) 

16 USC 470 et seq. National Historic Preservation Act (NHPA) 

16 USC 470aa–

470mm 

Archaeological Resources Protection Act (ARPA) of 1979 

16 USC 661 Fish and Wildlife Coordination Act 

16 USC 703 Migratory Bird Treaty Act 

16 USC 1531 Endangered Species Act (ESA) 

16 USC 2901 Fish and Wildlife Conservation Act 

18 USC 930 Possession of firearms and dangerous weapons in Federal facilities 

http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5223-1.htm
http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5223-1.htm
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Document Number Title 

18 USC 1170 and 25 

USC 3001 

Native American Graves Protection and Repatriation Act (NAGPRA) of 

1990 

18 USC 2071 Concealment, removal, or mutilation generally 

18 USC 3571 Sentence of Fine 

20 USC 107  Operation of vending facilities (aka: Randolph-Sheppard Vending Stand 

Act, as amended)  

29 USC 401 et seq. Labor-Management Reporting and Disclosure Act of 1959 

33 USC 1251 Clean Water Act (CWA) 

40 USC 20 Federal Motor Vehicle Expenditure Control 

40 USC 483 Federal Property Administrative Services Act 

41 USC 422 Cost Accounting Standard Board 

42 USC 300f Safe Drinking Water Act (SDWA) 

42 USC 2021 et seq. Low-Level Radioactive Waste Policy Act, as amended 

42 USC 2168 et seq. Prohibition Against Dissemination of Certain Unclassified Information 

42 USC 2278(a) Trespass on Commission Installations 

42 USC 2286  Defense Nuclear Facilities Safety Board 

42 USC 2297h-8 Employee Protections 

42 USC 4321  National Environmental Policy Act (NEPA) 

42 USC 6901 Resource Conservation & Recover Act (RCRA) 

42 USC 7401 Clean Air Act (CAA) 

42 USC 7256 National Defense Authorization Act  

42 USC 7512 Classification and Attainment Dates 

42 USC 7256 Contracts, leases, etc., with public agencies and private organizations 

and persons 

42 USC 9601 Comprehensive Environmental Response, Compensation, and Liability 

Act (CERCLA)  

42 USC 9605 CERCLA Amendment 

42 USC 9620 CERCLA Federal Facility Agreement (FFA) 

42 USC 11001-11050 CERCLA Emergency Planning and Community Right to Know Act 

(EPCRA) 

42 USC 11411 Title V, of the Steward B. McKinney Homeless Assistance Act, as 

amended 

42 USC 13101-13109 Pollution Prevention Act (PPA) 
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Document Number Title 

42 USC 2011-2259 et 

seq. 

The Atomic Energy Act (AEA) of 1954, As Amended 

44 USC Chapter 21 National Archives and Records Administration  

44 USC Chapter 29 Records Management by the Archivist of the United States and by the 

Administrator of General Studies  

44 USC Chapter 31 Records Management by Federal Agencies  

44 USC Chapter 33 Disposal of Records  

44 USC Chapter 35 Coordination of Federal Information Policy  

44 USC Chapter 36 Management and Promotion of Electronic Government Services  

AASHTO MCEB-2 Manual for Condition Evaluation of Bridges, 2
nd

 Edition with 2011, 

2013, and 2014 Interim Revisions  

N/A Manual for Railway Engineering, American Railway Engineering and 

Maintenance-of-Way Association  

Executive Order 

13221 

Energy Efficient Standby Power Devices  

Executive Order 

13423 

Strengthening Federal Environmental, Energy, and Transportation 

Management 

Executive Order 

13514 

Federal Leadership in Environmental,  Energy and Economic 

Performance 

Executive Order 

13526 

Classified National Security Information  

 

Executive Order 

13556 

Controlled Unclassified Information 

Executive Order 

13653 

Preparing the United States for the impacts of Climate Change 

Homeland Security 

Presidential Directive 

(HSPD)-12 

Policy for a Common Identification Standard for Federal Employees and 

Contractors 

DoD 5520.22 -R Industrial Security Regulation 

DoD 5220.22-M  National Industrial Security Program  

ISOO Notice 2011-02 Further Guidance and Clarification on Coming Atomic Energy 

Information and Classified National Security Information (Implements 

Executive Order 13526) 
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Document Number Title 

M-11-11 Executive Office of the President, Office of Management and Budget, 

Memorandum for the Heads of Executive Departments and Agencies 

(Continued Implementation of Homeland Security Presidential Directive 

(HSPD) 12 – Policy for a Common Identification Standard for Federal 

Employees and Contractors 

M-12-18 Managing Government Records Directives, Dated August 24, 2012 

National Security 

Decision Directive 

(NSDD) 298 

National Operations Security Program 

Public Law 97-255 Federal Managers Financial Integrity Act of 1982 

Public Law 99-255 Consolidated Omnibus Reconciliation Act of 1985 

Public Law 100-679 Office of Federal Procurement Policy Act Amendments of 1988  

Public Law 102-368 Federal Facility Compliance Act of 1992 

Public Law 102-484 National Defense Authorization Act of 1993 

Public Law 102-486 Energy Policy Act of 1992 

Public Law 106-65, 

Section 3149 

Supplement to Plan for Declassification of Restricted Data and Formerly 

Restricted Data 

Public Law 106-398, 

Section 3193 

Frequency of Reports of Inadvertent Releases of Restricted Data and 

Formerly Restricted Data 

Public Law 107-347 The E-Government Act of 2002 

TSCA-UE-FFCA, 

Feb 1992 

Uranium Enrichment Toxic Substances Control Act Federal Facilities 

Compliance Agreement  

DOE/OR/07-1707 Federal Facility Agreement 
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

ATTACHMENT J-2: LIST OF APPLICABLE DOE DIRECTIVES (LIST B) 

 

Pursuant to Section I clause DEAR 970.5204-2, Laws, Regulations and DOE Directives (Dec 

2000), this attachment contains the list of DOE Directives (List B), applicable to work performed 

under this Contract.  

 

 

DOE Directives 

 

Subject 

EM-QA-001 Environmental Management Quality Assurance 

Program 

Classification Bulletin GEN-16 

Revision 

“No Comment” Policy on Classified Information in the 

Public Domain 

DOE EM  Office of Environmental Management Operations 

Activity Protocol, Revision 0, 2/28/2012 

DOE O 130.1 Budget Formulation Process 

DOE P 140.1 Natural Resource Damage Assessment Corporation and 

Integration 

DOE M 140.1-1B Interface with the Defense Nuclear Facilities Safety 

Board 

DOE P 141.1 Department of Energy Management of Cultural 

Resources 

DOE O 142.2A  Voluntary Offer Safeguards Agreement and Additional 

Protocol with the International Atomic Energy Agency 

DOE O 142.3A Unclassified Foreign Visits and Assignment Program 

DOE O 150.1A Continuity Program 

DOE O 151.1C Comprehensive Emergency Management System 

DOE O 153.1 Departmental Radiological Emergency Response Assets 

DOE O 200.1A  Information Technology Management 

DOE O 203.1 Limited Personal Use of Government Office Equipment 

Including Information Technology 

DOE O 203.2 Mobile Technology Management 

DOE P 205.1 Department of Energy Cyber Security Policy 

DOE O 205.1B Department of Energy Cyber Security Program  

DOE M 205.1-3 Telecommunications Security Manual 

DOE O 206.1 Department of Energy Privacy Program 

DOE O 206.2 Identity, Credential, and Access Management (ICAM) 

DOE O 210.2A DOE Corporate Operating Experience Program 

DOE O 221.1A Reporting Fraud, Waste, and Abuse to the Office of the 

Inspector General 

DOE O 221.2A Cooperation with the Office of Inspector General 

DOE O 225.1B Accident Investigations 
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DOE Directives 

 

Subject 

DOE P 226.1B Department of Energy Oversight Policy 

DOE O 226.1B  Implementation of DOE Oversight Policy 

DOE O 227.1 Independent Oversight Program 

DOEO 231.1B Environment, Safety, and Health Reporting  

DOE O 232.2 Occurrence Reporting and Processing of Operations 

Information 

DOE O 241.1B Scientific and Technical Information Management 

DOE O 243.1B Records Management Program 

DOE O 252.1A Technical Standards Program 

DOE O 311.1B Equal Employment Opportunity and Diversity Program, 

DOE O 341.1A Federal Employee Health Services 

DOE O 350.1 Contractor Human Resource Management Programs 

(Chapters 1, 2, 8 & 9) 

DOE P 364.1 Health and Safety Training Reciprocity 

DOE O 410.2 Management of Nuclear Materials 

DOE O 412.1A Work Authorization System 

DOE O 413.1B Internal Control Program 

DOE O 413.3B Program and Project Management for the Acquisition of 

Capital Assets  

DOE G 413.3-7A Risk Management Guide 

DOE O 414.1D Quality Assurance 

DOE O 420.1C Facility Safety 

DOE O 422.1 Conduct of Operations 

DOE O 426.2 Personnel Selection, Training, Qualification, and 

Certification Requirements for DOE Nuclear Facilities 

DOE O 430.1B Real Property and Asset Management 

DOE O 433.1B Maintenance Management Program for DOE Nuclear 

Facilities 

DOE O 435.1 Radioactive Waste Management 

DOE O 436.1 Departmental Sustainability 

DOE G 441.1-1C  Radiation Protection Program Guide for Use with Title 

10, Code of Federal Regulations, Part 835, Occupational 

Radiation Protection 

DOE O 442.1A Department of Energy Employee Concerns Program 

DOE O 442.2 Differing Professional Opinions for Technical Issues 

Involving Environment, Safety and Health 

DOE O 450.2  Integrated Safety Management 

DOE P 450.4A Integrated Safety Management Policy 

DOE G 450.4-1C Integrated Safety Management Guide 

DOE O 451.1B National Environmental Policy Act Compliance 

Program 
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DOE Directives 

 

Subject 

DOE O 452.4B Security and Use Control of Nuclear Explosives and 

Nuclear Weapons 

DOE O 452.8 Control of Nuclear Weapon Data 

DOE P 454.1 Use of Institutional Controls 

DOE O 457.1A Nuclear Counterterrorism 

DOE O 458.1 Radiation Protection of the Public and the Environment 

DOE O 460.1C Packaging and Transportation Safety 

DOE O 460.2A Departmental Materials Transportation and Packaging 

Management 

DOE O 461.1B Packaging and  Transportation for Offsite Shipment of 

Materials of National Security Interest 

DOE O 461.2 Onsite Packaging and Transfer of Materials of National 

Security Interest 

DOE P 470.1A Safeguards and Security Program 

DOE O 470.3B Graded Security Protection (GSP) Policy 

DOE O 470.4B Safeguards and Security Program 

DOE O 470.5 Insider Threat Program 

DOE O 471.1B Identification and Protection of Unclassified Controlled 

Nuclear information 

DOE O 471.3 Identifying and Protecting Official Use only 

Information 

DOE M 471.3-1 Manual for Identifying and Protecting Official Use only 

Information 

DOE O 471.5 Special Access Programs 

DOE O 471.6 Information Security 

DOE O 472.2 Personnel Security 

DOE O 473.3 Protection Program Operations 

DOE O 474.2 Nuclear Material Control and Accountability 

DOE O 475.1 Counterintelligence Program 

DOE O 475.2A Identifying Classified Information 

DOE O 481.1C Work for Others (Non-Department of Energy Funded 

Work) 

DOE O 483.1 DOE Cooperative Research and Development 

Agreements 

DOE O 484.1 Reimbursable Work for the Department of Homeland 

security 

DOE O 522.1 Pricing of Departmental Materials and Services 

DOE O 523.1 Financial Management Oversight 

DOE O 534.1B Accounting 

DOE O 551.1D Official Foreign Travel 

DOE O 552.1A Travel Policy and Procedures 
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DOE Directives 

 

Subject 

DOE O 580.1A Department of Energy Personal Property Management 

Program 

DOE O 3731.1 Suitability, Position Sensitivity Designations, and 

Related Personnel Matters 

DOE O 5639.8A Security of Foreign Intelligence Information and 

Sensitive Compartmented Information Facilities 

DOE O 5670.1A Management and Control of Foreign Intelligence 

DOE-STD-1073-2003 Configuration Management 

DOE-STD-1090-2011 Hoisting And Rigging 
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SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

           

ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST 

 

 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

P910077 GRADER CATERPILLAR 120G 87V4214 52046 10/23/2013 
HEAVY MOBILE 

EQUIPMENT 
1/31/1979 

P910259 
TRUCK, 
DUMP 

VOLVO DUMP TRUCK 4V2REBBE2KU5030 84156 3/12/2014 
MOTOR VEHICLES 

AND AIRCRAFT 
6/30/1989 

P910390 MOWER AEBI TT20 SE100389028 77758.3 10/23/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

4/16/2004 

P912129 
CRANE, 
MOBILE 

BRODERSON IC 200 35845 89474 10/23/2013 
HEAVY MOBILE 

EQUIPMENT 
6/5/2006 

PA04017 
THERMAL 
IMAGER 

FLUKE 
TI 45-20 IR 
FLEXCAM 

TI 45FT-0703180 13010 12/19/2012 
MISCELLANEOUS 

EQUIPMENT 
4/17/2007 

PA04026 

TRUCK, FORK 
LIFT OR 
DRUM 

HANDLER 
(SELF-P 

MITSUBISHI FD25N-D AF18C10160 24405 7/18/2013 
HEAVY MOBILE 
EQUIPMENT - 

MATERIAL HANDLI 
10/10/2007 

PA04036 
CHIPPER, 

WOOD 
VERMEER BC-100XL 9192 23940 5/24/2013 

UNCLASSIFIED 
PLANT AND 
EQUIPMENT 

10/3/2007 

PA04039 MOWER WOODS BW1800K 1070051 11938 5/24/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

4/17/2007 

PA04065 
TRAILER, 

HEAVY DUTY 
TRAILBOSS 

VIN 
450TP2527710

02716 
LIC # E110151 12625 12/19/2012 

HEAVY MOBILE 
EQUIPMENT - 

MATERIAL HANDLI 
7/24/2007 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA04074 DOZER CATERPILLAR D3 X27Y03193X 37357 12/19/2012 
HEAVY MOBILE 

EQUIPMENT 
7/31/1985 

PA05001 MOWER LANDPRIDE RCP2660 543352 15470 3/28/2014 
MISCELLANEOUS 

EQUIPMENT 
9/27/2007 

PA05083 MOWER KUBOTA F3680 16408 16237.37 12/19/2012 
MISCELLANEOUS 

EQUIPMENT 
8/4/2008 

PA05084 MOWER KUBOTA F3680 16409 16237.37 12/19/2012 
MISCELLANEOUS 

EQUIPMENT 
8/4/2008 

PA05085 MOWER KUBOTA F3680 15909 16237.37 12/19/2012 
MISCELLANEOUS 

EQUIPMENT 
8/4/2008 

PA05133 CONTAINER DIEBOLD INC. 
00-018733-

000A 
7990793 10845 12/19/2012 

SECURITY AND 
PROTECTION 
EQUIPMENT 

11/19/2008 

PA05266 

RECREATION
AL TYPE 

VEHICLE - 
PERSONNEL 

CARRIER 

KUBOTA RTV500-H KRTV500A91017844 11892.79 12/19/2012 NONE 11/18/2009 

PA05268 

RECREATION
AL TYPE 

VEHICLE - 
PERSONNEL 

CARRIER 

KUBOTA RTV500-H KRTV500A91019328 11892.79 12/19/2012 NONE 11/18/2009 

PA05313 
IT 

EQUIPMENT 
LIEBERT HD788CC00KD NONE 12614 12/26/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2008 

PA05331 
LIFTING 

EQUIPMENT 
JLG 660SJ 500061830 46400 12/19/2012 

HEAVY MOBILE 
EQUIPMENT 

5/16/2007 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05584 MOWER VENTRAC 4200 VXD KT 4200-WFB3917 20376.03 12/19/2012 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

12/17/2010 

PA05585 MOWER VENTRAC 4200 VXD KT 4200-WFB3911 20376.03 12/19/2012 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

12/17/2010 

PA07999 MOWER VENTRAC 4200 VXD KT 4200-UFB-4991 17942 12/19/2012 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

8/24/2012 

PA08000 MOWER VENTRAC 4200 VXD KT 4200-UFB-4990 17942.1 12/19/2012 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

8/24/2012 

PA08914 NONE DODGE 1500 RAM 
2B7HB11X9VK50905

5 
0 7/9/2013 

MOTOR VEHICLES 
AND AIRCRAFT 

11/1/2011 

PA10182 
TRACTOR, 
MOBILE 

FORD 771 BC04859 22919.1 12/19/2012 
HEAVY MOBILE 
EQUIPMENT - 

MOBILE FARM AND 
2/9/2012 

PA10183 
TRACTOR, 
MOBILE 

JOHN DEERE 6400 P107486X 24000 12/19/2012 
HEAVY MOBILE 
EQUIPMENT - 

MOBILE FARM AND 
2/9/2012 

PA10184 
TRACTOR, 
MOBILE 

JOHN DEERE 3320 LV3320H60015 24000 12/19/2012 
HEAVY MOBILE 
EQUIPMENT - 

MOBILE EQUIPMEN 
2/9/2012 

PA10189 MOWER EXCEL 640 6873352 22363 12/19/2012 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

2/9/2012 

PA10196 MOWER KUBOTA F3680 141913 16000 12/19/2012 
MISCELLANEOUS 

EQUIPMENT 
2/9/2012 

PA10201 
ROAD 

ROLLER 
BITELLI DTV325 

NO SERIAL # 
PROVIDED - 1 

24000 12/19/2012 
HEAVY MOBILE 
EQUIPMENT - 

HEAVY MOBILE CO 
2/9/2012 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA10275 

TRUCK, FORK 
LIFT OR 
DRUM 

HANDLER 
(SELF-P 

TOYOTA 7FDU35 60220 18000 12/19/2012 
MISCELLANEOUS 

EQUIPMENT 
5/31/2011 

PA10331 MOWER VENTRAC 4200 VXD KT 4200-UFB4728 17942.1 1/22/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

5/9/2012 

PA10332 MOWER VENTRAC 4200 VXD KT 4200-UFB4727 17942.1 12/19/2012 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

5/9/2012 

PA10564 
TRACTOR, 
MOBILE 

NEW HOLLAND TD5050 Y81457 30219.4 6/10/2013 
HEAVY MOBILE 
EQUIPMENT - 

MOBILE FARM AND 
9/24/2012 

PA10851 MOWER VENTRAC 4500Y 4500Y-AJ01682 26241.1 9/6/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

8/22/2013 

PA10852 MOWER VENTRAC 4500Y 4500Y-AJ01684 26241.1 8/22/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

8/22/2013 

PA10853 MOWER VENTRAC 4500Y 4500Y-AJ01683 26241.1 8/22/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

8/22/2013 

PA13203 MOWER KUBOTA F3680 25669 21739.84 6/12/2014 
MISCELLANEOUS 

EQUIPMENT 
6/12/2014 

PA13204 MOWER KUBOTA F3680 25353 21739.84 6/12/2014 
MISCELLANEOUS 

EQUIPMENT 
6/12/2014 

PA13789 

SITE 
PREPARATIO
N, GRADING, 

AND 
LANDSCAPI 

FAE DML/SSL 150 13-571 19600 3/31/2014 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

3/31/2014 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA13790 SKIDSTEER KUBOTA SVL90-2 11611 62500 3/31/2014 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

3/31/2014 

PA13839 

TRUCK, FORK 
LIFT OR 
DRUM 

HANDLER 
(SELF-P 

TOYOTA 7FDU35 70509 33500 4/3/2014 
MISCELLANEOUS 

EQUIPMENT 
4/3/2014 

PA04030 

TRUCK, FORK 
LIFT OR 
DRUM 

HANDLER 
(SELF-P 

TCM 700 15 A16N10240 16581 7/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/1/1997 

PA04033 

TRUCK, FORK 
LIFT OR 
DRUM 

HANDLER 
(SELF-P 

CLARK 
CLARK 

FORKLIFT 
P365G-0086-9448FB 22350 12/19/2012 

HEAVY MOBILE 
EQUIPMENT 

8/1/1996 

PA04045 
TRACTOR, 
MOBILE 

JOHN DEERE 5425 LVSG100013745 24000 12/19/2012 
HEAVY MOBILE 
EQUIPMENT - 

MOBILE FARM AND 
9/7/2005 

PA04051 MOWER 
RICER 

EQUIPMENT 
621 EFEF-V-US 4050506 11900 2/14/2013 

SITE PREPARATION, 
GRADING & 

LANDSCAPING 
6/8/2006 

PA04055 

RECREATION
AL TYPE 

VEHICLE - 
PERSONNEL 

CARRIER 

POLARIS RANGER 700 5434719 14364.75 12/19/2012 NONE 2/3/2006 

PA04058 MOWER BUSH-HOG 3214 12-24193 16595 5/23/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

6/6/2002 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA04059 
TRAILER, 

HEAVY DUTY 

VESTIL 
MANUFACTURING 

GROUP 
YR257236 5203613 11504 12/19/2012 

MISCELLANEOUS 
EQUIPMENT 

2/1/2004 

PA04060 

TRUCK, FORK 
LIFT OR 
DRUM 

HANDLER 
(SELF-P 

TCM 700 15 A16410239 16581 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/1/1997 

PA04063 

SITE 
PREPARATIO
N, GRADING, 

AND 
LANDSCAPI 

WOODS C114-1 6033 20069 2/14/2013 
SITE PREPARATION, 

GRADING & 
LANDSCAPING 

8/1/1990 

PA00018 PRINTER 
HEWLETT 
PACKARD 

LASERJET 4 JPBG067074 2000 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/1993 

PA01502 PRINTER 
HEWLETT 
PACKARD 

LASERJET 
4100TN 

USGNK00881 1500 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2002 

PA01512 PRINTER 
HEWLETT 
PACKARD 

LASERJET 4 
PLUS 

USBNJ30815 1500 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2002 

PA01569 PRINTER 
HEWLETT 
PACKARD 

LASERJET 
4100TN 

USLNJ23428 1600 8/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/1/2002 

PA01602 PLOTTER 
HEWLETT 
PACKARD 

DESIGNJET 500 3G32B3200G 2000 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
3/1/2005 

PA01663 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 2600 JMX0619K0MA 2500 7/23/2014 INF:SWITCH 6/27/2005 

PA01674 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C3548-XL FAB0536M1GR 1000 7/23/2014 INF:SWITCH 6/27/2005 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA01675 
NETWORK 

SWITCH 
CISCO 

CATALYST 3500 
XL 

FAB0536M1CD 20000 7/23/2014 INF:SWITCH 6/27/2005 

PA01676 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C3548-XL FAB0536M1 GZ 1000 12/19/2012 INF:SWITCH 6/27/2005 

PA01677 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C3548-XL FAB053V2TB 1000 7/23/2014 INF:SWITCH 6/27/2005 

PA01681 PRINTER 
HEWLETT 
PACKARD 

LASERJET JBHAD21022 2000 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2005 

PA01824 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2500 25048013 7000 7/23/2014 INF:SWITCH 6/27/2005 

PA01825 
NETWORK 

SWITCH 
CISCO 

CATALYST 3500 
XL 

FAB0537Y1M3 20000 12/3/2013 INF:SWITCH 6/27/2005 

PA01843 PRINTER 
HEWLETT 
PACKARD 

LASER JET 4200 NONE 150 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/19/2007 

PA01887 CPU DELL 
OPTIPLEX 

GX620 
BCNL881 1026 6/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/1/2005 

PA01888 CPU DELL 
OPTIPLEX 

GX280 
NONE 1026 8/14/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/1/2005 

PA01951 CPU DELL 
OPTIPLEX 

GX620 
5TWHS71 1026 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/1/2005 

PA01971 PRINTER 
HEWLETT 
PACKARD 

7220 NONE 310.3 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/17/2006 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA01977 CPU DELL OPTIPLEX 170L FVWHS71 1000 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/1/2005 

PA02066 CPU GATEWAY CPU 28920801 1026 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/1/2005 

PA02109 PRINTER 
HEWLETT 
PACKARD 

LASER JET 4050 
TN 

NONE 150 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/19/2007 

PA02110 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
4350TN 

USCC030544 2000 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02122 PRINTER 
HEWLETT 
PACKARD 

LASERJET 
5550N 

JPEC52J018 800 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/27/2006 

PA02131 PRINTER 
HEWLETT 
PACKARD 

DESK JET 6540 NONE 150 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/19/2007 

PA02152 SERVER DELL 
POWEREDGE 

1850 
561J0B1 4000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02153 SERVER DELL 
POWEREDGE 

1850 
H51J0B1 4000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02157 PRINTER BROTHER HL-5140 U60964C5J799055 2000 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02165 PRINTER 
HEWLETT 
PACKARD 

LASER JET 4050 
1.55 

522866 160 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/1/2007 

PA02169 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
4350TN 

USBXN18811 1899 8/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/1/2007 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA02179 SERVER DELL 
POWEREDGE 

1850 
J6RDB81 1000 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02183 SERVER DELL 
POWER EDGE 

2850 
B163181 1000 6/4/2014 SVR:MID 6/28/2005 

PA02184 SERVER DELL 
POWER EDGE 

2850 
DWVP481 7000 6/4/2014 SVR:MID 6/27/2005 

PA02185 SERVER DELL 
POWER EDGE 

2850 
8QFT081 7000 10/30/2013 SVR:MID 6/27/2005 

PA02186 SERVER DELL 
POWEREDGE 

1850 
5911181 4000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02187 SERVER DELL 
POWER EDGE 

2850 
3BV4181 7000 6/4/2014 SVR:MID 6/27/2005 

PA02189 SERVER DELL 
POWEREDGE 

2850 
CQFT081 7000 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02191 SERVER DELL 
POWER EDGE 

2850 
FF6P881 0 10/30/2013 SVR:MID 6/27/2005 

PA02193 STORAGE DELL 
POWERVAULT 

122T 
BGM3071 5000 10/31/2013 STORE:OTHER 6/27/2005 

PA02195 
COMMUNIC

ATIONS 
EQUIPMENT 

HEWLETT 
PACKARD 

SUPER DLT NO ACCESS 11 5000 10/30/2013 STORE:OTHER 6/27/2005 

PA02198 SERVER SUN SUNFIRE V240 FN53110017 8000 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02199 SERVER SUN 
POWER VAULT 

V120 
FF52010005 2000 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2007 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA02200 SERVER SUN SUNFIRE V240 FN53020015 8000 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2007 

PA02201 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO PIX-515E 80892673 4000 10/31/2013 INF:FIREWALL 6/27/2005 

PA02202 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C2950T-24 FCZ0924Y08D 7000 7/23/2014 INF:SWITCH 6/27/2005 

PA02205 SERVER DELL 
POWEREDGE 

1850 
D6RDB81 4000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02207 SERVER DELL 
POWEREDGE 

1850 
96RDB81 4000 10/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/25/2005 

PA02208 SERVER DELL 
POWEREDGE 

1850 
G6RDB81 4000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02209 SERVER DELL 
POWER EDGE 

2850 
22Z2G81 4000 10/30/2013 SVR:MID 6/25/2005 

PA02224 SERVER DELL 
POWEREDGE 

2850 
4R66091 7000 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02225 SERVER DELL 
POWEREDGE 

2850 
6R66091 7000 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02226 SERVER DELL 
POWEREDGE 

2850 
GR66091 7000 6/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02227 SERVER DELL 
POWEREDGE 

2850 
DR66091 7000 12/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA02228 SERVER DELL 
POWEREDGE 

2850 
BR66091 7000 6/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02230 NONE PANASONIC AG-DVC60 D5TC00427 2231.16 12/19/2012 NONE 8/22/2005 

PA02232 SERVER DELL 
POWEREDGE 

1850 
99YTP81 4000 6/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02236 SERVER DELL 
POWEREDGE 

1850 
96D7Z81 4000 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02237 SERVER COMPAQ 
PROLIANT 

DL360 
MV02LGP14K 1000 10/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02238 SERVER COMPAQ 
PROLIANT 

DL360 
MV00LGP14K 1000 10/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02239 SERVER DELL 
POWER EDGE 

2850 
FV6C581 7000 9/16/2013 SVR:MID 6/27/2005 

PA02241 SERVER COMPAQ DL380 D135FSB1K812 6000 10/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02246 STORAGE DELL 
POWERVAULT 

122T 
BXDD481 5000 10/30/2013 STORE:OTHER 6/27/2005 

PA02247 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C2950T-24 FCZ0916X08N 7000 12/19/2012 INF:SWITCH 6/27/2005 

PA02251 SERVER DELL 
POWEREDGE 

1950 
D9R6P81 4000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA02375 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 2811 FTX0925A0RX 2600 7/23/2014 INF:ROUTER 6/27/2005 

PA02376 SERVER SUN SUNFIRE V240 FN53619474 8000 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02381 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 2811 FTX0923A2XZ 2600 7/23/2014 INF:ROUTER 6/27/2005 

PA02397 SERVER DELL 
POWEREDGE 

1950 
HCQ1TB1 4000 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02418 CPU DELL 
OPTIPLEX 

GX620 
5R11C91 1000 3/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/17/2006 

PA02425 CPU DELL 
OPTIPLEX 

GX620 
G8P1R91 1000 4/23/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/1/2007 

PA02444 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

CNHC629076 2000 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 

PA02470 SERVER DELL 
POWEREDGE 

2850 
B4STP91 7000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02487 PRINTER 
HEWLETT 
PACKARD 

HP 990 CSE MY1CN1COXC 100 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2006 

PA02489 SERVER SUN SUNFIRE V240 FN63540003 5000 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02490 SERVER SUN SUNFIRE V240 FN63510210 5000 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 
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PA02496 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C2950T-24 FCZ0934W031 7000 7/23/2014 INF:SWITCH 6/27/2005 

PA02503 SERVER DELL 
POWEREDGE 

1850 
261J0B1 4000 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02512 PRINTER 
HEWLETT 
PACKARD 

DESKJET 6940 MY7309R3YB 187 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/17/2007 

PA02537 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
WS-C2950T-48 

SI 
FOC1007Z0RH 7000 12/19/2012 INF:SWITCH 6/27/2005 

PA02538 CPU DELL INSPIRON 6400 4C84T91 800 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2006 

PA02569 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
P3005 

CND1F23714 400 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/11/2007 

PA02577 PRINTER 
HEWLETT 
PACKARD 

HP4700 NONE 400 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2007 

PA02582 PLOTTER 
HEWLETT 
PACKARD 

DESIGN JET 
1050 

NONE 0 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
6/27/2005 

PA02587 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C2950T-24 NONE 7000 3/21/2014 INF:SWITCH 6/25/2005 

PA02591 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
P3005 

522867 200 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/1/2007 

PA02592 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
P3005 

NONE 534 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/1/2007 
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PA02594 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
WS-C2950G-

48-EL 
FOC0839Y07N 7000 12/19/2012 INF:SWITCH 6/27/2005 

PA02595 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C2950T-24 FOC1005Z4AW 7000 7/23/2014 INF:SWITCH 6/27/2005 

PA02598 CPU DELL LATITUDE D610 9DYP701 1299 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/6/2006 

PA02615 PRINTER 
HEWLETT 
PACKARD 

HP4250N JPNJB0108 900 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2006 

PA02616 PRINTER 
HEWLETT 
PACKARD 

HP4250N PNRXK1-2273 900 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/27/2006 

PA02617 PRINTER 
HEWLETT 
PACKARD 

HP4250N PNRXK2-2273 900 8/8/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/27/2006 

PA02618 PRINTER 
HEWLETT 
PACKARD 

HP4250N PNRXK2-0699 900 5/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/27/2006 

PA02620 PRINTER 
HEWLETT 
PACKARD 

HP4250N PNRXK2-2269 900 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/27/2006 

PA02622 PRINTER 
HEWLETT 
PACKARD 

HP4700 HP4700 1700 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/27/2006 

PA02623 PRINTER 
HEWLETT 
PACKARD 

HP4700N JPRLB36974 1700 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/27/2006 

PA02624 PRINTER 
HEWLETT 
PACKARD 

DJ 6980 MY6BR1XF 150 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/26/2006 
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PA02627 CPU DELL LATITUDE D620 HKXSBC1 1387 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/16/2007 

PA02639 PRINTER 
HEWLETT 
PACKARD 

HP 3005 NONE 609 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/27/2007 

PA02642 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
SW-C2950T - 

24 
NONE 5000 12/19/2012 INF:SWITCH 8/7/2007 

PA02656 SERVER DELL 
POWEREDGE 

2950 
GZ9DRC1 7000 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02657 SERVER DELL 
POWEREDGE 

2950 
HZ9DRC1 7000 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/27/2005 

PA02659 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC1103Z08N 3700 12/3/2013 INF:SWITCH 6/27/2005 

PA02661 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC1031ZAK1 0 7/23/2014 INF:SWITCH 6/27/2005 

PA02685 CPU DELL OPTIPLEX 745 5V1DXC1 1309 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/10/2007 

PA02692 
IT 

EQUIPMENT 
RSA 

RSA-
APP0000100BB

S12 
8070001830 13700 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/7/2007 

PA02693 STORAGE DELL 
POWERVAULT 

MP1000 
21W7YC1 10000 6/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/25/2005 

PA02702 SCANNER EPSON 
PERFECTION 

1640SU 
CS8X050073 320 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/1/2007 
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PA02717 CPU DELL LTP330 1MH3Z51 450 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/2/2007 

PA02733 PRINTER 
HEWLETT 
PACKARD 

DESKJET 6122 NONE 179 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/7/2007 

PA02737 
NETWORK 

SWITCH 
CISCO 

CATALYST 3500 
XL 

FAB0536M1CC 20000 7/23/2014 INF:SWITCH 6/27/2005 

PA02744 SCANNER AFICIO 
151MF SUPER 

G3 
NONE 500 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/11/2007 

PA02758 
NETWORK 

SWITCH 
CISCO 

CATALYST 3500 
XL 

FS56138DB444888 1000 7/23/2014 INF:SWITCH 6/27/2005 

PA02787 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
WS-C2950G-

48-EL 
FOC0801S1KG 7000 12/19/2012 INF:SWITCH 6/27/2005 

PA02789 PRINTER 
HEWLETT 
PACKARD 

HP4700 JP4LB13809 1516.78 2/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/19/2007 

PA02791 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C3548-XL FAB536M1 GM 1000 7/23/2014 INF:SWITCH 6/27/2005 

PA02795 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
WS-C3750G-

24TS 
CAT0923R177 3000 5/30/2014 INF:SWITCH 6/27/2005 

PA02799 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
WS-C2950G-

48-EL 
FOC0801T1XZ 7000 12/19/2012 INF:SWITCH 6/27/2005 

PA02800 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO WS-C2950C-24 FAB0538W0DW 550 7/23/2014 INF:SWITCH 8/7/2007 
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PA02801 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
4350TN 

CNRX509066 400 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/1/2007 

PA02803 PRINTER 
HEWLETT 
PACKARD 

HP 3005 CNJD58892 534.18 2/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2008 

PA02817 
NETWORK 

SWITCH 
CISCO 

CATALYST 3500 
XL 

FAB0536M1AG 20000 7/23/2014 INF:SWITCH 6/27/2005 

PA02819 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC1006Z00V 3700 7/23/2014 INF:SWITCH 6/27/2005 

PA02876 SERVER DELL 
POWEREDGE 

2950 
B45CPD1 5571.23 6/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/26/2007 

PA02916 CPU DELL OPTIPLEX 745 STFPRKRD1 926.44 12/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/9/2007 

PA02948 CPU DELL OPTIPLEX 745 CMLFVD1 926.47 9/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/9/2007 

PA02963 
IT 

EQUIPMENT 
RSA 

RSA-
APPF91475 

8050005541 2050 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2008 

PA02983 SERVER SUN SUNFIRE V240 FN42140046 3995 12/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/4/2008 

PA02988 SERVER DELL 
POWEREDGE 

2950 
31SXXC1 1000 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2014 

PA02989 
COMMUNIC

ATIONS 
EQUIPMENT 

3COM 
SUPER STACK 

4250T 
LY3V4FB7F1E60 250 7/23/2014 INF:SWITCH 6/27/2005 



  

18 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA02995 PRINTER 
HEWLETT 
PACKARD 

LASERJET 4 
PLUS 

NONE 110 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/16/2008 

PA03006 CPU DELL LATITUDE D610 1ZJ5691 1000 7/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/1/2006 

PA03173 SERVER DELL 
POWEREDGE 

2950 
9DMZDH1 11998.7 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/11/2008 

PA03236 CPU DELL OPTIPLEX 755 1DT46J1 944 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/10/2009 

PA03238 CPU DELL OPTIPLEX 755 7DT46J1 944 7/10/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/10/2009 

PA03239 CPU DELL OPTIPLEX 755 JCT46J1 944 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/10/2009 

PA03240 CPU DELL OPTIPLEX 755 5DT46J1 944 6/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/10/2009 

PA03241 CPU DELL OPTIPLEX 755 6DT46J1 944 10/17/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/10/2009 

PA03243 CPU DELL OPTIPLEX 755 2DT46J1 944 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/10/2009 

PA03244 CPU DELL OPTIPLEX 755 3DT46J1 944 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/10/2009 

PA03245 LAPTOP DELL M6300 J4Y56J1 1715.22 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/28/2005 
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PA03246 CPU DELL OPTIPLEX 755 7S3JLJ1 822 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/30/2009 

PA03248 CPU DELL OPTIPLEX 755 5S3JLJ1 822 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/30/2009 

PA03249 CPU DELL OPTIPLEX 755 3S3JLJ1 822 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/30/2009 

PA03251 CPU DELL OPTIPLEX 755 4S3JLJ1 822 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/30/2009 

PA03266 CPU DELL OPTIPLEX 760 68QS5J1 855 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03267 CPU DELL OPTIPLEX 760 68QW5J1 855 2/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03268 CPU DELL OPTIPLEX 760 68QX4J1 855 9/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03269 CPU DELL OPTIPLEX 760 68QT4J1 855 5/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03270 CPU DELL OPTIPLEX 760 68QX5J1 855 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03272 CPU DELL OPTIPLEX 760 68QY4J1 855 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03273 CPU DELL OPTIPLEX 760 68QV5J1 855 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 
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PA03274 CPU DELL OPTIPLEX 760 68QT5J1 855 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03275 CPU DELL OPTIPLEX 760 68QW4J1 855 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/27/2009 

PA03286 PRINTER 
HEWLETT 
PACKARD 

HP COLOR 
LASERJET 
CP1518NI 

CNCC92K050 450 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/28/2009 

PA03288 CPU DELL OPTIPLEX 760 D86N4J1 933.04 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/17/2009 

PA03290 CPU DELL OPTIPLEX 760 D86N5J1 933.04 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/17/2009 

PA03292 CPU DELL OPTIPLEX 760 D86L4J1 933.04 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/17/2009 

PA03294 CPU DELL OPTIPLEX 760 D86P4J1 933.04 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/17/2009 

PA03295 CPU DELL OPTIPLEX 760 D86K5J1 933.04 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/17/2009 

PA03296 CPU DELL OPTIPLEX 760 D86M4J1 933.04 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/17/2009 

PA03297 CPU DELL OPTIPLEX 760 D86L5J1 933.04 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/17/2009 

PA03298 PRINTER DELL MFP 3115 CN BKFWNC1 1205.89 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/23/2009 
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PA03321 CPU DELL OPTIPLEX 760 GQWWJK1 741.76 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2009 

PA03322 CPU DELL OPTIPLEX 760 JQWWJK1 741.76 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2009 

PA03323 CPU DELL OPTIPLEX 760 4RWWJK1 741.76 1/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2009 

PA03324 CPU DELL OPTIPLEX 760 7RWWJK1 741.76 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2009 

PA03325 CPU DELL OPTIPLEX 760 2RWWJK1 741.76 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2009 

PA03329 CPU DELL OPTIPLEX 760 5RWWJK1 741.76 7/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2009 

PA03331 CPU DELL OPTIPLEX 760 6RWWJK1 741.76 7/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/22/2009 

PA03332 CPU DELL OPTIPLEX 760 3RWWJK1 741.76 2/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/22/2009 

PA03353 PRINTER 
HEWLETT 
PACKARD 

HP 3005 CND1D88653 600 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/3/2008 

PA03354 PRINTER DELL MFP 3115 CN 
CN-0WH463-73240-

929-0095 
980.26 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2009 

PA03355 PRINTER DELL MFP 3115 CN 
CN-OUH832-73240-

929-0099 
980.26 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2009 
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PA03356 PRINTER DELL MFP 3115 CN 33DWNC1 980.26 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2009 

PA03357 PRINTER DELL MFP 3115 CN JMCWNC1 980.26 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2009 

PA03360 PRINTER DELL MFP 3115 CN FMCWNC1 980.26 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2009 

PA03361 PRINTER DELL MFP 3115 CN JRYVNC1 980.26 5/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2009 

PA03511 PRINTER DELL MFP 3115 CN 
822WNC1 MODEL 

X1MG 
900 6/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03512 PRINTER DELL MFP 3115 CN 
JJ3WNCI, MODEL 

FMP3115CN 
900 6/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03528 CPU DELL OPTIPLEX 760 
CL7QFK1 ST 

27404168257 
800 4/16/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/1/2009 

PA03529 CPU DELL OPTIPLEX 780 
CL72FK1 

27404261569 
900 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03530 CPU DELL OPTIPLEX 780 CL7PFK1 7404121601 900 7/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03531 CPU DELL OPTIPLEX 780 
CL6YFK1 ST 

27402721921 
900 4/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03532 CPU DELL OPTIPLEX 780 
CL74FK1 

27404214913 
900 6/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 
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PA03533 CPU DELL OPTIPLEX 780 
CL6WFK1 

27402768577 
900 4/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03541 CPU DELL OPTIPLEX 780 154XGK1 900 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03543 CPU DELL OPTIPLEX 780 154WGK1 900 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03544 CPU DELL OPTIPLEX 780 155VGK1 900 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03545 CPU DELL OPTIPLEX 780 157VGK1 900 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03546 CPU DELL OPTIPLEX 780 157RGK1 900 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03547 CPU DELL OPTIPLEX 780 155SGK1 900 6/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03548 CPU DELL OPTIPLEX 780 156TGK1 900 9/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03549 CPU DELL OPTIPLEX 780 157SGK1 900 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2010 

PA03564 CPU DELL OPTIPLEX 780 
3ROHVL1 

8163767845 
900 4/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/15/2010 

PA03565 CPU DELL OPTIPLEX 780 
CR0HVL1 

27754808869 
900 3/13/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/15/2010 
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PA03566 CPU DELL OPTIPLEX 780 
JQOHVL1 

42931819045 
900 5/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/15/2010 

PA03567 CPU DELL OPTIPLEX 780 
1ROHVL1 

3810203173 
900 8/8/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/15/2010 

PA03568 CPU DELL OPTIPLEX 780 
9ROHVL1 

21224461861 
900 5/21/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/15/2010 

PA03570 CPU DELL OPTIPLEX 780 
8ROHVL1 

19047679525 
300 8/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/15/2010 

PA03572 CPU DELL OPTIPLEX 780 
10340550181 ST 

4ROHVL1 
900 8/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 

PA03573 CPU DELL OPTIPLEX 780 
12517332517 
ST5ROHVL1 

900 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 

PA03574 CPU DELL OPTIPLEX 780 
5986985509 SERVICE 

TAG 2ROHVL1 
900 5/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 

PA03575 CPU DELL OPTIPLEX 780 
14694114853 ST 

6ROHVL1 
900 3/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 

PA03576 CPU DELL OPTIPLEX 780 
16870897189 ST 

7ROHVL1 
900 1/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 

PA03577 CPU DELL OPTIPLEX 780 
38578254373 

H1OHVL1 
900 5/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 

PA03627 CPU DELL OPTIPLEX 780 
25578026533 

BROHVL1 
900 7/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 
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Manufacturer Model Serial Number Asset Value 

Effective 
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PA03628 CPU DELL OPTIPLEX 780 900 900 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/23/2010 

PA03676 CPU DELL OPTIPLEX 780 8HY6GM1 900 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/12/2011 

PA03679 CPU DELL OPTIPLEX 780 4KY6GM1 1000 11/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/28/2010 

PA03680 CPU DELL OPTIPLEX 780 7KY6GM1 1000 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/28/2010 

PA03681 CPU DELL OPTIPLEX 780 BKY6BM1 900 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2010 

PA03682 CPU DELL OPTIPLEX 780 GG76GM1 900 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2010 

PA03683 CPU DELL OPTIPLEX 780 HJY6GM1 300 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/30/2013 

PA03684 CPU DELL OPTIPLEX 780 1JY6GM1 500 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/28/2013 

PA03719 PRINTER DELL 
3115 COLOR 
LASER MFP 

2G4WNC1 1500 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2010 

PA03720 CPU DELL OPTIPLEX 780 6HY6GM1 1000 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/28/2010 

PA03721 CPU DELL OPTIPLEX 780 7JY6GM1 1000 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/28/2010 
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Date 
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Date 

PA03722 CPU DELL OPTIPLEX 780 GHY6GM1 500 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/22/2012 

PA03723 CPU DELL OPTIPLEX 780 1HY6GM1 1000 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/28/2010 

PA03724 CPU DELL OPTIPLEX 780 C1Y6GM1 1000 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/28/2010 

PA03727 CPU DELL OPTIPLEX 780 HT7XPL1 1000 4/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/28/2010 

PA03744 PRINTER CANON 
MF8350CDN 
IMAGECLASS 

EWU09354 700 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/19/2010 

PA03757 PRINTER 
HEWLETT 
PACKARD 

LASERJET 
4100TN 

USINH34616 500 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/26/2010 

PA03758 CPU DELL OPTIPLEX 780 
123CKM1 

2303340121 
900 7/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/23/2010 

PA03759 CPU DELL OPTIPLEX 780 
1249KM1 

2304879769 
900 3/14/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/23/2010 

PA03760 CPU DELL OPTIPLEX 780 
124BKM1 

2304973081 
900 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/23/2010 

PA03812 PRINTER 
HEWLETT 
PACKARD 

LASERJET 4100 USJNJ46177 400 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA03813 PRINTER DELL 
3115 COLOR 
LASER MFP 

GS8KA1858306 900 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/26/2010 
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PA03814 PRINTER DELL 
3115 COLOR 
LASER MFP 

3L4WNC1 900 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/26/2010 

PA03831 CPU DELL OPTIPLEX 780 
123BKM1 

2303293465 
900 2/20/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/23/2010 

PA03832 CPU DELL OPTIPLEX 780 
124CKM1 

2305019737 
900 5/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/23/2010 

PA03833 CPU DELL OPTIPLEX 780 
1239KM1 

2303200153 
900 5/29/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/23/2010 

PA03871 SERVER DELL SVP 3DTBHN1 6490 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2010 

PA04091 CPU DELL 
OPTIPLEX 330 

MT 
52PMQG1 699 3/13/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/10/2008 

PA04101 PRINTER 
HEWLETT 
PACKARD 

HP1410V SCN55GB30FK 0 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/24/2009 

PA04104 CPU DELL OPTIPLEX 760 
4VHDK1 

10610763553 
900 4/16/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/15/2010 

PA04105 CPU DELL OPTIPLEX 760 4VJ7HK1 600 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA04113 CPU DELL OPTIPLEX 760 4VHNHK1 500 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2013 

PA04118 CPU DELL OPTIPLEX 760 4VJ9HK1 900 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2010 
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PA04119 CPU DELL OPTIPLEX 760 4VJ5HK1 900 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/30/2014 

PA04121 CPU DELL 
LATITUDE 

E6400 ATG 
ZLPX5K1 1500 4/1/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/31/2007 

PA04123 CPU DELL OPTIPLEX 780 CHY6GM1 900 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2010 

PA04124 CPU DELL OPTIPLEX 780 HKY6GM1 900 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2010 

PA04125 CPU DELL OPTIPLEX 780 4JY6GM1 600 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA04126 CPU DELL OPTIPLEX 780 3HY6GM1 900 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/12/2011 

PA04127 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CBBAB19 39.99 8/27/2014 INF:COMMDEVICE 5/4/2010 

PA04128 PRINTER DELL 
3115 COLOR 
LASER MFP 

GS9BA3657706 620 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/4/2013 

PA04212 LAPTOP DELL 
INSPIRON 

600M 
F4RDM41 0 4/14/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/1/2011 

PA04216 
IT 

EQUIPMENT 
DELL D830 LATITUDE 6SKLWG1 250 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA04219 CPU COMPAQ NX9010 CNF4120GQW 150 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/16/2011 
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PA04220 CPU ANTEC CUSTOM BUILT NO S/N 0 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/16/2011 

PA04222 
COMMUNIC

ATIONS 
EQUIPMENT 

VERIZON 760 9108438582 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/30/2011 

PA04271 

INFORMATIO
N 

TECHNOLOG
Y 

EQUIPMENT 

SAMSUNG SCS-2U3100 S2LBB20976 0 4/10/2014 INF:WIRELESS 4/10/2014 

PA04290 EXT DRIVE TOSHIBA 
CANVIO BASICS 

3.0 
52GIS3F3SSX4 100 2/11/2013 STORE:OTHER 1/30/2013 

PA04291 CPU DELL OPTIPLEX 780 6BX63M1 660 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/29/2013 

PA04292 EXT DRIVE SEAGATE 
EXPANSION 
PORTABLE 

DRIVE 
2GHF7KFQ 70 6/26/2014 

AUTOMATIC DATA 
PROCESSING 
EQUIPMENT 

2/11/2013 

PA04471 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240856377 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04472 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 9900012408736200 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04473 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 9900012407739500 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 
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PA04474 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 9900012406316500 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04475 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240875203 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04478 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240480483 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04479 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240636480 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04480 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240653386 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04481 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240899815 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04482 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240890616 0 8/27/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04483 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240481044 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 
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PA04489 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240185843 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04490 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240219436 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04491 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240992370 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04492 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241480573 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04493 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240684456 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04494 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241038850 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04495 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240148833 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04496 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241538974 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 
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PA04497 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241536465 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04498 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241026657 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04499 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241454834 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04506 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241490325 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04507 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241025303 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04508 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241658780 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04509 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241028877 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04510 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241617216 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 
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PA04511 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240992297 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04512 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241617729 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04556 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241837194 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04560 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241826346 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04561 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241817079 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04563 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241839141 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04564 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241821826 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04565 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241822758 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 
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PA04566 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241825488 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04567 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241834019 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04568 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241833615 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04569 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241830371 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04570 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241440395 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04571 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241829563 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04677 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241832484 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04711 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241836139 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 
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PA04723 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241838572 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04826 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001240990770 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04843 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241816230 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04851 

INFORMATIO
N 

TECHNOLOG
Y 

EQUIPMENT 

NOKIA LUMIA 928 
89148000000834800

000 
0 2/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/21/2014 

PA04852 

INFORMATIO
N 

TECHNOLOG
Y 

EQUIPMENT 

LG G2 
89148000000197800

000 
0 2/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/21/2014 

PA04853 

INFORMATIO
N 

TECHNOLOG
Y 

EQUIPMENT 

IPHONE 4S 8GB 99000408155754 0 2/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/21/2014 

PA04854 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241568799 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04856 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241947886 0 4/8/2014 
PORTABLE 

COMMUNICATION
S ELECTRONIC 

4/8/2014 



  

36 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

EQUIP 

PA04857 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241951938 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04858 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241943968 0 4/8/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04860 CPU DELL 
PRECISION 

T3500 
4BTXWQ1 2000 5/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/7/2014 

PA04862 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY Z10 990001241947985 0 4/9/2014 

PORTABLE 
COMMUNICATION

S ELECTRONIC 
EQUIP 

4/8/2014 

PA04868 
EXTERNAL 

HARD DRIVE 
IMATION IRONKEY H100 F712141100040035 818 4/23/2014 STORE:OTHER 4/23/2014 

PA04869 
EXTERNAL 

HARD DRIVE 
IMATION IRONKEY H100 F712141100020056 818 4/23/2014 STORE:OTHER 4/23/2014 

PA05008 
IT 

EQUIPMENT 
QUANTUM SDLT 600 QD0806AUA00500 3035.99 8/21/2013 STORE:OTHER 5/29/2008 

PA05022 CPU DELL LATITUDE D830 8BR7DG1 1277.56 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2008 

PA05046 CPU DELL OPTIPLEX 755N HBJ9DG1 796.5 9/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 
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PA05047 CPU DELL OPTIPLEX 755N JCJ9DG1 796.5 1/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05048 CPU DELL OPTIPLEX 755N GCJ9DG1 796.5 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05049 CPU DELL OPTIPLEX 755N BCJ9DG1 796.5 11/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05050 CPU DELL OPTIPLEX 755N 8CJ9DG1 796.5 1/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05051 CPU DELL OPTIPLEX 755N 2DJ9DG1 796.5 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05052 CPU DELL OPTIPLEX 755N DCJ9DG1 796.5 11/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05053 CPU DELL OPTIPLEX 755N 2CJ9DG1 796.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05054 CPU DELL OPTIPLEX 755N 4CJ9DG1 796.5 12/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/4/2008 

PA05091 CPU DELL OPTIPLEX 755N 7B8XTG1 890.7 12/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/28/2008 

PA05093 CPU DELL OPTIPLEX 755N FB8XTG1 890.7 4/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/28/2008 

PA05098 CPU DELL OPTIPLEX 755N 8WMTWG1 796.5 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2008 
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PA05100 SERVER DELL 
POWEREDGE 

1950 
CRZTGG1 1000 6/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/20/2014 

PA05103 PRINTER 
HEWLETT 
PACKARD 

LASERJET 
4700DN 

SJP8LC19676 1520.58 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/18/2008 

PA05111 CPU DELL OPTIPLEX 755N 94535H1 1057.04 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2008 

PA05112 CPU DELL OPTIPLEX 755N 64535H1 1057.04 8/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2008 

PA05122 SERVER CISCO ASA 5510 JMX1232LQC3 2304.22 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/2/2008 

PA05123 CPU DELL 
PRECISION 

T3400 
HL4BJH1 1417.31 5/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/9/2008 

PA05126 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 
2960-48TT 

FOC1228W4J3 1489 7/19/2013 INF:COMMDEVICE 10/27/2008 

PA05134 PRINTER 
HEWLETT 
PACKARD 

CP1215 
LASERJET 

CNBC8BJ13Y 295.35 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/19/2008 

PA05135 CPU DELL 
PRECISION 

T7400 
1H9KPH1 5335.9 8/7/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/19/2008 

PA05137 SERVER CISCO ADE 1010 FTX124750DM 3261.82 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/2/2008 

PA05138 PRINTER 
HEWLETT 
PACKARD 

P1505N VND3M04552 247.4 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2008 



  

39 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05140 CPU DELL OPTIPLEX 755 H9J1ZH1 962.91 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/2/2009 

PA05141 CPU DELL OPTIPLEX 755 G9J1ZH1 962.91 4/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/2/2009 

PA05142 CPU DELL OPTIPLEX 755 F9J1ZH1 962.91 6/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/2/2009 

PA05145 CPU DELL OPTIPLEX 755 C9J1ZH1 962.91 5/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/2/2009 

PA05147 CPU DELL OPTIPLEX 755 99J1ZH1 962.91 6/26/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/2/2009 

PA05159 
IT 

EQUIPMENT 
BARRACUDA 310 BAR-YF-151438 3248 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/16/2009 

PA05169 PRINTER 
HEWLETT 
PACKARD 

CM3530FS JPDL800318 2718 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/3/2009 

PA05170 SERVER DELL 
POWEREDGE 

R710 
37YY9K1 2850.38 6/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/22/2009 

PA05171 SERVER DELL 
POWEREDGE 

R710 
17YY9K1 2850.38 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/22/2009 

PA05198 SCANNER FUJITSU FI-6140 12108 1498.4 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/22/2009 

PA05199 SCANNER XEROX X-6204 AGF-595723 16525 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/22/2009 
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PA05202 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1318Y2QB 631.92 12/19/2012 INF:SWITCH 8/3/2009 

PA05203 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1325V11W 1322.8 6/28/2013 INF:SWITCH 8/3/2009 

PA05205 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1321V6DK 631.92 3/21/2014 INF:SWITCH 8/3/2009 

PA05206 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1325Y2AL 1322.8 6/28/2013 INF:SWITCH 8/3/2009 

PA05207 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1317Y1WN 631.92 6/5/2014 INF:SWITCH 8/3/2009 

PA05208 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1325Y23Q 1322.8 6/28/2013 INF:SWITCH 8/3/2009 

PA05209 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1326V4XT 631.92 10/2/2013 INF:SWITCH 8/3/2009 

PA05210 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1326W4ZK 631.92 6/28/2013 INF:SWITCH 8/3/2009 

PA05213 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1321V6F9 631.92 6/30/2014 INF:SWITCH 8/3/2009 

PA05214 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1321V6FA 631.92 5/30/2014 INF:SWITCH 8/3/2009 

PA05215 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1318Y2WT 631.92 5/30/2014 INF:SWITCH 8/3/2009 
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PA05216 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1320W4Z6 631.92 7/12/2013 INF:SWITCH 8/3/2009 

PA05217 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1326W4Z6 631.92 6/4/2014 INF:SWITCH 8/3/2009 

PA05218 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1325Y2FM 1322.8 6/28/2013 INF:SWITCH 8/3/2009 

PA05219 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1322Y4BD 1322.8 6/28/2013 INF:SWITCH 8/3/2009 

PA05220 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1319V0AN 631.92 5/30/2014 INF:SWITCH 8/3/2009 

PA05221 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1318Y2LT 631.92 6/2/2014 INF:SWITCH 8/3/2009 

PA05222 PRINTER 
HEWLETT 
PACKARD 

OFFICEJET PRO 
L7680 

MY88T830DH 239.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/20/2009 

PA05228 CPU DELL OPTIPLEX 760 62JKVK1 854.6 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/11/2009 

PA05232 CPU DELL OPTIPLEX 760 72JKVK1 854.6 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/11/2009 

PA05240 
NETWORK 
SECURITY 

APPLIANCE 
DELL SONICWALL NONE 1000 5/20/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/20/2014 

PA05241 SERVER DELL 
POWEREDGE 

R710 
72NPYK1 8099 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 
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PA05242 SERVER DELL 
POWEREDGE 

R710 
62NPYK1 8099 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 

PA05243 SCANNER FUJITSU FI-6140 16545 1498.45 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 

PA05244 PRINTER 
HEWLETT 
PACKARD 

CM3530FS CNDLD03776 2696 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/30/2009 

PA05245 CPU DELL OPTIPLEX 760 JW8CZK1 648.99 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 

PA05246 CPU DELL OPTIPLEX 760 4X8CZK1 648.99 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 

PA05247 CPU DELL OPTIPLEX 760 2X8CZK1 648.99 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 

PA05248 CPU DELL OPTIPLEX 760 1X8CZK1 648.99 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 

PA05249 CPU DELL OPTIPLEX 760 3X8CZK1 648.99 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/28/2009 

PA05257 SERVER DELL 
POWEREDGE 

R300 
11X31L1 3029.99 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/28/2009 

PA05259 SCANNER FUJITSU FI-6670 3276 4072 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/5/2009 

PA05260 SCANNER FUJITSU FI-6670 3284 4072 8/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/5/2009 



  

43 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05261 SCANNER FUJITSU FI-6670 3277 4072 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/5/2009 

PA05262 SCANNER FUJITSU FI-6670 3275 4072 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/5/2009 

PA05263 SERVER DELL 
POWEREDGE 

R710 
H5ZJ3L1 7399 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/5/2009 

PA05264 CPU DELL 
LATITUDE 

E6500 
9SKR5L1 1063.95 7/10/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/12/2009 

PA05265 STORAGE 
HEWLETT-
PACKARD 

MSA2312I 3CL929C419 7254.95 6/2/2014 NONE 11/17/2009 

PA05267 
COPIER, 
COLOR 

GRAPHICS 
CANON 

IMAGERUNNER 
C5051 

21DZK00984 17020 7/19/2013 
PTR:PRINTPLOTCO

PYSCAN 
12/11/2009 

PA05270 PRINTER 
HEWLETT 
PACKARD 

LASERJET 
P3005DN 

CNT2R03397 873.95 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/16/2009 

PA05283 CPU DELL OPTIPLEX 780 FSZVLL1 774.75 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05284 CPU DELL OPTIPLEX 780 JSZVLL1 774.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05285 CPU DELL OPTIPLEX 780 HSZVLL1 774.75 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05286 CPU DELL OPTIPLEX 780 GSZVLL1 774.75 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 
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PA05287 CPU DELL OPTIPLEX 780 2TZVLL1 774.75 6/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05288 CPU DELL OPTIPLEX 780 8SZVLL1 774.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05289 CPU DELL OPTIPLEX 780 4TZVLL1 774.75 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05290 CPU DELL OPTIPLEX 780 4SZVLL1 774.75 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05291 CPU DELL OPTIPLEX 780 BSZVLL1 774.75 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05292 CPU DELL OPTIPLEX 780 DSZVLL1 774.75 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05293 CPU DELL OPTIPLEX 780 CSZVLL1 774.75 4/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05294 CPU DELL OPTIPLEX 780 3TZVLL1 774.75 1/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/22/2009 

PA05295 PRINTER FARGO DTC-550LC A9371445 5488 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2009 

PA05299 SCANNER PLUSTEK 
OPTICFILM 

7600I 
5A289B005000 495.75 4/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/20/2010 

PA05315 STORAGE 
TANDBERG DATA 

CORP 
T24 89008749 3199 5/30/2014 STORE:OTHER 2/9/2010 
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PA05316 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 

2960G 
FOC1322V4EH 1774.95 5/30/2014 INF:SWITCH 12/30/2009 

PA05317 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 

2960G 
FOC1322V4EF 1774.95 5/30/2014 INF:SWITCH 12/30/2009 

PA05318 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 

2960G 
FOC1322V4DK 1774.95 5/30/2014 INF:SWITCH 12/30/2009 

PA05322 
IT 

EQUIPMENT 
RSA 130 CRP67L1 2079 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/22/2010 

PA05324 PRINTER 
HEWLETT-
PACKARD 

OFFICEJET 
7000 WIDE 

FORMAT 
MY9B3110JR 131.5 5/29/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/17/2010 

PA05326 SERVER DELL 
POWEREDGE 

R710 
5HNG3M1 7799 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2010 

PA05328 SERVER CISCO 3315 KQVZKGB 8917 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2010 

PA05330 SERVER CISCO 
NAC 3315 
MANAGER 

KQVZKVV 2000 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA05332 CPU DELL 
LATITUDE 

E6400 ATG 
BC10QL1 2171.21 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/8/2010 

PA05339 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z4ES 999 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05340 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z44X 999 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 
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PA05341 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z4AV 999 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05342 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z47W 999 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05343 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z4E1 999 9/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05344 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z4C7 1324 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05345 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z49R 1324 7/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05346 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z49A 1324 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05347 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z456 1324 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05348 
IT 

EQUIPMENT 
CISCO 

CATALYST 
2960-48TC-S 

FOC1401Z44Y 1324 7/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/30/2010 

PA05349 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD8823D 0 8/27/2014 INF:COMMDEVICE 6/29/2010 

PA05350 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD881D6 0 12/19/2012 INF:COMMDEVICE 6/29/2010 

PA05351 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD8819E 0 8/27/2014 INF:COMMDEVICE 6/29/2010 
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PA05352 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD8813C 0 4/7/2014 INF:COMMDEVICE 6/29/2010 

PA05357 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD881DB 0 4/7/2014 INF:COMMDEVICE 6/29/2010 

PA05359 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD88202 0 4/7/2014 INF:COMMDEVICE 6/29/2010 

PA05364 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD882C9 0 4/7/2014 INF:COMMDEVICE 6/29/2010 

PA05365 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD880B7 0 4/7/2014 INF:COMMDEVICE 6/29/2010 

PA05368 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD881ED 0 6/21/2013 INF:COMMDEVICE 6/29/2010 

PA05371 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD8813B 0 4/7/2014 INF:COMMDEVICE 6/29/2010 

PA05374 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD8824C 0 4/7/2014 INF:COMMDEVICE 6/29/2010 

PA05376 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD88213 0 8/27/2014 INF:COMMDEVICE 6/29/2010 

PA05378 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD8823C 0 7/10/2013 INF:COMMDEVICE 6/29/2010 

PA05379 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A000001CD882C5 0 8/27/2014 INF:COMMDEVICE 6/29/2010 
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PA05380 EXT DRIVE WESTERN DIGITAL 
WDBAAF5000E

BK 
WCAV91043057 75.99 12/19/2012 STORE:OTHER 6/30/2010 

PA05382 CPU DELL OPTIPLEX 780 DY1SFN1 755.5 5/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/8/2010 

PA05385 CPU DELL OPTIPLEX 780 JW1SFN1 755.5 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/8/2010 

PA05390 CPU DELL OPTIPLEX 780 CX1SFN1 755.5 6/21/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/8/2010 

PA05391 CPU DELL OPTIPLEX 780 3Y1SFN1 755.5 2/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/8/2010 

PA05392 CPU DELL OPTIPLEX 780 4Z1SFN1 755.5 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/8/2010 

PA05393 CPU DELL OPTIPLEX 780 7Y1SFN1 755.5 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/8/2010 

PA05394 PRINTER 
HEWLETT-
PACKARD 

CP2025DN CNGS414761 490.15 6/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2010 

PA05395 SCANNER EPSON GT-1500 KSJW021324 349.99 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/14/2010 

PA05397 SCANNER FUJITSU FI-6670 5108 4180 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/18/2010 

PA05398 SERVER CISCO 5520 JMX1332L0TE 6729 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2010 
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PA05399 SERVER CISCO 5520 JMX1120L0TQ 6729 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2010 

PA05400 
IT 

EQUIPMENT 
HEWLETT-
PACKARD 

T5540 MXL02205PD 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/22/2010 

PA05402 
IT 

EQUIPMENT 
WYSE D200 201RJ600636 484.95 2/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/26/2010 

PA05403 CPU DELL 
LATITUDE 

E6510 
HYQYLM1 1262.74 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/26/2010 

PA05404 
IT 

EQUIPMENT 
LINKSYS SRW2008 RMQ00K609425 187.5 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2010 

PA05405 CPU DELL 
LATITUDE 

E6510 
2DRDMM1 1262.74 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/28/2010 

PA05406 CPU DELL 
LATITUDE 

E6510 
2DRFMM1 1262.74 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/28/2010 

PA05409 SCANNER FUJITSU FI-6140 24505 1498.4 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/16/2010 

PA05410 
NETWORK 

SWITCH 
CISCO 

CATALYST 
6509-E 

SMC13240007 11119 5/30/2014 INF:SWITCH 8/16/2010 

PA05419 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A000001CB44A92 39.99 4/7/2014 INF:COMMDEVICE 8/31/2010 

PA05423 SCANNER EPSON 
PERFECTION 

V500 
K5ZW169337 199.99 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/13/2010 



  

50 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05424 CPU DELL OPTIPLEX 780 2WT3WN1 864.95 1/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05425 CPU DELL OPTIPLEX 780 HVT3WN1 864.95 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05426 CPU DELL OPTIPLEX 780 JVT3WN1 864.95 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05427 CPU DELL OPTIPLEX 780 1WT3WN1 864.95 10/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05428 CPU DELL OPTIPLEX 780 FVT3WN1 864.95 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05429 CPU DELL OPTIPLEX 780 GVT3WN1 864.95 1/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05430 CPU DELL OPTIPLEX 780 DVT3WN1 864.95 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05431 CPU DELL OPTIPLEX 780 BVT3WN1 864.95 10/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05432 CPU DELL OPTIPLEX 780 5VT3WN1 864.95 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05433 CPU DELL OPTIPLEX 780 9VT3WN1 864.95 5/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05434 CPU DELL OPTIPLEX 780 CVT3WN1 864.95 1/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05435 CPU DELL OPTIPLEX 780 8VT3WN1 864.95 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05436 CPU DELL OPTIPLEX 780 6VT3WN1 864.95 8/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05437 CPU DELL OPTIPLEX 780 7VT3WN1 864.95 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05438 CPU DELL OPTIPLEX 780 5WT3WN1 864.95 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05439 CPU DELL OPTIPLEX 780 4WT3WN1 864.95 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05440 CPU DELL OPTIPLEX 780 HTT3WN1 864.95 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05441 CPU DELL OPTIPLEX 780 CTT3WN1 864.95 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05442 CPU DELL OPTIPLEX 780 DTT3WN1 864.95 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05443 CPU DELL OPTIPLEX 780 4VT3WN1 864.95 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05444 CPU DELL OPTIPLEX 780 3VT3WN1 864.95 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05445 CPU DELL OPTIPLEX 780 2VT3WN1 864.95 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 
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Official 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05446 CPU DELL OPTIPLEX 780 GTT3WN1 864.95 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05447 CPU DELL OPTIPLEX 780 FTT3WN1 864.95 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05448 CPU DELL OPTIPLEX 780 8TT3WN1 864.95 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05449 CPU DELL OPTIPLEX 780 6TT3WN1 864.95 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05450 CPU DELL OPTIPLEX 780 5TT3WN1 864.95 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05452 CPU DELL OPTIPLEX 780 9TT3WN1 864.95 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05453 CPU DELL OPTIPLEX 780 7TT3WN1 864.95 6/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05454 CPU DELL OPTIPLEX 780 JTT3WN1 864.95 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05455 CPU DELL OPTIPLEX 780 1VT3WN1 864.95 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05456 CPU DELL OPTIPLEX 780 6WT3WN1 864.95 4/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05457 CPU DELL OPTIPLEX 780 9WT3WN1 864.95 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 
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Effective 
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Acquisition 

Date 

PA05458 CPU DELL OPTIPLEX 780 DWT3WN1 864.95 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05459 CPU DELL OPTIPLEX 780 7WT3WN1 864.95 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05461 CPU DELL OPTIPLEX 780 CWT3WN1 864.95 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05462 CPU DELL OPTIPLEX 780 BWT3WN1 864.95 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05463 CPU DELL OPTIPLEX 780 8WT3WN1 864.95 2/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/24/2010 

PA05504 CPU DELL 
LATITUDE 

E6500 
B6XHPM1 1229 4/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/7/2010 

PA05505 CPU DELL 
LATITUDE 

E6500 
B6XJPM1 1229 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/7/2010 

PA05506 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000250FEAA6 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05507 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A000001CFC3F20 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05508 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000250FEAC3 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05509 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000250FEAE3 0 4/7/2014 INF:COMMDEVICE 10/11/2010 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05510 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000250FEA9E 0 8/27/2014 INF:COMMDEVICE 10/11/2010 

PA05511 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000250FEAD7 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05512 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000250FEAD5 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05514 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000250FEA25 0 8/27/2014 INF:COMMDEVICE 10/11/2010 

PA05515 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A000000250FEAEF 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05516 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A000002510591B 0 12/19/2012 INF:COMMDEVICE 10/11/2010 

PA05517 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000251059F4 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05518 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000251059EB 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05519 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000251059D9 0 4/7/2014 INF:COMMDEVICE 10/11/2010 

PA05521 SERVER DELL 
POWEREDGE 

R710 
HH83KN1 6648.95 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/7/2010 

PA05522 SERVER DELL 
POWEREDGE 

R710 
HH75KN1 6648.95 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/7/2010 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05524 SCANNER EPSON GT-20000 KGQ0003874 1069.5 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2010 

PA05525 SCANNER FUJITSU FI-4340C 810527 3299 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2010 

PA05528 SERVER DELL 
POWEREDGE 

R710 
5GQZLN1 6648.95 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/28/2010 

PA05529 SERVER DELL 
POWEREDGE 

R710 
5GQ1MN1 6648.95 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/28/2010 

PA05530 
NETWORK 

SWITCH 
CISCO 

CATALYST 
3560X-24T 

FDO1431P13Z 2507 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/30/2014 

PA05531 
NETWORK 

SWITCH 
CISCO 

CATALYST 
3560X-24T 

FDO1431P13V 1000 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2014 

PA05589 ZERO CLIENT WYSE P20 20XRJ902123 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05590 ZERO CLIENT WYSE P20 20XRJ902164 395 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05591 ZERO CLIENT WYSE P20 20XRJ902196 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05592 ZERO CLIENT WYSE P20 20XRJ902193 395 4/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05593 ZERO CLIENT WYSE P20 20XRJ902036 395 4/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05594 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A0000025519FDE 0 8/27/2014 INF:COMMDEVICE 12/15/2010 

PA05595 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9630 TOUR A0000025519FDD 0 4/7/2014 INF:COMMDEVICE 12/15/2010 

PA05596 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE909N17L 1160 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/14/2010 

PA05597 SERVER DELL 
POWEREDGE 

R200 SVP 
BKY6JL1 15842.7 6/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/14/2010 

PA05598 ZERO CLIENT WYSE P20 20XRJ902124 395 1/17/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05599 ZERO CLIENT WYSE P20 20XRJ902130 395 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05600 ZERO CLIENT WYSE P20 20XRJ902134 395 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05601 ZERO CLIENT WYSE P20 20XRJ902136 395 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05602 ZERO CLIENT WYSE P20 20XRJ902128 395 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05603 ZERO CLIENT WYSE P20 20XRJ902132 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 

PA05604 ZERO CLIENT WYSE P20 20XRJ902194 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/17/2010 
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Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05605 PRINTER 
HEWLETT 
PACKARD 

OFFICEJET PRO 
8500 

CN0374Q2J3 237.35 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05606 PRINTER 
HEWLETT 
PACKARD 

OFFICEJET PRO 
8500 

CN0374Q2KC 237.35 1/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05607 ZERO CLIENT WYSE P20 20XRJ902166 395 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05608 ZERO CLIENT WYSE P20 20XRJ902195 395 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05609 ZERO CLIENT WYSE P20 20XRJ902141 395 9/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05610 ZERO CLIENT WYSE P20 20XRJ902126 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05612 ZERO CLIENT WYSE P20 20XRJ902088 395 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05613 ZERO CLIENT WYSE P20 20XRJ902197 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05614 ZERO CLIENT WYSE P20 20XRJ902159 395 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05615 ZERO CLIENT WYSE P20 20XRJ902186 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05616 ZERO CLIENT WYSE P20 20XRJ902187 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05617 ZERO CLIENT WYSE P20 20XRJ902158 395 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05618 ZERO CLIENT WYSE P20 20XRJ902127 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05619 ZERO CLIENT WYSE P20 20XRJ902135 395 4/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05620 ZERO CLIENT WYSE P20 20XRJ902121 395 9/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05621 ZERO CLIENT WYSE P20 20XRJ902122 395 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05622 ZERO CLIENT WYSE P20 20XRJ902188 395 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05623 ZERO CLIENT WYSE P20 20XRJ902157 395 5/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05624 ZERO CLIENT WYSE P20 20XRJ902155 395 3/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05625 ZERO CLIENT WYSE P20 20XRJ902087 395 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05627 ZERO CLIENT WYSE P20 20XRJ902192 395 7/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/30/2010 

PA05628 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000256B6A9C 0 6/21/2013 INF:COMMDEVICE 1/6/2011 
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Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05630 PRINTER 
HEWLETT 
PACKARD 

LASERJET 4100 USJGD01766 0 10/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2011 

PA05632 SERVER SUN SUNFIRE V240 HN60250383 3450 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/2/2011 

PA05633 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000257D3CBD 0 4/7/2014 INF:COMMDEVICE 2/24/2011 

PA05634 CPU PANASONIC 
CF-

52PFNHP1M 
TOUGHBOOK 

1ATYA87481 2259.33 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/2/2011 

PA05636 CPU DELL OPTIPLEX 780 857WCP1 829.5 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05637 CPU DELL OPTIPLEX 780 858WCP1 823.5 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05638 CPU DELL OPTIPLEX 780 857VCP1 829.5 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05639 CPU DELL OPTIPLEX 780 859WCP1 829.5 6/7/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05640 CPU DELL OPTIPLEX 780 856WCP1 829.5 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05641 CPU DELL OPTIPLEX 780 859TCP1 829.5 7/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05643 CPU DELL OPTIPLEX 780 857TCP1 829.5 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
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PA05644 CPU DELL OPTIPLEX 780 858VCP1 829.5 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05645 CPU DELL OPTIPLEX 780 859VCR1 829.5 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05646 ZERO CLIENT WYSE P20 20XRJ902163 395 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05647 ZERO CLIENT WYSE P20 20XRJ902189 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05648 ZERO CLIENT WYSE P20 20XRJ902165 395 4/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05649 ZERO CLIENT WYSE P20 20XRJ902190 395 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05650 ZERO CLIENT WYSE P20 20XRJ902160 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05651 ZERO CLIENT WYSE P20 20XRJ902153 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05652 ZERO CLIENT WYSE P20 20XRJ902185 395 1/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05653 ZERO CLIENT WYSE P20 20XRJ902156 395 10/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05654 ZERO CLIENT WYSE P20 20XRJ902144 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 



  

61 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 
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PA05655 ZERO CLIENT WYSE P20 20XRJ902125 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05656 ZERO CLIENT WYSE P20 20XRJ902138 395 6/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05658 ZERO CLIENT WYSE P20 20XRJ902191 395 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05659 ZERO CLIENT WYSE P20 20XRJ902161 395 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05660 ZERO CLIENT WYSE P20 20XRJ902143 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05661 ZERO CLIENT WYSE P20 20XRJ902154 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05662 ZERO CLIENT WYSE P20 20XRJ902098 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2011 

PA05663 CPU DELL OPTIPLEX 780 8MKCDP1 758.36 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05664 CPU DELL OPTIPLEX 780 8MKBDP1 758.36 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05665 CPU DELL OPTIPLEX 780 8MMDDP1 758.36 2/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05667 CPU DELL OPTIPLEX 780 8MNBDP1 758.36 12/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05668 CPU DELL OPTIPLEX 780 8MQBDP1 758.36 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05669 CPU DELL OPTIPLEX 780 8MJCDP1 758.36 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05670 CPU DELL OPTIPLEX 780 8MPDDP1 758.36 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05671 CPU DELL OPTIPLEX 780 8MLBDP1 758.36 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05672 CPU DELL OPTIPLEX 780 8MPBDP1 758.36 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05673 CPU DELL OPTIPLEX 780 8MRCDP1 758.36 1/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05674 CPU DELL OPTIPLEX 780 8MPCDP1 758.36 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05675 CPU DELL OPTIPLEX 780 8MFDDP1 758.36 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05676 CPU DELL OPTIPLEX 780 8MMBDP1 758.36 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05677 CPU DELL OPTIPLEX 780 8MKDDP1 758.36 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05678 CPU DELL OPTIPLEX 780 8MSBDP1 758.36 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 



  

63 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA05679 CPU DELL OPTIPLEX 780 8MMCDP1 758.36 8/6/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05680 CPU DELL OPTIPLEX 780 8MRBDP1 758.36 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05681 CPU DELL OPTIPLEX 780 8MRDDP1 758.36 12/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05682 CPU DELL OPTIPLEX 780 8MS9DP1 758.36 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05692 PRINTER 
HEWLETT-
PACKARD 

P2055DN CNB9987300 293.5 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05693 PRINTER 
HEWLETT-
PACKARD 

P2055DN CNB9987482 293.5 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05694 PRINTER 
HEWLETT-
PACKARD 

P2055DN CNB9987483 293.5 2/26/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05695 PRINTER 
HEWLETT-
PACKARD 

P2055DN CNB9987491 293.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05696 PRINTER 
HEWLETT-
PACKARD 

P2055DN CNB9987471 293.5 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05697 PRINTER 
HEWLETT-
PACKARD 

P2055DN CNB9987493 293.5 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05699 PRINTER 
HEWLETT-
PACKARD 

CP3525DN CNCCC1SOBC 832.25 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05700 PRINTER 
HEWLETT-
PACKARD 

CP3525DN CNCCC1S0C0 832.25 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05701 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1442Z0A7 4199 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05702 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1442Z08S 4199 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05703 CPU DELL OPTIPLEX 780 8MJDDP1 758.36 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05704 CPU DELL OPTIPLEX 780 8MQCDP1 758.36 11/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05705 CPU DELL OPTIPLEX 780 8MHBDP1 758.36 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05706 CPU DELL OPTIPLEX 780 8MGCDP1 758.36 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05707 CPU DELL OPTIPLEX 780 8MGBDP1 758.36 2/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05708 CPU DELL OPTIPLEX 780 8MLDDP1 758.36 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05709 CPU DELL OPTIPLEX 780 8MSCDP1 758.36 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05710 CPU DELL OPTIPLEX 780 8MLCDP1 758.36 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05711 CPU DELL OPTIPLEX 780 8MJBDP1 758.36 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05712 CPU DELL OPTIPLEX 780 8MHCDP1 758.36 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05713 CPU DELL OPTIPLEX 780 8N6CDP1 758.36 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05714 CPU DELL OPTIPLEX 780 8NFDDP1 758.36 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05715 CPU DELL OPTIPLEX 780 8N2CDP1 758.36 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05716 CPU DELL OPTIPLEX 780 8NHDDP1 758.36 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05717 CPU DELL OPTIPLEX 780 8NBBDP1 758.36 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05718 CPU DELL OPTIPLEX 780 8NFBDP1 758.36 3/13/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05719 CPU DELL OPTIPLEX 780 8N3DDP1 758.36 3/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05720 CPU DELL OPTIPLEX 780 8N8CDP1 758.36 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05721 CPU DELL OPTIPLEX 780 8NDDDP1 758.36 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05722 CPU DELL OPTIPLEX 780 8NGBDP1 758.36 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05723 CPU DELL OPTIPLEX 780 8MGDDP1 758.36 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05724 CPU DELL OPTIPLEX 780 8MT9DP1 758.36 8/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05725 CPU DELL OPTIPLEX 780 8MNCDP1 758.36 2/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05726 CPU DELL OPTIPLEX 780 8MSDDP1 758.36 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05727 CPU DELL OPTIPLEX 780 8MTDDP1 758.36 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05728 CPU DELL OPTIPLEX 780 8MV9DP1 758.36 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05729 CPU DELL OPTIPLEX 780 8MTCDP1 758.36 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05730 CPU DELL OPTIPLEX 780 8MQDDP1 758.36 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05731 CPU DELL OPTIPLEX 780 8MTBDP1 758.36 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05732 CPU DELL OPTIPLEX 780 8MHDDP1 758.36 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05733 CPU DELL OPTIPLEX 780 8N9CDP1 758.36 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05734 CPU DELL OPTIPLEX 780 8N5DDP1 758.36 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05735 CPU DELL OPTIPLEX 780 8N2DDP1 758.36 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05736 CPU DELL OPTIPLEX 780 8N9DDP1 758.36 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05737 CPU DELL OPTIPLEX 780 8N4CDP1 758.36 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05738 CPU DELL OPTIPLEX 780 8NBDDP1 758.36 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05739 CPU DELL OPTIPLEX 780 8N8BDP1 758.36 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05740 CPU DELL OPTIPLEX 780 8NFCDP1 758.36 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05741 CPU DELL OPTIPLEX 780 8NJBDP1 758.36 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05742 CPU DELL OPTIPLEX 780 8NGDDP1 758.36 1/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05743 CPU DELL OPTIPLEX 780 8NGCDP1 758.36 2/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05744 CPU DELL OPTIPLEX 780 8NHCDP1 758.36 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05745 CPU DELL OPTIPLEX 780 8N4DDP1 758.36 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05746 CPU DELL OPTIPLEX 780 8NDBDP1 758.36 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05747 CPU DELL OPTIPLEX 780 8N5BDP1 758.36 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05748 CPU DELL OPTIPLEX 780 8N7BDP1 758.36 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05749 CPU DELL OPTIPLEX 780 8N6DDP1 758.36 1/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05751 CPU DELL OPTIPLEX 780 8N4BDP1 758.36 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05752 CPU DELL OPTIPLEX 780 8NCBDP1 758.36 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05753 CPU DELL OPTIPLEX 780 8N5CDP1 758.36 1/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05754 CPU DELL OPTIPLEX 780 8N6BDP1 758.36 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05755 CPU DELL OPTIPLEX 780 8NCDDP1 758.36 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05756 CPU DELL OPTIPLEX 780 8N7DDP1 758.36 7/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05757 CPU DELL OPTIPLEX 780 8N9BDP1 758.36 5/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05758 CPU DELL OPTIPLEX 780 8N3BDP1 758.36 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05759 CPU DELL OPTIPLEX 780 8N3CDP1 758.36 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05760 CPU DELL OPTIPLEX 780 8NJCDP1 758.36 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05762 CPU DELL OPTIPLEX 780 8NHBDP1 758.36 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05794 FAX 
HEWLETT-
PACKARD 

2140 CN11SBN115 96.5 5/23/2013 INF:COMMDEVICE 3/21/2011 

PA05795 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A000002592A010 0 4/7/2014 INF:COMMDEVICE 5/16/2011 

PA05798 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A000002592A0D1 0 8/27/2014 INF:COMMDEVICE 5/16/2011 

PA05801 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000257D2FF7 0 12/19/2012 INF:COMMDEVICE 5/16/2011 

PA05802 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000257D45AC 0 8/27/2014 INF:COMMDEVICE 5/16/2011 
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PA05803 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A000002593746C 0 12/19/2012 INF:COMMDEVICE 5/16/2011 

PA05804 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000259375B7 0 4/7/2014 INF:COMMDEVICE 5/16/2011 

PA05805 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A0000025937186 0 8/27/2014 INF:COMMDEVICE 5/16/2011 

PA05806 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A0000025937698 0 4/7/2014 INF:COMMDEVICE 5/16/2011 

PA05807 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000259374A8 0 12/19/2012 INF:COMMDEVICE 5/16/2011 

PA05818 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000257D45E7 0 4/7/2014 INF:COMMDEVICE 5/16/2011 

PA05819 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A00000257D459E 0 8/27/2014 INF:COMMDEVICE 5/16/2011 

PA05843 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A0000025B28AAB 0 8/27/2014 INF:COMMDEVICE 7/22/2013 

PA05850 CPU DELL OPTIPLEX 780 8N8DDP1 758.36 5/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05851 CPU DELL OPTIPLEX 780 8NDCDP1 758.36 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 

PA05852 CPU DELL OPTIPLEX 780 8NBCDP1 758.36 7/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2011 
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PA05853 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1508Z3VG 1619 6/28/2013 INF:SWITCH 4/12/2011 

PA05854 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1502Z0UW 1619 1/30/2014 INF:SWITCH 4/12/2011 

PA05855 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1502Z0VN 1619 8/29/2013 INF:SWITCH 4/12/2011 

PA05857 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1502Z0R2 1619 12/19/2012 INF:SWITCH 4/12/2011 

PA05858 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1502Z0QV 1619 12/19/2012 INF:SWITCH 4/12/2011 

PA05859 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1501V4JW 1619 6/28/2013 INF:SWITCH 4/12/2011 

PA05860 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1502Z0S6 1619 7/19/2013 INF:SWITCH 4/12/2011 

PA05862 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1502Z0WL 1619 6/28/2013 INF:SWITCH 4/12/2011 

PA05863 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
CATALYST 2960 

-- 48 PORT 
FOC1502Z0R3 1619 7/19/2013 INF:SWITCH 4/12/2011 

PA05864 PRINTER 
HEWLETT-
PACKARD 

DESIGNJET 
T1200PS 

CN0CF4H02M 6149.12 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/13/2011 

PA05865 ZERO CLIENT WYSE P20 200RK202717 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 
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PA05866 ZERO CLIENT WYSE P20 200RK202895 395 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05867 ZERO CLIENT WYSE P20 200RK203633 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05868 ZERO CLIENT WYSE P20 200RK203903 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05869 ZERO CLIENT WYSE P20 200RK203273 395 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05870 ZERO CLIENT WYSE P20 200RK202716 395 9/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05871 ZERO CLIENT WYSE P20 200RK202681 395 2/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05872 ZERO CLIENT WYSE P20 200RK202702 395 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05873 ZERO CLIENT WYSE P20 200RK203905 395 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05874 ZERO CLIENT WYSE P20 200RK203618 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05875 ZERO CLIENT WYSE P20 200RK202714 395 5/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05876 ZERO CLIENT WYSE P20 200RK203619 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 
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PA05877 ZERO CLIENT WYSE P20 200RK203530 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05878 ZERO CLIENT WYSE P20 200RK202780 395 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05879 ZERO CLIENT WYSE P20 200RK202778 395 1/17/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05880 ZERO CLIENT WYSE P20 200RK203623 395 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05881 ZERO CLIENT WYSE P20 200RK202897 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05882 ZERO CLIENT WYSE P20 200RK203622 395 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05883 ZERO CLIENT WYSE P20 200RK202896 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05884 ZERO CLIENT WYSE P20 200RK203620 395 2/7/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05885 ZERO CLIENT WYSE P20 200RK202679 395 4/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05886 ZERO CLIENT WYSE P20 200RK202676 395 7/12/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05887 ZERO CLIENT WYSE P20 200RK202675 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 
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PA05888 ZERO CLIENT WYSE P20 200RK203272 395 6/12/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05889 ZERO CLIENT WYSE P20 200RK203271 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05890 ZERO CLIENT WYSE P20 200RK202417 395 4/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05891 ZERO CLIENT WYSE P20 200RK202698 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05892 ZERO CLIENT WYSE P20 200RK202721 395 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05893 ZERO CLIENT WYSE P20 200RK202678 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05894 ZERO CLIENT WYSE P20 200RK202680 395 1/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05895 ZERO CLIENT WYSE P20 200RK203621 395 9/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05896 ZERO CLIENT WYSE P20 200RK202416 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05897 ZERO CLIENT WYSE P20 200RK202894 395 9/17/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05898 ZERO CLIENT WYSE P20 200RK203075 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 
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PA05899 ZERO CLIENT WYSE P20 200RK203585 395 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05900 ZERO CLIENT WYSE P20 200RK203532 395 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05901 ZERO CLIENT WYSE P20 200RK203584 395 2/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05902 ZERO CLIENT WYSE P20 200RK203074 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05903 ZERO CLIENT WYSE P20 200RK203632 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05904 ZERO CLIENT WYSE P20 200RK202326 395 3/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05905 ZERO CLIENT WYSE P20 200RK202412 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05906 ZERO CLIENT WYSE P20 200RK203531 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05907 ZERO CLIENT WYSE P20 200RK202415 395 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05908 ZERO CLIENT WYSE P20 200RK202779 395 11/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05909 ZERO CLIENT WYSE P20 200RK203533 395 8/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 
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PA05910 ZERO CLIENT WYSE P20 200RK203630 395 5/21/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05911 ZERO CLIENT WYSE P20 200RK203624 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05912 ZERO CLIENT WYSE P20 200RK203629 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05913 ZERO CLIENT WYSE P20 200RK202677 395 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA05914 ZERO CLIENT WYSE P20 200RK203631 395 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/12/2011 

PA06001 SERVER DELL 
POWEREDGE 

R710 
GLY6FP1 6648.95 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/19/2011 

PA06002 SERVER DELL 
POWEREDGE 

R710 
GLY5FP1 6648.95 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/19/2011 

PA06003 SERVER DELL 
POWEREDGE 

R710 
GLY4FP1 6648.95 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/19/2011 

PA06004 SERVER DELL 
POWEREDGE 

R710 
GLY7FP1 6648.95 6/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/19/2011 

PA06007 CPU DELL OPTIPLEX 360 83JX3J1 660 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06009 CPU DELL OPTIPLEX 360 GV8B1J1 660 4/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 
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PA06011 CPU DELL OPTIPLEX 360 6VSBJG1 660 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06017 CPU DELL OPTIPLEX 360 G3YM3J1 660 5/7/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06020 CPU DELL OPTIPLEX 360 HDXN1J1 660 2/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06023 CPU DELL OPTIPLEX 360 3CHT3J1 660 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06024 CPU DELL OPTIPLEX 360 1CXN1J1 660 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06026 CPU DELL OPTIPLEX 360 6Y09JG1 660 8/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06030 CPU DELL OPTIPLEX 360 6X3CJG1 660 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06031 CPU DELL OPTIPLEX 360 6VF9JG1 660 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2011 

PA06049 EXT DRIVE BUFFALO HD-CXT2.0TU2 95514301201562 149.99 8/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06050 EXT DRIVE BUFFALO HD-CXT2.0TU2 9514301201072 149.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06051 CD ROM BUFFALO BR-X816U2 15542610101118 199.5 8/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 
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PA06052 SCANNER FUJITSU FI-6140 32560 1498.4 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06053 SCANNER FUJITSU FI-6140 32646 1498.4 8/8/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06054 SCANNER FUJITSU FI-6670 7469 4179.85 7/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06055 SCANNER FUJITSU FI-6670 7512 4179.85 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06056 SCANNER FUJITSU FI-6670 7476 4179.85 5/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06057 SCANNER FUJITSU FI-6670 7471 4179.85 12/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06058 PLOTTER 
HEWLETT 
PACKARD 

DESIGNJET 
T1200 

CNOF4HO3K 6152.81 7/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06059 PLOTTER 
HEWLETT 
PACKARD 

DESIGNJET 
T1200 

CN11L4HOOR 6152.81 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2011 

PA06060 
COMMUNIC

ATIONS 
EQUIPMENT 

BLACKBERRY 9650 BOLD A0000025B28B57 0 4/7/2014 INF:COMMDEVICE 5/16/2011 

PA06090 PRINTER 
HEWLETT 
PACKARD 

OFFICEJET PRO 
8500 

SG94F2102X 251.25 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06092 PRINTER 
HEWLETT 
PACKARD 

OFFICEJET PRO 
8500 

SG9512100S 251.25 8/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 
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PA06093 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X345 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06094 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y26Y 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06095 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X353 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06096 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2C5 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06099 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2BE 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06100 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1222Y175 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06101 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315R1JL 3767.1 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06102 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X2LC 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/13/2011 

PA06104 CPU DELL OPTIPLEX 360 JCXM3J1 660 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06105 CPU DELL OPTIPLEX 360 6VV1JG1 660 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06107 CPU DELL OPTIPLEX 360 69PS3J1 660 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 
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PA06110 CPU DELL OPTIPLEX 360 6VT1JG1 660 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06114 CPU DELL OPTIPLEX 360 6VT2JG1 660 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06120 CPU DELL OPTIPLEX 360 74YM3J1 660 4/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06132 CPU DELL OPTIPLEX 360 9JWP1J1 660 6/7/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06133 CPU DELL OPTIPLEX 360 9YKP1J1 660 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06134 CPU DELL OPTIPLEX 360 6N0P1J1 660 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06136 CPU DELL OPTIPLEX 360 BZYM3J1 660 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06140 CPU DELL OPTIPLEX 360 BN0P1J1 660 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06141 CPU DELL OPTIPLEX 360 9KWP1J1 660 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06144 CPU DELL OPTIPLEX 360 DYKP1J1 660 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06148 CPU DELL OPTIPLEX 360 HDVM3J1 660 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 
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PA06152 CPU DELL OPTIPLEX 360 1RHT3J1 660 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2011 

PA06163 
WORKSTATIO

N 
DELL T-7500 8TNHGQ1 4165 7/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06164 
WORKSTATIO

N 
DELL T-7500 8TMMGQ1 4165 8/20/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06165 
WORKSTATIO

N 
DELL T-7500 8TNDGQ1 4165 4/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06166 
WORKSTATIO

N 
DELL T-7500 8TNFGQ1 4165 8/20/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06167 
WORKSTATIO

N 
DELL T-7500 8TMLGQ1 4165 5/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06168 
WORKSTATIO

N 
DELL T-7500 8TMPGQ1 4165 7/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06169 
WORKSTATIO

N 
DELL T-7500 8TNKGQ1 4165 4/1/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06170 
WORKSTATIO

N 
DELL T-7500 8TMNGQ1 4165 5/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06171 
WORKSTATIO

N 
DELL T-7500 8TNGGQ1 4165 3/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06172 
WORKSTATIO

N 
DELL T-7500 8TNLGQ1 4165 4/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 
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PA06173 
WORKSTATIO

N 
DELL T-7500 8TNJGQ1 4165 6/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/25/2011 

PA06174 SCANNER FUJITSU FI-6140 33886 1498.4 8/21/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/31/2011 

PA06175 SCANNER FUJITSU FI-6670 7796 4179.85 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/31/2011 

PA06176 SCANNER FUJITSU FI-6670 7809 4179.85 7/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/31/2011 

PA06191 CPU DELL OPTIPLEX 360 5HWP1J1 660 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06192 CPU DELL OPTIPLEX 360 DBXQ3J1 660 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06194 CPU DELL OPTIPLEX 360 24YM3J1 660 2/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06204 CPU DELL OPTIPLEX 360 3TGP1J1 660 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06209 CPU DELL OPTIPLEX 360 CHWP1J1 660 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06215 CPU DELL OPTIPLEX 360 56YM3J1 660 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06216 CPU DELL OPTIPLEX 360 4DVM3J1 660 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 



  

83 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA06217 CPU DELL OPTIPLEX 360 93XM3J1 660 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06218 CPU DELL OPTIPLEX 360 1CHT3J1 660 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06219 CPU DELL OPTIPLEX 360 1XKP1J1 660 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06221 CPU DELL OPTIPLEX 360 9PRQ3J1 660 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06222 CPU DELL OPTIPLEX 360 1YKP1J1 660 4/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06229 CPU DELL OPTIPLEX 360 2QRQ3J1 660 10/17/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06231 CPU DELL OPTIPLEX 360 42RN3J1 660 3/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06232 CPU DELL OPTIPLEX 360 440N3J1 660 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06233 CPU DELL OPTIPLEX 360 97MN1J1 660 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06236 CPU DELL OPTIPLEX 360 3BXQ3J1 660 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/1/2011 

PA06238 CPU DELL 
OPTIPLEX 330 

DT 
BN3RNG1 775 4/8/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/3/2011 
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PA06260 CPU DELL 
OPTIPLEX 330 

DT 
CVXHNG1 775 1/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/3/2011 

PA06261 CPU DELL 
OPTIPLEX 330 

DT 
1VORNG1 775 4/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/3/2011 

PA06270 CPU DELL OPTIPLEX 360 D6XP1J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA06286 CPU DELL OPTIPLEX 360 5YFH1J1 660 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06294 CPU DELL OPTIPLEX 360 5HJD1J1 660 7/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06401 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740347 311.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06402 PRINTER 
HEWLETT 
PACKARD 

2055DN CCNB1740395 311.5 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06403 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740399 311.5 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06404 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740408 311.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06405 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740321 311.5 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06406 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740350 311.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 
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PA06407 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740342 311.5 6/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06408 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740354 311.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06409 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740404 311.5 9/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06410 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740348 311.5 8/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06414 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740349 311.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06415 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740353 311.5 12/13/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06416 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740344 311.5 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06417 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740406 311.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06418 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740407 311.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06419 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740352 311.5 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 

PA06420 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB1740345 311.5 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/7/2011 
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PA06451 PRINTER 
HEWLETT 
PACKARD 

CP5525DN CNCCC521L2 2642.2 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06452 PRINTER 
HEWLETT 
PACKARD 

CP5525DN CNCCC42060 2642.2 5/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06453 CPU DELL 
OPTIPLEX 330 

DT 
67XHNG1 775 4/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06455 CPU DELL OPTIPLEX 360 2Z7Q1J1 660 4/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/13/2011 

PA06472 CPU DELL 
OPTIPLEX 330 

DT 
B13RNG1 775 4/16/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/13/2011 

PA06491 CPU DELL OPTIPLEX 360 5FCD1J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/13/2011 

PA06501 CPU DELL OPTIPLEX 360 FF9D1J1 660 9/26/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/13/2011 

PA06510 CPU DELL OPTIPLEX 360 2F9D1J1 660 4/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/13/2011 

PA06515 CPU DELL OPTIPLEX 360 8FPP1J1 660 4/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/13/2011 

PA06532 CPU DELL OPTIPLEX 360 4H7Q1J1 660 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06539 CPU DELL OPTIPLEX 360 1C6QNG1 660 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 
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PA06542 CPU DELL 
OPTIPLEX 330 

DT 
4WZQNG1 775 3/27/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06556 CPU DELL OPTIPLEX 360 8H7Q1J1 660 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06560 CPU DELL OPTIPLEX 360 70LP1J1 660 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06561 CPU DELL OPTIPLEX 360 4C3P1J1 660 4/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06562 CPU DELL 
OPTIPLEX 330 

DT 
743RNG1 775 4/25/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06572 CPU DELL OPTIPLEX 360 1TLR3J1 660 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06575 CPU DELL OPTIPLEX 360 6CWN3J1 660 4/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06579 CPU DELL 
OPTIPLEX 330 

DT 
41LP1J1 660 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06582 CPU DELL 
OPTIPLEX 330 

DT 
6VW9JG1 775 8/19/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06585 CPU DELL 
OPTIPLEX 330 

DT 
4QDN3J1 775 7/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06588 CPU DELL OPTIPLEX 360 6SZMBJ1 660 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 
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PA06589 CPU DELL OPTIPLEX 360 6YH6JG1 660 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06593 CPU DELL OPTIPLEX 360 9QDN3J1 660 4/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06595 CPU DELL OPTIPLEX 360 CPDN3J1 660 8/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2011 

PA06598 CPU DELL OPTIPLEX 360 6ZVRNG1 660 4/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06600 CPU DELL OPTIPLEX 360 DV3RNG1 660 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06613 CPU DELL OPTIPLEX 360 GDFH1J1 660 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06619 CPU DELL OPTIPLEX 360 3FPP1J1 660 4/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06622 CPU DELL OPTIPLEX 360 DV8N3J1 660 12/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06624 CPU DELL OPTIPLEX 360 12RN3J1 660 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06625 CPU DELL OPTIPLEX 360 2DPP1J1 660 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06626 CPU DELL OPTIPLEX 360 DSMN1J1 660 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 
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PA06629 CPU DELL OPTIPLEX 360 51RN3J1 660 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06640 CPU DELL OPTIPLEX 360 GDRN3J1 660 7/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06641 CPU DELL OPTIPLEX 360 69XP1J1 660 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06643 CPU DELL OPTIPLEX 360 C8XP1J1 660 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06645 CPU DELL OPTIPLEX 360 3PDQ1J1 660 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06647 CPU DELL OPTIPLEX 360 BPDN3J1 660 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06649 CPU DELL OPTIPLEX 360 DPDN3J1 660 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06656 CPU DELL OPTIPLEX 360 G6NH1J1 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06661 CPU DELL OPTIPLEX 360 FTLR3J1 660 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06665 CPU DELL OPTIPLEX 360 10RN3J1 660 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA06667 CPU DELL OPTIPLEX 360 5CWN3J1 660 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 
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PA06873 PRINTER RICOH 4700WD J2040600004 20000 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06890 CPU DELL OPTIPLEX 360 C74R3J1 660 4/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/21/2011 

PA06894 CPU DELL OPTIPLEX 360 J64R3J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/21/2011 

PA06895 CPU DELL OPTIPLEX 360 HX8N3J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06896 CPU DELL 
OPTIPLEX 330 

DT 
4SNPNG1 775 8/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06897 CPU DELL OPTIPLEX 360 C9PP1J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06898 CPU DELL OPTIPLEX 360 8HDQ3J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06899 CPU DELL OPTIPLEX 360 4HDQ3J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06901 CPU DELL 
OPTIPLEX 330 

DT 
GNWWNG1 775 4/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/21/2011 

PA06904 CPU DELL OPTIPLEX 360 DDPP1J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06905 CPU DELL OPTIPLEX 360 GF7Q1J1 660 2/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 
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PA06912 CPU DELL 
OPTIPLEX 330 

DT 
FDQQNG1 775 1/21/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/21/2011 

PA06916 CPU DELL OPTIPLEX 360 4TLR3J1 660 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06920 CPU DELL 
OPTIPLEX 330 

DT 
FZ3RNG1 775 8/8/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/21/2011 

PA06922 CPU DELL 
OPTIPLEX 330 

DT 
FCQQNG1 775 8/19/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/21/2011 

PA06927 CPU DELL OPTIPLEX 360 JS5Q1J1 660 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06928 CPU DELL OPTIPLEX 360 6VX6JG1 660 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06930 CPU DELL OPTIPLEX 360 6VX7JG1 660 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06933 CPU DELL OPTIPLEX 360 974R3J1 660 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06935 CPU DELL OPTIPLEX 360 7DPP1J1 660 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2011 

PA06947 
WIRELESS 

CONTROLLER 
CISCO 

AIR-WLC4402-
25-K9 

FOC1519F001 4200 6/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/22/2011 

PA06961 PRINTER CANON 1023IF 
NO S/N PROVIDED - 

24 
0 5/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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PA06962 PRINTER CANON 1023IF TJR40672 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA06963 PRINTER CANON 1023IF 2ITJR40693 0 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA06964 PRINTER CANON 1023IF TJR25477 0 8/7/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA06967 PRINTER CANON 1023IF TJR41202 0 7/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA06973 COPIER CANON 3300I MQC05223 0 5/31/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA06974 COPIER CANON 3300I MQC05260 2000 5/17/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA06975 COPIER CANON 3300I MQC05243 0 5/31/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA06977 COPIER CANON 3300I MQC06308 0 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA06978 COPIER CANON 3300I MQC05253 0 4/23/2014 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA06979 COPIER CANON 3300I MQC05230 0 7/2/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA06982 PRINTER 
HEWLETT 
PACKARD 

4015DN JPDF262090 0 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/19/2011 

PA06983 CPU DELL OPTIPLEX 790 FP8SXQ1 1231.6 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2011 
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PA06984 CPU DELL OPTIPLEX 790 FP8TXQ1 1231.6 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2011 

PA06985 CPU DELL OPTIPLEX 790 FP84YQ1 1231.6 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/21/2011 

PA06986 PRINTER LEXMARK C544N 9813RZ8 100 9/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/18/2013 

PA06987 PRINTER LEXMARK C544N 9813GX5 480.39 6/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2011 

PA06988 PRINTER LEXMARK C544N 9813F20 480.39 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2011 

PA06989 PRINTER LEXMARK C544N 4813RYW 480.39 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2011 

PA06990 PRINTER LEXMARK C544N 9813RMD 480.39 2/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2011 

PA06991 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD02315 897.2 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/2/2011 

PA06992 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD02355 897.2 12/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/2/2011 

PA06993 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD02363 897.2 8/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/2/2011 

PA06994 PRINTER 
HEWLETT 
PACKARD 

5200DTN CNGXC27468 2514.95 9/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 
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PA06995 PRINTER 
HEWLETT 
PACKARD 

5200DTN CNGXB26802 2514.95 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA06996 PRINTER 
HEWLETT 
PACKARD 

5200DTN CNGXC27532 2514.95 12/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA06997 PRINTER 
HEWLETT 
PACKARD 

6500 THO1T42OWZ 0 7/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/18/2011 

PA06998 EXT DRIVE 
SUN 

MICROSYSTEMS 
599214701 034COF36 0 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA06999 EXT DRIVE 
SUN 

MICROSYSTEMS 
599214701 946C0147 0 10/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07000 EXT DRIVE 
SUN 

MICROSYSTEMS 
599214701 818GO366 0 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07031 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD18 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07032 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD1K 289 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07033 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD1M 289 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07034 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD1P 289 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07035 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD1G 289 4/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 
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PA07036 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD0X 289 8/14/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07037 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCZH 289 5/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07039 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFQS 289 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07040 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFPD 289 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07041 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFR7 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07042 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFR5 289 10/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07043 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFNC 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07044 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFR2 289 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07045 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFQB 289 6/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07046 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FBRH 289 9/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07047 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FBD7 289 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 
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PA07048 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FBW4 289 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07049 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FBVT 289 9/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07050 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FBVK 289 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07051 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCZ6 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07052 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCZ1 289 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07053 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCYT 289 1/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07054 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD00 289 9/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07055 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCHQ 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07056 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FZCL 289 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07057 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD05 289 1/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07058 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FD11 289 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 
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PA07059 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCW1 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07060 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCY0 289 9/6/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07061 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCX7 289 9/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07062 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FCZC 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07063 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFPX 289 12/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07064 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFP9 289 2/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07065 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFNJ 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07066 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFQ7 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07067 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFQ5 289 7/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07068 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFN5 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07069 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FDXD 289 8/6/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 
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PA07070 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFNS 289 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07071 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFPN 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07072 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFN9 289 4/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07073 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFPR 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07074 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFP4 289 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07075 PRINTER 
HEWLETT 
PACKARD 

M1536 CNC9C5FFNH 289 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/6/2011 

PA07076 PRINTER EPSON LQ-2090 FSZY033782 469 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07077 CPU DELL 
LATITUDE 

E6520 
GDXL2Q1 1463 5/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07078 CPU DELL 
LATITUDE 

E6520 
HCKL2Q1 1463 8/1/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07079 CPU DELL 
LATITUDE 

E6520 
9FKL2Q1 1463 8/1/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07080 CPU DELL 
LATITUDE 

E6520 
JDLL2Q1 1463 8/1/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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PA07081 CPU DELL 
LATITUDE 

E6520 
6FKL2Q1 1463 8/1/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07082 CPU DELL 
LATITUDE 

E6520 
BDKL2Q1 1463 8/1/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07083 PLOTTER 
HEWLETT 
PACKARD 

DESIGNJET 510 MYOBT33010 2742 8/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07084 PRINTER 
HEWLETT 
PACKARD 

CM2320 CNF9C2BV2V 870 9/26/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07085 PRINTER 
HEWLETT 
PACKARD 

CM2320 CNF9C2BV2G 870 10/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07086 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JBPCC5211G 1544 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07087 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC410QV 1544 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07088 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC52114 1544 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07089 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC410QF 1544 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07090 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC5210S 1544 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07091 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC5211V 1544 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 
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PA07092 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC5210J 1544 9/10/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07093 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC5210V 1544 7/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07094 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC5210W 1544 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07095 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC5210P 1544 6/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07096 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC5210R 1544 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07097 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBBCC5210B 1544 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07126 CPU DELL OPTIPLEX 360 9TLR3J1 660 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA07129 CPU DELL OPTIPLEX 360 1JJD1J1 660 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA07138 CPU DELL OPTIPLEX 360 52CB1J1 660 5/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA07143 CPU DELL OPTIPLEX 360 BCWN3J1 660 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/9/2011 

PA07146 CPU DELL 
OPTIPLEX 330 

DT 
H5QQNG1 775 3/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/21/2011 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07328 
COPIER, 
COLOR 

GRAPHICS 
CANON 1030IF AZDFA10BF151100 1700 8/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2011 

PA07361 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2G1 812 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07362 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2G7 812 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07363 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2FF 812 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07364 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2GC 812 6/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07365 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2LL 812 8/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07366 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2F8 812 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07367 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2LW 812 9/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07368 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2M0 812 8/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07369 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2G8 812 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07370 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2F7 812 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 
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Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07371 PRINTER 
HEWLETT 
PACKARD 

CP3525DN CNCCC6Y2GD 812 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2011 

PA07372 PRINTER 
HEWLETT 
PACKARD 

DESKJET 6940 MY153CK12X 94.65 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/26/2011 

PA07423 
IT 

EQUIPMENT 
WYSE D200 200RK605336 390 7/31/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07424 
IT 

EQUIPMENT 
WYSE D200 200RK605459 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07425 
IT 

EQUIPMENT 
WYSE D200 200RK605079 390 3/27/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2011 

PA07427 
IT 

EQUIPMENT 
WYSE D200 200RK601523 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07428 
IT 

EQUIPMENT 
WYSE D200 200RK605078 390 4/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/27/2011 

PA07429 
IT 

EQUIPMENT 
WYSE D200 200RK605045 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07430 
IT 

EQUIPMENT 
WYSE D200 200RK601620 390 12/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07431 
IT 

EQUIPMENT 
WYSE D200 200RK605061 390 5/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07432 
IT 

EQUIPMENT 
WYSE D200 200RK60605180 390 8/14/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07433 
IT 

EQUIPMENT 
WYSE D200 200RK605485 390 9/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07434 
IT 

EQUIPMENT 
WYSE D200 200RK605579 390 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07435 
IT 

EQUIPMENT 
WYSE D200 200RK605460 390 9/23/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07436 
IT 

EQUIPMENT 
WYSE D200 200RK601685 390 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07437 
IT 

EQUIPMENT 
WYSE D200 200RK601524 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07438 
IT 

EQUIPMENT 
WYSE D200 200RK601528 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07439 
IT 

EQUIPMENT 
WYSE D200 200RK601619 390 9/4/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07440 
IT 

EQUIPMENT 
WYSE D200 200RK605457 390 11/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07441 
IT 

EQUIPMENT 
WYSE D200 200RK605582 390 4/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07442 
IT 

EQUIPMENT 
WYSE D200 200RK601624 390 4/2/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07443 
IT 

EQUIPMENT 
WYSE D200 200RK605135 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07444 
IT 

EQUIPMENT 
WYSE D200 200RK601522 390 9/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07445 
IT 

EQUIPMENT 
WYSE D200 200RK601686 390 6/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07446 
IT 

EQUIPMENT 
WYSE D200 200RK605728 390 9/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07447 
IT 

EQUIPMENT 
WYSE D200 200RK605721 390 1/29/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07448 
IT 

EQUIPMENT 
WYSE D200 200RK605675 390 4/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07449 
IT 

EQUIPMENT 
WYSE D200 200RK605662 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07450 
IT 

EQUIPMENT 
WYSE D200 200RK605602 390 7/31/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07451 
IT 

EQUIPMENT 
WYSE D200 200RK605674 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07452 
IT 

EQUIPMENT 
WYSE D200 200RK605464 390 5/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07453 
IT 

EQUIPMENT 
WYSE D200 200RK605727 390 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07454 
IT 

EQUIPMENT 
WYSE D200 200RK605661 390 4/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07455 
IT 

EQUIPMENT 
WYSE D200 200RK605689 390 7/10/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07456 
IT 

EQUIPMENT 
WYSE D200 200RK605664 390 1/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07457 
IT 

EQUIPMENT 
WYSE D200 200RK605659 390 6/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07458 
IT 

EQUIPMENT 
WYSE D200 200RK601526 390 8/27/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07459 
IT 

EQUIPMENT 
WYSE D200 500RK605696 390 2/15/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07460 
IT 

EQUIPMENT 
WYSE D200 200RK605706 390 12/9/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07461 
IT 

EQUIPMENT 
WYSE D200 200RK605660 390 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07462 
IT 

EQUIPMENT 
WYSE D200 200RK605723 390 5/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07463 
IT 

EQUIPMENT 
WYSE D200 200RK605603 390 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07464 
IT 

EQUIPMENT 
WYSE D200 200RK605608 390 8/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07465 
IT 

EQUIPMENT 
WYSE D200 200RK601527 390 4/18/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07466 
IT 

EQUIPMENT 
WYSE D200 200RK605601 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07467 
IT 

EQUIPMENT 
WYSE D200 200RK605722 390 3/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07468 
IT 

EQUIPMENT 
WYSE D200 200RK605063 390 3/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07469 
IT 

EQUIPMENT 
WYSE D200 200RK605080 390 11/25/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07470 
IT 

EQUIPMENT 
WYSE D200 200RK605604 390 4/1/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07471 
IT 

EQUIPMENT 
WYSE D200 200RK601621 390 3/6/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07472 
IT 

EQUIPMENT 
WYSE D200 200RK605584 390 3/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07473 
IT 

EQUIPMENT 
WYSE D200 200RK601656 390 9/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07474 
IT 

EQUIPMENT 
WYSE D200 200RK605074 390 8/29/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07475 
IT 

EQUIPMENT 
WYSE D200 200RK605711 390 6/26/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07476 
IT 

EQUIPMENT 
WYSE D200 200RK605062 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
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Acquisition 

Date 

PA07477 
IT 

EQUIPMENT 
WYSE D200 200RK605710 390 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07478 
IT 

EQUIPMENT 
WYSE D200 200RK605183 390 4/18/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07479 
IT 

EQUIPMENT 
WYSE D200 200RK605335 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07480 
IT 

EQUIPMENT 
WYSE D200 200RK605046 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07481 
IT 

EQUIPMENT 
WYSE D200 200RK605663 390 1/14/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07482 
IT 

EQUIPMENT 
WYSE D200 200RK605606 390 3/27/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07483 
IT 

EQUIPMENT 
WYSE D200 200RK605311 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07484 
IT 

EQUIPMENT 
WYSE D200 200RK605693 390 2/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07485 
IT 

EQUIPMENT 
WYSE D200 200RK605658 390 3/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07486 
IT 

EQUIPMENT 
WYSE D200 200RK605581 390 9/4/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07487 
IT 

EQUIPMENT 
WYSE D200 200RK601521 390 5/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 



  

108 
 

Identifier 
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Manufacturer Model Serial Number Asset Value 

Effective 
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Acquisition 
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PA07488 
IT 

EQUIPMENT 
WYSE D200 200RK605578 390 5/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07489 
IT 

EQUIPMENT 
WYSE D200 200RK601622 390 5/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07491 
IT 

EQUIPMENT 
WYSE D200 200RK601623 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07492 
IT 

EQUIPMENT 
WYSE D200 200RK605332 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07493 
IT 

EQUIPMENT 
WYSE D200 200RK605179 390 9/26/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07494 
IT 

EQUIPMENT 
WYSE D200 200RK605333 390 12/9/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07496 
IT 

EQUIPMENT 
WYSE D200 200RK605657 390 4/7/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07497 
IT 

EQUIPMENT 
WYSE D200 200RK605331 390 9/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07498 
IT 

EQUIPMENT 
WYSE D200 200RK605673 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07499 
IT 

EQUIPMENT 
WYSE D200 200RK605298 390 7/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07500 
IT 

EQUIPMENT 
WYSE D200 200RK605707 390 9/25/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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PA07501 
IT 

EQUIPMENT 
WYSE D200 200RK605577 390 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07502 
IT 

EQUIPMENT 
WYSE D200 200RK605310 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07503 
IT 

EQUIPMENT 
WYSE D200 200RK605134 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07504 
IT 

EQUIPMENT 
WYSE D200 200RK605605 390 2/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07505 
IT 

EQUIPMENT 
WYSE D200 200RK601655 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07506 
IT 

EQUIPMENT 
WYSE D200 200RK605041 390 4/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07507 
IT 

EQUIPMENT 
WYSE D200 200RK601525 390 7/16/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07508 
IT 

EQUIPMENT 
WYSE D200 200RK605334 390 9/25/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07509 
IT 

EQUIPMENT 
WYSE D200 200RK605048 390 3/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07510 
IT 

EQUIPMENT 
WYSE D200 200RK605712 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07511 
IT 

EQUIPMENT 
WYSE D200 200RK605073 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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PA07512 
IT 

EQUIPMENT 
WYSE D200 200RK605136 390 2/7/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07513 
IT 

EQUIPMENT 
WYSE D200 200RK605705 390 4/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07514 
IT 

EQUIPMENT 
WYSE D200 200RK605708 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07515 
IT 

EQUIPMENT 
WYSE D200 200RK605312 390 12/18/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07516 
IT 

EQUIPMENT 
WYSE D200 200RK605305 390 9/13/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07517 
IT 

EQUIPMENT 
WYSE D200 200RK605184 390 7/10/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07518 
IT 

EQUIPMENT 
WYSE D200 200RK605607 390 4/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07519 
IT 

EQUIPMENT 
WYSE D200 200RK605441 390 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07520 
IT 

EQUIPMENT 
WYSE D200 200RK605709 390 11/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07521 
IT 

EQUIPMENT 
WYSE D200 200RK605695 390 3/6/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 

PA07522 
IT 

EQUIPMENT 
WYSE D200 200RK605075 390 4/17/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/29/2011 
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PA07674 
COPIER, 
COLOR 

GRAPHICS 
CANON MF9920CDN HGD02071 897.2 9/18/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/16/2011 

PA07676 PRINTER 
HEWLETT 
PACKARD 

4015DN CNDYC35748 1428 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/4/2011 

PA07677 PRINTER 
HEWLETT 
PACKARD 

4015DN CNDYC36104 1428 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/4/2011 

PA07678 PRINTER DELL 
3115 COLOR 
LASER MFP 

BC4WNC1 0 7/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07679 CPU DELL OPTIPLEX 780 CZ55ZQ1 861.43 7/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07680 CPU DELL OPTIPLEX 780 CZ22ZQ1 861.43 4/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07681 CPU DELL OPTIPLEX 780 CZ95ZQ1 861.43 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07682 CPU DELL OPTIPLEX 780 CZL6ZQ1 861.43 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07683 CPU DELL OPTIPLEX 780 CZ34ZQ1 861.43 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07684 CPU DELL OPTIPLEX 780 CYQ3ZQ1 861.43 3/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07685 CPU DELL OPTIPLEX 780 CYS3ZQ1 861.43 1/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07686 CPU DELL OPTIPLEX 780 CZ74ZQ1 861.43 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07687 CPU DELL OPTIPLEX 780 CZ61ZQ1 861.43 8/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07688 CPU DELL OPTIPLEX 780 CYY2ZQ1 861.43 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07689 CPU DELL OPTIPLEX 780 CYT4ZQ1 861.43 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07691 CPU DELL OPTIPLEX 780 CZ35ZQ1 861.43 1/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07692 CPU DELL OPTIPLEX 780 CZ26ZQ1 861.43 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07693 CPU DELL OPTIPLEX 780 CZ37ZQ1 861.43 6/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07694 CPU DELL OPTIPLEX 780 CZ07ZQ1 861.43 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07695 CPU DELL OPTIPLEX 780 CZB1ZQ1 861.43 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07696 CPU DELL OPTIPLEX 780 CZS3ZQ1 861.43 8/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07697 CPU DELL OPTIPLEX 780 CZT1ZQ1 861.43 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07698 CPU DELL OPTIPLEX 780 CZX1ZQ1 861.43 6/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07699 CPU DELL OPTIPLEX 780 CZH5ZQ1 861.43 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07700 CPU DELL OPTIPLEX 780 CZT3ZQ1 861.43 8/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07701 CPU DELL OPTIPLEX 780 CZS2ZQ1 861.43 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07702 CPU DELL OPTIPLEX 780 CZN3ZQ1 861.43 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07703 CPU DELL OPTIPLEX 780 CZJ5ZQ1 861.43 8/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07704 CPU DELL OPTIPLEX 780 CZN6ZQ1 861.43 12/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07705 CPU DELL OPTIPLEX 780 CZF6ZQ1 861.43 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07706 CPU DELL OPTIPLEX 780 CZ97ZQ1 861.43 12/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07707 CPU DELL OPTIPLEX 780 CZG3ZQ1 861.43 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07708 CPU DELL OPTIPLEX 780 CZM6ZQ1 861.43 12/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07709 CPU DELL OPTIPLEX 780 CZ47ZQ1 861.43 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07710 CPU DELL OPTIPLEX 780 CZR6ZQ1 861.43 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07711 CPU DELL OPTIPLEX 780 CZB3ZQ1 861.43 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07712 CPU DELL OPTIPLEX 780 CZ64ZQ1 861.43 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07713 CPU DELL OPTIPLEX 780 CZ57ZQ1 861.43 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07714 CPU DELL OPTIPLEX 780 CYS1ZQ1 861.43 3/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07715 CPU DELL OPTIPLEX 780 CYX5ZQ1 861.43 7/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07716 CPU DELL OPTIPLEX 780 CYZ6ZQ1 861.43 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07717 CPU DELL OPTIPLEX 780 CZP6ZQ1 861.43 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07718 CPU DELL OPTIPLEX 780 CZK6ZQ1 861.43 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07719 CPU DELL OPTIPLEX 780 CZR5ZQ1 861.43 4/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07720 CPU DELL OPTIPLEX 780 CZJ2ZQ1 861.43 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07721 CPU DELL OPTIPLEX 780 CZD3ZQ1 861.43 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07722 CPU DELL OPTIPLEX 780 CZT2ZQ1 861.43 1/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07723 CPU DELL OPTIPLEX 780 CZH4ZQ1 861.43 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07724 CPU DELL OPTIPLEX 780 CZJ1ZQ1 861.43 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07725 CPU DELL OPTIPLEX 780 CZQ6ZQ1 861.43 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07726 CPU DELL OPTIPLEX 780 CZK2ZQ1 861.43 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07727 CPU DELL OPTIPLEX 780 CZ96ZQ1 861.43 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07728 CPU DELL OPTIPLEX 780 CZC5ZQ1 861.43 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07729 CPU DELL OPTIPLEX 780 CZS6ZQ1 861.43 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07730 CPU DELL OPTIPLEX 780 CZW2ZQ1 861.43 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07731 CPU DELL OPTIPLEX 780 CZR2ZQ1 861.43 12/13/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07732 CPU DELL OPTIPLEX 780 CZV5ZQ1 861.43 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07733 CPU DELL OPTIPLEX 780 CZWW6ZQ1 861.43 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07734 CPU DELL OPTIPLEX 780 CZQ2ZQ1 861.43 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07735 CPU DELL OPTIPLEX 780 CZS5ZQ1 861.43 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07736 CPU DELL OPTIPLEX 780 CYV5ZQ1 861.43 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07737 CPU DELL OPTIPLEX 780 CZB5ZQ1 861.43 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07738 CPU DELL OPTIPLEX 780 CZF3ZQ1 861.43 3/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07739 CPU DELL OPTIPLEX 780 CZD6ZQ1 861.43 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07740 CPU DELL OPTIPLEX 780 CYW3ZQ1 861.43 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07741 CPU DELL OPTIPLEX 780 CZ45ZQ1 861.43 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07742 CPU DELL OPTIPLEX 780 CZC3ZQ1 861.43 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07743 CPU DELL OPTIPLEX 780 CZS1ZQ1 861.43 5/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07744 CPU DELL OPTIPLEX 780 CZD4ZQ1 861.43 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07745 CPU DELL OPTIPLEX 780 CZN2ZQ1 861.43 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07746 CPU DELL OPTIPLEX 780 CZT6ZQ1 861.43 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07747 CPU DELL OPTIPLEX 780 CZ42ZQ1 861.43 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07748 CPU DELL OPTIPLEX 780 CZL2ZQ1 861.43 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07749 CPU DELL OPTIPLEX 780 CZD1ZQ1 861.43 4/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07751 CPU DELL OPTIPLEX 780 CYZ4ZQ1 861.43 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07752 CPU DELL OPTIPLEX 780 CZ67ZQ1 861.43 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07753 CPU DELL OPTIPLEX 780 CZ93ZQ1 861.43 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07754 CPU DELL OPTIPLEX 780 CZC6ZQ1 861.43 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07755 CPU DELL OPTIPLEX 780 CZ05ZQ1 861.43 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07756 CPU DELL OPTIPLEX 780 CZ52ZQ1 861.43 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07757 CPU DELL OPTIPLEX 780 CYV4ZQ1 861.43 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07758 CPU DELL OPTIPLEX 780 CZ54ZQ1 861.43 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07759 CPU DELL OPTIPLEX 780 CZ04ZQ1 861.43 3/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07760 CPU DELL OPTIPLEX 780 CYW4ZQ1 861.43 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07761 CPU DELL OPTIPLEX 780 CZH6ZQ1 861.43 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07762 CPU DELL OPTIPLEX 780 CYS5ZQ1 861.43 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07763 CPU DELL OPTIPLEX 780 CZB4ZQ1 861.43 6/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07764 CPU DELL OPTIPLEX 780 CYY4ZQ1 861.43 7/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07765 CPU DELL OPTIPLEX 780 CZP1ZQ1 861.43 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07766 CPU DELL OPTIPLEX 780 CYV2ZQ1 861.43 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07767 CPU DELL OPTIPLEX 780 CYT1ZQ1 861.43 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07768 CPU DELL OPTIPLEX 780 CZ03ZQ1 861.43 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07769 CPU DELL OPTIPLEX 780 CYR3ZQ1 861.43 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07770 CPU DELL OPTIPLEX 780 CYT3ZQ1 861.43 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07771 CPU DELL OPTIPLEX 780 CYW1ZQ1 861.43 5/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07772 CPU DELL OPTIPLEX 780 CZ32ZQ1 861.43 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07773 CPU DELL OPTIPLEX 780 CYQ6ZQ1 861.43 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07774 CPU DELL OPTIPLEX 780 CYT5ZQ1 861.43 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07775 CPU DELL OPTIPLEX 780 CZ15ZQ1 861.43 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 



  

120 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07776 CPU DELL OPTIPLEX 780 CYR6ZQ1 861.43 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07777 CPU DELL OPTIPLEX 780 CZ25ZQ1 861.43 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07778 CPU DELL OPTIPLEX 780 CYQ2ZQ1 861.43 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07779 CPU DELL OPTIPLEX 780 CZ17ZQ1 861.43 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07780 CPU DELL OPTIPLEX 780 CZ13ZQ1 861.43 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07781 CPU DELL OPTIPLEX 780 CZK5ZQ1 861.43 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07782 CPU DELL OPTIPLEX 780 CYQ5ZQ1 861.43 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07783 CPU DELL OPTIPLEX 780 CYS4ZQ1 861.43 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07784 CPU DELL OPTIPLEX 780 CZW5ZQ1 861.43 6/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07785 CPU DELL OPTIPLEX 780 CZX3ZQ1 861.43 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07786 CPU DELL OPTIPLEX 780 CZ44ZQ1 861.43 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07787 CPU DELL OPTIPLEX 780 CZD5ZQ1 861.43 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07788 CPU DELL OPTIPLEX 780 CZC4ZQ1 861.43 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07789 CPU DELL OPTIPLEX 780 CZC1ZQ1 861.43 2/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07790 CPU DELL OPTIPLEX 780 CZ84ZQ1 861.43 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07792 CPU DELL OPTIPLEX 780 CYW5ZQ1 861.43 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07793 CPU DELL OPTIPLEX 780 CYX4ZQ1 861.43 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07794 CPU DELL OPTIPLEX 780 CZB6ZQ1 861.43 12/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07795 CPU DELL OPTIPLEX 780 CYR5ZQ1 861.43 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07796 CPU DELL OPTIPLEX 780 CZP4ZQ1 861.43 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07797 CPU DELL OPTIPLEX 780 CZV1ZQ1 861.43 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07798 CPU DELL OPTIPLEX 780 CZW1ZQ1 861.43 4/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07799 CPU DELL OPTIPLEX 780 CZV6ZQ1 861.43 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07800 CPU DELL OPTIPLEX 780 CYV3ZQ1 861.43 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07801 CPU DELL OPTIPLEX 780 CZW3ZQ1 861.43 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07802 CPU DELL OPTIPLEX 780 CZQ3ZQ1 861.43 3/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07803 CPU DELL OPTIPLEX 780 CZV3ZQ1 861.43 2/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07804 CPU DELL OPTIPLEX 780 CZG6ZQ1 861.43 2/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07805 CPU DELL OPTIPLEX 780 CZ86ZQ1 861.43 2/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07806 CPU DELL OPTIPLEX 780 CZN4ZQ1 861.43 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07807 CPU DELL OPTIPLEX 780 CZH2ZQ1 861.43 3/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07808 CPU DELL OPTIPLEX 780 CYX3ZQ1 861.43 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07809 CPU DELL OPTIPLEX 780 CZ71ZQ1 861.43 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 
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PA07810 CPU DELL OPTIPLEX 780 CYY3ZQ1 861.43 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07811 CPU DELL OPTIPLEX 780 CZT5ZQ1 861.43 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07812 CPU DELL OPTIPLEX 780 CZQ5ZQ1 861.43 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/10/2011 

PA07813 CPU DELL OPTIPLEX 780 CZF1ZQ1 861.43 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07814 CPU DELL OPTIPLEX 780 CZG1ZQ1 861.43 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07815 CPU DELL OPTIPLEX 780 CZM2ZQ1 861.43 6/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07816 CPU DELL OPTIPLEX 780 CZH1ZQ1 861.43 8/21/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07817 CPU DELL OPTIPLEX 780 CZX2ZQ1 861.43 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07818 CPU DELL OPTIPLEX 780 CZP2ZQ1 861.43 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07819 CPU DELL OPTIPLEX 780 CYY5ZQ1 861.43 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07820 CPU DELL OPTIPLEX 780 CYW2ZQ1 861.43 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 
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PA07821 CPU DELL OPTIPLEX 780 CZ06ZQ1 861.43 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07822 CPU DELL OPTIPLEX 780 CZR3ZQ1 861.43 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07823 CPU DELL OPTIPLEX 780 CZ94ZQ1 861.43 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07824 CPU DELL OPTIPLEX 780 CZ27ZQ1 861.43 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07825 CPU DELL OPTIPLEX 780 CZ91ZQ1 861.43 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07826 CPU DELL OPTIPLEX 780 CYX2ZQ1 861.43 6/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07827 CPU DELL OPTIPLEX 780 CYZ2ZQ1 861.43 8/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07828 CPU DELL OPTIPLEX 780 CYX1ZQ1 861.43 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07829 SERVER LANTRONIX EPS2-100 10505650 368.88 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/15/2011 

PA07830 SERVER LANTRONIX EPS2-100 10505588 368.88 9/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07939 SERVER LANTRONIX ETS8PS 2313175 303 9/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 
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PA07940 SERVER LANTRONIX ETS32PR 3636015 480 10/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07941 SERVER LANTRONIX ETS32PR 3635262 480 10/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07942 CPU DELL M6600 69DHZQ1 2554.04 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07943 CPU DELL M6600 69DGZQ1 2554.04 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/29/2011 

PA07944 PRINTER DELL MFP 3115CN FPDWNC1 1 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2011 

PA07945 PRINTER DELL MFP 3115CN JM4WNC1 1 5/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2011 

PA07953 CPU DELL 
PRECISION 

T3500 
33G40R1 2006.93 9/4/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/24/2011 

PA07954 CPU DELL 
PRECISION 

T5500 
34LYZQ1 3304.6 4/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/24/2011 

PA07955 CPU DELL 
LATITUDE 

E6520 
HV8ZZQ1 1213.82 8/21/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/24/2011 

PA07956 CPU DELL 
LATITUDE 

E6520 
HV900R1 1213.82 8/29/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/24/2011 

PA07957 CPU DELL 
LATITUDE 

E6520 
HV8ZQ1 1213.82 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/24/2011 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07958 CPU DELL 
LATITUDE 

E6520 
HV8WZQ1 1213.82 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/24/2011 

PA07959 CPU DELL 
LATITUDE 

E6520 
HV8TZQ1 1213.82 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/24/2011 

PA07976 EXT DRIVE BUFFALO HD-CXT2.0TU2 95514310800902 122.5 6/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/20/2011 

PA07977 EXT DRIVE BUFFALO HD-CXT2.0TU2 95514310800712 122.5 8/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/20/2011 

PA07978 EXT DRIVE BUFFALO HD-CXT2.0TU2 95514310800862 122.5 10/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/20/2011 

PA07979 EXT DRIVE BUFFALO HD-CXT2.0TU2 95514310800352 122.5 10/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/20/2011 

PA07983 CPU DELL OPTIPLEX 790 T36VB1R1 165.99 4/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/21/2011 

PA07994 SERVER SUN V240 FN52610410 3100 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/26/2011 

PA07995 SERVER SUN V240 FN52620096 3100 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/26/2011 

PA07996 SERVER SUN V240 FN53250131 3100 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/26/2011 

PA07997 PRINTER CANON C2030 26106286 3999 2/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA07998 SCANNER SCANTRON 10X0 5802375 4765 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/6/2011 

PA08002 CPU WYSE V90LE 01QD1602120 279 3/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08003 CPU DELL 
OPTIPLEX 330 

DT 
4R05GH1 775 3/13/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08008 CPU WYSE V90LE 01Q0H315529 279 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08009 CPU WYSE V90LE 01Q0H950396 279 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08010 CPU WYSE V90LE 01QDH900024 279 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08011 CPU WYSE V90LE 01Q0H950381 279 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08012 CPU DELL OPTIPLEX 360 GFQYSJ1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08013 PRINTER 
HEWLETT 
PACKARD 

2727 CNG8B2JMGD 798 4/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08014 PRINTER CANON 1023IF 21TJR40680 0 9/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08016 CPU WYSE V90LE 01QOH950375 279 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 



  

128 
 

Identifier 
Official 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA08017 
IT 

EQUIPMENT 
CANON 3030IF MUF01413 0 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08019 CPU DELL OPTIPLEX 360 1S5YSJ1 660 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08020 CPU WYSE V90LE 01QOH950394 279 3/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08021 CPU WYSE V90LE 01QDH800129 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08022 CPU WYSE V90LE 01QOH950414 279 7/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08024 PRINTER 
HEWLETT 
PACKARD 

2727 CNG8B2RMDO 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08025 CPU WYSE V90LE 01QD1602100 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08026 CPU WYSE V90LE 01QD1602Y02 279 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08027 CPU WYSE V90LE 01Q0H9504Y9 279 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08028 CPU WYSE V90LE 01QDI602438 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08029 CPU WYSE V90LE 01Q0H950148 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA08033 CPU DELL OPTIPLEX 360 33D2LK2 660 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08034 CPU DELL OPTIPLEX 360 BCJ2LK1 279 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08036 CPU WYSE V90LE 00PDG902071 279 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08037 CPU DELL OPTIPLEX 360 9L4YSJ1 660 3/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08039 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB5M448 0 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08040 CPU WYSE V90LE 6KUD9403922 279 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08042 CPU DELL OPTIPLEX 360 7WMYSJ1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08043 CPU WYSE V90LE 01Q0H950450 279 7/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08045 CPU WYSE V90LE 01QD1602399 279 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08046 CPU DELL OPTIPLEX 360 4HQY5J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08048 CPU WYSE V90LE 01QD1602379 279 7/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Official 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA08053 CPU WYSE V90LE 01QH315554 279 4/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08054 CPU WYSE V90LE CND98720TX 670 4/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08059 PRINTER 
HEWLETT 
PACKARD 

2727 CND9872OTX 798 5/7/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08060 CPU WYSE V90LE 0120H950407 279 5/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08063 CPU WYSE V90LE Q1Q10J602328 279 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08064 CPU DELL OPTIPLEX 360 49LYSJ1 660 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08065 CPU WYSE V90LE 01QDH600050 279 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08066 PRINTER 
HEWLETT 
PACKARD 

2727 
NO S/N PROVIDED- 

25 
0 5/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08067 CPU DELL OPTIPLEX 360 4MMY5J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08068 PRINTER 
HEWLETT 
PACKARD 

2727 SN12345678 0 5/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08074 CPU WYSE V90LE 01QDH100447 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 
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Date 

PA08076 PRINTER 
HEWLETT 
PACKARD 

2015DN CNB9M25711 0 5/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08078 
IT 

EQUIPMENT 
CANON 3030IF MUFQ1422 0 8/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08083 PRINTER CANON 1023IF TJR41214 0 5/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08084 PRINTER 
HEWLETT 
PACKARD 

2727 CND98720V4 0 5/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08086 COPIER CANON 3300I MQCQ5162 0 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08088 
IT 

EQUIPMENT 
CANON IR3245 DHK16485 5965 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/21/2011 

PA08089 
IT 

EQUIPMENT 
CANON IR3245 DHK16480 5965 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/21/2011 

PA08090 PRINTER 
HEWLETT 
PACKARD 

6500 CN0701104S 0 9/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08091 PRINTER CANON IR 5055 MAS02738 0 3/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08092 PRINTER CANON 1023IF TJR41195 0 5/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08094 PRINTER 
HEWLETT 
PACKARD 

3600 CNWHH20687 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA08095 PRINTER 
HEWLETT 
PACKARD 

2015DN 
NO S/N PROVIDED - 

30 
0 8/29/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08098 PRINTER CANON 1023IF TJR51785 0 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08099 COPIER CANON 3300I MQC06311 0 5/31/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08100 PRINTER CANON 1023IF TJR41213 0 5/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08178 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10290 901.8 7/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/6/2012 

PA08179 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10300 901.8 7/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/6/2012 

PA08205 CPU WYSE V90LE NO SN PROVIDED 1 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08253 PRINTER 
HEWLETT-
PACKARD 

LASERJET 5 NO SN PROVIDED 0 12/19/2013 
AUTOMATIC DATA 

PROCESSING 
EQUIPMENT 

10/1/2011 

PA08267 PRINTER LEXMARK C544N 9813RTO 480.39 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2012 

PA08268 PRINTER CANON 1023IF TJE04506 600 6/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/13/2013 

PA08272 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJS54666 0 8/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Official 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA08273 PRINTER LEXMARK C544N 9813GV5 0 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08274 PRINTER LEXMARK C544N 98136BN 480.39 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2012 

PA08281 CPU WYSE V90LE 0080645E61A6 279 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08283 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJL47697 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08285 CPU WYSE V90LE 008064625DF1 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08287 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

NO S/N PROVIDED - 5 175 7/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08288 CPU WYSE V90LE 01QDH950388 279 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08290 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCBDD21ZZ 1300 1/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08291 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB5M4GD 600 10/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08292 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB7DOFT 600 10/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08294 PRINTER 
HEWLETT 
PACKARD 

2015DN NO S/N PROVIDED - 4 170 8/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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PA08295 PRINTER 
HEWLETT 
PACKARD 

2015DN NO S/N PROVIDED - 3 170 1/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08304 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB7D0GG 600 2/14/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08306 PRINTER 
HEWLETT 
PACKARD 

HP COLOR 
LASERJET 
CP1518NI 

CND0210308 400 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/21/2014 

PA08308 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJS98384 170 12/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08331 CPU WYSE V90LE 01QDH900014 0 8/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08336 CPU WYSE V90LE 00PDG901074 670 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08337 CPU WYSE V90LE 01Q0H950367 670 3/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08340 CPU WYSE V90LE 01QPDG902064 670 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08347 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCB2T00G 1300 7/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08351 PRINTER 
HEWLETT 
PACKARD 

2727 CNBJ140852 600 3/6/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08353 PRINTER 
HEWLETT 
PACKARD 

2727 CNBJ5598387 600 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Date 

PA08362 CPU WYSE V90LE 01Q4950427 670 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08363 CPU WYSE V90LE 01Q04950424 670 3/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08391 PRINTER CANON 1023IF TJR25505 590 9/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08392 PRINTER 
HEWLETT 
PACKARD 

HP4700N JP8LB66666 400 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08402 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

CNHC5CHOPN 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08403 COPIER CANON 3300I MQC06286 2000 5/7/2014 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08404 COPIER CANON 3300I MQC06129 2000 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08406 PRINTER CANON IR 5075 TVP01723 0 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08407 PRINTER CANON IR 3200 MSK01530 0 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08408 COPIER CANON 3300I MQC06287 2000 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08409 PRINTER 
HEWLETT 
PACKARD 

HP COLOR 
LASERJET 
CP1518NI 

CNAC83B0XG 400 5/10/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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PA08410 PRINTER CANON IR 7200 MNF02633 0 8/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08413 COPIER CANON 3300I MQC06126 0 7/30/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08414 COPIER CANON 3300I MQC05246 2000 4/23/2014 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08415 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

CNHC65S2CD 175 8/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08416 COPIER CANON 3300I MQC06137 0 8/16/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08417 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

CNHC62M061 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08418 COPIER CANON 3300I MUF01301 0 5/31/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08421 PRINTER CANON IR 5075 TVP01753 0 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08423 COPIER CANON 3300I MQC05236 0 5/23/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08424 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

CNL1D27270 175 8/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08425 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJS98364 170 8/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08427 PRINTER CANON IR 3035 MUP15908 0 12/19/2012 
INFORMATION 
TECHNOLOGY 

10/1/2011 
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EQUIPMENT 

PA08430 COPIER CANON 3300I MQC06282 0 8/14/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08431 COPIER CANON 3300I MQC06290 2000 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08432 COPIER CANON 3300I MQC05263 2000 4/11/2014 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08433 PRINTER CANON IR1370 MNT03011 400 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08434 COPIER CANON 3300I MQC06317 0 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08435 COPIER CANON 3300I MQC05239 0 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08436 PRINTER 
HEWLETT 
PACKARD 

2605DN CNHC7782Z1 200 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08438 PRINTER 
HEWLETT 
PACKARD 

2605DN CNHC59P216 200 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08439 PRINTER 
HEWLETT 
PACKARD 

4700 JP8LB53360 400 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08441 PRINTER 
HEWLETT 
PACKARD 

DESKJET 6940 MY73E9R096 200 7/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08442 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

CNRC6BJGPM 175 8/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Acquisition 

Date 

PA08444 PRINTER 
HEWLETT 
PACKARD 

2015DN CNB1S81136 170 8/13/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08446 
IT 

EQUIPMENT 
CANON IR3245 DHK13682 2000 7/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08447 PRINTER 
HEWLETT 
PACKARD 

2727 CNG8BCQTWK 798 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08448 PRINTER 
HEWLETT 
PACKARD 

2015DN CNB1S48783 170 8/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08449 PRINTER CANON 1023IF TJR41170 590 8/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08450 PRINTER 
HEWLETT 
PACKARD 

P3015 VNBCB5M4GF 600 8/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08451 PRINTER CANON 1023IF TJR41217 590 8/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08453 PRINTER 
HEWLETT 
PACKARD 

P2035 CNB9H36178 210 5/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08454 PRINTER 
HEWLETT 
PACKARD 

P2035 CNB9H36106 210 5/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08455 PRINTER 
HEWLETT 
PACKARD 

P2035 CNB9H36105 210 5/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08457 PRINTER 
HEWLETT 
PACKARD 

2727 CND9872075 798 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 
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PA08458 PRINTER CANON IR5020 JCM04494 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08463 PRINTER 
HEWLETT 
PACKARD 

LASER JET 4200 USGNN35995 180 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08464 PRINTER 
HEWLETT 
PACKARD 

1150 CNCB144792 118 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08465 PRINTER 
HEWLETT 
PACKARD 

P2035 VNB3C27368 0 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08466 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB7D0GX 600 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08467 PRINTER 
HEWLETT 
PACKARD 

4100, LASERJET USJNK430D0 350 10/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08468 PRINTER 
HEWLETT 
PACKARD 

HP LASER JET 
2420 

CNGJD19778 0 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08469 PRINTER 
HEWLETT 
PACKARD 

3015 VNBC9DX1L6 600 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08470 PRINTER 
HEWLETT 
PACKARD 

2015DN CNB1S81148 170 5/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08471 PRINTER 
HEWLETT 
PACKARD 

4015DN CNDY116821 600 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08472 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB5M4GP 600 10/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 
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PA08473 PRINTER 
HEWLETT 
PACKARD 

HP COLOR 
LASERJET 
CP1518NI 

CNB0405723 400 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08474 PRINTER 
HEWLETT 
PACKARD 

2015DN JP4LB28302 170 1/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08476 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB9214F 600 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08478 PRINTER 
HEWLETT-
PACKARD 

LASERJET 5 JPHK028714 0 12/19/2012 
AUTOMATIC DATA 

PROCESSING 
EQUIPMENT 

10/1/2011 

PA08480 PRINTER 
HEWLETT 
PACKARD 

CP1518 CNCC94212Z 400 8/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08481 PRINTER 
HEWLETT 
PACKARD 

CP1518 CNCC9420ZS 400 8/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08482 PRINTER DELL A920 
NO S/N PROVIDED - 

53 
190 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08483 COPIER CANON 3300I MQC05217 2000 9/30/2013 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08484 PRINTER 
HEWLETT 
PACKARD 

2015DN CNB1S83389 170 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08485 PRINTER 
HEWLETT 
PACKARD 

2015DN CNB1S83291 170 8/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08486 COPIER CANON 3300I MQC05248 2000 12/19/2012 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 
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Date 

PA08487 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
2200D 

CNGRH07556 130 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08488 COPIER CANON 3300I MQC05245 2000 8/8/2014 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08490 PRINTER 
HEWLETT 
PACKARD 

HP4700N JP8LD13746 400 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08493 PRINTER 
HEWLETT 
PACKARD 

1300 CNCK028813 120 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08494 PRINTER CANON 1023IF TJR40688 590 8/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08505 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1522R19Y 4044.5 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/13/2012 

PA08506 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1522P05C 4044.5 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/13/2012 

PA08507 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1522P044 4044.5 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/13/2012 

PA08508 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1529R0XV 4044.5 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/13/2012 

PA08510 CPU DELL OPTIPLEX 790 4BF2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA08512 CPU WYSE V90LE 
NO SERIAL NUMBER 

PROVIDED - 1 
670 3/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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Manufacturer Model Serial Number Asset Value 

Effective 
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PA08517 PRINTER 
HEWLETT 
PACKARD 

4700 JP8LB55610 0 7/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08518 PRINTER CANON IR1370 
NO S/N PROVIDED - 

44 
400 2/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08520 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJS98377 170 1/21/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08521 PRINTER 
HEWLETT 
PACKARD 

CP1518 CND0110494 400 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08522 PRINTER CANON IR3030 MUF01302 0 10/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08523 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJS99474 0 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08524 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJS98351 170 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08526 PRINTER CANON IR3030 MUF01423 2900 10/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08528 PRINTER CANON IR3030 MQCC06306 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08529 PRINTER CANON 1023IF TJR41212 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08530 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB7DOGB 600 6/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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PA08531 PRINTER 
HEWLETT 
PACKARD 

2015DN CMBJS98373 0 5/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08532 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJN77987 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08534 PRINTER 
HEWLETT 
PACKARD 

P3015 VNBCB7D0G0 0 7/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08535 PRINTER 
HEWLETT 
PACKARD 

3015 VNBCB7DOG4 0 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08536 PRINTER 
HEWLETT 
PACKARD 

2727 CND99IF1B9 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08537 PRINTER CANON IR3030 MUF01321 0 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08538 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBJS98386 170 5/17/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08539 PRINTER 
HEWLETT 
PACKARD 

3015 1CC1DE131067 600 1/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08541 COPIER CANON 3300I MQC05252 2000 8/28/2014 
PTR:PRINTPLOTCO

PYSCAN 
10/1/2011 

PA08549 COPIER CANON 3300I   2000 9/25/2013 
PTR:PRINTPLOTCO

PYSCAN 
9/25/2013 

PA08550 COPIER CANON 3300I MQC05258 2000 10/9/2013 
PTR:PRINTPLOTCO

PYSCAN 
9/19/2013 
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PA08551 PRINTER CANON 1023IF TJR41218 590 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/19/2013 

PA08552 PRINTER LEXMARK C544N 98130X3 480.39 9/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08555 PRINTER LEXMARK C544N 9813H5B 560 2/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08556 PRINTER LEXMARK C544N 9813HG7 480.39 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/1/2012 

PA08559 COPIER CANON 3300I NO S/N PROVIDED 2000 10/2/2013 
PTR:PRINTPLOTCO

PYSCAN 
9/19/2013 

PA08560 
COPIER, 
COLOR 

GRAPHICS 
CANON MF9920CDN HGD10159 915 5/29/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/31/2011 

PA08561 
COPIER, 
COLOR 

GRAPHICS 
CANON MF9920CDN HGD10150 915 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/31/2011 

PA08562 
COPIER, 
COLOR 

GRAPHICS 
CANON MF9920CDN HGD10263 915 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/31/2011 

PA08565 PRINTER CANON IR3235I DGA29667 5295 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08566 PRINTER CANON IR3235I DGA29601 5295 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08567 PRINTER CANON IR3235I DGA29460 5295 6/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 
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PA08568 PRINTER CANON IR3235I DGA29679 5295 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08569 PRINTER CANON IR3235I DGA29458 5295 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08570 PRINTER CANON IR3235I DGA29677 5295 8/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08571 PRINTER CANON IR3235I DGA29668 5295 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08572 PRINTER CANON IR3235I DGA29665 5295 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08573 PRINTER CANON IR3235I DGA29593 5295 7/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08574 PRINTER CANON IR3235I DGA29429 5295 5/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08575 PRINTER CANON IR3235I DGA27311 5295 9/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08576 PRINTER CANON IR3235I DGA29454 5295 5/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08577 PRINTER CANON IR3235I DGA29972 5295 9/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 

PA08578 PRINTER CANON IRC5035 GNW58492 9695 8/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/18/2011 
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PA08580 PRINTER CANON C7065 HUY51780 19300 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2012 

PA08581 PRINTER CANON C7055 HJZ52443 19480 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2012 

PA08582 PRINTER CANON 1730IR HHC01408 2250 3/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2012 

PA08583 PRINTER CANON 1730IR HHC01412 2250 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2012 

PA08584 PRINTER CANON C2030 EZS13263 5430 5/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2012 

PA08585 PRINTER CANON C2030 EZS13251 5430 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2012 

PA08586 PRINTER CANON C5045 GPQ59122 11441 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/30/2011 

PA08587 PRINTER CANON C5045 GPQ59212 11441 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/30/2011 

PA08588 PRINTER CANON C5045 GPQ59241 11441 5/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/30/2011 

PA08589 PRINTER CANON C5045 GPQ59134 11441 5/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/30/2011 

PA08590 PRINTER CANON C5045 GPQ59193 11441 5/31/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/30/2011 
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PA08591 PRINTER CANON 6055 HTT19256 11495 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/30/2011 

PA08593 PRINTER 
HEWLETT 
PACKARD 

2015DN CNBSJ98374 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08598 PRINTER CANON C7055 HJZ251813 0 4/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/5/2013 

PA08602 PRINTER 
HEWLETT 
PACKARD 

T2300 CN23F85020 8100 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/9/2012 

PA08604 PRINTER 
HEWLETT 
PACKARD 

4200DT USGNP61397 500 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/8/2012 

PA08607 PRINTER 
HEWLETT 
PACKARD 

HP3005 SG77300C8C 950 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08608 PRINTER CANON C5045 GPQ61740 10854.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2012 

PA08609 PRINTER CANON C5045 GPQ61741 10854.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/30/2012 

PA08611 PRINTER CANON IRC5035 GNW65663 9218 3/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/25/2012 

PA08612 
COPIER, 
COLOR 

GRAPHICS 
CANON 1730IF HHC11110 1595 12/13/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/25/2012 

PA08613 
COPIER, 
COLOR 

GRAPHICS 
CANON 1730IF HHC11111 1595 4/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/25/2012 
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PA08614 
COPIER, 
COLOR 

GRAPHICS 
CANON 1730IF HHC11114 1595 6/20/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/25/2012 

PA08615 
COPIER, 
COLOR 

GRAPHICS 
CANON 

IMAGERUNNER 
C5051 

GQM65990 11332 3/5/2013 
PTR:PRINTPLOTCO

PYSCAN 
9/25/2012 

PA08616 
COPIER, 
COLOR 

GRAPHICS 
CANON 

IMAGERUNNER 
2535 

FUG80371 3375 9/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/25/2012 

PA08634 CPU DELL OPTIPLEX 360 6YF7JG1 660 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/14/2011 

PA08636 CPU DELL OPTIPLEX 360 6X7CJG1 660 4/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/14/2011 

PA08648 CPU DELL OPTIPLEX 360 F7JC1J1 660 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08683 CPU DELL OPTIPLEX 360 B7JC1J1 660 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08693 CPU DELL OPTIPLEX 360 D22P3J1 660 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08698 CPU DELL OPTIPLEX 360 HHXN1J1 660 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08700 CPU DELL OPTIPLEX 360 8XGP1J1 660 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08710 CPU DELL OPTIPLEX 360 8SZM3J1 660 7/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 
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PA08714 CPU DELL OPTIPLEX 360 HYTR3J1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08715 CPU DELL OPTIPLEX 360 6XBCJG1 660 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08718 CPU DELL OPTIPLEX 360 CDJC1J1 660 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08720 CPU DELL OPTIPLEX 360 70HP1J1 660 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08722 CPU DELL OPTIPLEX 360 CVPD1J1 660 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08724 CPU DELL OPTIPLEX 360 9WWQ3J1 660 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08728 CPU DELL OPTIPLEX 360 3S877J1 660 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08729 CPU DELL OPTIPLEX 360 7KLP3J1 660 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08733 CPU DELL OPTIPLEX 360 5F3P1J1 660 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08741 CPU DELL OPTIPLEX 360 6BXQ3J1 660 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08752 CPU DELL OPTIPLEX 360 F2CS3J1 660 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 
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PA08753 CPU DELL OPTIPLEX 360 3ZTR3J1 660 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08754 CPU DELL OPTIPLEX 360 6X42JG1 660 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08756 CPU DELL OPTIPLEX 360 BCPP1J1 660 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08767 CPU DELL OPTIPLEX 360 5Y3R3J1 660 4/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08768 CPU DELL OPTIPLEX 360 362P1J1 660 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08775 CPU DELL OPTIPLEX 360 D5SS3J1 660 4/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08776 CPU DELL OPTIPLEX 360 6QNPNG1 660 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08788 CPU DELL OPTIPLEX 360 DMWQ3J1 660 1/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08793 CPU DELL 
OPTIPLEX 330 

DT 
1LRHNG1 775 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08794 CPU DELL 
OPTIPLEX 330 

DT 
J5SS3J1 775 3/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/13/2011 

PA08798 PRINTER 
HEWLETT 
PACKARD 

4014DN CNDX805969 788.78 8/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/19/2011 
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PA08801 PRINTER 
HEWLETT 
PACKARD 

T2300 CN1643K04N 8100 7/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/19/2011 

PA08802 PLOTTER 
HEWLETT 
PACKARD 

510 MY16E43002 3127 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/19/2011 

PA08809 CPU DELL 
OPTIPLEX 330 

DT 
87WWNG1 775 4/16/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08814 CPU DELL 
OPTIPLEX 330 

DT 
FH3RNG1 775 4/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08818 CPU DELL 
OPTIPLEX 330 

DT 
62WRNG1 775 3/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08819 CPU DELL OPTIPLEX 360 F9RR3J1 660 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08821 CPU DELL OPTIPLEX 360 D9RR3J1 660 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08823 CPU DELL OPTIPLEX 360 JWPD1J1 660 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08826 CPU DELL 
OPTIPLEX 330 

DT 
B2XQNG1 775 3/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08828 CPU DELL OPTIPLEX 360 5KDQ1J1 660 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08834 CPU DELL OPTIPLEX 360 FVPD1J1 660 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 
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PA08839 PRINTER LEXMARK C544N 9813HBK 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08841 PRINTER LEXMARK C544N 9813F37 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08842 PRINTER LEXMARK C544N 9813RL9 0 9/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08843 PRINTER LEXMARK C544N 9813RWC 560 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08844 PRINTER LEXMARK C544N 9813RPK 560 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08845 PRINTER LEXMARK C544N 9813RT4 0 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08846 PRINTER LEXMARK C544N 9813FTY 0 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08847 PRINTER LEXMARK C544N 9813RY8 560 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08848 PRINTER LEXMARK C544N 9813H93 480.39 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08850 PRINTER LEXMARK C544N 9813HFZ 560 1/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08851 PRINTER LEXMARK C544N 9813RVZ 0 7/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/27/2011 
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PA08852 PRINTER LEXMARK C544N 9813RVC 560 8/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/25/2011 

PA08853 CPU DELL OPTIPLEX 360 73D2LK1 660 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08854 CPU DELL 
DIMENSION 

2400 
CRCOX41 150 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08855 CPU DELL 
OPTIPLEX 

GX280 
2GM6Y61 85 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08856 CPU DELL GXA EPTD2 0 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08857 CPU DELL GX150 6HDJJ11 180 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08858 CPU DELL GX150 JNJTY51 180 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08859 CPU DELL OPTIPLEX 960 DW525L1 630 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08861 CPU DELL OPTIPLEX 260 BWDHK21 100 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08862 CPU DELL OPTIPLEX 260 94KQP61 100 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08863 CPU DELL OPTIPLEX 270 8ZT7M51 100 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 
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PA08864 CPU DELL OPTIPLEX 380 6KMKP91 300 9/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08866 CPU GATEWAY 2000 10100652 1000 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08867 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70978 259 10/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08868 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70979 259 8/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08869 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70982 259 5/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08870 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70977 259 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08871 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70988 259 8/7/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08872 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70987 259 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08873 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70974 259 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08874 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70976 259 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08875 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70981 259 9/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 
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PA08876 PRINTER 
HEWLETT 
PACKARD 

2055DN CNB9L70975 295 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08877 PRINTER 
HEWLETT 
PACKARD 

4014DN CNDX815809 698 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08878 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC9F2TQ 1398 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08879 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPBCC9F2V1 1398 5/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08880 PRINTER 
HEWLETT 
PACKARD 

4014DN CNDX815803 698 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08881 PRINTER 
HEWLETT 
PACKARD 

4014DN CNDX815739 698 11/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/3/2011 

PA08886 CPU DELL OPTIPLEX 360 8XPD1J1 660 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/8/2011 

PA08888 CPU DELL OPTIPLEX 360 FHDQ1J1 660 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/8/2011 

PA08904 CPU DELL OPTIPLEX 360 GTPD1J1 660 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/8/2011 

PA08912 PRINTER CANON C2030 EZS10626 3999 4/1/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/1/2013 

PA08915 CPU DELL LATITUDE D830 6T7PJD1 325 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2011 
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PA08916 CPU DELL OPTIPLEX 790 GV5CXR1 579 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2011 

PA08918 SCANNER FUJITSU FI-6670 8973 4051.9 4/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2011 

PA08919 SCANNER FUJITSU FI-6670 8969 4051.9 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2011 

PA08920 SCANNER FUJITSU FI-6670 8959 4051.9 10/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2011 

PA08921 SCANNER FUJITSU FI-6670 8971 4051.9 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2011 

PA08922 SCANNER FUJITSU FI-6670 8970 4051.9 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2011 

PA08925 CPU DELL OPTIPLEX 790 61JMXR1 729.75 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08926 CPU DELL OPTIPLEX 790 61HNXR1 729.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08927 CPU DELL OPTIPLEX 790 61JLXR1 729.75 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08928 CPU DELL OPTIPLEX 790 61GNXR1 729.75 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08929 CPU DELL OPTIPLEX 790 61CPXR1 729.75 8/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 
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PA08930 CPU DELL OPTIPLEX 790 61FJXR1 729.75 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08931 CPU DELL OPTIPLEX 790 61DLXR1 729.75 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08932 CPU DELL OPTIPLEX 790 61HKXR1 729.75 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08933 CPU DELL OPTIPLEX 790 61CQXR1 729.75 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08934 CPU DELL OPTIPLEX 790 61FQXR1 729.75 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08935 CPU DELL OPTIPLEX 790 61GKXR1 729.75 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2001 

PA08936 CPU DELL OPTIPLEX 790 618JXR1 729.75 1/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA08937 CPU DELL OPTIPLEX 790 617NXR1 729.75 1/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08938 CPU DELL OPTIPLEX 790 61DNXR1 729.75 10/10/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08939 CPU DELL OPTIPLEX 790 619KXR1 729.75 1/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08940 CPU DELL OPTIPLEX 790 61FNXR1 729.75 8/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 
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PA08941 CPU DELL OPTIPLEX 790 619JXR1 729.75 5/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08942 CPU DELL OPTIPLEX 790 61CJXR1 729.75 10/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08943 CPU DELL OPTIPLEX 790 619LXR1 729.75 5/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08944 CPU DELL OPTIPLEX 790 61CKXR1 729.75 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08945 CPU DELL OPTIPLEX 790 61BPXR1 729.75 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08946 CPU DELL OPTIPLEX 790 61DJXR1 729.75 2/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08947 CPU DELL OPTIPLEX 790 619MXR1 729.75 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08948 CPU DELL OPTIPLEX 790 618NXR1 729.75 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08949 CPU DELL OPTIPLEX 790 61GLXR1 729.75 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08950 CPU DELL OPTIPLEX 790 61FLXR1 729.75 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08951 CPU DELL OPTIPLEX 790 617LXR1 729.75 2/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 
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PA08952 CPU DELL OPTIPLEX 790 61BQXR1 729.75 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08953 CPU DELL OPTIPLEX 790 61HPXR1 729.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08954 CPU DELL OPTIPLEX 790 618QXR1 729.75 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08955 CPU DELL OPTIPLEX 790 61CLXR1 729.75 1/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08956 CPU DELL OPTIPLEX 790 61GJXR1 729.75 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08957 CPU DELL OPTIPLEX 790 618LXR1 729.75 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08958 CPU DELL OPTIPLEX 790 619NXR1 729.75 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08959 CPU DELL OPTIPLEX 790 61DKXR1 729.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08960 CPU DELL OPTIPLEX 790 61BKXR1 729.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08961 CPU DELL OPTIPLEX 790 61CNXR1 729.75 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08962 CPU DELL OPTIPLEX 790 617QXR1 729.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 
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PA08963 CPU DELL OPTIPLEX 790 61DPXP1 729.75 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08964 CPU DELL OPTIPLEX 790 617MXR1 729.75 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08965 CPU DELL OPTIPLEX 790 61DQXR1 729.75 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08966 CPU DELL OPTIPLEX 790 619QXR1 729.75 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08967 CPU DELL OPTIPLEX 790 61FKXR1 729.75 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08968 CPU DELL OPTIPLEX 790 618MXR1 729.75 4/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08969 CPU DELL OPTIPLEX 790 61BJXR1 729.75 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08970 CPU DELL OPTIPLEX 790 61JKXR1 729.75 6/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08971 CPU DELL OPTIPLEX 790 61GPXR1 729.75 12/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA08972 CPU DELL OPTIPLEX 790 61BNXR1 729.75 9/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/29/2011 

PA09374 
IT 

EQUIPMENT 
SMART 

TECHNOLOGIES 
SB88015 SBB880M2A011105 5899 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/15/2013 
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PA09375 SCANNER FUJITSU FI-6670 501572 4042.95 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/28/2013 

PA09376 SCANNER FUJITSU FI-6670 501583 4042.95 10/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/28/2013 

PA09377 SERVER DELL R420 9Y6QQV1 2600 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/19/2013 

PA09378 SERVER DELL 6100S HN1TCX1 47966.14 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/28/2013 

PA09379 SERVER DELL 6500E J75Q8S1 25032.46 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/28/2013 

PA09380 SERVER DELL 6500E F85Q8S1 25032.46 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/28/2013 

PA09387 
IT 

EQUIPMENT 
CANON IR4045 HRS00650 5980 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/18/2013 

PA09388 
IT 

EQUIPMENT 
CANON IR4045 HRS00616 5980 9/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/18/2013 

PA09389 
IT 

EQUIPMENT 
CANON IR4045 HRS00630 5980 9/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/18/2013 

PA09390 
IT 

EQUIPMENT 
CANON IR4045 HRS00635 5980 10/9/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/18/2013 

PA09391 COPIER CANON IR5250C JMS00599 10931 4/23/2014 
PTR:PRINTPLOTCO

PYSCAN 
9/18/2013 
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PA09392 
IT 

EQUIPMENT 
CANON IR4045 HRS00631 5980 9/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/18/2013 

PA09393 
IT 

EQUIPMENT 
CANON IR5240 JVA00591 7598 5/21/2014 

PTR:PRINTPLOTCO
PYSCAN 

9/18/2013 

PA09394 COPIER CANON IR5250C JMS00581 10931 9/19/2013 
PTR:PRINTPLOTCO

PYSCAN 
9/18/2013 

PA09395 COPIER CANON IR5250C JMS00594 10931 9/19/2013 
PTR:PRINTPLOTCO

PYSCAN 
9/18/2013 

PA09396 
IT 

EQUIPMENT 
CANON IR4045 HRS00651 5980 9/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/18/2013 

PA09701 CPU DELL OPTIPLEX 790 2TNZQW1 (TAG #) 851.44 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/4/2013 

PA09702 CPU DELL OPTIPLEX 790 2TPWQW1 (TAG #) 851.44 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/4/2013 

PA09708 CPU DELL OPTIPLEX 790 49Q1VV1 638.5 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/11/2013 

PA09709 CPU DELL OPTIPLEX 790 4B93VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/11/2013 

PA09710 CPU DELL OPTIPLEX 790 49S2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/11/2013 

PA09733 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FCQ1650Y791 409 2/13/2014 INF:SWITCH 7/30/2013 
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PA09734 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FCQ1652X1F5 409 2/13/2014 INF:SWITCH 7/30/2013 

PA09735 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FCQ1704Y0S1 409 2/13/2014 INF:SWITCH 7/30/2013 

PA09736 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FCQ1650Y78B 409 2/13/2014 INF:SWITCH 7/30/2013 

PA09737 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FCQ1652Y1GY 409 2/13/2014 INF:SWITCH 7/30/2013 

PA09738 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FCQ1629X1Y7 409 2/13/2014 INF:SWITCH 7/30/2013 

PA10051 PRINTER XEROX 3030 IHE029751 0 7/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA10052 PRINTER XEROX 3030 IHE883163 0 7/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA10053 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S07618 359 8/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10054 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S13351 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10055 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S13347 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10056 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S13348 359 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2011 
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PA10057 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S13358 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10058 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S13350 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10059 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S07620 359 7/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10060 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S07632 359 8/26/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10061 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S13353 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10062 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3S13356 359 7/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/19/2012 

PA10063 PRINTER 
HEWLETT 
PACKARD 

OFFICEJET 100 MY1BK61051 235 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2012 

PA10064 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1513Z0WU 3133.75 1/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2012 

PA10065 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1513Z0ZB 3133.75 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2012 

PA10066 SCANNER FUJITSU FI-6670 9458 4051.9 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2012 

PA10067 SCANNER FUJITSU FI-6670 9603 4051.9 8/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2012 
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PA10068 SCANNER FUJITSU FI-6670 9598 4051.9 5/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2012 

PA10069 SCANNER FUJITSU FI-6670 9612 4051.9 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2012 

PA10076 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDQ15221K047 4079 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/1/2012 

PA10081 CPU DELL OPTIPLEX 360 8L7Q1J1 660 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10085 CPU DELL OPTIPLEX 360 7YZM3J1 660 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10086 CPU DELL OPTIPLEX 360 57HN3J1 660 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10088 CPU DELL OPTIPLEX 360 JZVN3J1 660 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10090 CPU DELL OPTIPLEX 360 GZVN3J1 660 4/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10093 CPU DELL OPTIPLEX 360 232P3J1 660 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10105 CPU DELL OPTIPLEX 360 F49P3J1 660 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10106 CPU DELL OPTIPLEX 360 5LYN3J1 660 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10110 SCANNER MICRO-IMAGE 5 679 3246 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/31/2011 

PA10111 
IT 

EQUIPMENT 
CISCO NEXUS 2248 SSI142916NT 5149 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/1/2012 

PA10112 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1532V05A 4079 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/1/2012 

PA10113 
IT 

EQUIPMENT 
CISCO WS-C4507R-E FDX1348GAEG 2400 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/13/2012 

PA10114 PRINTER 
HEWLETT 
PACKARD 

T2300 CN24C8K01R 8100 7/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/26/2012 

PA10115 
NETWORK 

SWITCH 
CISCO CATALYST 2800 FTX12225F05Y 0 7/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10116 
NETWORK 

SWITCH 
CISCO CATALYST 2800 FTX1225A4KY 0 7/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10117 
NETWORK 

SWITCH 
CISCO CATALYST 2800 FTX1225F049 0 7/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10118 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1222Y16R 3767.1 1/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10119 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X36S 3767.1 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10120 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X36X 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10121 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y269 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10122 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221YX4X1 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10123 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3LC 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10124 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

CAT1132RG4Q 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10125 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3G1 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10126 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

CAT1131RJN6 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10127 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y4TV 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10128 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2HH 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10129 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2JM 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10130 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2EM 3767.1 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10131 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y502 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10132 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3C6 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10133 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3F8 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10134 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X38X 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10135 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X342 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10136 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2B3 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10138 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2CQ 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10139 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3GC 3767.1 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10140 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315R1K3 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10141 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3FN 3767.1 1/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10142 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y4YA 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10143 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y4WE 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10144 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X358 3767.1 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10145 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y50D 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10146 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y15D 3767.1 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10149 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1222Y16Q 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10150 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y24A 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10151 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2BV 3767.1 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10152 CPU DELL OPTIPLEX 360 GD3P1J1 660 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10154 CPU DELL OPTIPLEX 360 37LP1J1 660 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10158 CPU DELL OPTIPLEX 360 6F3P1J1 660 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10159 CPU DELL OPTIPLEX 360 B6DQ3J1 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10160 CPU DELL 
OPTIPLEX 330 

DT 
21HXNG1 775 4/7/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10161 CPU DELL OPTIPLEX 360 DWCN3J1 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10162 CPU DELL OPTIPLEX 360 DC3PIJI 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10163 CPU DELL OPTIPLEX 360 CNPP1J1 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10165 CPU DELL OPTIPLEX 360 1QPP1J1 660 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10166 CPU DELL OPTIPLEX 360 BD3P1J1 660 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10168 CPU DELL OPTIPLEX 360 6XM6JG1 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10171 CPU DELL OPTIPLEX 360 6YF6JG1 660 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10173 CPU DELL OPTIPLEX 360 6YF9JG1 660 8/14/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10175 CPU DELL OPTIPLEX 360 1PWQ3J1 660 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10177 CPU DELL OPTIPLEX 360 C5DQ3J1 660 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10178 CPU DELL OPTIPLEX 360 6YD5JG1 660 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10179 CPU DELL OPTIPLEX 360 CWCN3J1 660 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10180 CPU DELL OPTIPLEX 360 6VJ5JG1 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10181 CPU DELL OPTIPLEX 360 7GPN3J1 660 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10199 
COPIER, 
COLOR 

GRAPHICS 
CANON IR5050 DZA08685 3500 11/27/2013 

PTR:PRINTPLOTCO
PYSCAN 

1/22/2013 

PA10202 
IT 

EQUIPMENT 
CISCO 2248TP SSI160803YZ 1000 6/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2014 

PA10203 
IT 

EQUIPMENT 
CISCO 2248TP SSI16080AQ1 1000 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2013 

PA10204 
IT 

EQUIPMENT 
CISCO 2248TP SSI160608JA 1000 6/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2013 

PA10205 
IT 

EQUIPMENT 
EMC NS4 FCNST073302549 2374.75 8/26/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/14/2012 

PA10206 
IT 

EQUIPMENT 
EMC NS4 FCJST072900574 2374.75 8/26/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/14/2012 

PA10212 CPU DELL OPTIPLEX 360 GR877J1 660 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10221 CPU DELL OPTIPLEX 360 JGXN1J1 660 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10223 CPU DELL OPTIPLEX 360 1LYN3J1 660 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10231 CPU DELL OPTIPLEX 360 J1CS3J1 660 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10234 CPU DELL OPTIPLEX 360 CZVN3J1 660 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10237 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3T13413 359 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/8/2012 

PA10238 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3T13426 359 5/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/8/2012 

PA10239 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3T13416 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/8/2012 

PA10240 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3T13423 359 9/6/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/8/2012 

PA10241 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3T13414 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/8/2012 

PA10242 PRINTER 
HEWLETT 
PACKARD 

2055DN VNB3T13420 359 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/8/2012 

PA10249 CPU DELL 
LATITUDE 

E6520 
BK5FBS1 1211 8/29/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/15/2012 

PA10250 CPU DELL 
LATITUDE 

E6520 
842FBS1 1211 8/15/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/15/2012 
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PA10251 CPU DELL 
LATITUDE 

E6520 
9QSFBS1 1211 7/8/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/15/2012 

PA10252 CPU DELL 
LATITUDE 

E6520 
7LSFBS1 1211 7/17/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/15/2012 

PA10253 CPU DELL 
LATITUDE 

E6520 
779HBS1 1211 8/26/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/15/2012 

PA10254 CPU DELL 
LATITUDE 

E6520 
9SQQBS1 1211 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2012 

PA10255 CPU DELL 
LATITUDE 

E6520 
BSQQBS1 1211 4/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2012 

PA10256 CPU DELL 
LATITUDE 

E6520 
8LSFBS1 1211 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2012 

PA10257 CPU DELL 
LATITUDE 

E6520 
20KGBS1 1211 7/14/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2012 

PA10258 CPU DELL 
LATITUDE 

E6520 
GSQQBS1 1211 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2012 

PA10259 CPU DELL 
LATITUDE 

E6520 
DRQQBS1 1211 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2012 

PA10260 CPU DELL 
LATITUDE 

E6520 
BQSFBS1 1211 8/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2012 

PA10261 
IT 

EQUIPMENT 
CISCO 2248TP SSI15090139 5419 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/26/2012 



  

174 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA10262 
IT 

EQUIPMENT 
CISCO 2248TP SSI15220A3X 5419 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/26/2012 

PA10263 
IT 

EQUIPMENT 
CISCO 2248TP SSI1509062W 5419 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/26/2012 

PA10264 
IT 

EQUIPMENT 
CISCO 2248TP SSI15090138 5419 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/26/2012 

PA10265 
IT 

EQUIPMENT 
CISCO 2248TP SSI151204R9 5419 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/26/2012 

PA10267 PRINTER LEXMARK C544N 9813RV1 480.39 1/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2012 

PA10269 PRINTER LEXMARK C544N 9821HGN 480.39 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2012 

PA10270 PRINTER LEXMARK C544N 9813RWR 480.39 12/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2012 

PA10271 PRINTER LEXMARK C544N 9813F3F 480.39 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2012 

PA10273 PRINTER LEXMARK C544N 9813RHH 480.39 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2012 

PA10274 PRINTER LEXMARK C544N 9813HFG 480.39 1/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2012 

PA10276 PLOTTER 
HEWLETT 
PACKARD 

DESIGNJET 500 SG3B862014 8037 7/29/2013 
PTR:PRINTPLOTCO

PYSCAN 
6/4/2012 
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PA10285 CPU DELL OPTIPLEX 360 5HXN1J1 660 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA10291 CPU DELL OPTIPLEX 360 CLXN1J1 660 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA10292 CPU DELL OPTIPLEX 360 BZVN3J1 660 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA10306 CPU DELL OPTIPLEX 360 CJLP3J1 660 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10308 CPU DELL OPTIPLEX 360 6VHCJG1 660 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10311 SERVER DELL E02S DVDTMS1 9579 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/1/2012 

PA10312 SERVER DELL E02S DVD0NS1 9579 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/1/2012 

PA10313 SERVER DELL E02S DVDYMS1 9579 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/1/2012 

PA10314 SERVER DELL E02S DVDWMS1 9579 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/1/2012 

PA10315 SERVER DELL E02S DVDXMS1 9579 9/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/1/2012 

PA10317 SERVER IMPERVA 
SECURE-
SPHERE 

811131100158 42392.95 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 
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PA10318 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE907N5GJ 1160 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 

PA10319 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE907N5M8 1160 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 

PA10320 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE909N17N 1160 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 

PA10321 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE909N17Z 1160 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 

PA10322 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE907N5GL 1160 12/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 

PA10323 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE909N189 1160 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 

PA10324 SERVER 
HEWLETT 
PACKARD 

PROLIANT 
DL120 G5 

USE907N6TR 1160 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/3/2012 

PA10328 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1512R1E3 3669 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2012 

PA10329 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1534P1WS 3669 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2012 

PA10330 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1534KISA 3669 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2012 

PA10339 CPU DELL OPTIPLEX 360 9XPD1J1 660 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 
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PA10341 CPU DELL OPTIPLEX 360 6VJ3JG1 660 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10342 CPU DELL OPTIPLEX 360 9HDQ1J1 660 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10354 CPU DELL OPTIPLEX 790 GV5DXRI 729.75 6/20/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10361 CPU DELL T1600 CY6CPS1 1129 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/17/2012 

PA10362 
IT 

EQUIPMENT 
CISCO 2248TP SSI160608K0 1000 6/12/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2014 

PA10363 
IT 

EQUIPMENT 
CISCO 2248TP SSI160803Y7 1000 6/12/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2014 

PA10364 
IT 

EQUIPMENT 
CISCO 2248TP SSI160608JE 1000 6/12/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/6/2014 

PA10365 
NETWORK 

SWITCH 
NEXUS 

5548P 
EXPANSION 

MODULE 
SSI15510EL9 51300 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2011 

PA10366 SERVER DELL 
POWEREDGE 

R610 
DMCVNS1 4679 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/23/2012 

PA10368 SERVER DELL 
POWEREDGE 

R610 
DMCRNS1 4679 6/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/24/2012 

PA10369 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10806 806 6/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/24/2012 
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PA10370 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10757 806 5/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/24/2012 

PA10371 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10812 806 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/24/2012 

PA10372 
IT 

EQUIPMENT 
CISCO 2248TP SSI1606097T 5500 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10373 
IT 

EQUIPMENT 
CISCO 2248TP SSI16100A09 5500 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10374 
IT 

EQUIPMENT 
CISCO 2248TP SSI16100AM0 5500 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10375 
IT 

EQUIPMENT 
CISCO 2248TP SSI160801N7 5500 6/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10376 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRL85GOBF 4251.99 7/29/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/14/2012 

PA10377 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRC9335072 4251.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/14/2012 

PA10379 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRC93ROFN 4251.99 6/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/14/2012 

PA10380 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRC9380K1 4251.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/14/2012 

PA10381 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRC95C03V 4251.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/14/2012 
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PA10382 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRL85H0F9 4251.99 3/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/7/2014 

PA10384 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRL85V02X 4251.99 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/14/2012 

PA10385 SERVER DELL 
POWEREDGE 

R210 
JCLS4V1 8322.4 9/4/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2012 

PA10386 SERVER DELL 
POWEREDGE 

R210 
JCLR4V1 8322.4 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2012 

PA10387 SERVER DELL 
POWEREDGE 

R720XD 
CJFQQV1 15000 6/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2012 

PA10389 CPU DELL OPTIPLEX 790 1BPZPS1 669.35 8/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/29/2012 

PA10390 CPU DELL OPTIPLEX 790 1BPYPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/29/2012 

PA10391 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0850N0SN 9215 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10392 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT1035RGHD 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10393 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT1044NJXS 8977 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10394 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0850N0T3 8977 6/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 



  

180 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA10395 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT1035RGH3 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10396 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0850NOQO 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10397 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0849Y1YF 8977 5/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10398 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0850NOPV 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10399 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0850NOQC 8977 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10400 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0901XO7U 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10401 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0901XO6Z 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10402 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT1O35RGH3 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10403 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0817ZOLR 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10405 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0838Y0FH 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10409 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CATO817ZONX 15000 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 
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PA10410 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0817ZOP8 15000 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10411 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0817ZOPO 15000 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10412 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0817Z0PA 15000 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10415 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT1033RJ5F 7072 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10416 CPU DELL OPTIPLEX 790 12ZOQS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10418 CPU DELL OPTIPLEX 790 12S3QS1 669.35 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10419 CPU DELL OPTIPLEX 790 12T1QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10420 CPU DELL OPTIPLEX 790 12Y2QS1 669.35 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10421 CPU DELL OPTIPLEX 790 12ZXPS1 669.35 6/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10422 CPU DELL OPTIPLEX 790 12Y1QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10423 CPU DELL OPTIPLEX 790 12V1QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 
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PA10424 CPU DELL OPTIPLEX 790 12YXPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10425 CPU DELL OPTIPLEX 790 12ZZPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10426 CPU DELL OPTIPLEX 790 12SOQS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10427 CPU DELL OPTIPLEX 790 12VZPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10428 CPU DELL OPTIPLEX 790 12YOQS1 669.35 1/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10429 CPU DELL OPTIPLEX 790 12XYPS1 669.35 9/25/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10430 CPU DELL OPTIPLEX 790 12TZPS1 669.35 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10431 CPU DELL OPTIPLEX 790 12WXPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10432 CPU DELL OPTIPLEX 790 12SYPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10433 CPU DELL OPTIPLEX 790 12X3QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10434 CPU DELL OPTIPLEX 790 12WYPS1 669.35 1/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 
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PA10435 CPU DELL OPTIPLEX 790 12XXPS1 669.35 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10436 CPU DELL OPTIPLEX 790 12WOQS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10437 CPU DELL OPTIPLEX 790 12XZPS1 669.35 12/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10438 CPU DELL OPTIPLEX 790 12V3QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10439 CPU DELL OPTIPLEX 790 12V2QS1 669.35 11/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10440 CPU DELL OPTIPLEX 790 12SXPS1 669.35 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10441 CPU DELL OPTIPLEX 790 12VYPS1 669.35 8/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10442 CPU DELL OPTIPLEX 790 12W1QS 669.35 5/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10443 CPU DELL OPTIPLEX 790 12X2QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10444 CPU DELL OPTIPLEX 790 12T3QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10445 CPU DELL OPTIPLEX 790 12WZPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 
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PA10446 CPU DELL OPTIPLEX 790 12TYPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10447 CPU DELL OPTIPLEX 790 12T2QS1 669.35 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10448 CPU DELL OPTIPLEX 790 12W3QS1 669.35 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10449 CPU DELL OPTIPLEX 790 12VXPS1 669.35 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10450 CPU DELL OPTIPLEX 790 12W2QS1 669.35 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10451 CPU DELL OPTIPLEX 790 12TXPS1 669.35 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10452 CPU DELL OPTIPLEX 790 12X0QS1 669.35 1/15/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10453 CPU DELL OPTIPLEX 790 12YYPS1 669.35 1/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10454 CPU DELL OPTIPLEX 790 12Z2QS1 669.35 2/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10455 CPU DELL OPTIPLEX 790 12X1QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10456 CPU DELL OPTIPLEX 790 12T0QS1 669.35 6/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 
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PA10457 CPU DELL OPTIPLEX 790 12S1QS1 669.35 2/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10458 CPU DELL OPTIPLEX 790 12V0QS1 669.35 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10459 CPU DELL OPTIPLEX 790 12YZPS1 669.35 7/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10460 CPU DELL OPTIPLEX 790 12S2QS1 669.35 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10461 CPU DELL OPTIPLEX 790 12YZYPS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10462 CPU DELL OPTIPLEX 790 1300QS1 669.35 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10463 CPU DELL OPTIPLEX 790 13SZPS1 669.35 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2012 

PA10464 
IT 

EQUIPMENT 
CISCO 2248TP SSI16100A08 5500 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10465 
IT 

EQUIPMENT 
CISCO 2248TP SSI16070JG1 5500 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10466 
NETWORK 

SWITCH 
CISCO 5548 TP SSI15510ETZ 20000 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10468 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0903X1U7 8977 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 
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PA10469 PRINTER 
HEWLETT 
PACKARD 

LASER JET 
1320TN 

CNHC6540S8 0 10/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2011 

PA10470 STORAGE DELL MD1200 5LJX5V1 8582 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/16/2012 

PA10471 STORAGE DELL MD1200 5LJV5V1 8582 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/16/2012 

PA10472 
IT 

EQUIPMENT 
SOLIDTEK 

DM-L2 
DIGIMEMO 

W7200B428456 147.25 8/28/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/20/2012 

PA10473 
IT 

EQUIPMENT 
CISCO M670 FB48JS1 3821.84 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10474 
IT 

EQUIPMENT 
CISCO M670 FKCTLS1 3821.84 8/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10475 
IT 

EQUIPMENT 
CISCO M670 FKDWLS1 3821.84 10/7/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/11/2012 

PA10478 
IT 

EQUIPMENT 
D-LINK DSS-16 F30N5BB002077 68.82 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/2/2012 

PA10479 
IT 

EQUIPMENT 
D-LINK DSS-16 F30N5BB002076 68.82 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/2/2012 

PA10502 CPU DELL OPTIPLEX 360 1QWQ3J1 660 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2012 

PA10503 CPU DELL OPTIPLEX 360 HSMN1J1 660 6/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/25/2012 



  

187 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA10525 CPU DELL OPTIPLEX 360 60WN3J1 660 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/31/2012 

PA10554 CPU DELL OPTIPLEX 360 GYFH1J1 660 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/23/2012 

PA10555 CPU DELL OPTIPLEX 360 160N3J1 660 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/23/2012 

PA10556 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10874 911.5 9/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/6/2012 

PA10557 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10856 911.5 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/6/2012 

PA10558 PRINTER CANON 
IMAGECLASS 
MF9220CDN 

HGD10882 911.5 8/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/6/2012 

PA10560 SERVER DELL 
POWEREDGE 

R320 
2PB03W1 8329 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/6/2012 

PA10561 SERVER DELL 
POWEREDGE 

R710 
B0XS8V1 9625.74 3/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/12/2012 

PA10562 SERVER DELL 
POWEREDGE 

R710 
B0XT8V1 9625.74 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/12/2012 

PA10563 SERVER DELL 
POWEREDGE 

R710 
B0WX8V1 9625.74 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

9/12/2012 

PA10567 SERVER DELL PS6500 3SCHWQ1 58125.49 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/8/2012 
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PA10568 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X2NW 3767.1 4/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/4/2013 

PA10569 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y47X 3767.1 4/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/4/2013 

PA10570 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2HM 3767.1 4/4/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/4/2013 

PA10571 SERVER DELL 
POWEREDGE 

M1000E 
4C9G3W1 10259 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10572 SERVER DELL 
POWEREDGE 

M1000E 
1YWF3W1 10259 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10573 
FIELD 

CONTROLLER 
INTERMEC CN3 15101201773 2890 8/29/2013 NONE 10/12/2012 

PA10574 
FIELD 

CONTROLLER 
INTERMEC CN3 1510201777 2890 1/23/2014 NONE 10/12/2012 

PA10575 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 720 SAL093271PJ 6400 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10576 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 
WS-X6748-GE-

TX 
SAL09327BNX 1549.95 4/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10577 
IT 

EQUIPMENT 
WYSE D200 20XRL901886 319 5/27/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/7/2013 

PA10578 
IT 

EQUIPMENT 
WYSE D200 20XRL901705 319 4/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/7/2013 
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PA10579 
IT 

EQUIPMENT 
WYSE D200 20XRL901712 319 4/16/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/7/2013 

PA10580 
IT 

EQUIPMENT 
WYSE D200 20XRL901081 319 3/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/7/2013 

PA10581 
IT 

EQUIPMENT 
WYSE D200 20XRL901052 319 4/9/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/7/2013 

PA10582 SERVER DELL 
POWEREDGE 

M620 
6CPG3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10583 SERVER DELL 
POWEREDGE 

M620 
GC9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10584 SERVER DELL 
POWEREDGE 

M620 
2D9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10585 SERVER DELL 
POWEREDGE 

M620 
FC9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10586 SERVER DELL 
POWEREDGE 

M620 
DC9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10587 SERVER DELL 
POWEREDGE 

M620 
JC9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10588 SERVER DELL 
POWEREDGE 

M620 
9C9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10589 SERVER DELL 
POWEREDGE 

M620 
5CPG3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 
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PA10590 SERVER DELL 
POWEREDGE 

M620 
8C9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10591 SERVER DELL 
POWEREDGE 

M620 
CC9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10592 SERVER DELL 
POWEREDGE 

M620 
3D9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10593 SERVER DELL 
POWEREDGE 

M620 
HC9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10594 SERVER DELL 
POWEREDGE 

M620 
1D9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10595 SERVER DELL 
POWEREDGE 

M620 
4D9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10596 SERVER DELL 
POWEREDGE 

M620 
BC9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10597 SERVER DELL 
POWEREDGE 

M620 
7C9G3W1 10389 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/12/2012 

PA10598 
IT 

EQUIPMENT 
EMC NS4 FCNLF120601622 2643.2 8/26/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/19/2012 

PA10599 
IT 

EQUIPMENT 
EMC NS4 FCNLF120200959 2643.2 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/19/2012 

PA10600 
IT 

EQUIPMENT 
EMC NS4 FCNLF120201702 2643.2 9/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/19/2012 
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PA10601 CPU DELL 
LATITUDE 

E6400 ATG 
F8BZ6K1 399 8/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10602 CPU DELL 
LATITUDE 

E6400 ATG 
8RDLPJ1 399 5/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10603 CPU DELL 
LATITUDE 

E6400 ATG 
4MJP9K1 399 1/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10604 CPU DELL 
LATITUDE 

E6400 ATG 
JHXN9K1 399 7/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10605 CPU DELL 
LATITUDE 

E6400 ATG 
8ZPVQJ1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10606 CPU DELL 
LATITUDE 

E6400 ATG 
6XCX9K1 399 5/23/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10607 CPU DELL 
LATITUDE 

E6400 ATG 
5M2FJK1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10608 CPU DELL 
LATITUDE 

E6400 ATG 
FXCX9K1 399 6/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10609 CPU DELL 
LATITUDE 

E6400 ATG 
7ZPVQJ1 399 6/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10610 CPU DELL 
LATTITUDE 

E6410 
3KBFNM1 450 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10611 CPU DELL 
LATITUDE 

E6400 ATG 
6H2JPJ1 399 11/20/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10612 CPU DELL 
LATITUDE 

E6400 ATG 
3YCX9K1 399 1/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10613 CPU DELL 
LATITUDE 

E6400 ATG 
JJ9P9F1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10614 CPU DELL 
LATITUDE 

E6400 ATG 
9XCX9K1 399 7/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10615 CPU DELL 
LATITUDE 

E6400 ATG 
FYPVQJ1 399 5/31/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10616 CPU DELL 
LATITUDE 

E6400 ATG 
3XCX9K1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10617 CPU DELL 
LATITUDE 

E6400 ATG 
2T345K1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10618 CPU DELL 
LATITUDE 

E6400 ATG 
2S345K1 399 6/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/12/2013 

PA10619 CPU DELL 
LATITUDE 

E6400 ATG 
7PWZ6K1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10620 CPU DELL 
LATITUDE 

E6400 ATG 
68QVQJ1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10621 CPU DELL 
LATITUDE 

E6400 ATG 
6JXN9K1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10622 CPU DELL 
LATITUDE 

E6400 ATG 
FR345K1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10623 CPU DELL 
LATITUDE 

E6400 ATG 
1T345K1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10624 CPU DELL 
LATITUDE 

E6400 ATG 
5S345K1 399 9/10/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10625 CPU DELL 
LATITUDE 

E6400 ATG 
JC2JPJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10626 CPU DELL 
LATTITUDE 

E6410 
3M3GNM1 450 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10627 CPU DELL 
LATITUDE 

E6400 ATG 
G7QVQJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10628 CPU DELL 
LATITUDE 

E6400 ATG 
8PWZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10629 CPU DELL 
LATITUDE 

E6400 ATG 
DB2JP1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10630 CPU DELL 
LATITUDE 

E6400 ATG 
57545K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10631 CPU DELL 
LATITUDE 

E6400 ATG 
8JXB9K1 399 6/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10632 CPU DELL 
LATITUDE 

E6400 ATG 
HY545K1 399 5/12/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10633 CPU DELL 
LATITUDE 

E6400 ATG 
DS345K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10634 CPU DELL 
LATITUDE 

E6400 ATG 
6NWZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10635 CPU DELL 
LATITUDE 

E6400 ATG 
6C2JPJ1 399 2/27/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10636 CPU DELL 
LATITUDE 

E6400 ATG 
9NWZ6K1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10637 CPU DELL 
LATITUDE 

E6400 ATG 
HNDGLH1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10638 CPU DELL 
LATITUDE 

E6400 ATG 
BNWZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10639 CPU DELL 
LATITUDE 

E6400 ATG 
JB2JPJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10640 CPU DELL 
LATITUDE 

E6400 ATG 
D7QVQJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10641 CPU DELL 
LATITUDE 

E6400 ATG 
GNWZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10642 CPU DELL 
LATITUDE 

E6400 ATG 
8MLW9K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10643 CPU DELL 
LATITUDE 

E6400 ATG 
GJXN9K1 399 9/10/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10644 CPU DELL 
LATITUDE 

E6400 ATG 
GR345K1 399 9/10/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10645 CPU DELL 
LATITUDE 

E6400 ATG 
BPWZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10646 CPU DELL 
LATITUDE 

E6400 ATG 
JR345K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10647 CPU DELL 
LATITUDE 

E6400 ATG 
19BZ6K1 399 6/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10648 CPU DELL 
LATITUDE 

E6400 ATG 
DR345K1 399 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10649 CPU DELL 
LATITUDE 

E6400 ATG 
B7QVQJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10650 CPU DELL 
LATITUDE 

E6400 ATG 
450KLH1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10651 CPU DELL 
LATTITUDE 

E6410 
3M8FNM1 450 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10652 CPU DELL 
LATITUDE 

E6400 ATG 
J8BZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10653 CPU DELL 
LATITUDE 

E6400 ATG 
59BZ6K1 399 10/9/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10654 CPU DELL 
LATITUDE 

E6400 ATG 
97QVQJ1 399 12/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10655 CPU DELL 
LATITUDE 

E6400 ATG 
7D2JPJ1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10656 CPU DELL 
LATITUDE 

E6400 ATG 
2PWZ6K1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10657 CPU DELL 
LATITUDE 

E6400 ATG 
7NWZ6K1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10658 CPU DELL 
LATITUDE 

E6400 ATG 
HMLW9K1 399 8/26/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10659 CPU DELL 
LATITUDE 

E6400 ATG 
5PWZ6H1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10660 CPU DELL 
LATITUDE 

E6400 ATG 
5PWZ6K1 399 7/29/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10661 CPU DELL 
LATITUDE 

E6400 ATG 
7S345K1 399 12/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10662 CPU DELL 
LATITUDE 

E6400 ATG 
8NWZ6K1 399 9/26/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10663 CPU DELL 
LATITUDE 

E6400 ATG 
HS345K1 399 5/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10664 CPU DELL 
LATITUDE 

E6400 ATG 
1Z545K1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10665 CPU DELL 
LATITUDE 

E6400 ATG 
HJXN9K1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10666 CPU DELL 
LATITUDE 

E6400 ATG 
BC2JPJ1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10667 CPU DELL 
LATITUDE 

E6400 ATG 
4PWZ6K1 399 8/20/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10668 CPU DELL 
LATITUDE 

E6400 ATG 
29BZ6K1 399 9/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10669 CPU DELL 
LATITUDE 

E6400 ATG 
FNWZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10670 CPU DELL 
LATITUDE 

E6400 ATG 
CYR7SK1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10671 CPU DELL 
LATITUDE 

E6400 ATG 
JS345K1 399 1/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10672 CPU DELL 
LATITUDE 

E6400 ATG 
F2NLPJ1 399 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10673 CPU DELL 
LATITUDE 

E6400 ATG 
38QVQJ1 399 5/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10674 CPU DELL 
LATITUDE 

E6400 ATG 
FPWZ6K1 399 4/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10675 CPU DELL 
LATITUDE 

E6400 ATG 
58QVQJ1 399 6/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10676 CPU DELL 
LATITUDE 

E6400 ATG 
47QVQJ1 399 6/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10677 CPU DELL 
LATITUDE 

E6400 ATG 
HC2J9J1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 



  

198 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA10678 CPU DELL 
LATITUDE 

E6400 ATG 
3S345K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10679 CPU DELL 
LATITUDE 

E6400 ATG 
8S345K1 399 7/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10680 CPU DELL 
LATITUDE 

E6400 ATG 
CCZJPJ1 399 6/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10681 CPU DELL 
LATITUDE 

E6400 ATG 
5NWZ6K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10682 CPU DELL 
LATITUDE 

E6400 ATG 
5JXN9K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10683 CPU DELL 
LATITUDE 

E6400 ATG 
3T345K1 399 1/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10684 CPU DELL 
LATITUDE 

E6400 ATG 
77QVQJ1 399 1/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/28/2012 

PA10685 CPU DELL 
LATITUDE 

E6400 ATG 
2C2JPJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10686 CPU DELL 
LATITUDE 

E6400 ATG 
87QVQJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10687 CPU DELL 
LATITUDE 

E6400 ATG 
9C2JPJ1 399 7/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10688 CPU DELL 
LATITUDE 

E6400 ATG 
F7QVQJ1 399 6/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10689 CPU DELL 
LATITUDE 

E6400 ATG 
37545K1 399 6/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10690 CPU DELL 
LATITUDE 

E6400 ATG 
1C2JPJ1 399 6/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10691 CPU DELL 
LATITUDE 

E6400 ATG 
5C2JPJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10692 CPU DELL 
LATITUDE 

E6400 ATG 
J6QVQJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10693 CPU DELL 
LATITUDE 

E6400 ATG 
9PWZ6K1 399 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10694 CPU DELL 
LATITUDE 

E6400 ATG 
49BZ6K1 399 8/4/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10695 CPU DELL 
LATITUDE 

E6400 ATG 
7C2JPJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10696 CPU DELL 
LATITUDE 

E6400 ATG 
9D2JPJ1 399 2/26/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10697 CPU DELL 
LATITUDE 

E6400 ATG 
GB2JPJ1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10698 CPU DELL 
LATITUDE 

E6400 ATG 
8Y545K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10699 CPU DELL 
LATITUDE 

E6400 ATG 
9JXN9K1 399 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 
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PA10700 CPU DELL 
LATITUDE 

E6400 ATG 
DJXN9K1 399 12/19/2012 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2012 

PA10701 SCANNER FUJITSU FI-6670 500230 4176.85 6/17/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/6/2012 

PA10702 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPCCDB010H 1569 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/6/2012 

PA10703 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPCCDB00ST 1569 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/6/2012 

PA10704 PRINTER 
HEWLETT 
PACKARD 

CP4525DN JPCCDB00SQ 1569 7/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/7/2012 

PA10705 PRINTER 
HEWLETT 
PACKARD 

P3015 VNBCB7D0FD 600 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/6/2012 

PA10706 PRINTER CANON 1023IF TJR40691 650 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/11/2012 

PA10707 PRINTER 
HEWLETT 
PACKARD 

2035N CNB9H36122 430.49 8/13/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/11/2012 

PA10708 PRINTER 
HEWLETT 
PACKARD 

2035N CNBH36176 430.49 8/13/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/11/2012 

PA10710 PRINTER CANON C40801 TQH01410 3200 6/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/11/2012 

PA10712 
NETWORK 

SWITCH 
CISCO 

CATALYST 
3560X-24T 

FD01431P146 2507 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/18/2014 
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PA10721 CPU DELL OPTIPLEX 790 49R3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10722 CPU DELL OPTIPLEX 790 4BGOVV1 638.5 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10723 CPU DELL OPTIPLEX 790 49ZOVV1 638.5 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10724 CPU DELL OPTIPLEX 790 49XOVV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10725 CPU DELL OPTIPLEX 790 49Q3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10726 CPU DELL OPTIPLEX 790 4B91VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10727 CPU DELL OPTIPLEX 790 49YOVV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10728 CPU DELL OPTIPLEX 790 49P1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10729 CPU DELL OPTIPLEX 790 49P4VV1 638.5 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10730 CPU DELL OPTIPLEX 790 49P3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10731 CPU DELL OPTIPLEX 790 4BFZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 
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PA10732 CPU DELL OPTIPLEX 790 4B8ZTV1 638.5 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10733 CPU DELL OPTIPLEX 790 49S4VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10734 CPU DELL OPTIPLEX 790 4BC2VV1 638.5 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10735 CPU DELL OPTIPLEX 790 49Y1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10736 CPU DELL OPTIPLEX 790 4BCZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10737 CPU DELL OPTIPLEX 790 4B31VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10738 CPU DELL OPTIPLEX 790 49X1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10739 CPU DELL OPTIPLEX 790 49X2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/11/2013 

PA10740 CPU DELL OPTIPLEX 790 4B00VV1 638.5 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10741 CPU DELL OPTIPLEX 790 4B10VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10742 CPU DELL OPTIPLEX 790 49N1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 
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PA10743 CPU DELL OPTIPLEX 790 4BH2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10744 CPU DELL OPTIPLEX 790 4BC1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10745 CPU DELL OPTIPLEX 790 4BB0VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10746 CPU DELL OPTIPLEX 790 4BD3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10747 CPU DELL OPTIPLEX 790 49S3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10748 CPU DELL OPTIPLEX 790 49NOVV1 638.5 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10749 CPU DELL OPTIPLEX 790 49NZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10750 CPU DELL OPTIPLEX 790 4B7ZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10751 CPU DELL OPTIPLEX 790 4B3ZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10752 CPU DELL OPTIPLEX 790 4BB4VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10753 CPU DELL OPTIPLEX 790 4BH1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 
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PA10754 CPU DELL OPTIPLEX 790 49W2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10755 CPU DELL OPTIPLEX 790 4B73VV1 638.5 7/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10756 CPU DELL OPTIPLEX 790 4B5ZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10757 CPU DELL OPTIPLEX 790 4BHZTV1 638.5 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10758 CPU DELL OPTIPLEX 790 4BC4VV1 638.5 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10759 CPU DELL OPTIPLEX 790 4BH4VV1 638.5 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10760 CPU DELL OPTIPLEX 790 4B51VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10761 CPU DELL OPTIPLEX 790 4B62VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10762 CPU DELL OPTIPLEX 790 49V3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10763 CPU DELL OPTIPLEX 790 4B33VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10764 CPU DELL OPTIPLEX 790 4BB2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 
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PA10765 CPU DELL OPTIPLEX 790 49Y3VV1 638.5 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10766 CPU DELL OPTIPLEX 790 49W0VV1 638.5 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10767 CPU DELL OPTIPLEX 790 49P0VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10768 CPU DELL OPTIPLEX 790 4BD1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10769 CPU DELL OPTIPLEX 790 4BH0VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10770 CPU DELL OPTIPLEX 790 49V2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2013 

PA10771 
IT 

EQUIPMENT 
CISCO 1242AG FTX1041B1V7 798.02 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 

PA10772 
IT 

EQUIPMENT 
CISCO 1242AG FTX1041BV6 798.02 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 

PA10773 
IT 

EQUIPMENT 
CISCO 1242AG FTX104B1QP 798.02 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 

PA10774 
IT 

EQUIPMENT 
CISCO 1242AG FTX1041B1VA 798.02 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 

PA10775 
IT 

EQUIPMENT 
CISCO 1242AG FTX1041B1VC 798.02 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 
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PA10776 
IT 

EQUIPMENT 
CISCO 1242AG FTX1040B1RN 798.02 1/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 

PA10777 
IT 

EQUIPMENT 
CISCO 1242AG FTX104B1V8 798.02 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 

PA10778 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT1035RGGN 500 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/15/2013 

PA10779 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT0938N430 500 10/24/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/15/2013 

PA10780 
COPIER, 
COLOR 

GRAPHICS 
CANON C3480 CZK04866 3400 1/22/2013 

PTR:PRINTPLOTCO
PYSCAN 

1/22/2013 

PA10781 
COPIER, 
COLOR 

GRAPHICS 
CANON C3480 CZK04863 3100 1/22/2013 

PTR:PRINTPLOTCO
PYSCAN 

1/22/2013 

PA10782 
COPIER, 
COLOR 

GRAPHICS 
CANON C3480 CZK04775 2900 1/22/2013 

PTR:PRINTPLOTCO
PYSCAN 

1/22/2013 

PA10783 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRC93BOGC 3000 1/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/22/2013 

PA10784 SCANNER FUJITSU FI-6670 500516 3966 2/6/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/31/2013 

PA10785 SCANNER FUJITSU FI-6670 500433 3966 2/6/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/31/2013 

PA10786 PRINTER CANON IR 5055 CJK02259 9800 2/12/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/12/2013 
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PA10787 PRINTER 
HEWLETT 
PACKARD 

9050DN JPRC93ROCX 3000 9/18/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/13/2013 

PA10788 PRINTER CANON IRC5035 GNW11150 4500 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/13/2013 

PA10789 
COPIER, 
COLOR 

GRAPHICS 
CANON C2225 LYD00788 3000 4/16/2014 

PTR:PRINTPLOTCO
PYSCAN 

2/18/2013 

PA10790 PRINTER SATO M84 2KO30974 1932 4/2/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/6/2013 

PA10791 PRINTER CANON C5045 GPQ01601 5500 6/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/25/2013 

PA10792 SCANNER FUJITSU FI-6670 501086 3966 4/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/19/2013 

PA10793 
IT 

EQUIPMENT 
WYSE D200 20XRL999131 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10794 
IT 

EQUIPMENT 
WYSE D200 20XRL999124 319 8/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10795 
IT 

EQUIPMENT 
WYSE D200 20XRL999122 319 4/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10796 
IT 

EQUIPMENT 
WYSE D200 20XRL999129 319 8/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10797 
IT 

EQUIPMENT 
WYSE D200 20XRL900331 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 
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PA10798 
IT 

EQUIPMENT 
WYSE D200 20XRL900368 319 11/22/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10799 
IT 

EQUIPMENT 
WYSE D200 20XRL900098 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10860 
IT 

EQUIPMENT 
WYSE D200 20XRL900336 319 12/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10861 
IT 

EQUIPMENT 
WYSE D200 20XRL900367 319 11/20/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10862 
IT 

EQUIPMENT 
WYSE D200 20XRL900338 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10863 
IT 

EQUIPMENT 
WYSE D200 20XRL900339 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10864 
IT 

EQUIPMENT 
WYSE D200 20XRL900366 319 9/17/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10865 
IT 

EQUIPMENT 
WYSE D200 20XRL900340 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10866 
IT 

EQUIPMENT 
WYSE D200 20XRL999130 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10867 
IT 

EQUIPMENT 
WYSE D200 20XRL999127 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10868 
IT 

EQUIPMENT 
WYSE D200 20XRL999133 319 5/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 
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PA10869 
IT 

EQUIPMENT 
WYSE D200 20XRL999120 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10870 
IT 

EQUIPMENT 
WYSE D200 20XRL999132 319 2/17/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10871 
IT 

EQUIPMENT 
WYSE D200 20XRL999116 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10872 
IT 

EQUIPMENT 
WYSE D200 20XRL999118 319 10/18/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10873 
IT 

EQUIPMENT 
WYSE D200 20XRL999119 319 4/2/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10874 
IT 

EQUIPMENT 
WYSE D200 20XRL999121 319 8/19/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10875 
IT 

EQUIPMENT 
WYSE D200 20XRL999117 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10876 
IT 

EQUIPMENT 
WYSE D200 20XRL999126 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10877 
IT 

EQUIPMENT 
WYSE D200 20XRL999125 319 5/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10878 
IT 

EQUIPMENT 
WYSE D200 20XRL901150 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10879 
IT 

EQUIPMENT 
WYSE D200 20XRL901670 319 5/29/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 
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PA10880 
IT 

EQUIPMENT 
WYSE D200 90XRL901019 319 6/12/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10881 
IT 

EQUIPMENT 
WYSE D200 90XRL901871 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10882 
IT 

EQUIPMENT 
WYSE D200 90XRL901160 319 2/10/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10883 
IT 

EQUIPMENT 
WYSE D200 20XRL901156 319 10/17/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10884 
IT 

EQUIPMENT 
WYSE D200 20XRL901914 319 2/10/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10885 
IT 

EQUIPMENT 
WYSE D200 20XRL901049 319 1/16/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10886 
IT 

EQUIPMENT 
WYSE D200 20XRL901735 319 8/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10887 
IT 

EQUIPMENT 
WYSE D200 20XRL9011181 319 1/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10888 
IT 

EQUIPMENT 
WYSE D200 20XRL901151 319 7/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10889 
IT 

EQUIPMENT 
WYSE D200 20XRL901167 319 3/28/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10890 
IT 

EQUIPMENT 
WYSE D200 20XRL901020 319 4/9/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 
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PA10891 
IT 

EQUIPMENT 
WYSE D200 20XRL901872 319 12/13/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10892 
IT 

EQUIPMENT 
WYSE D200 20XRL901225 319 12/19/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10893 
IT 

EQUIPMENT 
WYSE D200 20XRL901157 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10894 
IT 

EQUIPMENT 
WYSE D200 20XRL901915 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10895 
IT 

EQUIPMENT 
WYSE D200 20XRL901806 319 1/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10896 
IT 

EQUIPMENT 
WYSE D200 20XRL901736 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10897 
IT 

EQUIPMENT 
WYSE D200 20XRL901612 319 8/23/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10898 
IT 

EQUIPMENT 
WYSE D200 20XRL901152 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10899 
IT 

EQUIPMENT 
WYSE D200 20XRL901739 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10900 
IT 

EQUIPMENT 
WYSE D200 20XRL901804 319 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10901 
IT 

EQUIPMENT 
WYSE D200 20XRL901870 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 
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PA10902 
IT 

EQUIPMENT 
WYSE D200 20XRL901226 319 10/30/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/20/2013 

PA10903 
IT 

EQUIPMENT 
WYSE D200 20XRL901227 319 2/12/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10904 
IT 

EQUIPMENT 
WYSE D200 20XRL901916 319 9/6/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10905 
IT 

EQUIPMENT 
WYSE D200 20XRL901805 319 5/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10906 
IT 

EQUIPMENT 
WYSE D200 20XRL901055 319 2/10/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10907 
IT 

EQUIPMENT 
WYSE D200 20XRL901611 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10908 
IT 

EQUIPMENT 
WYSE D200 20XRL901228 319 12/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10909 
IT 

EQUIPMENT 
WYSE D200 20XRL901987 319 8/27/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10910 
IT 

EQUIPMENT 
WYSE D200 20XRL901031 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10911 
IT 

EQUIPMENT 
WYSE D200 20XRL901732 319 12/2/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10912 
IT 

EQUIPMENT 
WYSE D200 20XRL901613 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 



  

213 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA10913 
IT 

EQUIPMENT 
WYSE D200 20XRL901145 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10914 
IT 

EQUIPMENT 
WYSE D200 20XRL901021 319 8/15/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10915 
IT 

EQUIPMENT 
WYSE D200 20XRL901797 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10916 
IT 

EQUIPMENT 
WYSE D200 20XRL901798 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10917 
IT 

EQUIPMENT 
WYSE D200 20XRL901024 319 7/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10918 
IT 

EQUIPMENT 
WYSE D200 20XRL901158 319 2/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10919 
IT 

EQUIPMENT 
WYSE D200 20XRL901986 319 12/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10920 
IT 

EQUIPMENT 
WYSE D200 20XRL901030 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10921 
IT 

EQUIPMENT 
WYSE D200 20XRL901731 319 3/26/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10922 
IT 

EQUIPMENT 
WYSE D200 20XRL901615 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10923 
IT 

EQUIPMENT 
WYSE D200 20XRL901960 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 
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PA10924 
IT 

EQUIPMENT 
WYSE D200 20XRL901796 319 2/17/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10925 
IT 

EQUIPMENT 
WYSE D200 20XRL901801 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10926 
IT 

EQUIPMENT 
WYSE D200 20XRL901146 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10927 
IT 

EQUIPMENT 
WYSE D200 20XRL901023 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10928 
IT 

EQUIPMENT 
WYSE D200 20XRL901793 319 1/27/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10929 
IT 

EQUIPMENT 
WYSE D200 20XRL901802 319 9/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10930 
IT 

EQUIPMENT 
WYSE D200 20XRL901149 319 5/27/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10931 
IT 

EQUIPMENT 
WYSE D200 20XRL901737 319 9/6/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10932 
IT 

EQUIPMENT 
WYSE D200 20XRL901022 319 6/12/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10933 
IT 

EQUIPMENT 
WYSE D200 20XRL901155 319 7/22/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10934 
IT 

EQUIPMENT 
WYSE D200 20XRL901985 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 
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PA10935 
IT 

EQUIPMENT 
WYSE D200 20XRL901029 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10936 
IT 

EQUIPMENT 
WYSE D200 20XRL901730 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10937 
IT 

EQUIPMENT 
WYSE D200 20XRL901616 319 5/14/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10938 
IT 

EQUIPMENT 
WYSE D200 90XRL901153 319 4/3/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10939 
IT 

EQUIPMENT 
WYSE D200 20XRL901148 319 9/18/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10940 
IT 

EQUIPMENT 
WYSE D200 21XRL901794 319 2/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10941 
IT 

EQUIPMENT 
WYSE D200 20XRL901807 319 4/10/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10942 
IT 

EQUIPMENT 
WYSE D200 20XRL901868 319 1/8/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10943 
IT 

EQUIPMENT 
WYSE D200 20XRL901808 319 9/4/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10944 
IT 

EQUIPMENT 
WYSE D200 20XRL901869 319 7/11/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10945 
IT 

EQUIPMENT 
WYSE D200 20XRL901666 319 7/16/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 
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PA10946 
IT 

EQUIPMENT 
WYSE D200 20XRL901602 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10947 
IT 

EQUIPMENT 
WYSE D200 20XRL901734 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10948 
IT 

EQUIPMENT 
WYSE D200 20XRL901028 319 7/18/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10949 
IT 

EQUIPMENT 
WYSE D200 20XRL901053 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10950 
IT 

EQUIPMENT 
WYSE D200 20XRL901229 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10951 
IT 

EQUIPMENT 
WYSE D200 90XRL901017 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10952 
IT 

EQUIPMENT 
WYSE D200 90XRL901918 319 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/21/2013 

PA10953 
IT 

EQUIPMENT 
CISCO S370 8D7FYV1 5789.88 6/3/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/25/2013 

PA10954 
IT 

EQUIPMENT 
CISCO S370 1LRMYVI 5789.88 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/25/2013 

PA10955 CPU DELL OPTIPLEX 790 4BG4VV1 638.5 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10956 CPU DELL OPTIPLEX 790 4BG1VV1 638.5 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 
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PA10957 CPU DELL OPTIPLEX 790 4BF1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10958 CPU DELL OPTIPLEX 790 49S1VV1 638.5 7/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10959 CPU DELL OPTIPLEX 790 49W1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10960 CPU DELL OPTIPLEX 790 49Z2VV1 638.5 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10961 CPU DELL OPTIPLEX 790 4B4ZTV1 638.5 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10962 CPU DELL OPTIPLEX 790 4B83VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10963 CPU DELL OPTIPLEX 790 4B02VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10964 CPU DELL OPTIPLEX 790 4BG3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10965 CPU DELL OPTIPLEX 790 49X3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10966 CPU DELL OPTIPLEX 790 4BGZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10967 CPU DELL OPTIPLEX 790 49T4VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 
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PA10968 CPU DELL OPTIPLEX 790 4BJ0VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10969 CPU DELL OPTIPLEX 790 4B41VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10970 CPU DELL OPTIPLEX 790 4BDZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10971 CPU DELL OPTIPLEX 790 4BC3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10972 CPU DELL OPTIPLEX 790 49R4VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10973 CPU DELL OPTIPLEX 790 4BF3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10974 CPU DELL OPTIPLEX 790 4B90VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10975 CPU DELL OPTIPLEX 790 4BG2VV1 638.5 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10976 CPU DELL OPTIPLEX 790 4BJ2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10977 CPU DELL OPTIPLEX 790 49M4VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10978 CPU DELL OPTIPLEX 790 4BF0VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 
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PA10979 CPU DELL OPTIPLEX 790 49N2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10980 CPU DELL OPTIPLEX 790 49M2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10981 CPU DELL OPTIPLEX 790 4B04VV1 638.5 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10982 CPU DELL OPTIPLEX 790 4B9ZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10983 CPU DELL OPTIPLEX 790 4B44VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10984 CPU DELL OPTIPLEX 790 49W3VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10985 CPU DELL OPTIPLEX 790 4B1ZTV1 638.5 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10986 CPU DELL OPTIPLEX 790 49PZTV1 638.5 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10987 CPU DELL OPTIPLEX 790 4B72VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10988 CPU DELL OPTIPLEX 790 49R1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10989 CPU DELL OPTIPLEX 790 4B03VV1 638.5 7/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 
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PA10990 CPU DELL OPTIPLEX 790 49Z1VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10991 CPU DELL OPTIPLEX 790 49T2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10992 CPU DELL OPTIPLEX 790 49N4VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10993 CPU DELL OPTIPLEX 790 4BD2VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10994 CPU DELL OPTIPLEX 790 4B6ZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10995 CPU DELL OPTIPLEX 790 4BB3VV1 638.5 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10996 CPU DELL OPTIPLEX 790 49Q4VV1 638.5 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10997 CPU DELL OPTIPLEX 790 49T0VV1 638.5 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10998 CPU DELL OPTIPLEX 790 49V0VV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA10999 CPU DELL OPTIPLEX 790 49MZTV1 638.5 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 

PA11000 CPU DELL OPTIPLEX 790 4B2ZTV1 638.5 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/10/2013 
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PA13001 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FCZ1021Y0PE 995 7/23/2014 INF:SWITCH 2/3/2014 

PA13002 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2GK 3767.1 2/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/3/2014 

PA13003 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3FU 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13004 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO12211Y435 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13005 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X38A 3767.1 12/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13006 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y4Y9 3767.1 5/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13007 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2AJ 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13008 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1222Y15L 3767.1 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13009 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y26Z 3767 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/3/2013 

PA13010 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X3H5 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13011 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X35F 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 
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PA13012 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X36K 3767.1 10/24/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13013 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y4W0 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13014 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y589 3767.1 12/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13015 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315X33V 3767.1 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13016 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y4XN 3767.1 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13017 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC0942Z019 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13018 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FCZ0918X0VB 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13019 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FCZ0920Y03W 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13020 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC0750Z0GU 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13021 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FCZ0920W1W8 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13022 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC0934Z9FZ 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13023 
IT 

EQUIPMENT 
CISCO SF300-48 DN11522000B 845 7/23/2014 INF:SWITCH 7/15/2013 
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PA13024 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC1038Z1TQ 895 7/23/2014 INF:SWITCH 7/15/2013 

PA13025 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FCZ1037X030 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13026 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FCZ0919WIGR 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13027 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC0934Z9FY 995 7/23/2014 INF:SWITCH 7/15/2013 

PA13028 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO CATALYST 2960 FOC1332Y2ZN 906.5 10/9/2013 INF:SWITCH 7/15/2013 

PA13029 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

CAT1132RG1J 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13030 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y55F 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13031 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

CAT1131RHSR 3767.1 7/9/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/9/2013 

PA13032 
COPIER, 
COLOR 

GRAPHICS 
CANON C7260 LWB00529 16938 7/11/2013 

PTR:PRINTPLOTCO
PYSCAN 

7/11/2013 

PA13033 
COPIER, 
COLOR 

GRAPHICS 
CANON C5240G JVA00541 7342 7/11/2013 

PTR:PRINTPLOTCO
PYSCAN 

7/11/2013 

PA13034 
COPIER, 
COLOR 

GRAPHICS 
CANON C7260 LWB00505 16938 6/20/2014 

PTR:PRINTPLOTCO
PYSCAN 

7/11/2013 
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PA13035 
COPIER, 
COLOR 

GRAPHICS 
CANON C7270 LVY00506 20436 7/11/2013 

PTR:PRINTPLOTCO
PYSCAN 

7/11/2013 

PA13036 
COPIER, 
COLOR 

GRAPHICS 
CANON C2225 LZL00501 3904 9/16/2013 

PTR:PRINTPLOTCO
PYSCAN 

7/11/2013 

PA13037 
NETWORK 

SWITCH 
CISCO CATALYST 2950 FOC1038Z1VL 995 7/23/2014 INF:SWITCH 7/16/2013 

PA13038 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1315Y2KD 3767.1 7/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/11/2013 

PA13039 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y43R 3767.1 7/11/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/11/2013 

PA13040 
COMMUNIC

ATIONS 
EQUIPMENT 

NEC SV8500 TN235 73282.5 7/12/2013 
COMMUNICATION 

SYSTEMS 
7/12/2013 

PA13041 
COMMUNIC

ATIONS 
EQUIPMENT 

AUDIO LOG 5000 13AL037730026 3240 7/16/2013 
COMMUNICATION 

SYSTEMS 
7/16/2013 

PA13042 CPU DELL 
DIMENSION 

4700 
7B2N771 150 7/12/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/12/2013 

PA13043 
COMMUNIC

ATIONS 
EQUIPMENT 

NEC SV8500 TN237 73282.5 7/12/2013 
COMMUNICATION 

SYSTEMS 
7/12/2013 

PA13044 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1221Y4XK 3767.1 7/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/16/2013 

PA13045 
IT 

EQUIPMENT 
CISCO 

CATALYST 
3560X-48PORT 

FDO1222Y17D 3767.1 7/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/16/2013 
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PA13046 
COPIER, 
COLOR 

GRAPHICS 
CANON C5250G JMS00557 10770 8/27/2014 

PTR:PRINTPLOTCO
PYSCAN 

7/18/2013 

PA13047 CPU DELL OPTIPLEX 780 BBX63M1 400 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/23/2013 

PA13049 CPU DELL OPTIPLEX 7010 B7PY6YI 693.51 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13050 CPU DELL OPTIPLEX 7010 B7SX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13051 CPU DELL OPTIPLEX 7010 B7RZ6Y1 693.51 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13052 CPU DELL OPTIPLEX 7010 B7LZ6Y1 693.51 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13053 CPU DELL OPTIPLEX 7010 B7RY6Y1 693.51 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13054 CPU DELL OPTIPLEX 7010 B7VZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13055 CPU DELL OPTIPLEX 7010 B7LY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13056 CPU DELL OPTIPLEX 7010 B7HX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13057 CPU DELL OPTIPLEX 7010 B7MY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 
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PA13058 CPU DELL OPTIPLEX 7010 B7TY6Y1 693.51 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13059 CPU DELL OPTIPLEX 7010 B7WZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13060 CPU DELL OPTIPLEX 7010 B7NX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13061 CPU CISCO OPTIPLEX 7010 B7GY6Y1 693.51 7/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13062 CPU DELL OPTIPLEX 7010 B7FY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13063 CPU DELL OPTIPLEX 7010 B7PX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13064 CPU DELL OPTIPLEX 7010 B7TX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13065 CPU DELL OPTIPLEX 7010 B7HY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13066 CPU DELL OPTIPLEX 7010 B7JZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13067 CPU DELL OPTIPLEX 7010 B7LX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13068 CPU DELL OPTIPLEX 7010 B7VX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 
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PA13069 CPU DELL OPTIPLEX 7010 B7QY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13070 CPU DELL OPTIPLEX 7010 B7QZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13071 CPU DELL OPTIPLEX 7010 B7MX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13072 CPU DELL OPTIPLEX 7010 B7JY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13073 CPU DELL OPTIPLEX 7010 B7SY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13074 CPU DELL OPTIPLEX 7010 B7MZ6Y1 693.51 7/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13075 CPU DELL OPTIPLEX 7010 B7XZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13076 CPU DELL OPTIPLEX 7010 B7RX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13077 CPU DELL OPTIPLEX 7010 B7VY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13078 CPU DELL OPTIPLEX 7010 B7G07Y1 693.51 10/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13079 CPU DELL OPTIPLEX 7010 B7GX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 
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PA13080 CPU DELL OPTIPLEX 7010 B7SZ6Y1 693.51 10/3/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13081 CPU DELL OPTIPLEX 7010 B7FZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13082 CPU DELL OPTIPLEX 7010 B7KX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13083 CPU DELL OPTIPLEX 7010 B7KY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13084 CPU DELL OPTIPLEX 7010 B7KZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13085 CPU DELL OPTIPLEX 7010 B7PZ6Y1 693.51 2/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13086 CPU DELL OPTIPLEX 7010 B7GZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13087 CPU DELL OPTIPLEX 7010 B7TZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13088 CPU DELL OPTIPLEX 7010 B7NZ6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13089 CPU DELL OPTIPLEX 7010 B7JX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13090 CPU DELL OPTIPLEX 7010 B7WX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 
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PA13091 CPU DELL OPTIPLEX 7010 B7XY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13092 CPU DELL OPTIPLEX 7010 B7XX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13093 CPU DELL OPTIPLEX 7010 B7HZ6Y1 693.51 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13094 CPU DELL OPTIPLEX 7010 B7NY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13095 CPU DELL OPTIPLEX 7010 B7QX6Y1 693.51 6/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13096 CPU DELL OPTIPLEX 7010 B7WY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13097 CPU DELL OPTIPLEX 7010 7LQX6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13098 CPU DELL OPTIPLEX 7010 7LQY6Y1 693.51 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/24/2013 

PA13099 SERVER DELL R720 5D187Y1 14213.62 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2013 

PA13100 
NETWORK 

SWITCH 
CISCO 4506 FOX07021DGA 39963 7/24/2013 INF:SWITCH 7/24/2013 

PA13101 
IT 

EQUIPMENT 
CISCO WSX4013 JAE1126MWRZ 1000 8/21/2013 INF:SWITCH 8/7/2013 
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PA13102 
IT 

EQUIPMENT 
CISCO WSX4013 JAE1328DZVP 1000 8/21/2013 INF:SWITCH 8/7/2013 

PA13103 SERVER DELL R720 17638Y1 14213.62 8/19/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2013 

PA13125 
NETWORK 

SWITCH 
CISCO 

CATALYST 
6509-E 

SCA0337026Y 50000 8/19/2013 INF:SWITCH 8/19/2013 

PA13126 
NETWORK 

SWITCH 
CISCO 

CATALYST 
6509-E 

TBP05130334 50000 7/28/2014 INF:SWITCH 8/19/2013 

PA13127 
NETWORK 

SWITCH 
CISCO 5548 TP SSI17210N5C 13440 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2013 

PA13128 
IT 

EQUIPMENT 
CISCO 2232TM SSI17260D2N 5775 5/20/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2013 

PA13129 
IT 

EQUIPMENT 
CISCO 2232TM SSI17220B2M 5775 6/13/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2013 

PA13130 
IT 

EQUIPMENT 
CISCO 2232TM SSI17260D2A 5775 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2013 

PA13131 
IT 

EQUIPMENT 
CISCO 2232TM SSI17260D8S 5775 5/21/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/19/2013 

PA13132 ZERO CLIENT WYSE P20 20XRL901729 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13133 ZERO CLIENT WYSE P20 20XRL901917 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 
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PA13134 ZERO CLIENT WYSE P20 20XRL901026 319 2/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13135 ZERO CLIENT WYSE P20 20XRL901056 319 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13136 ZERO CLIENT WYSE P20 20XRL901610 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13137 ZERO CLIENT WYSE P20 20XRL901919 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13138 ZERO CLIENT WYSE P20 20XRL901018 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13139 ZERO CLIENT WYSE P20 20XRL901803 319 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13140 ZERO CLIENT WYSE P20 20XRL901667 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13141 ZERO CLIENT WYSE P20 20XRL901603 319 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13142 ZERO CLIENT WYSE P20 20XRL901609 319 3/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13143 ZERO CLIENT WYSE P20 20XRL901672 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13144 ZERO CLIENT WYSE P20 20XRL901027 319 7/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 
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PA13145 ZERO CLIENT WYSE P20 20XRL901154 319 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13146 ZERO CLIENT WYSE P20 20XRL901230 319 12/23/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13147 
IT 

EQUIPMENT 
WYSE D200 20XRL901875 319 2/25/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13148 ZERO CLIENT WYSE P20 20XRL901878 319 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13149 ZERO CLIENT WYSE P20 20XRL901784 319 2/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13150 ZERO CLIENT WYSE P20 20XRL901438 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13151 ZERO CLIENT WYSE P20 20XRL901162 319 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13152 ZERO CLIENT WYSE P20 20XRL901165 319 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13153 
IT 

EQUIPMENT 
WYSE D200 20XRL901723 319 3/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13154 ZERO CLIENT WYSE P20 20XRL901488 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13155 ZERO CLIENT WYSE P20 20XRL901283 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 
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PA13156 ZERO CLIENT WYSE P20 20XRL901193 319 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13157 SERVER DELL PS6500 7Q9Q8S1 58125.49 8/27/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13158 ZERO CLIENT WYSE P20 20XRL901988 319 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13159 ZERO CLIENT WYSE P20 20XRL901025 319 1/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13160 ZERO CLIENT WYSE P20 20XRL901866 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13161 ZERO CLIENT WYSE P20 20XRL901867 319 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13162 ZERO CLIENT WYSE P20 20XRL901147 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13163 ZERO CLIENT WYSE P20 20XRL901798 319 6/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13164 ZERO CLIENT WYSE P20 20XRL901913 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13165 ZERO CLIENT WYSE P20 20XRL901733 319 10/22/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13166 ZERO CLIENT WYSE P20 20XRL901614 319 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 
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PA13167 ZERO CLIENT WYSE P20 20XRL901865 319 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

7/18/2014 

PA13168 ZERO CLIENT WYSE P20 20XRL901212 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13169 ZERO CLIENT WYSE P20 20XRL901440 319 12/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13170 ZERO CLIENT WYSE P20 20XRL901779 319 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13171 ZERO CLIENT WYSE P20 20XRL901177 319 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13172 ZERO CLIENT WYSE P20 20XRL901350 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13173 ZERO CLIENT WYSE P20 20XRL901284 319 10/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13174 ZERO CLIENT WYSE P20 20XRL901482 319 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13175 ZERO CLIENT WYSE P20 20XRL901491 319 10/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13176 ZERO CLIENT WYSE P20 20XRL901726 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13177 ZERO CLIENT WYSE P20 20XRL901076 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 
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PA13178 ZERO CLIENT WYSE P20 20XRL901722 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13179 ZERO CLIENT WYSE P20 20XRL901487 319 1/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13180 ZERO CLIENT WYSE P20 20XRL901879 319 10/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13181 ZERO CLIENT WYSE P20 20XRL901873 319 12/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13182 ZERO CLIENT WYSE P20 20XRL901346 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13183 ZERO CLIENT WYSE P20 20XRL901783 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13184 ZERO CLIENT WYSE P20 20XRL901161 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13185 ZERO CLIENT WYSE P20 20XRL901180 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13186 ZERO CLIENT WYSE P20 20XRL901186 319 2/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13187 ZERO CLIENT WYSE P20 20XRL901214 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13188 ZERO CLIENT WYSE P20 20XRL901178 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 
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PA13189 ZERO CLIENT WYSE P20 20XRL901351 319 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13190 ZERO CLIENT WYSE P20 20XRL901439 319 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13191 ZERO CLIENT WYSE P20 20XRL901620 319 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13192 ZERO CLIENT WYSE P20 20XRL901211 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13193 ZERO CLIENT WYSE P20 20XRL901080 319 2/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13194 ZERO CLIENT WYSE P20 20XRL901727 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13195 ZERO CLIENT WYSE P20 20XRL901490 319 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13196 ZERO CLIENT WYSE P20 20XRL901481 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13197 ZERO CLIENT WYSE P20 20XRL901285 319 12/30/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13198 ZERO CLIENT WYSE P20 20XRL901168 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13199 ZERO CLIENT WYSE P20 20XRL901876 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 
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PA13200 ZERO CLIENT WYSE P20 20XRL901778 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13201 ZERO CLIENT WYSE P20 20XRL901782 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13202 ZERO CLIENT WYSE P20 20XRL901182 319 10/16/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/27/2013 

PA13213 
COPIER, 
COLOR 

GRAPHICS 
CANON C2225 LZL00514 4210 6/20/2014 

PTR:PRINTPLOTCO
PYSCAN 

10/2/2013 

PA13214 
COPIER, 
COLOR 

GRAPHICS 
CANON C5240G JVA00616 7598 5/21/2014 

PTR:PRINTPLOTCO
PYSCAN 

10/9/2013 

PA13215 
IT 

EQUIPMENT 
CANON IR4045 FBW93944 5980 10/10/2013 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/10/2013 

PA13216 STORAGE DELL PS6110 7YZLBY1 62653.96 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/24/2013 

PA13217 STORAGE DELL PS6110 781MBY1 37160.9 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/24/2013 

PA13218 STORAGE DELL PS6510E 3NN72Y1 39881.48 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/24/2013 

PA13219 
EXTERNAL 

HARD DRIVE 
WD ELEMENTS 

WDBAAU0030
HBK-NESN 

WMCIT4286980 149 12/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/5/2013 

PA13220 
EXTERNAL 

HARD DRIVE 
WD ELEMENTS 

WDBAAU0030
HBK-NESN 

WMCIT3834158 149 12/5/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/5/2013 
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PA13221 PRINTER ZEBRA Z84 06J130300085 4809 12/12/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/12/2013 

PA13222 PRINTER ZEBRA Z84 06J130300081 4809 7/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/12/2013 

PA13223 

INFORMATIO
N 

TECHNOLOG
Y 

EQUIPMENT 

SECM, INC TS-1 TS1131015-008-07 9850 12/12/2013 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/12/2013 

PA13224 ZERO CLIENT WYSE P20 20XRL901179 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13225 ZERO CLIENT WYSE P20 20XRL901075 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13226 ZERO CLIENT WYSE P20 20XRL901721 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13228 ZERO CLIENT WYSE P20 20XRL901216 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13229 ZERO CLIENT WYSE P20 20XRL901215 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13230 ZERO CLIENT WYSE P20 20XRL901780 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13231 ZERO CLIENT WYSE P20 20XRL901781 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 
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PA13232 ZERO CLIENT WYSE P20 20XRL901345 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13233 ZERO CLIENT WYSE P20 20XRL901167 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13234 PRINTER ZEBRA ZT230 52J133400101 942.99 5/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/27/2013 

PA13235 ZERO CLIENT WYSE P20 20XRL901874 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13236 ZERO CLIENT WYSE P20 20XRL901073 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13237 ZERO CLIENT WYSE P20 20XRL901725 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13238 ZERO CLIENT WYSE P20 20XRL901494 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13239 ZERO CLIENT WYSE P20 20XRL901209 319 1/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13240 ZERO CLIENT WYSE P20 20XRL901200 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13241 ZERO CLIENT WYSE P20 20XRL901166 319 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13242 ZERO CLIENT WYSE P20 20XRL901352 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 
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PA13243 ZERO CLIENT WYSE P20 20XRL901437 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13244 ZERO CLIENT WYSE P20 20XRL901777 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13245 ZERO CLIENT WYSE P20 20XRL901877 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13246 ZERO CLIENT WYSE P20 20XRL901074 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13247 ZERO CLIENT WYSE P20 20XRL901724 319 6/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13248 ZERO CLIENT WYSE P20 20XRL901489 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13249 ZERO CLIENT WYSE P20 20XRL901617 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13250 ZERO CLIENT WYSE P20 20XRL901079 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13251 ZERO CLIENT WYSE P20 20XRL901619 319 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13252 ZERO CLIENT WYSE P20 20XRL901213 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13253 ZERO CLIENT WYSE P20 20XRL901347 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 
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PA13254 ZERO CLIENT WYSE P20 20XRL901163 319 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13255 ZERO CLIENT WYSE P20 20XRL901210 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13256 ZERO CLIENT WYSE P20 20XRL901436 319 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13257 ZERO CLIENT WYSE P20 20XRL901164 319 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13258 ZERO CLIENT WYSE P20 20XRL901183 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13259 ZERO CLIENT WYSE P20 20XRL901197 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13260 ZERO CLIENT WYSE P20 20XRL901281 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13261 ZERO CLIENT WYSE P20 20XRL901495 319 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13262 ZERO CLIENT WYSE P20 20XRL901728 319 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13263 ZERO CLIENT WYSE P20 20XRL901618 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13264 ZERO CLIENT WYSE P20 20XRL901078 319 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 
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PA13265 ZERO CLIENT WYSE P20 20XRL901492 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13266 ZERO CLIENT WYSE P20 20XRL901496 319 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13267 ZERO CLIENT WYSE P20 20XRL901484 319 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13268 ZERO CLIENT WYSE P20 20XRL901196 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13269 ZERO CLIENT WYSE P20 20XRL901483 319 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13270 ZERO CLIENT WYSE P20 20XRL901195 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13271 ZERO CLIENT WYSE P20 20XRL901908 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13272 ZERO CLIENT WYSE P20 20XRL901629 319 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13273 ZERO CLIENT WYSE P20 20XRL901247 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13274 ZERO CLIENT WYSE P20 20XRL901257 319 8/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13275 ZERO CLIENT WYSE P20 20XRL901116 319 8/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 
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PA13276 ZERO CLIENT WYSE P20 20XRL901194 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13277 ZERO CLIENT WYSE P20 20XRL901348 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13278 ZERO CLIENT WYSE P20 20XRL901621 319 8/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13279 ZERO CLIENT WYSE P20 20XRL901184 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13280 ZERO CLIENT WYSE P20 20XRL901349 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13281 ZERO CLIENT WYSE P20 20XRL901485 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13282 ZERO CLIENT WYSE P20 20XRL901493 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13283 ZERO CLIENT WYSE P20 20XRL901077 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13284 ZERO CLIENT WYSE P20 20XRL901880 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13285 ZERO CLIENT WYSE P20 20XRL901262 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13286 ZERO CLIENT WYSE P20 20XRL901632 319 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 
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PA13287 ZERO CLIENT WYSE P20 20XRL901630 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13288 ZERO CLIENT WYSE P20 20XRL901242 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13289 ZERO CLIENT WYSE P20 20XRL901105 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

12/31/2013 

PA13290 ZERO CLIENT WYSE P20 20XRL901586 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13291 ZERO CLIENT WYSE P20 20XRL901533 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13292 ZERO CLIENT WYSE P20 20XRL901108 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13293 ZERO CLIENT WYSE P20 20XRL901514 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13294 ZERO CLIENT WYSE P20 20XRL901591 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13295 ZERO CLIENT WYSE P20 20XRL901131 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13296 ZERO CLIENT WYSE P20 20XRL901286 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13297 ZERO CLIENT WYSE P20 20XRL901592 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 
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PA13298 ZERO CLIENT WYSE P20 20XRL901634 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13299 ZERO CLIENT WYSE P20 20XRL901240 319 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13300 ZERO CLIENT WYSE P20 20XRL901572 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13301 ZERO CLIENT WYSE P20 20XRL901130 319 1/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13302 ZERO CLIENT WYSE P20 20XRL901571 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13303 ZERO CLIENT WYSE P20 20XRL901923 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13304 ZERO CLIENT WYSE P20 20XRL901239 319 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13305 ZERO CLIENT WYSE P20 20XRL901588 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13306 ZERO CLIENT WYSE P20 20XRL901532 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13307 ZERO CLIENT WYSE P20 20XRL901238 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13308 ZERO CLIENT WYSE P20 20XRL901531 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 
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PA13309 ZERO CLIENT WYSE P20 20XRL901924 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13310 ZERO CLIENT WYSE P20 20XRL901587 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13311 ZERO CLIENT WYSE P20 20XRL901518 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13312 ZERO CLIENT WYSE P20 20XRL901137 319 2/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13313 ZERO CLIENT WYSE P20 20XRL901570 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13314 ZERO CLIENT WYSE P20 20XRL901263 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13315 ZERO CLIENT WYSE P20 20XRL901243 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/8/2014 

PA13316 ZERO CLIENT WYSE P20 20XRL901103 319 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13317 ZERO CLIENT WYSE P20 20XRL901290 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13318 ZERO CLIENT WYSE P20 20XRL901631 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13319 ZERO CLIENT WYSE P20 20XRL901909 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 
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PA13320 ZERO CLIENT WYSE P20 20XRL901117 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13321 ZERO CLIENT WYSE P20 20XRL901233 319 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13322 ZERO CLIENT WYSE P20 20XRL901502 319 2/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13323 ZERO CLIENT WYSE P20 20XRL901529 319 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13324 ZERO CLIENT WYSE P20 20XRL901520 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13325 ZERO CLIENT WYSE P20 20XRL901637 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13326 ZERO CLIENT WYSE P20 20XRL901626 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13327 ZERO CLIENT WYSE P20 20XRL901585 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13328 ZERO CLIENT WYSE P20 20XRL901638 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13329 ZERO CLIENT WYSE P20 20XRL901530 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13330 ZERO CLIENT WYSE P20 20XRL901136 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 
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PA13331 ZERO CLIENT WYSE P20 20XRL901513 319 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13332 ZERO CLIENT WYSE P20 20XRL901926 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13333 ZERO CLIENT WYSE P20 20XRL901118 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13334 ZERO CLIENT WYSE P20 20XRL901236 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13335 ZERO CLIENT WYSE P20 20XRL901906 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13336 ZERO CLIENT WYSE P20 20XRL901248 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13337 ZERO CLIENT WYSE P20 20XRL901140 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13338 ZERO CLIENT WYSE P20 20XRL901519 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13339 ZERO CLIENT WYSE P20 20XRL901115 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13340 ZERO CLIENT WYSE P20 20XRL901907 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13341 ZERO CLIENT WYSE P20 20XRL901129 319 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 
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PA13342 ZERO CLIENT WYSE P20 20XRL901296 319 2/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13343 ZERO CLIENT WYSE P20 20XRL901640 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13344 ZERO CLIENT WYSE P20 20XRL901925 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13345 ZERO CLIENT WYSE P20 20XRL901119 319 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13346 ZERO CLIENT WYSE P20 20XRL901237 319 1/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/10/2014 

PA13347 ZERO CLIENT WYSE P20 220XRL901234 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13348 ZERO CLIENT WYSE P20 20XRL901910 319 3/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13349 ZERO CLIENT WYSE P20 20XRL901636 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13350 ZERO CLIENT WYSE P20 20XRL901535 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13351 ZERO CLIENT WYSE P20 20XRL901138 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13352 ZERO CLIENT WYSE P20 20XRL901516 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 
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PA13353 ZERO CLIENT WYSE P20 20XRL901517 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13354 ZERO CLIENT WYSE P20 20XRL901106 319 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13355 ZERO CLIENT WYSE P20 20XRL901921 319 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13356 ZERO CLIENT WYSE P20 20XRL901635 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13357 ZERO CLIENT WYSE P20 20XRL901120 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13358 ZERO CLIENT WYSE P20 20XRL901295 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13359 ZERO CLIENT WYSE P20 20XRL901700 319 1/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13360 ZERO CLIENT WYSE P20 20XRL901288 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13361 ZERO CLIENT WYSE P20 20XRL901515 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13362 ZERO CLIENT WYSE P20 20XRL901139 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13363 ZERO CLIENT WYSE P20 20XRL901107 319 5/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 
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PA13364 ZERO CLIENT WYSE P20 20XRL901504 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13365 ZERO CLIENT WYSE P20 20XRL901264 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13366 ZERO CLIENT WYSE P20 20XRL901244 319 3/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13367 ZERO CLIENT WYSE P20 20XRL901235 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13368 ZERO CLIENT WYSE P20 20XRL901911 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13369 ZERO CLIENT WYSE P20 20XRL901534 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13370 ZERO CLIENT WYSE P20 20XRL901633 319 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13371 ZERO CLIENT WYSE P20 20XRL901245 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13372 ZERO CLIENT WYSE P20 20XRL901291 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13373 ZERO CLIENT WYSE P20 20XRL901287 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13374 ZERO CLIENT WYSE P20 20XRL901905 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 
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PA13375 ZERO CLIENT WYSE P20 20XRL901628 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13376 ZERO CLIENT WYSE P20 20XRL901922 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13377 ZERO CLIENT WYSE P20 20XRL901639 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13378 ZERO CLIENT WYSE P20 20XRL901912 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13379 ZERO CLIENT WYSE P20 20XRL901294 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13380 ZERO CLIENT WYSE P20 20XRL901625 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13381 ZERO CLIENT WYSE P20 20XRL901099 319 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13382 ZERO CLIENT WYSE P20 20XRL901041 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13383 ZERO CLIENT WYSE P20 20XRL901304 319 7/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13384 ZERO CLIENT WYSE P20 20XRL901040 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13385 ZERO CLIENT WYSE P20 20XRL901973 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 
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PA13386 ZERO CLIENT WYSE P20 20XRL901503 319 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13387 ZERO CLIENT WYSE P20 20XRL901697 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13388 ZERO CLIENT WYSE P20 20XRL901098 319 4/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13389 ZERO CLIENT WYSE P20 20XRL901001 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13390 ZERO CLIENT WYSE P20 20XRL901718 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13391 ZERO CLIENT WYSE P20 20XRL901241 319 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13392 ZERO CLIENT WYSE P20 20XRL901044 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13393 ZERO CLIENT WYSE P20 20XRL901703 319 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13394 ZERO CLIENT WYSE P20 20XRL901102 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13395 ZERO CLIENT WYSE P20 20XRL901111 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13396 ZERO CLIENT WYSE P20 20XRL901259 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 
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PA13397 ZERO CLIENT WYSE P20 20XRL901303 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13398 ZERO CLIENT WYSE P20 20XRL901124 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13399 ZERO CLIENT WYSE P20 20XRL901037 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13400 ZERO CLIENT WYSE P20 20XRL901970 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13401 ZERO CLIENT WYSE P20 20XRL901971 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13402 ZERO CLIENT WYSE P20 20XRL901038 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13403 ZERO CLIENT WYSE P20 20XRL901972 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13404 ZERO CLIENT WYSE P20 20XRL901039 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13405 ZERO CLIENT WYSE P20 20XRL901302 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13406 ZERO CLIENT WYSE P20 20XRL901297 319 3/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/13/2014 

PA13407 ZERO CLIENT WYSE P20 20XRL901123 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 
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PA13408 ZERO CLIENT WYSE P20 20XRL901715 319 2/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13409 ZERO CLIENT WYSE P20 20XRL901698 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13410 ZERO CLIENT WYSE P20 20XRL901133 319 2/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13411 ZERO CLIENT WYSE P20 20XRL901002 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13412 ZERO CLIENT WYSE P20 20XRL901005 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13413 ZERO CLIENT WYSE P20 20XRL901097 319 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13414 ZERO CLIENT WYSE P20 20XRL901125 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13415 ZERO CLIENT WYSE P20 20XRL901720 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13416 ZERO CLIENT WYSE P20 20XRL901006 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13417 ZERO CLIENT WYSE P20 20XRL901126 319 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13418 ZERO CLIENT WYSE P20 20XRL901713 319 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 
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PA13419 ZERO CLIENT WYSE P20 20XRL901035 319 2/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13420 ZERO CLIENT WYSE P20 20XRL901298 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13421 ZERO CLIENT WYSE P20 20XRL901036 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13422 ZERO CLIENT WYSE P20 20XRL901702 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13423 ZERO CLIENT WYSE P20 20XRL901246 319 2/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13424 ZERO CLIENT WYSE P20 20XRL901112 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13425 ZERO CLIENT WYSE P20 20XRL901043 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13426 ZERO CLIENT WYSE P20 20XRL901104 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13427 ZERO CLIENT WYSE P20 20XRL901128 319 6/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13428 ZERO CLIENT WYSE P20 20XRL901714 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13429 ZERO CLIENT WYSE P20 20XRL901974 319 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 
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PA13430 ZERO CLIENT WYSE P20 20XRL901047 319 2/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13431 ZERO CLIENT WYSE P20 20XRL901622 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13432 ZERO CLIENT WYSE P20 20XRL901589 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13433 ZERO CLIENT WYSE P20 20XRL901590 319 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13434 ZERO CLIENT WYSE P20 20XRL901141 319 2/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13435 ZERO CLIENT WYSE P20 20XRL901003 319 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13436 ZERO CLIENT WYSE P20 20XRL901716 319 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13437 ZERO CLIENT WYSE P20 20XRL901299 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13438 ZERO CLIENT WYSE P20 20XRL901121 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13439 ZERO CLIENT WYSE P20 20XRL901034 319 2/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13440 ZERO CLIENT WYSE P20 20XRL901046 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 
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PA13441 ZERO CLIENT WYSE P20 20XRL901199 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13442 ZERO CLIENT WYSE P20 20XRL901701 319 2/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13443 ZERO CLIENT WYSE P20 20XRL901132 319 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13444 ZERO CLIENT WYSE P20 20XRL901144 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13445 ZERO CLIENT WYSE P20 20XRL901042 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13446 ZERO CLIENT WYSE P20 20XRL901258 319 2/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13447 ZERO CLIENT WYSE P20 20XRL901127 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13448 ZERO CLIENT WYSE P20 20XRL901717 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13449 ZERO CLIENT WYSE P20 20XRL901975 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13450 ZERO CLIENT WYSE P20 20XRL901048 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13451 ZERO CLIENT WYSE P20 20XRL901623 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 
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PA13452 ZERO CLIENT WYSE P20 20XRL901699 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13453 ZERO CLIENT WYSE P20 20XRL901113 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13454 ZERO CLIENT WYSE P20 20XRL901142 319 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13455 ZERO CLIENT WYSE P20 20XRL901007 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13456 ZERO CLIENT WYSE P20 20XRL901261 319 3/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13457 ZERO CLIENT WYSE P20 20XRL901300 319 3/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13458 ZERO CLIENT WYSE P20 20XRL901122 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13459 ZERO CLIENT WYSE P20 20XRL901033 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13460 ZERO CLIENT WYSE P20 20XRL901045 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13461 ZERO CLIENT WYSE P20 20XRL901198 319 3/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13462 ZERO CLIENT WYSE P20 20XRL901704 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 
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PA13463 ZERO CLIENT WYSE P20 20XRL901134 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13464 ZERO CLIENT WYSE P20 20XRL901100 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13465 ZERO CLIENT WYSE P20 20XRL901109 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13466 ZERO CLIENT WYSE P20 20XRL901260 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13467 ZERO CLIENT WYSE P20 20XRL901969 319 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13468 ZERO CLIENT WYSE P20 20XRL901301 319 3/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13469 ZERO CLIENT WYSE P20 20XRL901624 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13470 ZERO CLIENT WYSE P20 20XRL901976 319 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13471 ZERO CLIENT WYSE P20 20XRL901719 319 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13472 ZERO CLIENT WYSE P20 20XRL901114 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13473 ZERO CLIENT WYSE P20 20XRL901627 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 
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PA13474 ZERO CLIENT WYSE P20 20XRL901008 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13475 ZERO CLIENT WYSE P20 20XRL901143 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13476 ZERO CLIENT WYSE P20 20XRL901135 319 3/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13477 ZERO CLIENT WYSE P20 20XRL901004 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13478 ZERO CLIENT WYSE P20 20XRL901110 319 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13479 ZERO CLIENT WYSE P20 20XRL901101 319 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/14/2014 

PA13480 ZERO CLIENT WYSE P20 20XOL998970 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13481 
COPIER, 
COLOR 

GRAPHICS 
CANON C2225 LZL00504 4210 2/21/2014 

PTR:PRINTPLOTCO
PYSCAN 

1/23/2014 

PA13482 
COPIER, 
COLOR 

GRAPHICS 
CANON C2225 LZL00517 4210 4/23/2014 

PTR:PRINTPLOTCO
PYSCAN 

1/23/2014 

PA13483 
COPIER, 
COLOR 

GRAPHICS 
CANON C2225 LZL00507 4210 6/23/2014 

PTR:PRINTPLOTCO
PYSCAN 

1/23/2014 

PA13484 CPU DELL 
PRECISION 

T3610 
9B14DZ1 2449 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/16/2014 
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PA13485 CPU DELL 
PRECISION 

T3610 
9B15DZ1 2449 5/30/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/16/2014 

PA13486 SERVER DELL 
POWEREDGE 

R210 
4BP0FZ1 1391.5 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2014 

PA13487 SERVER DELL 
POWEREDGE 

R210 
4BP1FZ1 1391.5 6/13/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

1/23/2014 

PA13488 CPU DELL OPTIPLEX 960 HGR1CK1 3500 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13489 CPU DELL OPTIPLEX 960 D1L48J1 3500 5/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13490 CPU DELL OPTIPLEX 960 GN21WH1 3500 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13491 CPU DELL OPTIPLEX 960 HGQ8CK1 3500 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13492 CPU DELL OPTIPLEX 960 8968VH1 1148 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13493 CPU DELL OPTIPLEX 960 1YVC1L1 1148 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13494 CPU DELL OPTIPLEX 960 53NOTJ1 1148 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13495 CPU DELL OPTIPLEX 960 52HNWH1 1148 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 
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PA13496 CPU DELL OPTIPLEX 960 1V4JQL1 1836 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13497 CPU DELL OPTIPLEX 960 DBRKLJ1 1140 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13498 CPU DELL OPTIPLEX 960 2CHNWH1 1275 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13499 CPU DELL OPTIPLEX 960 HZH3SH1 1275 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13500 CPU DELL OPTIPLEX 960 28Y7VH1 1275 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13501 CPU DELL OPTIPLEX 960 HLDNWH1 1275 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13502 CPU DELL OPTIPLEX 960 HQDNWH1 1275 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13503 CPU DELL OPTIPLEX 960 GWWXRK1 1275 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13504 CPU DELL OPTIPLEX 960 56JGLM1 1275 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13505 CPU DELL OPTIPLEX 960 9BRKLJ1 1140 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13506 CPU DELL OPTIPLEX 960 C00YRK1 1140 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 
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PA13507 CPU DELL OPTIPLEX 960 9WWXRK1 1140 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13508 CPU DELL OPTIPLEX 960 62HNWH1 1140 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13509 CPU DELL OPTIPLEX 960 4L6YRK1 1140 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13510 CPU DELL OPTIPLEX 960 42HNWH1 1401 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13511 CPU DELL OPTIPLEX 960 GXTXRK1 1401 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13512 CPU DELL OPTIPLEX 960 613J6M1 1401 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13513 CPU DELL OPTIPLEX 960 8L6YRK1 1401 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13514 CPU DELL OPTIPLEX 960 G868VH1 1337 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13515 CPU DELL OPTIPLEX 960 34P3SH1 1337 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13516 CPU DELL OPTIPLEX 960 913J6M1 1337 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13517 CPU DELL OPTIPLEX 960 C5SZRK1 1337 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 
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PA13518 CPU DELL OPTIPLEX 960 617YRK1 1337 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13519 CPU DELL OPTIPLEX 960 1CHNWH1 1337 6/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13520 CPU DELL OPTIPLEX 960 44P3SH1 1337 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13521 CPU DELL OPTIPLEX 960 380BPK1 1337 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13522 CPU DELL OPTIPLEX 960 56JFLM1 1337 6/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/19/2014 

PA13523 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346R24C 200 2/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13524 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346Y3E9 200 2/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13525 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4JS 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13526 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1353X00C 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13527 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X39E 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13528 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1135Y0ZU 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 
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PA13529 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1315Y16U 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13530 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1327Y017 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13531 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1347X0T7 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13532 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1324Y3U0 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13533 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1324Y3WA 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13534 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1352X1U7 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13535 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1327X1PT 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13536 
IT 

EQUIPMENT 
CISCO CATALYST 3550 CAT0737Y37X 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13537 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1314X30Q 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13538 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346X30X 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13539 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO11287773 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 
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PA13540 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346R1ZY 200 2/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13541 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346R1YJ 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13542 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1324Y3U3 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13543 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1324Z2AR 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13544 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1352X1YH 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13545 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4K4 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13546 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4M6 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13547 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4LW 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13548 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1144X2K0 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13549 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1144X1Y9 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13550 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1324Y3DP 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 
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PA13551 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1324X2LZ 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13552 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1352X1UM 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13553 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1352X466 200 2/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13554 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1315YIND 200 2/24/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13555 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4JE 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13556 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4MG 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13557 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346X2X4 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13558 
IT 

EQUIPMENT 
CISCO CATALYST 3550 CAT0713Z0D3 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13559 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346R1YY 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13560 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1324Y3F1 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13561 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1352X1VJ 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 
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PA13562 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1352X1XR 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13563 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1315Y122 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13564 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4NS 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13565 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1327X1M4 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13566 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1325Y0A4 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13567 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1346RIZY 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13568 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1348R28J 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13569 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1352X1XJ 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13570 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1323Y2TF 200 7/28/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13571 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1323Y2UC 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13572 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4GL 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 
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PA13573 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1338X4K0 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13574 
NETWORK 

SWITCH 
CISCO CATALYST 3750 CAT1131RHB7 200 6/23/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

2/18/2014 

PA13575 
COPIER, 
COLOR 

GRAPHICS 
CANON MF6180DW QQC02786 474.5 8/6/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/4/2014 

PA13576 CAMERAS 

DIGITAL 
MANAGEMENT 

SOLUTIONS - 
NETVISION 

DMS-
SOLR2130IPHV

-PEL 
1220488 45440 4/21/2014 

CAMERAS, VIDEO 
EQUIPMENT 

4/17/2014 

PA13577 CAMERAS 

DIGITAL 
MANAGEMENT 

SOLUTIONS - 
NETVISION 

DMS-
SOLR2130IPHV

-PEL 
1300971 45440 4/17/2014 

CAMERAS, VIDEO 
EQUIPMENT 

4/17/2014 

PA13578 CAMERAS 

DIGITAL 
MANAGEMENT 

SOLUTIONS - 
NETVISION 

DMS-
SOLR2130IPHV

-PEL 
1300972 45440 4/21/2014 

CAMERAS, VIDEO 
EQUIPMENT 

4/17/2014 

PA13579 CAMERAS 

DIGITAL 
MANAGEMENT 

SOLUTIONS - 
NETVISION 

DMS-
SOLR2130IPHV

-PEL 
1201656 45440 4/21/2014 

CAMERAS, VIDEO 
EQUIPMENT 

4/17/2014 

PA13580 CAMERAS 

DIGITAL 
MANAGEMENT 

SOLUTIONS - 
NETVISION 

DMS-
SOLR2130IPHV

-PEL 
1312376 45440 4/17/2014 

CAMERAS, VIDEO 
EQUIPMENT 

4/17/2014 

PA13581 STORAGE DELL PS6500E GL9Q8S1 62000.49 4/9/2014 STORE:OTHER 4/9/2014 
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PA13582 STORAGE DELL PS6100 C6QSLS1 44096.81 4/9/2014 STORE:OTHER 4/9/2014 

PA13583 ZERO CLIENT WYSE P20 20XRL901506 319 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13584 ZERO CLIENT WYSE P20 20XRL901444 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13585 ZERO CLIENT WYSE P20 20XRL901385 319 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13586 ZERO CLIENT WYSE P20 20XRL901293 319 6/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13587 PRINTER CANON C5045 GPQ12759 4995 3/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/10/2014 

PA13588 
COPIER, 
COLOR 

GRAPHICS 
CANON 

IMAGERUNNER 
C5051 

GQM30821 4995 3/10/2014 
PTR:PRINTPLOTCO

PYSCAN 
3/10/2014 

PA13589 ZERO CLIENT WYSE P20 20XOL998977 319 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13590 ZERO CLIENT WYSE P20 20XOL9989969 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13591 ZERO CLIENT WYSE P20 20XOL998987 319 7/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13592 ZERO CLIENT WYSE P20 20XOL998996 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13593 ZERO CLIENT WYSE P20 20XOL999003 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13594 ZERO CLIENT WYSE P20 20XOL998917 319 6/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13595 ZERO CLIENT WYSE P20 20XOL998922 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13596 ZERO CLIENT WYSE P20 20XOL998942 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13597 ZERO CLIENT WYSE P20 20XOL998951 319 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13598 ZERO CLIENT WYSE P20 20XOL998956 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13599 ZERO CLIENT WYSE P20 20XOL999062 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13600 ZERO CLIENT WYSE P20 20XOL998968 319 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13601 ZERO CLIENT WYSE P20 20XOL998986 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13602 ZERO CLIENT WYSE P20 20XOL998995 319 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13603 ZERO CLIENT WYSE P20 20XOL998002 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13604 ZERO CLIENT WYSE P20 20XOL998916 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13605 ZERO CLIENT WYSE P20 20XOL998921 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13606 ZERO CLIENT WYSE P20 20XOL998941 319 4/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13607 ZERO CLIENT WYSE P20 20XOL998950 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13608 ZERO CLIENT WYSE P20 20XOL998955 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13609 ZERO CLIENT WYSE P20 20XOL999601 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13610 ZERO CLIENT WYSE P20 20XOL998967 319 4/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13611 ZERO CLIENT WYSE P20 20XOL998984 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13612 ZERO CLIENT WYSE P20 20XOL998994 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13613 ZERO CLIENT WYSE P20 20XOL999001 319 4/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13614 ZERO CLIENT WYSE P20 20XOL999012 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13615 ZERO CLIENT WYSE P20 20XOL998920 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13616 ZERO CLIENT WYSE P20 20XOL998938 319 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13617 ZERO CLIENT WYSE P20 20XOL998949 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13618 ZERO CLIENT WYSE P20 20XOL998954 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13619 ZERO CLIENT WYSE P20 20XOL998979 319 7/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13620 ZERO CLIENT WYSE P20 20XOL998971 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13621 ZERO CLIENT WYSE P20 20XOL998983 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13622 ZERO CLIENT WYSE P20 20XOL999000 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13623 ZERO CLIENT WYSE P20 20XOL998999 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13624 ZERO CLIENT WYSE P20 20XOL999011 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13625 ZERO CLIENT WYSE P20 20XOL998924 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13626 ZERO CLIENT WYSE P20 20XOL998937 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13627 ZERO CLIENT WYSE P20 20XOL998948 319 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13628 ZERO CLIENT WYSE P20 20XOL998958 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13629 ZERO CLIENT WYSE P20 20X0L998970 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/25/2014 

PA13630 ZERO CLIENT WYSE P20 20XOL998982 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13631 ZERO CLIENT WYSE P20 20XOL998997 319 8/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13632 ZERO CLIENT WYSE P20 20XOL998998 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13633 ZERO CLIENT WYSE P20 20XOL999010 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13634 ZERO CLIENT WYSE P20 20XOL998923 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13635 ZERO CLIENT WYSE P20 20XOL998936 319 5/13/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13636 ZERO CLIENT WYSE P20 20XOL998947 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13637 ZERO CLIENT WYSE P20 20XOL998957 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13638 ZERO CLIENT WYSE P20 20XOL998963 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13639 ZERO CLIENT WYSE P20 20XOL998974 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13640 ZERO CLIENT WYSE P20 20XOL998985 319 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13641 ZERO CLIENT WYSE P20 20XOL998992 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13642 ZERO CLIENT WYSE P20 20XOL999007 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13643 ZERO CLIENT WYSE P20 20XOL998925 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13644 ZERO CLIENT WYSE P20 20XOL998930 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13645 ZERO CLIENT WYSE P20 20XOL998939 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13646 ZERO CLIENT WYSE P20 20XOL998945 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13647 ZERO CLIENT WYSE P20 20XOL998960 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13648 ZERO CLIENT WYSE P20 20XOL998964 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13649 ZERO CLIENT WYSE P20 20XOL998975 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13650 ZERO CLIENT WYSE P20 20XOL998988 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13651 ZERO CLIENT WYSE P20 20XOL998993 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13652 ZERO CLIENT WYSE P20 20XOL999008 319 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13653 ZERO CLIENT WYSE P20 20XOL998926 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13654 ZERO CLIENT WYSE P20 20XOL998931 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13655 ZERO CLIENT WYSE P20 20XOL998940 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13656 ZERO CLIENT WYSE P20 20XOL998946 319 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13657 ZERO CLIENT WYSE P20 20XOL998961 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13658 ZERO CLIENT WYSE P20 20XOL998965 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13659 ZERO CLIENT WYSE P20 20XOL998966 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13660 ZERO CLIENT WYSE P20 20XOL998989 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13661 ZERO CLIENT WYSE P20 20XOL999004 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13662 ZERO CLIENT WYSE P20 20XOL999009 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13663 ZERO CLIENT WYSE P20 20XOL998927 319 3/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13664 ZERO CLIENT WYSE P20 20XOL998932 319 3/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13665 ZERO CLIENT WYSE P20 20XOL998933 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13666 ZERO CLIENT WYSE P20 20XOL998952 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13667 ZERO CLIENT WYSE P20 20XOL998962 319 3/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13668 ZERO CLIENT WYSE P20 20XOL999060 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13669 ZERO CLIENT WYSE P20 20XOL998972 319 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13670 ZERO CLIENT WYSE P20 20XOL998976 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13671 ZERO CLIENT WYSE P20 20XOL998990 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13672 ZERO CLIENT WYSE P20 20XOL999005 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13673 ZERO CLIENT WYSE P20 20XOL998918 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13674 ZERO CLIENT WYSE P20 20XOL998928 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13675 ZERO CLIENT WYSE P20 20XOL998934 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13676 ZERO CLIENT WYSE P20 20XOL998943 319 8/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13677 ZERO CLIENT WYSE P20 20XOL998953 319 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13678 ZERO CLIENT WYSE P20 20XOL998980 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13679 ZERO CLIENT WYSE P20 20XOL998973 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13680 ZERO CLIENT WYSE P20 20XOL998981 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13681 ZERO CLIENT WYSE P20 20XOL998991 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13682 ZERO CLIENT WYSE P20 20XOL999006 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13683 ZERO CLIENT WYSE P20 20XOL998919 319 3/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13684 ZERO CLIENT WYSE P20 20XOL998929 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13685 ZERO CLIENT WYSE P20 20XOL998935 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13686 ZERO CLIENT WYSE P20 20XOL998944 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13687 ZERO CLIENT WYSE P20 20XOL998959 319 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13688 ZERO CLIENT WYSE P20 20XRL901339 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13689 ZERO CLIENT WYSE P20 20XRL901368 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13690 ZERO CLIENT WYSE P20 20XRL901830 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13691 ZERO CLIENT WYSE P20 20XRL901401 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13692 ZERO CLIENT WYSE P20 20XRL901452 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13693 ZERO CLIENT WYSE P20 20XRL901687 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13694 ZERO CLIENT WYSE P20 20XRL901448 319 6/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13695 ZERO CLIENT WYSE P20 20XRL901265 319 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13696 ZERO CLIENT WYSE P20 20XRL901497 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13697 ZERO CLIENT WYSE P20 20XRL901203 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13698 ZERO CLIENT WYSE P20 20XRL901338 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13699 ZERO CLIENT WYSE P20 20XRL901367 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13700 ZERO CLIENT WYSE P20 20XRL901831 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13701 ZERO CLIENT WYSE P20 20XRL901336 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13702 ZERO CLIENT WYSE P20 20XRL901453 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13703 ZERO CLIENT WYSE P20 20XRL901686 319 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13704 ZERO CLIENT WYSE P20 20XRL901447 319 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13705 ZERO CLIENT WYSE P20 20XRL901226 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13706 ZERO CLIENT WYSE P20 20XRL901498 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13707 ZERO CLIENT WYSE P20 20XRL901202 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13708 ZERO CLIENT WYSE P20 20XRL901342 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13709 ZERO CLIENT WYSE P20 20XRL901366 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13710 ZERO CLIENT WYSE P20 20XRL901828 319 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13711 ZERO CLIENT WYSE P20 20XRL901456 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13712 ZERO CLIENT WYSE P20 20XRL901451 319 3/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13713 ZERO CLIENT WYSE P20 20XRL901685 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13714 ZERO CLIENT WYSE P20 20XRL901446 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13715 ZERO CLIENT WYSE P20 20XRL901267 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13716 ZERO CLIENT WYSE P20 20XRL901499 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13717 ZERO CLIENT WYSE P20 20XRL901201 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13718 ZERO CLIENT WYSE P20 20XRL901341 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13719 ZERO CLIENT WYSE P20 20XRL901363 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13720 ZERO CLIENT WYSE P20 20XRL901826 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13721 ZERO CLIENT WYSE P20 20XRL901825 319 3/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13722 ZERO CLIENT WYSE P20 20XRL901455 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13723 ZERO CLIENT WYSE P20 20XRL901322 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13724 ZERO CLIENT WYSE P20 20XRL901684 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13725 ZERO CLIENT WYSE P20 20XRL901940 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13726 ZERO CLIENT WYSE P20 20XRL901387 319 3/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13727 ZERO CLIENT WYSE P20 20XRL901205 319 3/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13728 ZERO CLIENT WYSE P20 20XRL901340 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13729 ZERO CLIENT WYSE P20 20XRL901364 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13730 ZERO CLIENT WYSE P20 20XRL901829 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13731 ZERO CLIENT WYSE P20 20XRL901538 319 3/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13732 ZERO CLIENT WYSE P20 20XRL901454 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13733 ZERO CLIENT WYSE P20 20XRL901688 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13734 ZERO CLIENT WYSE P20 20XRL901683 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13735 ZERO CLIENT WYSE P20 20XRL901272 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13736 ZERO CLIENT WYSE P20 20XRL901386 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13737 ZERO CLIENT WYSE P20 20XRL901204 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13738 ZERO CLIENT WYSE P20 20XRL901169 319 3/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13739 ZERO CLIENT WYSE P20 20XRL901307 319 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13740 ZERO CLIENT WYSE P20 20XRL901407 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13741 ZERO CLIENT WYSE P20 20XRL901542 319 3/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13742 ZERO CLIENT WYSE P20 20XRL901402 319 6/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13743 ZERO CLIENT WYSE P20 20XRL901524 319 4/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13744 ZERO CLIENT WYSE P20 20XRL901411 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13745 ZERO CLIENT WYSE P20 20XRL901939 319 4/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13746 ZERO CLIENT WYSE P20 20XRL901392 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13747 ZERO CLIENT WYSE P20 20XRL901206 319 8/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13748 ZERO CLIENT WYSE P20 20XRL901928 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13749 ZERO CLIENT WYSE P20 20XRL901308 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13750 ZERO CLIENT WYSE P20 20XRL901406 319 5/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13751 ZERO CLIENT WYSE P20 20XRL901543 319 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13752 ZERO CLIENT WYSE P20 20XRL901403 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13753 ZERO CLIENT WYSE P20 20XRL901528 319 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13754 ZERO CLIENT WYSE P20 20XRL901410 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13755 ZERO CLIENT WYSE P20 20XRL901270 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13756 ZERO CLIENT WYSE P20 20XRL901937 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13757 ZERO CLIENT WYSE P20 20XRL901207 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13758 ZERO CLIENT WYSE P20 20XRL901175 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13759 ZERO CLIENT WYSE P20 20XRL901305 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13760 ZERO CLIENT WYSE P20 20XRL901405 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13761 ZERO CLIENT WYSE P20 20XRL901544 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13762 ZERO CLIENT WYSE P20 20XRL901404 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13763 ZERO CLIENT WYSE P20 20XRL901527 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13764 ZERO CLIENT WYSE P20 20XRL901409 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13765 ZERO CLIENT WYSE P20 20XRL901273 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13766 ZERO CLIENT WYSE P20 20XRL901942 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13767 ZERO CLIENT WYSE P20 20XRL901208 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13768 ZERO CLIENT WYSE P20 20XRL901927 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13769 ZERO CLIENT WYSE P20 20XRL901306 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13770 ZERO CLIENT WYSE P20 20XRL901417 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13771 ZERO CLIENT WYSE P20 20XRL901832 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13772 ZERO CLIENT WYSE P20 20XRL901334 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13773 ZERO CLIENT WYSE P20 20XRL901526 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13774 ZERO CLIENT WYSE P20 20XRL901412 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13775 ZERO CLIENT WYSE P20 20XRL901269 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13776 ZERO CLIENT WYSE P20 20XRL901943 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13777 ZERO CLIENT WYSE P20 20XRL901501 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13778 ZERO CLIENT WYSE P20 20XRL901176 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13779 ZERO CLIENT WYSE P20 20XRL901337 319 4/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 
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PA13780 ZERO CLIENT WYSE P20 20XRL901424 319 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13781 ZERO CLIENT WYSE P20 20XRL901827 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13782 ZERO CLIENT WYSE P20 20XRL901335 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13783 ZERO CLIENT WYSE P20 20XRL901525 319 3/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13784 ZERO CLIENT WYSE P20 20XRL901376 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13785 ZERO CLIENT WYSE P20 20XRL901445 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13786 ZERO CLIENT WYSE P20 20XRL901944 319 3/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13787 ZERO CLIENT WYSE P20 20XRL901500 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/12/2014 

PA13788 
COPIER, 
COLOR 

GRAPHICS 
CANON 8580CDW PFX19908 494.95 3/28/2014 

PTR:PRINTPLOTCO
PYSCAN 

3/12/2014 

PA13791 CPU DELL OPTIPLEX 960 DGM0WK1 1109.89 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2014 

PA13792 CPU DELL OPTIPLEX 960 BGM0WK11 1109.89 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2014 
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PA13793 CPU DELL OPTIPLEX 960 4HM0WK1 1109.89 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2014 

PA13794 CPU DELL OPTIPLEX 960 9GM0WK1 1109.89 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2014 

PA13795 CPU DELL OPTIPLEX 960 1HM0WK1 1109.89 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2014 

PA13796 CPU DELL OPTIPLEX 960 2HM0WK1 1109.89 3/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/28/2014 

PA13797 CPU DELL OPTIPLEX 960 1L501L1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13798 CPU DELL OPTIPLEX 960 1F501L1 1243 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13799 CPU DELL OPTIPLEX 960 JHWZPK1 1243 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13800 CPU DELL OPTIPLEX 960 3LPQVK1 1243 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13801 CPU DELL OPTIPLEX 960 C2RNQJ1 1243 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13802 CPU DELL OPTIPLEX 960 6CNX0L1 1243 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13803 CPU DELL OPTIPLEX 960 3L501L1 1243 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 
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PA13804 CPU DELL OPTIPLEX 960 C2DCKK1 1243 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13805 CPU DELL OPTIPLEX 960 53KBJK1 1243 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13806 CPU DELL OPTIPLEX 960 C1BRVK1 1243 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13807 CPU DELL OPTIPLEX 960 JJLMLJ1 1243 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13808 CPU DELL OPTIPLEX 960 G6JXLL1 1243 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13809 CPU DELL OPTIPLEX 960 B54XLL1 1243 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13810 CPU DELL OPTIPLEX 960 GGWZ9K1 1243 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13811 CPU DELL OPTIPLEX 960 91F0GK1 1243 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13812 CPU DELL OPTIPLEX 960 33L48J1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13813 CPU DELL OPTIPLEX 960 HWZQVK1 1243 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13814 CPU DELL OPTIPLEX 960 9K2JQL1 1243 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 
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PA13815 CPU DELL OPTIPLEX 960 B2RNQJ1 1243 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13816 CPU DELL OPTIPLEX 960 7M501L1 1243 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13817 CPU DELL OPTIPLEX 960 GLPQVK1 1243 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13818 CPU DELL OPTIPLEX 960 3WS3JK1 1243 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13819 CPU DELL OPTIPLEX 960 BLPQVK1 1243 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13820 CPU DELL OPTIPLEX 960 941XFK1 1243 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13821 CPU DELL OPTIPLEX 960 1NMQVK1 1243 7/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13822 CPU DELL OPTIPLEX 960 HYJ21L1 1243 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13823 CPU DELL OPTIPLEX 960 9JYJQL1 1243 8/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13824 CPU DELL OPTIPLEX 960 6BURVK1 1243 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13825 CPU DELL OPTIPLEX 960 C5JX0L1 1243 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 
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PA13826 CPU DELL OPTIPLEX 960 92NWFK1 1243 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13827 CPU DELL OPTIPLEX 960 4WFXLL1 1243 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13828 CPU DELL OPTIPLEX 960 42KBJK1 1243 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13829 CPU DELL OPTIPLEX 960 51ZXLL1 1243 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13830 CPU DELL OPTIPLEX 960 2WTRVK1 1243 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13831 CPU DELL OPTIPLEX 960 49ZBJK1 1243 3/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13832 CPU DELL OPTIPLEX 960 25G11L1 1243 6/3/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/31/2014 

PA13833 SERVER DELL 
POWEREDGE 

M620 
8GN5J02 8899 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/2/2014 

PA13834 SERVER DELL 
POWEREDGE 

M620 
8GN7J02 8899 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/2/2014 

PA13835 SERVER DELL 
POWEREDGE 

M620 
8GP4J02 8899 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/2/2014 

PA13836 SERVER DELL 
POWEREDGE 

M620 
8GN9J02 8899 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/2/2014 
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PA13837 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1806R0NE 3899 4/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/2/2014 

PA13838 
NETWORK 

SWITCH 
CISCO CATALYST 3750 FDO1806R0MZ 3899 4/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/2/2014 

PA13840 ZERO CLIENT WYSE P20 20XRL901981 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13841 ZERO CLIENT WYSE P20 20XRL901218 319 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13842 ZERO CLIENT WYSE P20 20XRL901190 319 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13843 ZERO CLIENT WYSE P20 20XRL901050 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13844 ZERO CLIENT WYSE P20 20XRL901605 319 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13845 ZERO CLIENT WYSE P20 20XRL901800 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13846 ZERO CLIENT WYSE P20 20XRL901159 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13847 ZERO CLIENT WYSE P20 20XRL901231 319 5/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13848 ZERO CLIENT WYSE P20 20XRL901560 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13849 ZERO CLIENT WYSE P20 20XRL901982 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13850 ZERO CLIENT WYSE P20 20XRL901071 319 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13851 ZERO CLIENT WYSE P20 20XRL901189 319 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13852 ZERO CLIENT WYSE P20 20XRL901816 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13853 ZERO CLIENT WYSE P20 20XRL901604 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13854 ZERO CLIENT WYSE P20 20XRL901799 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13855 ZERO CLIENT WYSE P20 20XRL901435 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13856 ZERO CLIENT WYSE P20 20XRL901032 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13857 ZERO CLIENT WYSE P20 20XRL901711 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13858 ZERO CLIENT WYSE P20 20XRL901553 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13859 ZERO CLIENT WYSE P20 20XRL901223 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13860 ZERO CLIENT WYSE P20 20XRL901072 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13861 ZERO CLIENT WYSE P20 20XRL901967 319 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13862 ZERO CLIENT WYSE P20 20XRL901963 319 4/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13863 ZERO CLIENT WYSE P20 20XRL901601 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13864 ZERO CLIENT WYSE P20 20XRL901665 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13865 ZERO CLIENT WYSE P20 20XRL901232 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13866 ZERO CLIENT WYSE P20 20XRL901979 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13867 ZERO CLIENT WYSE P20 20XRL901070 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13868 ZERO CLIENT WYSE P20 20XRL901191 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13869 ZERO CLIENT WYSE P20 20XRL901994 319 4/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13870 ZERO CLIENT WYSE P20 20XRL901607 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13871 ZERO CLIENT WYSE P20 20XRL901545 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13872 ZERO CLIENT WYSE P20 20XRL901957 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13873 ZERO CLIENT WYSE P20 20XRL901954 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13874 ZERO CLIENT WYSE P20 20XRL901887 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13875 ZERO CLIENT WYSE P20 20XRL901556 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13876 ZERO CLIENT WYSE P20 20XRL901978 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13877 ZERO CLIENT WYSE P20 20XRL901220 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13878 ZERO CLIENT WYSE P20 20XRL901192 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13879 ZERO CLIENT WYSE P20 20XRL901993 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13880 ZERO CLIENT WYSE P20 20XRL901608 319 4/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13881 ZERO CLIENT WYSE P20 20XRL901546 319 8/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13882 ZERO CLIENT WYSE P20 20XRL901958 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13883 ZERO CLIENT WYSE P20 20XRL901955 319 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13884 ZERO CLIENT WYSE P20 20XRL901082 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13885 ZERO CLIENT WYSE P20 20XRL901555 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13886 ZERO CLIENT WYSE P20 20XRL901977 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13887 ZERO CLIENT WYSE P20 20XRL901219 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13888 ZERO CLIENT WYSE P20 20XRL901067 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13889 ZERO CLIENT WYSE P20 20XRL901815 319 6/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13890 ZERO CLIENT WYSE P20 20XRL901550 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13891 ZERO CLIENT WYSE P20 20XRL901547 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13892 ZERO CLIENT WYSE P20 20XRL901959 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13893 ZERO CLIENT WYSE P20 20XRL901956 319 4/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13894 ZERO CLIENT WYSE P20 20XRL901054 319 4/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13895 SCANNER FUJITSU FI-6670 AAAD00525 4251.75 4/4/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/4/2014 

PA13896 SCANNER FUJITSU FI-6670 AAAD00526 4251.75 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/4/2014 

PA13897 ZERO CLIENT WYSE P20 20XRL901083 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13898 ZERO CLIENT WYSE P20 20XRL901708 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13899 ZERO CLIENT WYSE P20 20XRL901984 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13900 ZERO CLIENT WYSE P20 20XRL901222 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13901 ZERO CLIENT WYSE P20 20XRL901069 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13902 ZERO CLIENT WYSE P20 20XRL901965 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13903 ZERO CLIENT WYSE P20 20XRL901606 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 
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PA13904 ZERO CLIENT WYSE P20 20XRL901548 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13905 ZERO CLIENT WYSE P20 20XRL901740 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13906 ZERO CLIENT WYSE P20 20XRL901742 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13907 ZERO CLIENT WYSE P20 20XRL901709 319 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13908 ZERO CLIENT WYSE P20 20XRL901710 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13909 ZERO CLIENT WYSE P20 20XRL901983 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13910 ZERO CLIENT WYSE P20 20XRL901980 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13911 ZERO CLIENT WYSE P20 20XRL901221 319 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13912 ZERO CLIENT WYSE P20 20XRL901966 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13913 ZERO CLIENT WYSE P20 20XRL901964 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13914 ZERO CLIENT WYSE P20 20XRL901549 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 
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PA13915 ZERO CLIENT WYSE P20 20XRL901743 319 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13916 ZERO CLIENT WYSE P20 20XRL901741 319 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13917 ZERO CLIENT WYSE P20 20XRL901573 319 6/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13918 ZERO CLIENT WYSE P20 20XRL901372 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13919 ZERO CLIENT WYSE P20 20XRL901901 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13920 ZERO CLIENT WYSE P20 20XRL901374 319 4/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13921 ZERO CLIENT WYSE P20 20XRL901682 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13922 ZERO CLIENT WYSE P20 20XRL901343 319 5/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13923 ZERO CLIENT WYSE P20 20XRL901522 319 6/26/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13924 ZERO CLIENT WYSE P20 20XRL901422 319 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13925 ZERO CLIENT WYSE P20 20XRL901276 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 
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PA13926 ZERO CLIENT WYSE P20 20XRL901271 319 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13927 ZERO CLIENT WYSE P20 20XRL901574 319 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13928 ZERO CLIENT WYSE P20 20XRL901369 319 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13929 ZERO CLIENT WYSE P20 20XRL901085 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13930 ZERO CLIENT WYSE P20 20XRL901707 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13931 ZERO CLIENT WYSE P20 20XRL901051 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13932 ZERO CLIENT WYSE P20 20XRL901224 319 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13933 ZERO CLIENT WYSE P20 20XRL901065 319 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13934 ZERO CLIENT WYSE P20 20XRL901962 319 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13935 ZERO CLIENT WYSE P20 20XRL901995 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13936 ZERO CLIENT WYSE P20 20XRL901774 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13937 ZERO CLIENT WYSE P20 20XRL901668 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13938 ZERO CLIENT WYSE P20 20XRL901953 319 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13939 ZERO CLIENT WYSE P20 20XRL901084 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13940 ZERO CLIENT WYSE P20 20XRL901706 319 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13941 ZERO CLIENT WYSE P20 20XRL901554 319 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13942 ZERO CLIENT WYSE P20 20XRL901217 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13943 ZERO CLIENT WYSE P20 20XRL901066 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13944 ZERO CLIENT WYSE P20 20XRL901961 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13945 ZERO CLIENT WYSE P20 20XRL901996 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13946 ZERO CLIENT WYSE P20 20XRL901669 319 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13947 ZERO CLIENT WYSE P20 20XRL901738 319 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13948 ZERO CLIENT WYSE P20 20XRL901920 319 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13949 ZERO CLIENT WYSE P20 20XRL901373 319 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13950 ZERO CLIENT WYSE P20 20XRL901512 319 7/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13951 ZERO CLIENT WYSE P20 20XRL901900 319 7/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13952 ZERO CLIENT WYSE P20 20XRL901172 319 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13953 ZERO CLIENT WYSE P20 20XRL901365 319 6/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13954 ZERO CLIENT WYSE P20 20XRL901420 319 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13955 ZERO CLIENT WYSE P20 20XRL901537 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13956 ZERO CLIENT WYSE P20 20XRL901327 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13957 ZERO CLIENT WYSE P20 20XRL901413 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13958 ZERO CLIENT WYSE P20 20XRL901173 319 4/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 
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PA13959 ZERO CLIENT WYSE P20 20XRL901171 319 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13960 ZERO CLIENT WYSE P20 20XRL901509 319 7/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13961 ZERO CLIENT WYSE P20 20XRL901505 319 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13962 ZERO CLIENT WYSE P20 20XRL901292 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13963 ZERO CLIENT WYSE P20 20XRL901389 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/3/2014 

PA13964 PRINTER ZEBRA ZT230 52J134800563 942.99 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/14/2014 

PA13965 CPU DELL 
PRECISION 

T1700 
6LB5K02 994 6/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/25/2014 

PA13966 CPU DELL 
PRECISION 

T1700 
6LB8K02 994 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/25/2014 

PA13967 CPU DELL 
PRECISION 

T1700 
6LC4K02 994 6/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/25/2014 

PA13968 CPU DELL 
PRECISION 

T1700 
6LB6K02 994 6/5/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/25/2014 

PA13969 CPU DELL 
PRECISION 

T1700 
6LB7K02 994 6/11/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/25/2014 
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PA13970 ZERO CLIENT WYSE P20 20XRL901330 319 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13971 ZERO CLIENT WYSE P20 20XRL901419 319 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13972 ZERO CLIENT WYSE P20 20XRL901328 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13973 ZERO CLIENT WYSE P20 20XRL901321 319 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13974 ZERO CLIENT WYSE P20 20XRL901174 319 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13975 ZERO CLIENT WYSE P20 20XRL901170 319 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13976 ZERO CLIENT WYSE P20 20XRL901408 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13977 ZERO CLIENT WYSE P20 20XRL901523 319 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13978 ZERO CLIENT WYSE P20 20XRL901333 319 8/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13979 ZERO CLIENT WYSE P20 20XRL901388 319 8/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA13980 ZERO CLIENT WYSE P20 20XRL901508 319 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 
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PA13981 ZERO CLIENT WYSE P20 20XRL901309 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13982 ZERO CLIENT WYSE P20 20XRL901415 319 4/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13983 ZERO CLIENT WYSE P20 20XRL901507 319 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13984 ZERO CLIENT WYSE P20 20XRL901370 319 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13985 ZERO CLIENT WYSE P20 20XRL901575 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13986 ZERO CLIENT WYSE P20 20XRL901277 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13987 ZERO CLIENT WYSE P20 20XRL901423 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13988 ZERO CLIENT WYSE P20 20XRL901536 319 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13989 ZERO CLIENT WYSE P20 20XRL901521 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13990 ZERO CLIENT WYSE P20 20XRL901329 319 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13991 ZERO CLIENT WYSE P20 20XRL901310 319 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 



  

308 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA13992 ZERO CLIENT WYSE P20 20XRL901416 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13993 ZERO CLIENT WYSE P20 20XRL901332 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13994 ZERO CLIENT WYSE P20 20XRL901414 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13995 ZERO CLIENT WYSE P20 20XRL901331 319 7/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13996 ZERO CLIENT WYSE P20 20XRL901941 319 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13997 ZERO CLIENT WYSE P20 20XRL901278 319 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13998 ZERO CLIENT WYSE P20 20XRL901576 319 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA13999 ZERO CLIENT WYSE P20 20XRL901442 319 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14000 ZERO CLIENT WYSE P20 20XRL901903 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14032 ZERO CLIENT WYSE P20 20XRL901938 319 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14033 ZERO CLIENT WYSE P20 20XRL901897 319 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 
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PA14034 ZERO CLIENT WYSE P20 20XRL901361 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14035 ZERO CLIENT WYSE P20 20XRL901539 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14036 ZERO CLIENT WYSE P20 20XRL901441 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14037 ZERO CLIENT WYSE P20 20XRL901510 319 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14038 ZERO CLIENT WYSE P20 20XRL901904 319 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14039 ZERO CLIENT WYSE P20 20XRL901275 319 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14040 ZERO CLIENT WYSE P20 20XRL901391 319 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14041 ZERO CLIENT WYSE P20 20XRL901325 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14042 ZERO CLIENT WYSE P20 20XRL901450 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14043 ZERO CLIENT WYSE P20 20XRL901362 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14044 ZERO CLIENT WYSE P20 20XRL901898 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 



  

310 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA14045 ZERO CLIENT WYSE P20 20XRL901899 319 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14046 ZERO CLIENT WYSE P20 20XRL901371 319 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14047 ZERO CLIENT WYSE P20 20XRL901511 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14048 ZERO CLIENT WYSE P20 20XRL901390 319 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14049 ZERO CLIENT WYSE P20 20XRL901274 319 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14050 ZERO CLIENT WYSE P20 20XRL901326 319 6/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14051 ZERO CLIENT WYSE P20 20XRL901344 319 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14052 ZERO CLIENT WYSE P20 20XRL901421 319 4/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14053 ZERO CLIENT WYSE P20 20XRL901311 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14054 ZERO CLIENT WYSE P20 20XRL901681 319 5/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14055 ZERO CLIENT WYSE P20 20XRL901541 319 5/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 
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PA14056 ZERO CLIENT WYSE P20 20XRL901418 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14057 ZERO CLIENT WYSE P20 20XRL901324 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14058 ZERO CLIENT WYSE P20 20XRL901289 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14059 ZERO CLIENT WYSE P20 20XRL901279 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14060 ZERO CLIENT WYSE P20 20XRL901569 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14061 ZERO CLIENT WYSE P20 20XRL901443 319 5/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14062 ZERO CLIENT WYSE P20 20XRL901902 319 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14063 ZERO CLIENT WYSE P20 20XRL901312 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14064 ZERO CLIENT WYSE P20 20XRL901375 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14065 ZERO CLIENT WYSE P20 20XRL901540 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14066 ZERO CLIENT WYSE P20 20XRL901449 319 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 
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PA14067 ZERO CLIENT WYSE P20 20XRL901323 319 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14068 ZERO CLIENT WYSE P20 20XRL901268 319 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14069 ZERO CLIENT WYSE P20 20XRL901280 319 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/16/2014 

PA14070 CPU DELL OPTIPLEX 960 9GWZ9K1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14071 CPU DELL OPTIPLEX 960 3DNX0L1 1243 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14072 CPU DELL OPTIPLEX 960 91RXFK1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14073 CPU DELL OPTIPLEX 960 19501L1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14074 CPU DELL OPTIPLEX 960 9K7KQL1 1243 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14075 CPU DELL OPTIPLEX 960 5BRX0L1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14076 CPU DELL OPTIPLEX 960 9N501L1 1243 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14077 CPU DELL OPTIPLEX 960 32KBJK1 1243 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 
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PA14078 CPU DELL OPTIPLEX 960 6WTRVK1 1243 4/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14079 CPU DELL OPTIPLEX 960 89501L1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14080 CPU DELL OPTIPLEX 960 9KHLQL1 1243 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14081 CPU DELL OPTIPLEX 960 2N501L1 1243 7/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14082 CPU DELL OPTIPLEX 960 82KBJK1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14083 CPU DELL OPTIPLEX 960 91G0GK1 1243 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14084 CPU DELL OPTIPLEX 960 9KGJQL1 1243 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14085 CPU DELL OPTIPLEX 960 9K0JQL1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14086 CPU DELL OPTIPLEX 960 J3KBJK1 1243 8/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14087 CPU DELL OPTIPLEX 960 DMMQVK1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14088 CPU DELL OPTIPLEX 960 H473WJ1 1243 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 
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PA14089 CPU DELL OPTIPLEX 960 8PY2WJ1 1243 7/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14090 CPU DELL OPTIPLEX 960 4N501L1 1243 7/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/17/2014 

PA14091 ZERO CLIENT WYSE P20 200RK707219 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14092 ZERO CLIENT WYSE P20 200RK702564 392.86 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14093 ZERO CLIENT WYSE P20 200RK707178 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14094 ZERO CLIENT WYSE P20 200RK702563 392.86 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14095 ZERO CLIENT WYSE P20 200RK702716 392.86 6/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14096 ZERO CLIENT WYSE P20 200RK707301 392.86 7/24/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14097 ZERO CLIENT WYSE P20 200RK702680 392.86 6/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14098 CPU DELL OPTIPLEX 960 4DNX0L1 1243 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14099 CPU DELL OPTIPLEX 960 JWJ21L1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 
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PA14100 CPU DELL OPTIPLEX 960 93MZFK1 1243 8/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14101 CPU DELL OPTIPLEX 960 91VXFX1 1243 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14102 CPU DELL OPTIPLEX 960 91CZFK1 1243 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14103 CPU DELL OPTIPLEX 960 92HQVK1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14104 CPU DELL OPTIPLEX 960 JWZQVK1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14105 CPU DELL OPTIPLEX 960 91TZFK1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14106 CPU DELL OPTIPLEX 960 FMYZWJ1 1243 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14107 CPU DELL OPTIPLEX 960 4LPQVK1 1243 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14108 CPU DELL OPTIPLEX 960 F1BRVK1 1243 4/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14109 CPU DELL OPTIPLEX 960 56RXOL1 1243 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14110 CPU DELL OPTIPLEX 960 92DOGK1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 
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PA14111 CPU DELL OPTIPLEX 960 JYJ21L1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14112 CPU DELL OPTIPLEX 960 BPY2WJ1 1243 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14113 CPU DELL OPTIPLEX 960 BO5T9P1 1243 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14114 CPU DELL OPTIPLEX 960 7YLKNNI 1243 8/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14115 CPU DELL OPTIPLEX 960 7YKMNN1 1243 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

4/23/2014 

PA14116 ZERO CLIENT WYSE P20 200RK707323 392.86 8/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14117 ZERO CLIENT WYSE P20 200RK707280 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14118 ZERO CLIENT WYSE P20 200RK707025 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14119 ZERO CLIENT WYSE P20 200RK805040 392.86 7/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14120 ZERO CLIENT WYSE P20 200RK702373 392.86 8/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14121 ZERO CLIENT WYSE P20 200RK707173 392.86 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 
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PA14122 ZERO CLIENT WYSE P20 200RK702154 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14124 ZERO CLIENT WYSE P20 200RK702694 392.86 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14125 ZERO CLIENT WYSE P20 200RK707177 392.86 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14126 ZERO CLIENT WYSE P20 200RK703000 392.86 6/16/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14127 ZERO CLIENT WYSE P20 200RK707330 392.86 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14128 ZERO CLIENT WYSE P20 200RK707482 392.86 8/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14129 ZERO CLIENT WYSE P20 200RK706983 392.86 7/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14130 ZERO CLIENT WYSE P20 200RK702993 392.86 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14131 ZERO CLIENT WYSE P20 200RK706840 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14132 ZERO CLIENT WYSE P20 200RK707282 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA14133 ZERO CLIENT WYSE P20 200RK706988 392.86 6/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 
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PA15001 ZERO CLIENT WYSE P20 200RK702156 392.86 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15002 ZERO CLIENT WYSE P20 200RK702998 392.86 7/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15003 ZERO CLIENT WYSE P20 200RK707218 392.86 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15004 ZERO CLIENT WYSE P20 200RK707403 392.86 5/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15005 ZERO CLIENT WYSE P20 200RK707281 392.86 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15006 ZERO CLIENT WYSE P20 200RK707453 392.86 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15007 ZERO CLIENT WYSE P20 200RK707279 392.86 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15008 
NETWORK 
SECURITY 

APPLIANCE 
NETOPTICS 

LA-2408 LINK 
AGGREGATOR 

243145 1000 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

6/5/2014 

PA15009 ZERO CLIENT WYSE P20 200RK702644 392.86 6/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15010 ZERO CLIENT WYSE P20 200RK707120 392.86 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15011 ZERO CLIENT WYSE P20 200RK702562 392.86 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 
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PA15012 ZERO CLIENT WYSE P20 200RK702693 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15013 ZERO CLIENT WYSE P20 200RK707325 392.86 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15014 ZERO CLIENT WYSE P20 200RK706986 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15015 ZERO CLIENT WYSE P20 200RK707277 392.86 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15016 ZERO CLIENT WYSE P20 200RK702695 392.86 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15017 ZERO CLIENT WYSE P20 200RK702689 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15018 ZERO CLIENT WYSE P20 200RK706843 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15019 ZERO CLIENT WYSE P20 200RK707244 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15020 ZERO CLIENT WYSE P20 200RK707460 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15021 ZERO CLIENT WYSE P20 200RK702160 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15022 ZERO CLIENT WYSE P20 200RK706991 392.86 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 
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PA15023 ZERO CLIENT WYSE P20 200RK706994 392.86 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15024 ZERO CLIENT WYSE P20 200RK707304 392.86 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15025 ZERO CLIENT WYSE P20 200RK707308 392.86 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15026 ZERO CLIENT WYSE P20 200RK706827 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15027 ZERO CLIENT WYSE P20 200RK707121 392.86 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15028 ZERO CLIENT WYSE P20 200RK707406 392.86 5/5/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15029 ZERO CLIENT WYSE P20 200RK707319 392.86 6/30/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15030 ZERO CLIENT WYSE P20 200RK702056 392.86 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15031 ZERO CLIENT WYSE P20 200RK702696 392.86 5/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15032 ZERO CLIENT WYSE P20 200RK707442 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15033 ZERO CLIENT WYSE P20 200RK707214 392.86 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 
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PA15034 ZERO CLIENT WYSE P20 200RK707479 392.86 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15035 ZERO CLIENT WYSE P20 200RK707307 392.86 5/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15036 ZERO CLIENT WYSE P20 200RK707412 392.86 7/23/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/5/2014 

PA15037 SCANNER 
HEWLETT 
PACKARD 

5000 S2 CN3BFA706J 642 6/10/2014 
COMMUNICATION 

SYSTEMS 
6/10/2014 

PA15038 SCANNER 
HEWLETT 
PACKARD 

5000 S2 CN3BFA7055 642 6/10/2014 
COMMUNICATION 

SYSTEMS 
6/10/2014 

PA15047 ZERO CLIENT WYSE P20 200RK707326 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15048 ZERO CLIENT WYSE P20 200RK707217 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15049 ZERO CLIENT WYSE P20 200RK707221 392.86 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15050 ZERO CLIENT WYSE P20 200RK707175 392.86 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15051 ZERO CLIENT WYSE P20 200RK707485 392.86 7/31/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15052 ZERO CLIENT WYSE P20 200RK702646 392.86 7/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 
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PA15053 ZERO CLIENT WYSE P20 200RK707332 392.86 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15054 ZERO CLIENT WYSE P20 200RK707439 392.86 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15055 ZERO CLIENT WYSE P20 200RK702157 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15056 ZERO CLIENT WYSE P20 200RK702994 392.86 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15057 ZERO CLIENT WYSE P20 200RK702677 392.86 8/22/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15058 ZERO CLIENT WYSE P20 200RK706995 392.86 7/11/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15059 ZERO CLIENT WYSE P20 200RK707454 392.86 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15060 ZERO CLIENT WYSE P20 200RK702153 392.86 5/12/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15061 ZERO CLIENT WYSE P20 200RK707407 392.86 8/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15062 ZERO CLIENT WYSE P20 200RK702679 392.86 6/2/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15063 ZERO CLIENT WYSE P20 200RK706839 392.86 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 
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PA15064 ZERO CLIENT WYSE P20 200RK707227 392.86 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15065 ZERO CLIENT WYSE P20 200RK707329 392.86 6/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15066 ZERO CLIENT WYSE P20 200RK707327 392.86 8/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15071 ZERO CLIENT WYSE P20 200RK702645 392.36 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15072 ZERO CLIENT WYSE P20 200RK702159 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15073 ZERO CLIENT WYSE P20 200RK707215 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15074 ZERO CLIENT WYSE P20 200RK707409 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15075 ZERO CLIENT WYSE P20 200RK706989 392.36 5/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15076 ZERO CLIENT WYSE P20 200RK707318 392.36 8/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15077 ZERO CLIENT WYSE P20 200RK706981 392.36 8/18/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15078 ZERO CLIENT WYSE P20 200RK706985 392.36 7/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 
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PA15079 ZERO CLIENT WYSE P20 200RK702372 392.36 7/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15080 ZERO CLIENT WYSE P20 200RK702982 392.36 5/20/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15081 ZERO CLIENT WYSE P20 200RK702565 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15082 ZERO CLIENT WYSE P20 200RK707027 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15083 ZERO CLIENT WYSE P20 200RK706996 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15084 ZERO CLIENT WYSE P20 200RK707119 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15085 ZERO CLIENT WYSE P20 200RK707213 392.36 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15086 ZERO CLIENT WYSE P20 200RK702158 392.36 7/17/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15087 ZERO CLIENT WYSE P20 200RK608810 392.36 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15088 ZERO CLIENT WYSE P20 200RK707224 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15089 ZERO CLIENT WYSE P20 200RK707158 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 



  

325 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA15090 ZERO CLIENT WYSE P20 200RK707458 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15091 ZERO CLIENT WYSE P20 200RK707179 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15092 ZERO CLIENT WYSE P20 200RK706992 392.36 8/1/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15093 ZERO CLIENT WYSE P20 200RK707401 392.36 8/8/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15094 ZERO CLIENT WYSE P20 200RK707216 392.36 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15095 ZERO CLIENT WYSE P20 200RK707124 392.36 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15096 ZERO CLIENT WYSE P20 200RK702999 392.36 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15097 ZERO CLIENT WYSE P20 200RK608222 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15098 ZERO CLIENT WYSE P20 200RK707400 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15099 ZERO CLIENT WYSE P20 200RK706990 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15100 ZERO CLIENT WYSE P20 200RK702995 392.36 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 
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PA15101 ZERO CLIENT WYSE P20 200RK707118 392.36 8/6/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15102 ZERO CLIENT WYSE P20 200RK707457 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15103 ZERO CLIENT WYSE P20 200RK702690 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15104 ZERO CLIENT WYSE P20 200RK707399 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15105 ZERO CLIENT WYSE P20 200RK702691 392.86 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15106 ZERO CLIENT WYSE P20 200RK707305 392.86 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15107 ZERO CLIENT WYSE P20 200RK707404 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15108 ZERO CLIENT WYSE P20 200RK702692 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15109 ZERO CLIENT WYSE P20 200RK702979 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15110 ZERO CLIENT WYSE P20 200RK707437 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15111 ZERO CLIENT WYSE P20 200RK707238 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 



  

327 
 

Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA15112 ZERO CLIENT WYSE P20 200RK707302 392.86 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15113 ZERO CLIENT WYSE P20 200RK707237 392.86 8/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15114 ZERO CLIENT WYSE P20 200RK707278 392.86 5/29/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15115 ZERO CLIENT WYSE P20 200RK707226 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15116 ZERO CLIENT WYSE P20 200RK702676 392.86 8/15/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15117 ZERO CLIENT WYSE P20 200RK706993 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15118 ZERO CLIENT WYSE P20 200RK706786 392.86 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15119 ZERO CLIENT WYSE P20 200RK707099 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15120 ZERO CLIENT WYSE P20 200RK706841 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15121 ZERO CLIENT WYSE P20 200RK707228 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15122 ZERO CLIENT WYSE P20 200RK707440 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 
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PA15123 ZERO CLIENT WYSE P20 200RK707455 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15124 ZERO CLIENT WYSE P20 200RK706984 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15125 ZERO CLIENT WYSE P20 200RK707317 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15126 ZERO CLIENT WYSE P20 200RK707306 392.86 7/21/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15127 ZERO CLIENT WYSE P20 200RK707408 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15128 ZERO CLIENT WYSE P20 200RK707123 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15129 ZERO CLIENT WYSE P20 200RK707283 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15130 ZERO CLIENT WYSE P20 200RK707284 392.86 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15131 ZERO CLIENT WYSE P20 200RK706837 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15132 ZERO CLIENT WYSE P20 200RK702561 392.86 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15133 ZERO CLIENT WYSE P20 200RK706785 392.86 8/19/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 
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Identifier 
Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA15134 ZERO CLIENT WYSE P20 200RK707459 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15135 ZERO CLIENT WYSE P20 200RK707122 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15136 ZERO CLIENT WYSE P20 200RK707320 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15137 ZERO CLIENT WYSE P20 200RK707223 392.86 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/6/2014 

PA15138 ZERO CLIENT WYSE P20 200RK706982 392.36 7/10/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15139 ZERO CLIENT WYSE P20 200RK706758 392.36 5/27/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15140 ZERO CLIENT WYSE P20 200RK707117 392.36 6/25/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15141 ZERO CLIENT WYSE P20 200RK707028 392.36 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15142 ZERO CLIENT WYSE P20 200RK707176 392.36 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15143 ZERO CLIENT WYSE P20 200RK707303 392.36 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15144 ZERO CLIENT WYSE P20 200RK702374 392.36 7/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 
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Official 
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Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA15145 ZERO CLIENT WYSE P20 200RK707225 392.36 5/7/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15146 ZERO CLIENT WYSE P20 200RK707443 392.36 5/14/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/7/2014 

PA15147 STORAGE DELL 
POWERVAULT 

TL2000 
1G6NN02 8999 6/2/2014 

INFORMATION 
TECHNOLOGY 
EQUIPMENT 

5/15/2014 

PA15183 
IT 

EQUIPMENT 
CISCO 

AIR-LAP1142N-
A-K9 

FTX1609E1QM 541.31 8/27/2014 
COMMUNICATION 

SYSTEMS 
8/27/2014 

PA15184 
IT 

EQUIPMENT 
CISCO 

AIR-LAP1142N-
A-K9 

FTX1609E1QV 541.31 8/27/2014 
COMMUNICATION 

SYSTEMS 
8/27/2014 

PA15185 
IT 

EQUIPMENT 
CISCO 

AIR-LAP1142N-
A-K9 

FTX1609E1QN 541.31 8/27/2014 
COMMUNICATION 

SYSTEMS 
8/27/2014 

PA15186 
IT 

EQUIPMENT 
CISCO 

AIR-LAP1142N-
A-K9 

FTX1609E1QU 541.31 8/27/2014 
COMMUNICATION 

SYSTEMS 
8/27/2014 

PA15187 
IT 

EQUIPMENT 
CISCO 

AIR-LAP1142N-
A-K9 

FTX1609E1QS 541.31 8/27/2014 
COMMUNICATION 

SYSTEMS 
8/27/2014 

PA15188 
IT 

EQUIPMENT 
CISCO 

AIR-LAP1142N-
A-K9 

FTX1609E1QT 541.31 8/27/2014 
COMMUNICATION 

SYSTEMS 
8/27/2014 

PA15189 
COMMUNIC

ATIONS 
EQUIPMENT 

CISCO 2940 FOC1138W0QJ 119 8/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

8/28/2014 

PA02384 CPU DELL LATITUDE D600 3G3DN51 1500 12/19/2012 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

11/1/2006 

PA02596 PRINTER 
HEWLETT 
PACKARD 

OFFICE JET 
7210 

2M6FA02BPL5M04-
01 

300 5/28/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

10/1/2007 
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Official 

Name 
Manufacturer Model Serial Number Asset Value 

Effective 

Date 
Asset Type 

Acquisition 

Date 

PA03247 CPU DELL OPTIPLEX 755 6S3JLJ1 822 7/9/2014 
INFORMATION 
TECHNOLOGY 
EQUIPMENT 

3/30/2009 

PA08597 COPIER CANON IR-ADV C5051 GQM13363 1000 6/23/2014 
PTR:PRINTPLOTCO

PYSCAN 
6/23/2014 
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SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

PORTSMOUTH LIST OF DELIVERABLES 

 

The table below, Summary of Contract Deliverables, summarizes the specific products the Contractor shall submit to the DOE, the type of action DOE 

will perform, and the date/timeframe that the Contractor shall submit the product. 

 

Deliverables are considered task order endpoints, work scope completions, products, reports or commitments that shall be delivered to DOE. The types 

of DOE action are defined as: 

 

 Approve – The Contractor shall provide the deliverable to DOE for review and approval. Contractor is responsible for obtaining DOE approval. 

The initial deliverable shall be of sufficient quality, depth, thoroughness, and format to support DOE approval. DOE will review the deliverable 

and provide comments in writing. DOE comments will be discussed with the Contractor and the Contractor shall provide written responses. The 

Contractor shall re-write the documents to incorporate all DOE mandatory comments. Once DOE approves a deliverable or document, the 

Contractor shall place it under change control and shall make no changes to that document without further DOE approval. 

 

 The due dates specified are the due dates for the final document. For documents approved by the PPPO, the contractor shall allow 10 business 

days for DOE review of drafts prior to submittal for approval of the final document. For documents requiring DOE headquarters or outside 

agency approval, the contractor shall allow 30 business days for review of drafts prior to submittal for approval of the final document. 

 

 Information – The Contractor shall provide the deliverable to DOE for information purposes. DOE will have the option of reviewing the 

information and providing comments. Contractor shall respond to all written comments. 

 

Summary of Contract Deliverables does not include all required deliverables identified in other applicable sections of the Contract, DOE directives, 

federal regulations, or regulatory documents. The Contractor shall be responsible for the compliance with all applicable standards, orders and regulations 

under the Task Order. 

 

 
Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

 C.3.1 CONTRACT TRANSITION 

1.  Contract Transition Plan  

 

C.3.1 Within 15 days after NTP  Approval 

2.  Transition Status Reports C.3.1 Weekly during Contract 

Transition beginning the 

date of NTP 

 Information 

 C.2.0 MANAGEMENT AND ADMINISTRATION 

3.  All implementing policies, plans, 

and procedures for Programs 

C.2.1 As required, based on 

attachment J-4 deliverable 

 As appropriate  
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

required by this contract schedule 

4.  Deliverable Schedule  C2.1  Within 15 Days after NTP Initial submission and monthly 

updates  

Information  

5.  Worker Safety and Health 

Program 

C.2.2.1 

10 CFR 851 

Within 40 Days after NTP 

Updated Annually 

thereafter, and  

 90 days before significant 

program revisions or 

additions 

 Approval 

6.  Incident/Accident Reports 

(including subcontractor 

information). 

C.2.2.1 

DOE O 231.1B 

Quarterly, beginning the 

date of transition 

Electronic submission of injury 

and illness reports using the 

Computerized Accident/-

Incident Reporting System 

(CAIRS).   

Approval 

7.  Integrated Safety Management 

System Description 

C.2.2.2  

DOE G 450.4-1C  

DEAR 970.5223-1 

Within 40 Days after NTP  Approval  

8.  Performance Objectives, 

Performance Measures, and 

Commitments (POMC’s) 

C.2.2.2  

DEAR 970.5223-1 

Annual Review/Update 

beginning the date of  

ISM Description approval 

 Approval 

9.  Annual Integrated Safety 

Management System Effectiveness 

Review 

C.2.2.2  

DEAR 970.5223-1 

Annually beginning the 

date of ISM description 

approval 

 Approval 

10.  Environmental Management 

System 

C.2.2.2  

DOE O 436.1 

Provide information 

required by DOE 436.1  

to D&D contractor as 

needed  

Provide Input to D&D 

Contractor  

Approval  

11.  Site Sustainability Plan  C.2.2.2  

Executive Order 13514 

DOE O 436.1 

Provide comprehensive 

energy data report and 

other data required by 

DOE 436.1 to D&D 

contractor as needed 

Provide Input to D&D 

Contractor 

Approval 

12.  Radiation Protection Program C.2.2.3  

10 CFR 835 

Within 40 Days after 

NTP, annually thereafter, 

 Approval 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

and 90 days prior to 

significant changes or 

additions 

13.  Environmental Radiological 

Protection Program 

C.2.2.3  

DOE O 458.1  

Within 60 Days after NTP  Approval  

14.  Portsmouth Site Emergency Plan C.2.2.4  

DOE O 151.1C 

Provide annual updates in 

coordination with D&D 

contractor  

Provide input to the D&D  

contractor for the annual 

updates 

Approval  

15.  Portsmouth Emergency Readiness 

Assurance Plan  

C.2.2.4  

DOE O 151.1C 

Provide annual update by 

September 30
th
 of each 

year 

Provide input to the D&D  

contractor for the annual 

updates 

Approval  

16.  Building/Project specific 

Emergency Plan(s) and 

Implementing Procedures 

C.2.2.4  

DOE O 151.1C 

Within 40 Days of NTP  Provide emergency plans for 

staff and buildings under the 

Contractor’s direct control 

Approval  

17.  Emergency Planning Hazard 

Survey and Hazards Assessments   

C.2.2.4  

DOE O 151.1C 

(see also C.3.2.1.2)  

Within 40 Days of NTP  Approval 

18.  Site Continuity of Operations Plan 

(COOP) 

C.2.2.4  

DOE O 150.1A 

Provide annual update by 

September 30
th
 of each 

year 

Provide input to the Site COOP 

Coordinator (the D&D 

contractor)  

Approval  

19.  Quality Assurance Program and 

Quality Implementation Plan  

C.2.2.5 

DOE O 414.1D  

EM-QA-001 (latest 

revision) 

Clause H.55 

Within 30 Days of the 

NTP 

The Contractor shall obtain 

DOE approval of the QAP and 

QIP prior to assuming full 

responsibility for the 

Portsmouth  Infrastructure 

scope from the incumbent 

contractor 

Approval 

20.  Quality Assurance Program and 

Quality Implementation Plan  

Updates 

C.2.2.5  

DOE O 414.1D  

EM-QA-001 (latest rev)  

Clause H.55 

Before significant 

changes or additions are 

made 

    Approval  

21.  Quality Assurance Program 

Effectiveness Review and Report 

C.2.2.5  

DOE O 414.1D 

EM-QA-001 (latest 

revision)  

Annually, beginning the 

date of  transition 

The Contractor shall perform a 

QAP effectiveness review 

annually, and submit to DOE a 

summary and, if necessary, an 

Approval 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

Clause H.55 updated QAP  

22.  Issues Management System C.2.2.5  

DOE O 414.1D 

DOE O 226.1B 

EM-QA-001 (latest 

revision)  

Clause H.55 

Quarterly, beginning the 

date of transition 

Identification, assignment of 

significance category, and 

processing of nuclear safety-

related issues identified within 

the Contractor’s organization 

Information 

 

 

23.  Contractor Assurance System C.2.2.6  

DOE O 226.1B 

Within 40 Days of NTP 

Quarterly thereafter 

 DOE Approval  

24.  Occurrence Reporting and 

Processing of Operations 

Information 

C.2.2.7 

DOE O 232.2 

Per Occurrence 

Quarterly Trend Report 

beginning the date of 

transition 

 Approval 

25.  Price Anderson Amendments Act 

(PAAA) Noncompliance Tracking 

System (NTS) and reporting 

process 

C.2.2.8  

Clause H.31  
www.energy.gov/iea/nonco

mpliance-tracking-system-

registration-and-reporting   

Reporting as-needed per 

occurrence   

 Approval 

26.  Employee Concerns Status Report C.2.2.9 

DOE O 442.1A 

Quarterly & Annually 

beginning the date of 

transition 

 Information  

27.  Waste Management Plan C.2.2.10 

DOE O 435.1 

Within 40 days of the 

NTP 

Updated annually  

thereafter 

 Approval 

28.  Pollution Prevention Plan C.2.2.10 

Executive Order (EO) 

13423 

EO 13514 

DOE O 436.1 ¶2e 

Within 40 days of NTP, 

updated annually 

thereafter. Provide data 

required per DOE O 436.1 

to the D&D contractor as-

needed for updates to the 

Environmental 

Management System  

See also  DOE G 450.1-2  Approval 

 

29.  Recycle Report  C.2.2.10 

EO 13423 

EO 13514 

Monthly beginning the  

date of transition 

Contractor shall report the 

recycle numbers to the DOE on 

a monthly basis with a break-

Information 

http://www.energy.gov/iea/noncompliance-tracking-system-registration-and-reporting
http://www.energy.gov/iea/noncompliance-tracking-system-registration-and-reporting
http://www.energy.gov/iea/noncompliance-tracking-system-registration-and-reporting
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

down of quantities in pounds 

for glass, plastic, aluminum, 

paper, and cardboard, as well as 

the number of printer cartridges 

and copier toner cartridges sent 

to a certified recycler for re-use 

 C.2.4 PROJECT MANAGEMENT 

30.  Monthly Progress Report C.2.4.1 

C.3.6.6 

EM’s Operations 

Activities Protocol, 

dated March 15, 2012, 

and the DOE Integrated 

Planning, Accounta-

bility, and Budgeting 

System – Guidance 

Documents, dated June 

2011 or the most current 

version. 

Monthly and not later 

than the 10th business day 

of the month beginning 

the date of NTP 

The report shall provide the 

prior month’s performance for 

each Contract Line Item 

Number (CLIN) and an update 

of the performance to date.  The 

report shall include a narrative 

description of scope accom-

plished, progress on corporate 

and contract specific perfor-

mance metrics, status of mile-

stones, and deliverables, as well 

as an update of the project 

schedule.   

Information 

31.  Annual Work Plan C.2.4.1  

EM’s  Operations 

Activities Protocol, 

dated March 15, 2012 

 

Initially at the date of 

transition. By September 

1
st
 of each year thereafter 

The submitted Annual work 

plan shall reflect the 

requirements and schedule of 

this Contract and the metrics to 

be achieved during the 

forthcoming year 

Information 

32.  Monthly Invoice G.4 “Billing Instructions” 

 

Monthly  One monthly invoice for all 

Contract Line Item Numbers 

shall be prepared and 

submitted in accordance with 

the requirements of Section 

G.4 “Billing Instructions” 

Approval/Payment 

33.  Input in the Portsmouth Integrated 

Site-wide Federal Lifecycle 

Baseline 

C.2.4.1 Initial within 30 days of 

NTP.  

Update quarterly and as 

Contractor shall provide the 

interim and full contract period 

of performance, schedule, and 

Approval  
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

required thereafter price information 

34.  Monthly self-assessment report C.2.4.1 

Attachment J-8.C.1, 

“Government Quality 

Assurance Surveillance 

Plan” 

Monthly beginning the  

date of transition 

Contractor shall submit a 

monthly self-assessment report 

which assesses the Contractor’s 

work performance for that 

period against contract require-

ments and performance 

standards. 

Information 

35.  Work Breakdown Structure 

(WBS), WBS dictionary, and 

WBS/PWS crosswalk 

C.2.4.1 

EM’s Operations 

Activities Protocol, 

dated March 15, 2012, 

Within 30 days of NTP, 

and with changes.  

Provide  the Work Breakdown 

Structure (WBS), WBS 

dictionary, and WBS/PWS 

crosswalk  

Information  

36.  Weekly activity summaries  C.2.4.2  Weekly beginning the  

date of transition 

Establish a routine weekly 

status/project integration 

meeting to review ongoing and 

future activities and issues.  The 

Contractor shall provide a brief 

written weekly status of on-

going and future activities to 

DOE.   

Information  

 C.3.0 FIRMED FIXED PRICE WORK 

37.  Submit a Contractor Mission 

Statement  with S&S 

considerations integrated into all 

aspects of mission 

accomplishment  

C.3.2 Within 30 days of NTP  S&S considerations are to be 

integrated with all aspects of 

mission accomplishment and 

integrated into the Contractor 

Mission Statement  

Approval  

38.  Develop a mechanism to provide 

easy secure access for Portsmouth 

prime contractors to current 

security policies and procedures  

C.3.2 Within 30 days of NTP  

Update annually 

thereafter 

Develop and submit to DOE a 

mechanism for ease of access to 

security policies and procedures  

Information  

39.  Prepare a security clarification 

letter 

C.3.2.1  

DOE O 142.3A 

DOE O 470.3B 

DOE O 470.4B 

DOE O 471.6 

Within 30 days of the 

NTP 

This clarification letter shall 

delineate the Contractor’s 

responsibilities as the 

designated (Officially 

Designated Security Authority, 

Information   
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

DOE O 472.2 

DOE O 473.3  

DOE Tactical Doctrine; 

National Security 

Decision Directive 

(NSDD) 298 

National Industrial 

Security Program, 

Operating Manual 

(NISPOM).  

ODSA) on the PORTS  site to 

implement and coordinate site 

S&S activities with the other 

prime contractors 

40.  Develop and implement a 

Safeguards and Security Training 

Program Plan 

C.3.2.1.1 

DOE O 470.4B 

Within 60 days of NTP  Approval 

41.  Maintain and provide S&S 

training records 

C.3.2.1.1 

DOE O 470.4B 

Upon DOE request   Information  

42.  Appoint a Portsmouth Facility 

Security Officer (FSO)  

C.3.2.1.1 

 

Within 60 days of NTP The Contractor shall appoint a 

FSO, who shall complete the 

FSO training within one (1) 

year of appointment  

Approval 

43.  Develop, document, and submit a 

Site Security Plan (SSP) detailing 

the S&S protection strategy for 

DOE assets at the site. 

C.3.2.1.2  

DOE O 470.4B  

Within 45 days of NTP The SSP shall address site-

specific S&S activities to 

include: 1) access control, 2) 

protection of classified matter, 

3) protection of unclassified 

controlled information (UCI), 

4) physical protection of special 

nuclear material, 5) personnel 

security, 6) Security Conditions 

(SECON) measures, and 7) 

protection of government 

property.  

Contractor shall coordinate with 

the other DOE prime 

contractors to develop the S&S 

strategy for Portsmouth 

Approval 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

44.  Develop and implement S&S 

Project Plans and Security Plans 

for Classified Storage Areas, to 

include Non-Conforming Storage 

C.3.2.1.2 Within 60 days of NTP 

 

Approval 

45.  Develop and implement 

procedures for all applicable S&S 

topical and sub-topical areas 

which have not been thoroughly 

addressed in the SSP, 

C.3.2.1.2 Within 60 days of NTP  Approval  

46.  Develop a procedure for the 

management of controlled articles 

at the site. 

C.3.2.1.2. 

C.3.2.3.1.1 

Within 60 days of NTP The procedure shall include a 

review process to determine 

approval or denial of DOE 

contractor requests to use 

controlled articles (e.g., 

cameras, cell phones, portable 

electronic devices and recording 

devices). 

Concurrence  

47.  Evaluate the DUF6 Conversion 

Project Operational Site Security 

Plan for compliance with the SSP 

Processes 

C.3.2.1.2 Within 30 days of NTP The DUF6 Conversion Project 

Operational Site Security Plan 

shall be included as an adden-

dum to the  ODSA SSP 

Concurrence  

48.  Develop a security conditions 

(SECON) Response Plan 

C.3.2.1.2 Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur  

This plan shall be coordinated 

with and concurred on by the 

D&D contractor to ensure the 

plan can be carried out in an 

acceptable time frame. 

Approval 

49.  Develop a Site Demonstration 

Plan 

C.3.2.1.2 Within 60 days of NTP 

Update annually 

thereafter and when 

significant changes occur  

The plan shall be coordinated 

with and concurred on by the 

D&D contractor to ensure the 

plan can be supported 

Approval  

50.  Site Active Shooter Plan C.3.2.1.2 Within 30 days of NTP. 

Update annually 

thereafter and when 

significant changes occur. 

The plan shall be coordinated 

with and concurred on by the 

D&D  contractor to ensure the 

plan can be supported 

Approval  

51.  Develop and implement an insider 

threat program.  

C.3.2.1.2 Initially within 90 days of 

NTP.  Update annually 

 Approval  
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

thereafter and when 

significant changes occur. 

52.  Perform a chemical inventory 

assessment per CFATS and 

perform a Consequence Analysis 

as needed.  Submit a chemical 

screening inventory report.  

C.3.2.1.2 

6 CFR Part 27 

(see also 2.2.4) 

Annually beginning one 

year from date of prior  

chemical screening 

inventory report approval   

The Contractor shall crosswalk the 

inventory of the chemicals at the 

site with the Chemical Facilities 

Anti-Terrorism Standards 

(CFATS).  The Contractor will 

perform a Radiological/Toxic Risk 

Analysis for any results exceeding 

the thresholds listed in CFATS.  

The results of the inventory and 

analysis shall be included in a 

chemical screening inventory 

report to be submitted for approval  

Approval  

53.  Perform random assessments or 

surveillances, and make quarterly 

reports.  

C.3.2.1.2 

C.3.2.1.3.1  

DOE O 470.4B  

Initial report within 

60 days of NTP   

 

Quarterly thereafter  

As part of the SSP, develop a 

Self-Assessment program 

including implementing 

procedures. Perform random 

assessments, surveillances, and 

reviews to ensure continued 

compliance with the SSP and 

DOE Orders.  

Provide reports of all random-

assessments to DOE 

DOE will Approve the 

Program.  

 

The reports are 

submitted for 

Information 

54.  Respond to S&S data calls  C.3.2.1.2 

 

Upon DOE request   Information 

55.  Develop an annual self-assessment 

schedule 

C.3.2.1.3.1  

 

Within 60 days of NTP 

Updated annually 

thereafter by September 

30
th
  of each year 

 Approval  

56.  Perform self-assessments  C.3.2.1.3.1  Annually per approved 

annual self-assessment 

schedule specified in 

deliverable 55 

 Information 
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57.  Annual Comprehensive Site 

Assessment Report 

C.3.2.1.3.1 Annually, per approved 

annual self-assessment 

Schedule specified in 

deliverable 55 

 Approval (DOE 

ODFSA) 

58.  Performance Assurance Program C.3.2.1.3.2 

DOE O 470.4B  

Within 90 days of NTP 

d annually thereafter and 

when significant changes 

occur 

Develop, implement and maintain 

a PAP Plan that ensures: 1) S&S 

activities performed to protect 

DOE S&S interests meet 

established monitoring and testing 

requirements, and 2) the activities 

are performed with sufficient rigor 

to ensure that the program 

elements are at all times effective 

in proactively identifying and 

precluding adverse activity before 

security is compromised. 

Approval 

(Appropriate DOE 

ODFSA) 

59.  Document security performance 

metrics for essential S&S elements 

C.3.2.1.3.2  Monthly, beginning the 

date of transition 

 Information 

60.  Document security metrics for 

performance testing 

C.3.2.1.3.2 Quarterly, beginning the 

date of transition 

 Information 

61.  Provide Self-assessment Reports 

to the affected contractors  

C.3.2.1.3.3  

DOE O 470.4B  

Self-assessment reports 

shall be distributed to the 

affected contractors and 

FSO, per assessment 

Provide self-assessment reports 

to affected contractors and the 

PPPO FSO for development of 

corrective action plans (CAP’s)  

Information 

(Appropriate DOE 

ODFSA) 

62.  Develop a local system to track 

assessment findings and associated 

corrective actions  

C.3.2.1.3.3 Within 15 days of NTP 

 

Assessment findings or 

deficiencies will be tracked 

until closed.  

Information  

63.  Conduct tracking and trending 

analyses of security deficiencies, 

and make quarterly reports.  

C.3.2.1.3.3   Quarterly beginning the 

date of transition 

 

 Approval  

64.  Maintain the Portsmouth site DOE 

Incidents of Security Concern 

(IOSC) Program Plan 

C.3.2.1.3.4  

DOE O 470.4B 

Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 Approval 

(DOE ODFSA) 

65.  Provide Incidents of Security 

Concern (IOSC) Reports  

C.3.2.1.3.4 

 

Per occurrence Transmit all IOSC reports to the 

DOE ODFSA 

Approval 

(DOE ODFSA) 
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66.  Trending Analysis of Incidents of 

Security Concern Reports (IOSC) 

C.3.2.1.3.4 Quarterly beginning the 

date of transition 

 Approval 

(DOE ODFSA) 

67.  Categorize each Incident of 

Security Concern (IOSC), issue an 

initial report, conduct an inquiry, 

and issue a closure report 

C.3.2.1.3.4 As required  per 

occurrence  

Ensure that each IOSC is 

properly categorized by 

significance level category and 

type.  Provide a report level of 

detail commensurate to the 

category.  

Approval 

(DOE ODFSA) 

68.  Develop Facility Clearance (FCL) 

Program 

C.3.2.1.4.1 

DOE O 470.4B 

Within 60 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

The program shall stipulate the 

requirements for initiating: (1) 

the issuance, modification, 

suspension, and/or termination 

of FCLs; (2) the registration of 

both FCLs and underlying 

contractual activities; and (3) 

the incorporation of S&S laws, 

regulations, and directives into 

prime contracts 

Information 

(DOE ODFSA) 

69.  Develop a facility data and 

approval record (FDAR) program 

plan 

C.3.2.1.4.1 

DOE O 470.4B 

Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 Approval  

(DOE ODFSA) 

70.  Develop Foreign Ownership, 

Control or Influence (FOCI) 

Program  

C.3.2.1.4.2 

DOE O 470.4B 

Within 60 days of NTP 

Update annually 

thereafter and when 

significant changes occur  

The program shall stipulate the 

requirements for the attaining 

and maintaining favorable 

FOCI determinations; and the 

need for incorporation of S&S 

laws, regulations, and directives 

into other PGDP prime 

contractor subcontracts.   

Information 

(DOE ODFSA) 

71.  Establish the site security posture 

in the Safeguards and Security 

Program Plan  

C.3.2.2 

DOE O 470.4B  

Within 90 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 

 

Approval  

72.  Review the performance assurance 

metrics for the Protective Force’s 

C.3.2.2  Semi-annually beginning 

the date of transition 

 Information 
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communication equipment & 

prepare reports 

73.  Develop and implement a 

procedure to address the REAL ID 

Act.  Develop a tracking 

spreadsheet, to be updated 

monthly.   

C.3.2.2  Within 30 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

Tracking spreadsheet is 

updated monthly 

beginning at procedure 

effective date.  

 Approval  

Spreadsheet – 

Information  

74.  Develop, implement, and maintain 

an access control program plan 

C.3.2.3.1 

 

Within 45 days of NTP 

Update annually 

thereafter and when 

significant changes occur 

 Approval 

75.  Develop a Security Lock and Key 

Program Plan 

C.3.2.3.1.4 Within 30 days of NTP 

Update annually 

thereafter and when 

significant changes occur  

The program shall protect and 

manage locks and keys in a 

graded manner based on the 

S&S interests being protected, 

identified threat, existing 

barriers, and the other 

protection measures afforded 

these interests 

Information  

76.  Evaluate, design, establish, and 

maintain the protection strategy 

for use of intrusion detection and 

assessment systems at the site 

C.3.2.3.2 

DOE O 473.3 

Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Information 

77.  Develop a Barrier and Delay 

Strategy 

C.3.2.3.3 

DOE O 473.3 

Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Information  

78.  Develop a Comprehensive 

Unclassified Controlled 

Information Program 

C.3.2.4.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Information  

79.  Develop a Technical Surveillance 

Countermeasures Program 

C.3.2.4.2  Within 30 days of NTP  

Update annually 

 Approval 

(DOE ODFSA) 
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thereafter and when 

significant changes occur  

80.  Develop an Operations Security 

(OPSEC) Program 

C.3.2.4.3  Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

The program plan shall be site-

wide, ensure protection of 

Critical Information (CI), and 

enhance mission effectiveness 

and protection of operations and 

activities 

Approval 

(DOE ODFSA) 

81.  Develop, implement and maintain 

a Classification Program Plan  

C.3.2.4.4  Within 60 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Approval  

82.  Provide a Classification Officer 

and supporting staff for all DOE 

classification activities at the 

Portsmouth Site  

C.3.2.4.4  Within 60 days of NTP  

 

 Information 

83.  Provide a quarterly classified/-

declassified program status report 

C.3.2.4.4  Quarterly beginning the  

date of transition 

 

 Information 

84.  Courtesy Copies of Assessments 

and Other Relevant Information  

C.3.2.4.4 

 

Upon DOE request Courtesy copies of assessments 

and other relevant information 

shall be provided to the PPPO 

Classification Coordinator, 

local Federal Classification 

Officer and the Office of 

Environmental Management 

Program Classification Officer 

Information 

85.  Develop a Communications 

Security (COMSEC) Program 

C.3.2.4.5 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

 Information 

86.  Develop a Classified Matter 

Protection and Control Program  

C.3.2.4.5.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

The CMPC Program shall 

specify the requirements for 

classified information to be 

protected and controlled 

commensurate with its 

Information 
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classification level, category, 

and caveats 

87.  Prepare CMPC Custodian 

Briefings and General Briefings  

C.3.2.4.5.1 Maintain briefings as-

required; Provide to DOE 

upon request  

 Information  

88.  Develop Transportation Security 

Plan(s) for the offsite shipment of 

UCI  

C.3.2.4.5.1.1.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

Transportation Security Plan(s) 

shall describe and document the 

strategy for securing and 

tracking the shipment of 

gaseous diffusion process 

equipment components, work 

for others material and material 

containing UCI and/or 

classified matter being shipped 

from the PGDP to an offsite 

long-term disposal facility 

approved by DOE 

Approval 

(DOE ODFSA) 

89.  Develop a Personnel Security 

Program/Procedure 

C.3.2.5.1 Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

 Information 

90.  Notify the ODFSA of events or 

situations affecting the status of an 

applicant’s or employee’s security 

clearance.   

C.3.2.5.1 Verbal notice or message 

within 2 working days  

Written confirmation shall 

be provided within the 

next 10 working days.  

The Contractor shall notify the 

ODFSA of any of the following 

conditions affecting the status 

of an applicant’s or employee’s 

security clearance.  (13-point 

list follows at §C.3.2.5.1)  

Information 

91.  Develop a Control of Classified 

Visits Program 

C.3.2.5.2 Within 45 days of NTP 

(part of SSP) 

The Contractor shall develop 

and implement a program to 

address the requirements for 

classified visits. 

Approval 

92.  Develop a Safeguards and Security 

Awareness Program 

C.3.2.5.3   Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur  

The safeguards and security 

awareness program shall 

communicate personal security 

responsibilities to all 

individuals at the site.   

Information 
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93.  Develop an Oversight Program for 

site Contractors’ Material Control 

and Accountability practices 

C.3.2.6  Within 45 days of NTP 

(part of SSP) 

As the ODSA, perform 

assessments of the site’s 

custodial contractors to ensure 

their compliance with site S&S 

plans  

Approval 

94.  Develop a Foreign Visits and 

Assignments Program 

C.3.2.7  Within 90 days of NTP  

Update annually 

thereafter and when 

significant changes occur 

The program shall establish and 

implement the requirements for 

contractors that involve foreign 

national access to DOE-owned 

or leased sites, information, 

technologies, or equipment. 

Approval 

95.  IT System Security Plan C.3.3.1.3  

DOE O 205.1B 

Within 45 Days of NTP 

Update annually  

thereafter 

 Approval  

96.  IT Assurance System C.3.3.1.3 

DOE O 205.1B 

Within 45 Days of NTP 

 

 Approval  

97.  System Development Lifecycle 

Plan  

C.3.3.1.3 

DOE O 205.1B 

Within 45 Days of NTP 

 

 Information 

98.  IT Incident  Management 

Handling Plan 

C.3.3.1.3 

DOE O 205.1B 

Within 45 Days of NTP 

 

 Information 

99.  IT Cyber Security Self-

Assessments  

C.3.3.1.3 

DOE O 205.1B 

NIST SP 800-53 

 Assessments shall be 

completed annually, 

beginning the date of 

transition 

 Approval  

100.  Authorization to Operate (ATO) 

Designation  

C.3.3.1.6 Within 90 Days of NTP 

 

Obtain an ATO designation 

from the DOE Delegated 

Federal Authorizing Official 

(AO) to operate the General 

Support System for the 

Portsmouth Site 

Approval 

101.  Comprehensive Vision/ End-State 

for Communication and 

Information Technology 

Infrastructure 

C.3.3.2.1  

C.3.3.3.2.1  

Within 180 Days of NTP, 

update annually thereafter 

 

Develop and maintain a 

comprehensive future vision/end-

state for communication and 

information technology 

infrastructure 

Information 

102.  Restoration Priority List  C.3.3.2.9 Within 120 Days of the  Approval 
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NTP 

103.  DOE Real Property Support C.3.4.1.1.1 

DOE O 430.1B 

Provide information to 

DOE  Realty Specialist 

upon request  

Requests will be on a 

case-by case basis 

dependent upon the type 

of real estate action being 

performed. 

Technical support to the DOE 

Certified Realty Specialists in 

furtherance of site real property 

estate activities.  Support may 

include but not limited to due 

diligence in planning, reporting, 

site re-use, property disposals 

(through sale or other means), 

leasing (in grants and out 

grants), process management, 

space and facility management 

Information 

104.  Ten Year Site Plan C.3.4.1.1.4 

DOE O 430.1B 

Annually in coordination 

with the D&D contractor 

Coordinate with the D&D 

contractor to provide data 

needed for comprehensive plan 

development.  

Approval 

105.  Disposition Support for 

Government Owned Property 

C.3.4.1.2 

DOE O 580.1A 

DOE O 458.1 

Per Occurrence Includes High-Risk Property 

Review, as required.  

Approval  

106.  Disposition Classified or 

Controlled Equipment and 

Material 

C.2.5.2  

C.3.4.1.2 

41 CFR 109.45.309-52 

DOE O 476.1 

DOE O 580.1A 

Per Occurrence  Approval 

107.  Identify, Control and Disposition 

High-Risk Property 

C.2.5.2 

C.3.4.1.2 

DOE O 580.1A 

Annually, beginning at 

the date of transition 

 Approval 

108.  Annual Personal Property 

Inventory Report  

DOE O 580.1A  

FAR 52.245-1 (f)(1)(iv) 

Annually by Sep 30
th
 of 

each year 

Results of Annual Physical 

Inventories 

DOE Information 

109.  Loss, Damage, Destruction (LLD) 

or Theft of Personal Property 

DOE O 580.1A 

FAR 52.245-1 (f)(1)(vi)  

Per occurrence by 5th 

Day of the month 

beginning the date of 

transition 

Report of LDD and Theft of 

Personal Property 

DOE Information 

110.  Annual Report of Personal 

Property by Cost & Quantity 

DOE O 580.1A  

FAR 52.245-1 (f)(1)(iv) 

Annually by Dec 1st of 

each year 

Input data into Property Infor-

mation Database System (PIDS) 

DOE Information 
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111.  Annual Report of Sales and 

Exchange Transactions 

41 CFR 102-39.85 Annually by Nov 1
st
 of 

each year 

Annual GSA Report DOE Information 

112.  Property Furnished to Non Federal 

Activities 

41 CFR 102-36.295 Annually by Nov 1
st
 of 

each year 

Annual GSA Report DOE Information 

113.  Plans and procedures for property 

management business system 

FAR 52.245-1 (f)  

AL-2013-11 Revised 

Within 60 days after NTP  Approval 

114.  Final property inventory for 

physically completed or 

terminated contracts 

FAR 52.245-1 (f)(1)(iv) 

At least 60 days prior to 

contract completion  

 DOE Information 

115.  Fleet reports for assigned motor 

vehicles (FAST) 
41 CFR 102-34.345 

Annually, by Dec 15
th
 of 

each year 

 DOE Information 

116.  Special reports for assigned motor 

vehicles 
41 CFR 109-38.9 

Per occurrence as required  DOE Information 

117.  Monthly Maintenance Report C.3.4.2.7  Monthly beginning the  

date of transition 

A monthly report detailing all 

scheduled maintenance activity 

DOE Information 

118.  Active work status report  C.3.4.2.7  Daily beginning the date 

of transition 

Provide a status report of any 

item of work, to include all 

work that has been completed, 

shall be provided within four 

hours during normal hours.  

This update may be made by 

automated reports generated by 

the CMMS 

DOE Information  

119.  Preventive Maintenance Program C. 3.4.3.2 180 days after NTP  Develop and implement a 

comprehensive PM program for 

assigned buildings, structures, 

and installed equipment as set 

forth in this contract. 

Approval  

120.  Scheduled Road and Bridge 

Inspections and Reports  

C.3.4.4.3.3  

23 CFR 650.301, 

National Bridge 

Inspection Standards   

Paved roads – Inspection 

shall occur and inspection 

report shall be submitted 

annually during May of 

each year  

Unpaved roads – 

Inspection shall occur and 

The Inspection Report shall 

focus on all areas of the 

pavement system to include the 

pavement surface, pavement 

markings, shoulders, ditches, 

drainage, signage, curbing 

along with documenting 

Information  
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inspection report shall be 

submitted annually during 

May of each year  

Drains & culverts –

Inspection shall occur and 

inspection report shall be 

submitted biennially 

beginning the date of 

transition 

Bridge – Inspection shall 

occur and inspection 

report shall be submitted 

biennially beginning the 

date of transition 

Potholes, Upheavals, and 

Alligator Cracked Repair.   

121.  Develop and implement a space 

cleaning plan 

C.3.5.1.1 Within 60 days of NTP 

and when any changes or 

updates are made 

Develop and implement a space 

cleaning plan which 

incorporates assigned facilities, 

service level, and frequencies.   

Approval  

122.  Mowing Map, Plan, and Schedule C.3.5.2.3  Within 60 days of NTP  

Updated annually  

thereafter 

Develop a mowing plan and 

schedule to include the planned 

activities by week.  

Approval  

123.  Provide a condition report of any 

existing damages to facility assets 

prior to commencing work 

C.3.5.2.4.1  Prior to commencing 

work 

 Information  

124.  Snow and Ice Removal Plan C.3.5.3.3 90 Days after NTP, 

Updated Annually 

thereafter by August 30
th 

of each year 

Shall interface with all PGDP 

contractors to fully coordinate 

snow and ice removal tailored 

to support PGDP operations 

Approval 

125.  License and Permits for Pest 

Control Services 

C.3.5.4.2 Before pest control work 

commences 

 Information 

126.  Records of  Pest Control 

Operations  

C.3.5.4.3 Upon DOE request Chemical and Non-Chemical , 

including surveillances 

Information 

127.  Labels and Material Safety Data 

Sheets 

C.3.5.4.4 At least fourteen (14) 

calendar days prior to use 

Proposed changes in approved 

pesticide usage shall be 

submitted to the Government 

for approval at least fourteen 

Approval 
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(14) calendar days in advance 

of the anticipated use. 

128.  Records Management Plan C.3.6.3  

36 CFR, Chapter XII,  

Subchapter DEAR 

970.5204-3 

H Clause 

Within 60 days of NTP 

When changes or updates 

are made  

 Approval  

129.  Image Quality Statistical Sampling 

Plan  

C.3.6.3.1  

36 CFR 1237 

NARA Bulletins  

Within 120 days of NTP  Approval 

130.  Vital Records Plan, Inventory, and 

Updates 

C.3.6.3.3 

36 CFR, Chapter XII,  

Subchapter B 

DOE O 243.1B  

Within 120 days of NTP  

Updated annually 

thereafter 

 Information  

131.  List of all Electronic Information 

Systems  

C.3.6.4.1 

DOE O 243.1B 

Annually beginning the 

date of transition 

See also C.3.6.3.1 Information  

132.  Records Inventory and File Plan 

and updates 

C.3.6.4.2 

36 CFR, Chapter XII,  

Subchapter B 

DOE O 243.1B 

Within 120 days of NTP  

Updated annually 

thereafter  

 Approval 

133.  Respond to records management 

data calls  

C.3.6.5.4 

 

Upon DOE request   Information 

134.  CERCLA and RCRA 

Administrative Record Indices 

C.3.6.5.5 and C.3.8  

42 USC §9613(k),  

40 CFR §300.800, ff. 

HSWA, 42 U.S.C. 6901  

Quarterly beginning the 

date of transition  

 Information  

135.  Six month forecast schedule of 

health physics/radiologic survey 

support  

C.3.6.5.6 

 

Quarterly beginning the 

date of transition 

D&D contractor to provide 

survey support for contaminated 

records 

Information  

136.  Records Disposition Plan C.3.6.6  

36 CFR, Chapter XII,  

Subchapter B 

Within 120 days of NTP 

 

 Approval 

137.  Maintain and operate the 

Information Repository at the 

Environmental Information Center 

C.3.8  

40 CFR §300.800, ff. 

HSWA, 42 U.S.C. 6901  

Indices submitted 

quarterly, beginning the 

date of transition 

 Information  
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(EIC) and On-Line.  

Submit Quarterly Indices to DOE 

138.  Training program C.3.9.2 Within 60 days of NTP  Computer based and instructor 

led in classroom. Training 

program reciprocity/–facility 

access between site contractors 

is required. Shall coordinate 

with other site contractors to 

consolidate training modules, 

where practicable. Shall review 

course content quarterly, and 

revise/update as necessary to 

meet current requirements and 

site conditions.  

Approval  

139.  Training schedule C.3.9.2  Within 60 days of NTP; 

Updates submitted as 

needed 

Update and document necessary 

databases and systems related to 

the training program, notifying 

personnel of training needs, 

maintain training schedules, and 

provide site access training 

qualification records and cards.   

Approval  

140.  Energy Employee Occupational 

Injury Compensation Program Act 

C.3.10  

Pub. L. 106-398, § 3601; 

42 U.S.C. §7384, et seq.  

Clause H.49  

Monthly by the 15th day 

of the month for the 

period covering the 

previous  month 

beginning the date of 

transition  

Shall comply with the 

requirements of Section 3.4, 

Safeguards and Security, and 

C.3.6, Records Management 

and Document Control for the 

review and release of all 

records. 

Information 

141.  Contract Close-out Plan C.3.11 Six (6) months prior to the 

expiration of the contract 

 Approval 

  

 CONTRACTOR HUMAN RESOURCES MANAGEMENT 

142.  Pension Management Plan H.4 

DOE O 350.1 

Annually within 45 days 

after the last day of the 

plan year 

Approval  
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143.  PRB Management Plan H.4 Annually beginning the 

date of transition 

Approval  

144.  Employee Benefits Value Study  H.4 Biennially beginning the 

date of transition 

Approval Employee Benefits 

Value Study  

145.  Employee Benefits Cost Study 

Comparison 

H.4 Annually beginning the 

date of transition 

Approval Employee Benefits Cost 

Study Comparison 

146.  Benefit Corrective Action Plans H.4 As Required Approval Benefit Corrective 

Action Plans 

147.  Actuarial Valuation Reports H.4 Annually beginning the 

date of transition 

Information Actuarial Valuation 

Reports 

148.  ERISA Section 103 Audit Report H.4 Annually beginning the 

date of transition 

Information ERISA Section 103 

Audit Report 

149.  Copy of IRS Form 5500 H.4 Annually beginning the 

date of transition 

Information Copy of IRS Form 5500 

150.  Copy of IRS Form 5300 H.4 Annually beginning the 

date of transition 

Information Copy of IRS Form 5300 

151.  Changes to Pension Plan H.4 As Required Approval Changes to Pension Plan 

152.  Workforce Transition 

Plan/Agreements 

H.5 Multiple Deliverables as 

Required per H.5 

Approval Workforce Transition 

Plan/Agreements 

153.  Benefits Transition Plan H.5 Multiple Deliverables as 

Required per H.5 

Approval  

154.  Collective Bargaining 

Agreement(s) 

H.7 Within 30 Days of 

Ratification 

Information  

155.  Economic Parameters for 

Collective Bargaining 

H.7 As Required Approval  

156.  Report of Settlement H.7 Quarterly (as applicable) Information  

157.  Workforce Restructuring 

Information and Reports 

(including a Workforce 

Restructuring Plan if required) 

H.8 As Required Approval  

 FINANCIAL/ BUDGET 

158.  Report Associated with DOE 

Orders Regarding Inspector 

General and General Accounting 

DOE O 221.1A 

DOE O 221.2A 

As Required  Approval 
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Attachment J-4 - 23 

 
Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

Office Activities 

159.  Audited Financial Statement  As Required  Information 

160.  Federal Managers Financial 

Integrity Act Report 

Public Law 97-255; 

31 USC §11, 66  

OMB Circular A-123 

As Required  Information 

161.  Management  Representation and 

Certification  

Public Law 97-255  

OMB Circular A-123 

Annually beginning the 

date of transition and 

upon DOE request 

 Information 

162.  Employer’s Post Retirement  

Benefits Other Than Pensions 

Financial Accounting 

Standards Board 

Statements 106, 132, 158 

Quarterly and Annual 

beginning the date of 

transition and upon DOE 

request  

  

163.  Employer’s Accounting for 

Pensions 

SFAS 87, 132, 158  Quarterly and Annually 

beginning the date of 

transition, and upon DOE 

request 

 Information 

164.  Environmental Liabilities Financial Statement Annually and Quarterly 

beginning the date of 

transition and upon DOE 

request 

 Information 

165.  Environmental, Safety and Health 

Liabilities 

Financial Statement Annually beginning the 

date of transition and 

upon DOE request 

 Information 

166.  Deferred Maintenance Financial Statements Annually beginning the 

date of transition and 

upon DOE request 

 Information 

OTHER DELIVERABLES 

167.  Service Contract Report Clause I.17: FAR 52.204-

14 

Annually by October 31
st 

of each year 

 Information 

168.  Affirmative Action Plan for 

Females and Minorities 

 

Section I.46, FAR 

52.222-26 

Section I.48, FAR 

52.222-36 (Disabled) 

Within 30 days of NTP 

and updated annually 

thereafter by September 

30
th
 of each year 

 Information 

169.  Equal Employment Opportunity Section I.46, FAR Annually by September  Information 



Portsmouth Infrastructure Support Services  

DE-EM0004062 

 

Attachment J-4 - 24 

 
Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

Report (EEO-1) 52.222-26 30
th
 of each year 

170.  Affirmative Action Plan for 

Veterans 

Section I.47, FAR 

52.222-35 

Within 30 days of NTP 

and updated annually 

thereafter by September 

30
th
 of each year 

< See #160 above >  Information 

171.  Head Count for end of Current 

Fiscal Year and Projected head 

Count for Upcoming Fiscal Year 

 Upon DOE request   DOE Information 

172.  Projected Layoff’s for Current 

Fiscal Year and Future Fiscal 

Years 

 Upon DOE request  DOE Information 

173.  Standard Form 98-“Notice of 

Intention to Make a Service 

Contract and Response to Notice” 

DOE O 350.1 As required   DOE Information 

174.  Executive Compensation Program 

Description 

DOE O 350.1 30 days after contract 

award 

 DOE Approval at 

Applicable Thresholds 

175.  Proposed Major Compensation 

and Benefit Plan Program Design 

Changes 

DOE O 350.1 30 days after contract 

award 

NOTE:  Major changes to the 

compensation program and 

benefit design changes need to 

be submitted in advance for 

DOE approval anytime the 

contractor is proposing to make 

a major change in either 

program. 

DOE Approval 

176.  Annual Compensation Increase 

Plan 

DOE O 350.1 30 days after contract 

award; annually thereafter 

at the beginning of the 

program year 

 DOE Approval 

177.  Contractor Benefits Program DOE O 350.1 30 days after contract 

award 

 DOE Approval 

178.  Plan Experience Reports for 

Liability Insurance 

DOE O 350.1 Upon DOE request  CO Information 

179.  Workplace Substance Abuse 

Program 

DOE O 350.1 30 days after contract 

award 

 DOE Approval 

180.  Substance Abuse Program Results DOE O 350.1 Semi-annually, by  DOE Information 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

and Reports for Lower Tier 

Subcontractors 

10 CFR 707 January 30
th
 and July 30

th
 

of each year 

181.  Employee Assistance Program 

Implementation Plan 

DOE O 350.1 30 days after contract 

award 

 DOE Approval 

182.  Employee Assistance Program 

Services Reports 

DOE O 350.1 Upon DOE request  DOE Information 

183.  Federal Contractor Veterans’ 

Employment Report VETS-100A) 

41CFR60-300, 61-300,  

Clause I.58: FAR 52.222-

37 

Annually by September 

30
th
 of each year 

 DOE Information 

184.  Employer Information Report 

SF100 (EEO-1) 

41CFR60-1.7(a)(1) 

Clause I.46: FAR 52.222-

26  

Annually by September 

30
th 

of each year 

 DOE Information 

185.  Affirmative Action Compliance 

Program- Females and minorities  

41CFR60-1.4 

41CFR60-1.40 

Clause I.55:,FAR 52.222-

26 

Within 120 days of NTP.  

Updated annually  

thereafter by July 31
st 

of 

each year 

 DOE Information 

186.  Affirmative Action Compliance 

Program- Veterans and Individuals 

with Disabilities 

41CFR60.250.5(a) 

41CFR60.250.40 

Clause I.47: FAR 52.222-

35  

41CFR60.741.40(b) 

41CFR60.741.40(c) 

Clause I.48: FAR 52.222-

36  

Within 120 days of NTP.  

Updated annually 

thereafter by July 31
st 

of 

each year 

 DOE Information 

187.  Basis of Estimate (BOE) 

Statements 

 Within 5 Days of Contract 

Award 

Basis of Estimate (BOE) 

Statements shall be at the same 

level of PWS pricing specified 

in the Section J, Attachment J-

10, Exhibit Line Item Numbers.  

The BOE documents shall 

support the Contractor's 

proposed prices by specifically 

identifying assumptions, as well 

as the resource quantities (labor 

hours, material quantities, etc.) 

Information 
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Deliverable name Requirement Schedule for deliverable Comments 

DOE (Approval/ 
Concurrence/ Information) 

and unit rates (labor rates, 

equipment rental rates, etc.) for 

all direct cost elements 

(Direct labor, materials, 

equipment, ODC's, etc.). 

188.  List of Environment, Safety, and 

Health Approvals  
 

H.19 Within 60 days of NTP   Information 
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SECTION J - ATTACHMENT 5 

 

 

 

GOVERNMENT FURNISHED SERVICES AND INTERFACE REQUIREMENTS MATRIX 
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Portsmouth D&D Project 

SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 

 

 
Services listed in the Portsmouth Site Services and Interface Requirements Matrix shall be performed in accordance with the 
Performance Work Statement. 
 
Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 
 

ETS   Environmental Technical Services Contract (or) 

D&D   D&D /Remediation Contract (or) 

ISS    Infrastructure Support Services Contract (previously Facility Support Services (FSS), interchangeable 
for the purpose of this attachment) (or) 

USEC   United States Enrichment Corporation (or) 

Other Site Users Examples: Ohio National Guard, DUF6 Conversion Project 

Cost Allocation The term “cost allocation” means the individual contractor will incur the cost for performing that activity 

   
 
Types of Interfaces – Applies to D&D contractor 
 
1. Information (I):  knowledge (data, facts, etc) gathered or supplied  

2. Physical (P):  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or materials 

3. Service (S):  provision of work for another contractor 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

P Facilities – Facilities, and existing 

furnishings and supplies will be 

government furnished to the 

Contractor for use in performance of 

Contract scope. 

  X-744, X-540, 

X-700 west, X-

735, portion of 

X-720 Records 

Vault, portion of 

X-720 shipping 

and receiving 

area, portion of 

X-1000 second 

floor south office 

area, portion of 

X-1000 first floor 

north security 

area and 

training area 

    

I Master Plan - The D&D contractor 

reviews and updates.  The overall 

cleanup strategy document is 

maintained by the D&D contractor.  

Provides input 

 

 

 

 

Update and 

maintain 

Provides input Provides 

input 

Provides 

input 

C.A.2.7.1 D&D contractor bears the 

cost burden for work 

necessary to maintain and 

update; other 

contractors/users bear 

internal and implementation 

costs 

I Regulatory Compliance and Permits – 

Comply, develop, renew existing 

permits and/or obtain new permits as 

necessary.  The majority of the 

permits will be the responsibility of the 

D&D contractor.  Other contractors 

will also have limited number of 

permit responsibilities for its 

respective work. 

Provide 

information to 

D&D contractor, 

if needed.   

Renews existing 

permits and obtain 

new permits for 

D&D Project. 

Responsible for 

maintaining the 

comprehensive 

list of permits.  

Renews existing 

permits and 

obtain new 

permits for 

Facility Support 

activities. 

Provide 

information to 

D&D contractor, 

if needed.   

Renews 

existing 

permits and 

obtain new 

permits for 

Lease Areas. 

Provide 

information to 

D&D 

contractor, if 

needed.   

Provide 

information to 

D&D 

contractor, if 

needed. 

C.A.2.7.4 Each site contractor bears 

the cost burden of 

administration and 

implementation.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I Regulatory Documents and 

Involvement – the D&D contractor 

has the primary responsibility for 

interaction with DOE and regulators.  

The other site contractors will provide 

information and support to D&D 

contractor as related to the regulatory 

involvement process. 

Provide support 

and information 

to D&D 

contractor. 

 

Primary 

responsibility for 

regulatory 

involvement. 

Provide support 

and information 

to D&D 

contractor. 

Provide 

support and 

information to 

D&D 

contractor. 

Provide 

support and 

information to 

D&D 

contractor. 

C.A.2 D&D contractor bears the 

cost burden for development 

of documents and regulatory 

involvement. Other 

contractors/users bear 

internal and implementation 

costs. 

I Develop and Submit the Annual Site 

Environmental Report (ASER) - D&D 

contractor is responsible for 

developing the ASER for the D&D 

Project.   

Provide input 

and support to 

D&D contractor. 

 

Develop and 

submit. 

Coordinate 

sitewide 

environmental 

reports. 

Provide input 

and support. 

Provide input 

and support. 

Provide input 

and support. 

C.A.2.7.6 D&D contractor bears the 

cost burden for development 

of documents and regulatory 

involvement. Other 

contractors/users bear 

internal and implementation 

costs 

P Facilities D&D Activities - For 

example:  Utilities Isolation/re-

routing/optimization, Deactivation, 

and Demolition.  D&D contractor will 

be performing D&D activities: plan 

and implementation. 

Provide oversight 

and support. 

 

 

 

 

 

Coordinate with 

other site tenants/ 

contractors on 

plans for work 

activities, site 

safety, and 

logistics issues.  

Provide support, 

if necessary. 

Concur if 

necessary.  

Provide 

support, if 

necessary. 

C.A.2.2 and 

C.A.2.3 

D&D contractor bears the 

cost burden for field work. 

Other contractors/users 

bear internal and 

implementation costs 

P/I Facilities Transfer and Turnover 

activities - USEC is responsible for 

completing the turnover requirements 

per the Lease.  Provides support and 

verification process for DOE 

acceptance of the facilities to ensure 

the turnover requirements are met. 

Support DOE 

with the turnover 

requirements. 

 

 

Receive 

facilities/services 

as approved by 

DOE. 

Receive 

facilities/service

s as approved 

by DOE. 

Completes 

the turnover 

requirements 

and transfers 

to DOE. 

Provide 

support, if 

applicable. 

C.A.2.7.1 Each contractor shall be 

responsible for the cost 

burden and verification 

process for facilities 

assigned to them by the CO. 

P/I Soils Remediation Activities - D&D 

contractor will be performing soils 

remediation activities: removal 

underground utilities, 

piping/components, slabs, footers, 

and other below grade structures. 

Provide oversight 

and support. 

 

 

Perform soils 

remediation: 

Coordinate and 

notify affected 

tenants/ 

contractors. 

Provide support, 

if necessary. 

Provide 

support, if 

necessary.  

Provide 

support, if 

necessary. 

C.A.2.4.2 D&D contractor bears the 

cost burden for remediation 

work. Other 

contractors/users bear 

internal and support costs. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

P/I Groundwater Monitoring and 

Inspection - the D&D contractor is 

responsible for conducting 

groundwater monitoring and 

inspection per the IGWMP.  The ETS 

contractor may perform independent 

monitoring or inspection. 

Perform 

independent 

oversight and 

independent 

monitoring and 

inspection 

activities.  

Coordinate with 

D&D contractor. 

 

 

Perform 

groundwater 

monitoring and 

inspection.  

Coordinate with all 

other site tenants/ 

contractors: notify 

USEC, if required. 

Provide support to 

ETS for 

independent 

monitoring and 

inspection. 

Provide support, 

if necessary. 

Provide 

support, if 

necessary. 

Provide 

support, if 

necessary. 

C.A.2.4.3 D&D contractor bears the 

cost burden for remediation 

work.  ETS contractor bears 

the cost burden if/when it 

performs independent 

activities.  Other 

contractors/users bear 

internal and support costs. 

P/I Management of Waste - Waste 

generated during Surveillance and 

Maintenance and D&D activities is 

managed by the D&D contractor. 

Perform 

independent 

oversight and 

independent 

monitoring and 

inspection 

activities.  

Coordinate with 

D&D contractor. 

Receives, stores, 

and dispositions 

waste generated 

from D&D Project 

(D&D, ISS, ETS, 

and DOE) 

activities. 

Notify and 

coordinate with 

D&D contractor 

related to 

anticipated 

waste 

generation.  

Disposal of 

sanitary waste 

provided by the 

D&D contractor 

at facility 

dumpsters. 

N/A N/A C.A.2.5 D&D contractor bears the 

cost burden for waste 

management program, 

administration, and 

implementation  activities. 

Other contractors/users 

bear internal and support 

costs. 

P/I OSWDF Construction Activities – If 

the construction of OSWDF is not self 

performed, the D&D contractor is 

responsible for the construction 

oversight while a subcontractor 

performs construction. 

Provide oversight 

and support. 

 

Responsible for 

Construction 

Oversight. 

Provide support, 

if necessary. 

N/A N/A C.A.2.5.4.2 D&D contractor bears the 

cost burden if Self 

Performed; D&D contractor 

bears the cost burden for 

construction oversight. D&D 

contractor bears the 

construction subcontract 

cost burden if it is 

subcontracted.  
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I OSWDF Design Activities – the D&D 

contractor will complete the design 

and Certified for Construction 

package, if the OSWDF is approved.  

During the design process, location of 

the OSWDF will be determined. 

Provide oversight 

and support to 

D&D contractor, 

if necessary. 

Coordinate 

OSWDF location 

with other site 

entities to ensure 

no shared site 

agreements are 

impacted. 

Provide 

oversight and 

support to D&D 

contractor, if 

necessary. 

N/A Provide 

oversight and 

support to 

D&D 

contractor, if 

necessary. 

C.2.5.4.1 D&D contractor bears the 

cost burden for design and 

CFC package.  Other 

contractors bear the cost of 

internal support activities. 

P/I S&M Activities – S&M or facility 

maintenance activities are performed 

to prevent and correct maintenance 

for systems and facilities.  

Provide oversight 

and support. 

 

Responsible for 

participating in 

the “Shared Site” 

committee and 

identifying site 

activities that 

may impact 

multiple site 

users. 

Responsible for 

S&M activities in 

assigned facilities 

identified in 

Section J.A, 

Attachment 5. 

Activities include 

facility and 

systems/equipme

nt preventive and 

corrective 

maintenance.  

Serves as the 

“design authority” 

for all activities 

associated with 

the D&D Project.   

Responsible for 

leading the 

“Shared Site” 

committee and 

coordinating site 

activities involving 

multiple site 

users. 

Responsible for 

facility 

maintenance 

activities (non-

nuclear 

activities) in 

assigned 

facilities 

identified in 

contract.  All 

maintenance 

activities 

requiring 

“design 

authority” 

approval shall 

be approved by 

the D&D 

contractor.  

Responsible for 

participating in 

the “Shared 

Site” committee 

and identifying 

site activities 

that may impact 

multiple site 

users. 

Coordinate 

with 

appropriate 

contractor. 

Responsible 

for 

participating 

in the 

“Shared Site” 

committee 

and 

identifying 

site activities 

that may 

impact 

multiple site 

users. 

Coordinate 

with 

appropriate 

contractor. 

Responsible 

for 

participating 

in the 

“Shared Site” 

committee 

and 

identifying 

site activities 

that may 

impact 

multiple site 

users. 

C.A.2.2 Each contractor bears the 

cost burden for performing 

the S&M activities for their 

assigned facilities.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I/S Health Physics and Radiological Site 

Services - D&D contractor is 

responsible for providing health 

physics and radiological site services 

(e.g. Dosimetry program, radiological 

surveys,  monitoring, and PPE).   

Receives 

services from 

D&D contractor.  

Provide input to 

support the D&D 

contractor’s 

budgeting 

requirement. 

Provide oversight 

and support. 

Provides health 

physics and 

radiological site 

services and 

appropriate PPE 

to ETS and ISS 

contractors and 

DOE. 

Receives 

services from 

D&D contractor.  

Provide input to 

support the D&D 

contractor’s 

budgeting 

requirement. 

 

N/A Dosimetry 

services will 

be provided 

to DUF6 by 

D&D on a full 

cost recovery 

basis. 

C.A.2.7.3 D&D contractor bears the 

cost burden of program 

administration and 

implementation.  Other site 

contractors bear internal 

implementation costs.   

P Industrial Hygiene Health and Safety 

Services and Equipment – Personal 

protective Equipment, thermal 

equipment, Monitoring Equipment, 

respirators, and Other Services and 

Equipment Related to Health and 

Safety 

Receives health 

and safety 

services and 

equipment 

including (PPE) 

from the D&D 

contractor. 

Provides health 

and safety 

services and 

equipment 

(including PPE to 

all D&D project 

contractors and 

DOE. Specialty 

equipment and 

services (e.g. fall 

protection 

harnesses, 

combustible gas 

monitoring, 

oxygen 

monitoring, noise 

level monitoring, 

etc.) will be 

provided by the 

D&D contractor.) 

Receives health 

and safety 

services and 

equipment 

including (PPE)  

from the D&D 

contractor. 

N/A N/A C.A.2.7.3 D&D contractor will bear 

cost burden for this task; 

however, each site 

contractor is responsible for 

developing health and 

safety plans and procedures 

for its own employees.  
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I Security Management (physical and 

personnel security) – ISS contractor 

is responsible for security 

management which includes plans 

and procedures; lock and key 

program; facility registration; 

information security; computer 

security and classification; badging 

(HSPD-12 credentials); and access 

authorization.   

Provides 

necessary 

information to the 

ISS contractor to 

support security 

management 

program. 

 

 

Provides 

necessary 

information to the 

ISS contractor to 

support security 

management 

program. 

 

 

Provides 

security 

management 

services to DOE 

and DOE 

contractors. 

Provides 

necessary 

information to 

the ISS 

contractor to 

support 

security 

management 

program.  

Provides 

necessary 

information to 

the ISS 

contractor to 

support 

security   

management 

program. 

C.A.2.7.7 ISS contractor bears the 

cost burden.  Other site 

contractors bear internal 

and implementation cost. 

S/I Protective Force Services - Protective 

Forces services supporting DOE 

sponsored D&D activities will be 

provided to all site entities  by the 

D&D contractor.  The contractors 

have the responsibilities to provide 

necessary information to support the 

Protective Force services. 

 

Provide 

necessary 

information and 

support, if 

required. 

 

 

 

 

 

 

 

Provide Sitewide 

Protective Force 

services to all site 

entities. This 

includes 

implementation of 

the site security 

plans developed 

by the ISS 

contractor. 

 

 

Provide 

necessary 

information (see 

Security 

Management 

(physical and 

personnel 

security)) above 

and additional; 

support, if 

required. 

Provide 

necessary 

information 

and support, 

if required. 

Provide 

necessary 

information 

and support, 

if required. 

 

 

 

 

 

 

 

C.A.2.7.7 The D&D contractor will 

bear the cost burden for the 

services.  The other site 

contractors/users will bear 

internal and implementation 

cost.   

S/I Emergency Management and 

Response - Emergency management 

and response, supporting DOE 

sponsored D&D activities, is provided 

to all site entities  by the D&D 

contractor.  The contractors have the 

responsibility to provide support in 

implementation of the emergency 

management program, response, and 

recovery. Pagers for EOC Cadre 

members and radios for emergency 

communications will be provided by 

the D&D contractor as GFS/I. 

Provides 

information and 

support. 

 

 

 

 

 

 

 

 Provides 

Emergency 

Management and 

response 

services. 

Provides 

information and 

support. 

 

Provides 

information 

and support. 

 

Provides 

information 

and support. 

 

C.A.3.0 The D&D contractor will 

bear the cost burden for the 

services.  The other site 

contractors/users will bear 

internal and implementation 

cost.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

S/I Fire Protection Services - Fire 

Protection supporting DOE sponsored 

D&D activities will be provided to all 

site entities by the D&D contractor.  

The contractors have the 

responsibility to support the Fire 

Protection services. 

Provides 

necessary 

information and 

support, if 

required. 

 

 

Provides sitewide 

Fire Protection 

services to DOE 

and site entities. 

 

 

Provides 

necessary 

information and 

support, if 

required. 

 

 

Provides 

necessary 

information 

and support, 

if required.   

Provides 

necessary 

information 

and support, 

if required. 

 

 

 

C.A.3.0 The D&D contractor will 

bear the cost burden for the 

services.  The other site 

contractors/users will bear 

internal and implementation 

cost.    

S/I Site Utility Services - Utility services 

(sanitary water, sanitary sewage, 

recirculating cooling water, plant dry 

air, electrical power distribution, 

power administration, nitrogen 

system, street lights, steam, and 

utilities inspection) for site operations 

supporting DOE sponsored D&D 

activities are provided to all site 

entities by the D&D contractor.  The 

D&D contractor is also required to 

provide this service to DOE approved 

off site entities.  The contractors have 

the responsibility to provide support in 

implementation of utilities services. 

Provides 

information and 

support. 

 

 

 

 

 

 

 

Provides utilities. 

 

 

Provides 

information and 

support. 

 

 

 

 

 

 

 

 Provides 

information 

and support. 

 

Provide 

information 

and support. 

 

 

 

 

 

 

 

C.A.3.0 The D&D contractor will 

bear the cost burden for the 

services.  The other site 

contractors/users will bear 

internal and implementation 

cost.     
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

S/I Shipping and Receiving Services – 

Receipt of materials at the loading 

dock, entering the information in a 

shared database, and delivery of the 

material to the designated field 

location.  Shipping services via 

commercial carriers is also included. 

Receives 

shipping and 

receiving 

services from 

ISS.  

Responsible for 

quality inspection 

of ETS material.  

Responsible for 

appropriate 

packaging and 

delivery to the 

loading dock 

area of ETS 

items to be 

shipped off-site. 

Receives shipping 

and receiving 

services from ISS.  

Responsible for 

quality inspection 

of D&D material.  

Responsible for 

appropriate 

packaging and 

delivery to the 

loading dock area 

of D&D items to 

be shipped off-

site. Responsible 

for shipping D&D 

generated wastes 

and materials. 

Transportation 

Control Center for 

monitoring 

security sensitive 

and other 

shipments for 

DOE. 

Responsible to 

provide shipping 

and receiving 

services to DOE 

and DOE 

contractors and 

subs. 

Services 

include: 

notification to 

the purchasing 

contractor that 

material is 

received and 

ready for 

inspection, 

maintaining a 

shared 

database to 

view and track 

shipment status.   

N/A N/A N/A The ISS contractor will bear 

the cost burden for shipping 

and receiving services for 

DOE and DOE contractors 

and subcontractors.  The 

D&D contractor will bear the 

cost of shipping D&D and 

remediation wastes and 

materials. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I Baseline Development Activities – 
The contractor shall provide input and 
support to the DOE to maintain the 
Portsmouth D&D Federal Life Cycle 
Baseline.  In addition, the contractor 
shall be responsible for all aspects of 
the D&D contractor life cycle baseline 
for the Portsmouth D&D project, 
including the Critical Decisions 
process.  The ETS contractor will 
assist DOE in developing and 
maintaining the Federal Life Cycle 
Baseline. 
 

Receives initial 

Federal baseline  

package from the 

D&D contractor. 

Assists DOE in 

maintaining the 

Federal 

Baselione and 

receives 

information from 

other site 

entities.   

Provide input and 

support to the 

DOE to maintain 

the Portsmouth 

D&D Federal Life 

Cycle Baseline.  

In addition, the 

contractor shall be 

responsible for all 

aspects of the 

D&D contractor 

life cycle baseline 

for the Portsmouth 

D&D project, 

including the 

Critical Decisions 

process.   

Provides 

baseline to the 

ETS contractor 

to support the 

Federal 

Lifecycle  

Baseline. 

N/A Provides 

baseline to 

the ETS 

contractor to 

support the 

Federal 

Lifecycle  

Baseline. 

C.A.2.7.2 D&D contractor will bear the 

cost burden for the D&D 

project baseline.  The ETS 

contractor will bear the cost 

burden for the Federal 

lifecycle baseline.  The other 

site contractors/users will 

bear internal and 

implementation cost. 

I Public Relations Activities – the D&D 

contractor is primarily responsible for 

supporting the public relations 

activities.  Other site contractors will 

be providing support related to its 

own areas. 

Provide support 

to DOE.  Provide 

support/informati

on to D&D 

contractor. 

Primary 

responsibility for 

public relations 

activities. 

Provide 

support/informat

ion to D&D 

contractor. 

Provide 

support/infor

mation to 

D&D 

contractor. 

Provide 

support/infor

mation to 

D&D 

contractor. 

C.A.2.7.10 D&D contractor will bear the 

cost burden for programs 

and plans and 

implementation.  The other 

site contractors/users will 

bear internal and 

implementation cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I/S Records Management and Document 

Control – Records (archives, newly 

generated, and received) will be kept 

by the ISS contractor.  Every 

contractor is responsible for 

maintaining its records management 

program; however, records generated 

by the other site contractors will be 

sent to the ISS contractor.  ISS 

contractor will provide document 

reproduction services to DOE, ETS, 

and D&D contractor. 

Maintain own 

records 

management 

and document 

control system 

for its oversight 

and DOE 

generated 

documents. 

 

 

Process 

(schedule, box, 

index and turn 

over to ISS any 

records located in 

buildings that are 

being prepared for 

D&D in 

accordance with 

NARA, DOE, and 

ISS site 

requirements. 

Maintains own 

document control 

system for internal 

documents. 

 

Provides for 

Records 

Management 

services 

(including 

disposition) and 

document 

reproduction. 

Receives all 

records from 

other DOE 

contractors in 

support of the 

D&D.  ISS 

contractor will 

provide 

document 

reproduction 

services to 

DOE, ETS, and 

D&D contractor. 

Sends all 

project  

records to 

ISS 

contractor. 

 

Sends all 

project 

records to 

ISS 

contractor. 

 

C.A.2.7.9 ISS contractor bears the 

cost burden for records 

management program and 

implementation. The other 

site contractors/users will 

bear internal and 

implementation cost. 

I/S Cyber Security – Compliance of cyber 

security program, plans, and 

implementation. 

 

Covered by the 

PPPO 

Receives service 

from ISS 

contractor. 

Provides cyber 

security service 

to D&D 

contractor. 

N/A N/A N/A ISS contractor bears the 

cost burden for cyber 

security. 

I/S Property Management – the D&D 

contractor has the responsibility for 

site wide DOE personal and real 

property management.  The D&D  

contractor is responsible for 

maintaining the FIMS and PIDS 

database by coordinating with other 

site contractors. The D&D contractor 

is responsible for excess property 

disposition. 

Provide 

information to 

D&D contractor. 

 

 

 

 

 

Manage assigned 

real and personal 

property and 

responsible for 

reporting of real 

and personal 

property 

information for the 

D&D project. 

Responsible for 

excess property 

disposition. 

Manage 

assigned real 

and personal 

property and 

provide 

information to 

D&D contractor.  

 

Manage 

assigned real 

and personal 

property and 

provide 

information to 

D&D 

contractor. 

 

Manage 

assigned real 

and personal 

property and 

provide 

information to 

D&D 

contractor. 

 

C.A.2.7.11 Contractors will bear the 

cost burden for cradle-to-

grave management of 

assigned real and personal 

properties.   However, the 

D&D contractor will bear the 

cost burden for reporting of 

property management 

information. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I Fleet Management and Equipment 

Repairs – The D&D contractor is 

responsible for fleet management 

including the GSA vehicles and 

reporting for the D&D project. 

1.  GSA interface 

2.  Fuel and maintenance reporting 

3.  Fleet maintenance scheduling 

4.  GSA lease payment (including 

routine maintenance) 

Coordinate 

vehicle use with 

DOE. 

 

Responsible for 

management of 

assigned vehicles 

and equipment 

including the GSA 

vehicles. 

Additionally, 

responsible for 

reporting for the 

entire D&D 

Project. 

Responsible for 

fleet 

management of 

assigned 

vehicles and 

equipment.. 

N/A N/A C.A.2.7.11 Contractors will bear the 

cost burden for fuel, 

tracking, and repair of 

assigned vehicles and 

equipment.  The D&D 

contractor will bear the cost 

burden for management and 

reporting for Fleet 

Management.   

S Janitorial Services – Janitorial 

services that includes sanitary trash 

pickup, restroom cleaning, and 

shower cleaning will be provided by 

the  D&D contractor. 

Receives the 

services from the 

D&D contractor. 

Provides janitorial 

services for 

facilities specified 

in JA-5.  

Provides 

janitorial 

services  for 

facilities 

specified in  

contract.  

N/A N/A C.A.2.2 Each contractor bears the 

cost burden for performing 

janitorial activities for its 

assigned facilities. 



 Portsmouth Infrastructure Support Services  

  DE-EM0004062 
 

 

 

J5-14 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

S/I Computer and Telecommunication 

Services – ISS is responsible for  

enterprise applications and installed 

hardware, providing  telephones 

(landline and cellular), copiers, and 

computers and hardware 

maintenance. D&D Contractor is 

responsible for databases for D&D 

Project applications.  D&D is 

responsible for providing radios 

(emergency as well as for routine 

day-to-day use).   

Receives  

computer 

services from 

DOE – PPPO,  

telephones  from 

ISS, and radios 

from D&D.   

Receives 

hardware and 

hardware main-

tenance service 

from ISS.  

Provides config-

uration manage-

ment for data-

bases required to 

support the D&D 

Project. This 

includes 

procuring, 

maintaining, and 

operating data-

bases for D&D 

Project 

applications.  This 

does not include 

network config-

uration or  

installation.  

Responsible for 

helpdesk support 

for D&D Project 

software. 

Provides 

emergency radios 

to site personnel 

as well as for 

routine day-to-day 

use for D&D, ISS, 

ETS, and DOE. 

Provides 

hardware and 

hardware 

maintenance 

service to D&D 

contractor. 

Responsible for 

configuration 

management of 

the network.  

This includes 

hardware and 

software 

installation as 

well as routine 

hardware and 

software 

updates.  

Provides 

helpdesk 

support to D&D 

for enterprise 

applications and 

installed 

hardware.     

Receives 

Telecommun-

caitons 

services from 

ISS via work 

authorization. 

 N/A Each contractor  will bear 

the cost burden for its 

assigned scope.  
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

S Laundry Services – D&D contractor 

will provide the services to ETS and 

ISS. 

Receives 

services from 

D&D contractor. 

Responsible for 

the laundry 

services – also 

provides laundry 

services for ETS, 

DOE, and ISS. 

Receives 

services from 

D&D contractor. 

N/A DUF6 may 

receive this 

service by 

D&D on a full 

cost recovery 

basis.  

C.A.2.7 D&D contractor will bear 

cost burden for this service.  

The other site 

contractors/users will bear 

internal and implementation 

cost.   

S/I Pest Control Receives 

services from 

D&D contractor. 

Responsible for 

spraying interior 

and exterior 

adjacent to 

building for pest 

control. 

Responsible for 

rodent pest 

control outside 

of the buildings. 

N/A N/A C.A.2.2 D&D and ISS are 

responsible for the cost 

burden for the service they 

provide. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

S Mail Service – ISS contractor 

provides the central pick up and drop 

off service.  Each contractor is 

responsible for its internal mail 

services. 

Receives service 

from ISS.  

Responsible for 

dropping off ETS 

outgoing mail 

and retrieving 

ETS incoming 

mail from the 

designated 

central drop off 

point. 

 

 

 

 

Receives service 

from ISS. 

Responsible for 

dropping off D&D 

outgoing mail and 

retrieving D&D 

incoming mail 

from the 

designated central 

drop off point. 

 

 

Provides mail 

service to ETS, 

D&D, and DOE. 

ISS contractor 

shall also be 

responsible for 

outgoing U.S. 

Mail postage/ 

stamps for DOE, 

ETS, and the 

D&D Project 

contractors 

associated with 

DOE related 

business.  ISS 

will deliver 

incoming mail to 

a central drop 

off point where it 

will be picked up 

by the D&D 

Project 

contractors.  

The D&D 

Project 

contractors will 

drop off mail to 

the central drop 

off point for 

outgoing mail. 

N/A  

 

N/A 

 

N/A ISS contractor will bear cost 

burden for central pick up 

and drop off service. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

S Training Service – ISS contractor 

provides the general site training for 

ETS, DOE, and D&D Contractor. (i.e. 

GET, RW1, RW2, & Security) Also 

provides ES&H training for ISS 

employees and its subcontractors.  

See Section J Attachment 18, 

Training Matrix, for additional 

information. 

Receives service 

from ISS and 

D&D contractors. 

Receives service 

from ISS. 

Provides D&D 

specific training.  

Provides ES&H 

training to DOE 

and ETS. 

Provides 

training service 

to ETS and D&D 

contractors, 

DOE, and other 

site users. 

N/A Receives 

service from 

ISS and 

D&D. 

 ISS contractor will bear cost 

burden general site training 

and D&D contractor will 

bear cost burden for D&D 

specific training. 

I Consolidated Financial Statement 

and D&D Fund Support. 

Prepares 

Consolidated  

Financial 

Statement and 

provides D&D 

Fund Support for 

DOE. 

Provides 

information and 

support to ETS. 

Provides 

information and 

support to ETS. 

N/A N/A  ETS contractor will bear 

cost burden for this task. 

I Technical Support for Annual Report 

to Congress on Environment, Safety, 

and Health Conditions. 

Prepares the 

Annual Report to 

Congress. 

 

 

 

 

Provides technical 

support to DOE 

for Annual Report 

to Congress on 

Environment, 

Safety, and Health 

Conditions. 

Provides 

information and 

support to D&D 

contractor. 

Provides 

information 

and support 

to D&D 

contractor. 

Provides 

information 

and support 

to D&D 

contractor. 

C.A.2.7.3 ETS will bear cost burden 

for this task. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

I Fleet Reporting Administration  – The 

D&D contractor is responsible for all 

fleet reporting into the FAST 

database for all GSA, GFE and 

commercial leases. 

 

 

Coordinate 

vehicle use with 

DOE. 

 

Responsible for  

reporting data into 

the FAST 

database. Data 

will include, 

vehicle class, fuel 

type, age by 

class, total lease 

costs per vehicle 

class, indirect 

(bulk material 

cost, personnel 

rates etc.,) per 

class, annual 

mileage totals per 

class and 

proposed future 

purchases per 

vehicle class.  

Responsible for 

reporting data to 

D&D for 

incorporation 

into the FAST 

database and 

coordinating 

vehicle 

information with 

the D&D 

contractor. 

N/A N/A C.A.2.7.11 Contractors will bear the 

cost burden for fuel, tracking 

and lease costs  of assigned 

GSA vehicles and 

equipment.   

 

The D&D contractor will 

bear the cost burden for 

reporting Fleet 

Management.   

 S In support of the DOE/GSA  MOA for 

Vehicle Consolidation at PORTS, the 

D&D Contractor shall be responsible 

for providing all aspects of routine 

garage vehicle maintenance 

(preventative and corrective), and 

shall also facilitate any required off-

site damage repairs caused by 

accidents or other causes for all 

Portsmouth Site GSA tagged 

vehicles.  

 

 

Responsible for 

Coordinating 

vehicle 

maintenance 

with the D&D 

Contractor   for 

all GSA assigned 

vehicles  

 

Provide routine 

and preventive   

maintenance of all 

GSA tagged 

vehicles for the 

Portsmouth  Site 

Responsible for 

Coordinating 

vehicle 

maintenance 

with the D&D 

Contractor for all 

GSA assigned 

vehicles 

N/A  BWCS 

Responsible 

for 

Coordinating 

vehicle 

maintenance 

with the D&D 

Contractor  

for all GSA 

assigned 

vehicles 

C.A.2.7.11 D&D Contractor will bear the 

cost burden for routine, 

preventive, and corrective  

maintenance of  GSA 

tagged vehicles 

The ISS contractor will bear 

the cost burden for reporting  

Fleet Management.  

Each Site Contractor will be 

responsible  and bear the 

cost burden for corrective 

repairs facilitated by the 

D&D Contractor  relating  to 

vehicle accident  damages 

for all GSA vehicles 

assigned to their contract.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 

Interface 

Task  

(Interface) 
ETS D&D ISS/FSS USEC 

Other Site 

Users 

D&D Contract 

Requirements 
Cost Allocations 

S Environmental Management System 

(EMS) 

Provides EMS 

Issues/ 

requirement  

information to the 

D&D contractor.   

Designated lead 

for coordinating 

sitewide EMS 

issues and 

requirements. 

Received input 

from others.  

Provides EMS 

Issues/ 

requirement  

information to 

the D&D 

contractor.   

Provides 

EMS Issues/ 

requirement  

information to 

the D&D 

contractor.   

Provides 

EMS Issues/ 

requirement  

information to 

the D&D 

contractor.   

DOE O 436.1  
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************************************************************************************ 

REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 

       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION 

By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION 

                                       |         WASHINGTON D.C.  20210 

                                       | 

                                       | 

                                       | 

                                       | Wage Determination No.: 2005-2423 

Daniel W. Simms          Division of   |           Revision No.: 18 

Director            Wage Determinations|       Date Of Revision: 12/29/2015 

_______________________________________|____________________________________________ 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.15 for 

calendar year 2016 applies to all contracts subject to the Service Contract 

Act for which the solicitation was issued on or after January 1, 2015. If this 

contract is covered by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least $10.15 per hour (or 

the applicable wage rate listed on this wage determination, if it is higher) 

for all hours spent performing on the contract in calendar year 2016. The EO 

minimum wage rate will be adjusted annually. Additional information on 

contractor requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 

____________________________________________________________________________________ 

State: Ohio 

 

Area: Ohio Counties of Adams, Athens, Gallia, Highland, Hocking, Jackson, 

Lawrence, Meigs, Pike, Ross, Scioto, Vinton 

____________________________________________________________________________________ 

          **Fringe Benefits Required Follow the Occupational Listing** 

OCCUPATION CODE - TITLE                                  FOOTNOTE               RATE 

01000 - Administrative Support And Clerical Occupations 

  01011 - Accounting Clerk I                                                   10.91 

  01012 - Accounting Clerk II                                                  12.56 

  01013 - Accounting Clerk III                                                 14.03 

  01020 - Administrative Assistant                                             17.70 

  01040 - Court Reporter                                                       18.49 

  01051 - Data Entry Operator I                                                11.47 

  01052 - Data Entry Operator II                                               12.52 

  01060 - Dispatcher, Motor Vehicle                                            17.05 

  01070 - Document Preparation Clerk                                           12.16 

  01090 - Duplicating Machine Operator                                         12.16 

  01111 - General Clerk I                                                      10.42 

  01112 - General Clerk II                                                     11.37 

  01113 - General Clerk III                                                    12.76 

  01120 - Housing Referral Assistant                                           15.79 

  01141 - Messenger Courier                                                    11.26 

  01191 - Order Clerk I                                                        10.45 

  01192 - Order Clerk II                                                       11.80 

  01261 - Personnel Assistant (Employment) I                                   12.96 

  01262 - Personnel Assistant (Employment) II                                  14.51 

  01263 - Personnel Assistant (Employment) III                                 16.17 

  01270 - Production Control Clerk                                             18.77 

  01280 - Receptionist                                                         10.27 

  01290 - Rental Clerk                                                          9.84 

  01300 - Scheduler, Maintenance                                               12.66 

  01311 - Secretary I                                                          12.66 

  01312 - Secretary II                                                         14.16 

  01313 - Secretary III                                                        15.79 

  01320 - Service Order Dispatcher                                             15.16 

  01410 - Supply Technician                                                    17.70 

  01420 - Survey Worker                                                        11.21 

  01531 - Travel Clerk I                                                       12.86 



  01532 - Travel Clerk II                                                      13.72 

  01533 - Travel Clerk III                                                     14.55 

  01611 - Word Processor I                                                     11.21 

  01612 - Word Processor II                                                    12.58 

  01613 - Word Processor III                                                   14.07 

05000 - Automotive Service Occupations 

  05005 - Automobile Body Repairer, Fiberglass                                 17.26 

  05010 - Automotive  Electrician                                              16.60 

  05040 - Automotive Glass Installer                                           15.87 

  05070 - Automotive Worker                                                    15.87 

  05110 - Mobile Equipment Servicer                                            14.42 

  05130 - Motor Equipment Metal Mechanic                                       17.26 

  05160 - Motor Equipment Metal Worker                                         15.87 

  05190 - Motor Vehicle Mechanic                                               16.77 

  05220 - Motor Vehicle Mechanic Helper                                        14.33 

  05250 - Motor Vehicle Upholstery Worker                                      15.13 

  05280 - Motor Vehicle Wrecker                                                15.87 

  05310 - Painter, Automotive                                                  16.60 

  05340 - Radiator Repair Specialist                                           15.87 

  05370 - Tire Repairer                                                        13.87 

  05400 - Transmission Repair Specialist                                       17.26 

07000 - Food Preparation And Service Occupations 

  07010 - Baker                                                                16.06 

  07041 - Cook I                                                               14.66 

  07042 - Cook II                                                              16.06 

  07070 - Dishwasher                                                           11.31 

  07130 - Food Service Worker                                                  11.31 

  07210 - Meat Cutter                                                          16.06 

  07260 - Waiter/Waitress                                                      12.28 

09000 - Furniture Maintenance And Repair Occupations 

  09010 - Electrostatic Spray Painter                                          18.18 

  09040 - Furniture Handler                                                    12.00 

  09080 - Furniture Refinisher                                                 18.18 

  09090 - Furniture Refinisher Helper                                          14.06 

  09110 - Furniture Repairer, Minor                                            16.30 

  09130 - Upholsterer                                                          18.18 

11000 - General Services And Support Occupations 

  11030 - Cleaner, Vehicles                                                    11.17 

  11060 - Elevator Operator                                                    11.17 

  11090 - Gardener                                                             14.66 

  11122 - Housekeeping Aide                                                    11.22 

  11150 - Janitor                                                              11.22 

  11210 - Laborer, Grounds Maintenance                                         12.28 

  11240 - Maid or Houseman                                                     10.04 

  11260 - Pruner                                                               11.22 

  11270 - Tractor Operator                                                     13.88 

  11330 - Trail Maintenance Worker                                             12.28 

  11360 - Window Cleaner                                                       12.40 

12000 - Health Occupations 

  12010 - Ambulance Driver                                                     13.53 

  12011 - Breath Alcohol Technician                                            15.71 

  12012 - Certified Occupational Therapist Assistant                           21.21 

  12015 - Certified Physical Therapist Assistant                               20.47 

  12020 - Dental Assistant                                                     13.21 

  12025 - Dental Hygienist                                                     27.52 

  12030 - EKG Technician                                                       21.54 

  12035 - Electroneurodiagnostic Technologist                                  21.54 

  12040 - Emergency Medical Technician                                         13.53 

  12071 - Licensed Practical Nurse I                                           14.04 

  12072 - Licensed Practical Nurse II                                          15.71 

  12073 - Licensed Practical Nurse III                                         17.52 

  12100 - Medical Assistant                                                    11.71 

  12130 - Medical Laboratory Technician                                        16.13 



  12160 - Medical Record Clerk                                                 12.69 

  12190 - Medical Record Technician                                            14.19 

  12195 - Medical Transcriptionist                                             12.82 

  12210 - Nuclear Medicine Technologist                                        28.77 

  12221 - Nursing Assistant I                                                   9.38 

  12222 - Nursing Assistant II                                                 10.55 

  12223 - Nursing Assistant III                                                11.51 

  12224 - Nursing Assistant IV                                                 12.92 

  12235 - Optical Dispenser                                                    15.47 

  12236 - Optical Technician                                                   14.04 

  12250 - Pharmacy Technician                                                  13.63 

  12280 - Phlebotomist                                                         12.92 

  12305 - Radiologic Technologist                                              22.87 

  12311 - Registered Nurse I                                                   21.89 

  12312 - Registered Nurse II                                                  26.78 

  12313 - Registered Nurse II, Specialist                                      26.78 

  12314 - Registered Nurse III                                                 32.40 

  12315 - Registered Nurse III, Anesthetist                                    32.40 

  12316 - Registered Nurse IV                                                  38.83 

  12317 - Scheduler (Drug and Alcohol Testing)                                 19.47 

13000 - Information And Arts Occupations 

  13011 - Exhibits Specialist I                                                17.15 

  13012 - Exhibits Specialist II                                               21.25 

  13013 - Exhibits Specialist III                                              26.00 

  13041 - Illustrator I                                                        17.15 

  13042 - Illustrator II                                                       21.25 

  13043 - Illustrator III                                                      26.00 

  13047 - Librarian                                                            23.53 

  13050 - Library Aide/Clerk                                                   11.37 

  13054 - Library Information Technology Systems                               21.25 

  Administrator 

  13058 - Library Technician                                                   14.80 

  13061 - Media Specialist I                                                   15.33 

  13062 - Media Specialist II                                                  17.15 

  13063 - Media Specialist III                                                 19.13 

  13071 - Photographer I                                                       13.81 

  13072 - Photographer II                                                      15.45 

  13073 - Photographer III                                                     19.14 

  13074 - Photographer IV                                                      22.69 

  13075 - Photographer V                                                       26.46 

  13110 - Video Teleconference Technician                                      16.45 

14000 - Information Technology Occupations 

  14041 - Computer Operator I                                                  14.61 

  14042 - Computer Operator II                                                 18.72 

  14043 - Computer Operator III                                                21.15 

  14044 - Computer Operator IV                                                 22.66 

  14045 - Computer Operator V                                                  25.09 

  14071 - Computer Programmer I                                                21.74 

  14072 - Computer Programmer II                                               24.22 

  14073 - Computer Programmer III                        (see 1) 

  14074 - Computer Programmer IV                         (see 1) 

  14101 - Computer Systems Analyst I                                           25.57 

  14102 - Computer Systems Analyst II                    (see 1) 

  14103 - Computer Systems Analyst III                   (see 1) 

  14150 - Peripheral Equipment Operator                                        14.61 

  14160 - Personal Computer Support Technician                                 22.66 

15000 - Instructional Occupations 

  15010 - Aircrew Training Devices Instructor (Non-Rated)                      25.57 

  15020 - Aircrew Training Devices Instructor (Rated)                          30.94 

  15030 - Air Crew Training Devices Instructor (Pilot)                         36.53 

  15050 - Computer Based Training Specialist / Instructor                      25.57 

  15060 - Educational Technologist                                             27.48 

  15070 - Flight Instructor (Pilot)                                            36.53 



  15080 - Graphic Artist                                                       19.34 

  15090 - Technical Instructor                                                 19.32 

  15095 - Technical Instructor/Course Developer                                23.64 

  15110 - Test Proctor                                                         15.60 

  15120 - Tutor                                                                15.60 

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations 

  16010 - Assembler                                                             9.13 

  16030 - Counter Attendant                                                     9.13 

  16040 - Dry Cleaner                                                          11.56 

  16070 - Finisher, Flatwork, Machine                                           9.13 

  16090 - Presser, Hand                                                         9.13 

  16110 - Presser, Machine, Drycleaning                                         9.13 

  16130 - Presser, Machine, Shirts                                              9.13 

  16160 - Presser, Machine, Wearing Apparel, Laundry                            9.13 

  16190 - Sewing Machine Operator                                              12.37 

  16220 - Tailor                                                               13.18 

  16250 - Washer, Machine                                                       9.91 

19000 - Machine Tool Operation And Repair Occupations 

  19010 - Machine-Tool Operator (Tool Room)                                    17.98 

  19040 - Tool And Die Maker                                                   21.26 

21000 - Materials Handling And Packing Occupations 

  21020 - Forklift Operator                                                    13.69 

  21030 - Material Coordinator                                                 18.77 

  21040 - Material Expediter                                                   18.77 

  21050 - Material Handling Laborer                                            12.13 

  21071 - Order Filler                                                         12.45 

  21080 - Production Line Worker (Food Processing)                             13.69 

  21110 - Shipping Packer                                                      13.86 

  21130 - Shipping/Receiving Clerk                                             13.86 

  21140 - Store Worker I                                                       12.08 

  21150 - Stock Clerk                                                          16.41 

  21210 - Tools And Parts Attendant                                            13.69 

  21410 - Warehouse Specialist                                                 13.69 

23000 - Mechanics And Maintenance And Repair Occupations 

  23010 - Aerospace Structural Welder                                          20.63 

  23021 - Aircraft Mechanic I                                                  19.80 

  23022 - Aircraft Mechanic II                                                 20.63 

  23023 - Aircraft Mechanic III                                                21.49 

  23040 - Aircraft Mechanic Helper                                             15.72 

  23050 - Aircraft, Painter                                                    18.91 

  23060 - Aircraft Servicer                                                    17.36 

  23080 - Aircraft Worker                                                      18.20 

  23110 - Appliance Mechanic                                                   18.69 

  23120 - Bicycle Repairer                                                     13.87 

  23125 - Cable Splicer                                                        26.73 

  23130 - Carpenter, Maintenance                                               19.58 

  23140 - Carpet Layer                                                         18.58 

  23160 - Electrician, Maintenance                                             23.78 

  23181 - Electronics Technician Maintenance I                                 21.12 

  23182 - Electronics Technician Maintenance II                                23.33 

  23183 - Electronics Technician Maintenance III                               24.78 

  23260 - Fabric Worker                                                        16.61 

  23290 - Fire Alarm System Mechanic                                           19.17 

  23310 - Fire Extinguisher Repairer                                           15.48 

  23311 - Fuel Distribution System Mechanic                                    19.64 

  23312 - Fuel Distribution System Operator                                    15.77 

  23370 - General Maintenance Worker                                           14.33 

  23380 - Ground Support Equipment Mechanic                                    19.80 

  23381 - Ground Support Equipment Servicer                                    17.36 

  23382 - Ground Support Equipment Worker                                      18.20 

  23391 - Gunsmith I                                                           15.48 

  23392 - Gunsmith II                                                          17.78 

  23393 - Gunsmith III                                                         19.80 



  23410 - Heating, Ventilation And Air-Conditioning                            18.45 

  Mechanic 

  23411 - Heating, Ventilation And Air Contditioning                           19.18 

  Mechanic (Research Facility) 

  23430 - Heavy Equipment Mechanic                                             17.77 

  23440 - Heavy Equipment Operator                                             21.57 

  23460 - Instrument Mechanic                                                  22.10 

  23465 - Laboratory/Shelter Mechanic                                          18.92 

  23470 - Laborer                                                              12.23 

  23510 - Locksmith                                                            18.18 

  23530 - Machinery Maintenance Mechanic                                       20.36 

  23550 - Machinist, Maintenance                                               19.47 

  23580 - Maintenance Trades Helper                                            14.77 

  23591 - Metrology Technician I                                               22.10 

  23592 - Metrology Technician II                                              22.94 

  23593 - Metrology Technician III                                             23.78 

  23640 - Millwright                                                           22.14 

  23710 - Office Appliance Repairer                                            18.54 

  23760 - Painter, Maintenance                                                 18.56 

  23790 - Pipefitter, Maintenance                                              21.00 

  23810 - Plumber, Maintenance                                                 20.25 

  23820 - Pneudraulic Systems Mechanic                                         19.80 

  23850 - Rigger                                                               19.80 

  23870 - Scale Mechanic                                                       17.78 

  23890 - Sheet-Metal Worker, Maintenance                                      19.73 

  23910 - Small Engine Mechanic                                                17.38 

  23931 - Telecommunications Mechanic I                                        25.39 

  23932 - Telecommunications Mechanic II                                       26.36 

  23950 - Telephone Lineman                                                    23.30 

  23960 - Welder, Combination, Maintenance                                     17.64 

  23965 - Well Driller                                                         19.58 

  23970 - Woodcraft Worker                                                     19.80 

  23980 - Woodworker                                                           15.48 

24000 - Personal Needs Occupations 

  24570 - Child Care Attendant                                                  9.32 

  24580 - Child Care Center Clerk                                              11.66 

  24610 - Chore Aide                                                           10.29 

  24620 - Family Readiness And Support Services                                11.03 

  Coordinator 

  24630 - Homemaker                                                            12.96 

25000 - Plant And System Operations Occupations 

  25010 - Boiler Tender                                                        24.95 

  25040 - Sewage Plant Operator                                                18.18 

  25070 - Stationary Engineer                                                  24.95 

  25190 - Ventilation Equipment Tender                                         16.70 

  25210 - Water Treatment Plant Operator                                       18.18 

27000 - Protective Service Occupations 

  27004 - Alarm Monitor                                                        14.22 

  27007 - Baggage Inspector                                                    10.64 

  27008 - Corrections Officer                                                  18.93 

  27010 - Court Security Officer                                               18.63 

  27030 - Detection Dog Handler                                                11.92 

  27040 - Detention Officer                                                    18.93 

  27070 - Firefighter                                                          17.41 

  27101 - Guard I                                                              10.64 

  27102 - Guard II                                                             11.92 

  27131 - Police Officer I                                                     18.22 

  27132 - Police Officer II                                                    20.24 

28000 - Recreation Occupations 

  28041 - Carnival Equipment Operator                                          14.75 

  28042 - Carnival Equipment Repairer                                          15.58 

  28043 - Carnival Equpment Worker                                             12.01 

  28210 - Gate Attendant/Gate Tender                                           13.36 



  28310 - Lifeguard                                                            11.90 

  28350 - Park Attendant (Aide)                                                14.94 

  28510 - Recreation Aide/Health Facility Attendant                            10.91 

  28515 - Recreation Specialist                                                17.03 

  28630 - Sports Official                                                      11.91 

  28690 - Swimming Pool Operator                                               17.67 

29000 - Stevedoring/Longshoremen Occupational Services 

  29010 - Blocker And Bracer                                                   17.11 

  29020 - Hatch Tender                                                         17.11 

  29030 - Line Handler                                                         17.11 

  29041 - Stevedore I                                                          16.36 

  29042 - Stevedore II                                                         18.00 

30000 - Technical Occupations 

  30010 - Air Traffic Control Specialist, Center (HFO)   (see 2)               35.77 

  30011 - Air Traffic Control Specialist, Station (HFO)  (see 2)               24.66 

  30012 - Air Traffic Control Specialist, Terminal (HFO) (see 2)               27.16 

  30021 - Archeological Technician I                                           16.51 

  30022 - Archeological Technician II                                          18.47 

  30023 - Archeological Technician III                                         22.89 

  30030 - Cartographic Technician                                              22.89 

  30040 - Civil Engineering Technician                                         20.48 

  30061 - Drafter/CAD Operator I                                               16.51 

  30062 - Drafter/CAD Operator II                                              18.47 

  30063 - Drafter/CAD Operator III                                             20.60 

  30064 - Drafter/CAD Operator IV                                              25.34 

  30081 - Engineering Technician I                                             15.58 

  30082 - Engineering Technician II                                            18.24 

  30083 - Engineering Technician III                                           20.23 

  30084 - Engineering Technician IV                                            25.29 

  30085 - Engineering Technician V                                             30.93 

  30086 - Engineering Technician VI                                            37.42 

  30090 - Environmental Technician                                             19.29 

  30210 - Laboratory Technician                                                19.26 

  30240 - Mathematical Technician                                              22.71 

  30361 - Paralegal/Legal Assistant I                                          17.74 

  30362 - Paralegal/Legal Assistant II                                         21.96 

  30363 - Paralegal/Legal Assistant III                                        26.89 

  30364 - Paralegal/Legal Assistant IV                                         32.54 

  30390 - Photo-Optics Technician                                              22.89 

  30461 - Technical Writer I                                                   22.89 

  30462 - Technical Writer II                                                  28.00 

  30463 - Technical Writer III                                                 33.03 

  30491 - Unexploded Ordnance (UXO) Technician I                               22.74 

  30492 - Unexploded Ordnance (UXO) Technician II                              27.51 

  30493 - Unexploded Ordnance (UXO) Technician III                             32.97 

  30494 - Unexploded (UXO) Safety Escort                                       22.74 

  30495 - Unexploded (UXO) Sweep Personnel                                     22.74 

  30620 - Weather Observer, Combined Upper Air Or        (see 2)               20.60 

  Surface Programs 

  30621 - Weather Observer, Senior                       (see 2)               22.89 

31000 - Transportation/Mobile Equipment Operation Occupations 

  31020 - Bus Aide                                                              9.50 

  31030 - Bus Driver                                                           13.37 

  31043 - Driver Courier                                                       11.80 

  31260 - Parking and Lot Attendant                                             8.90 

  31290 - Shuttle Bus Driver                                                   12.76 

  31310 - Taxi Driver                                                           9.17 

  31361 - Truckdriver, Light                                                   12.76 

  31362 - Truckdriver, Medium                                                  15.11 

  31363 - Truckdriver, Heavy                                                   16.27 

  31364 - Truckdriver, Tractor-Trailer                                         16.27 

99000 - Miscellaneous Occupations 

  99030 - Cashier                                                               7.99 



  99050 - Desk Clerk                                                           10.14 

  99095 - Embalmer                                                             22.41 

  99251 - Laboratory Animal Caretaker I                                        13.20 

  99252 - Laboratory Animal Caretaker II                                       13.86 

  99310 - Mortician                                                            27.93 

  99410 - Pest Controller                                                      15.46 

  99510 - Photofinishing Worker                                                10.96 

  99710 - Recycling Laborer                                                    13.94 

  99711 - Recycling Specialist                                                 16.92 

  99730 - Refuse Collector                                                     12.73 

  99810 - Sales Clerk                                                          10.31 

  99820 - School Crossing Guard                                                11.31 

  99830 - Survey Party Chief                                                   17.79 

  99831 - Surveying Aide                                                       11.78 

  99832 - Surveying Technician                                                 16.17 

  99840 - Vending Machine Attendant                                            13.88 

  99841 - Vending Machine Repairer                                             16.06 

  99842 - Vending Machine Repairer Helper                                      13.88 

 

 

 

 

____________________________________________________________________________________ 

 

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 

 

HEALTH & WELFARE: $4.27 per hour or $170.80 per week or $740.13 per month 

 

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 

successor; 3 weeks after 10 years, 4 after 15 years, and 5 after 25 years.  Length 

of service includes the whole span of continuous service with the present contractor 

or successor, wherever employed, and with the predecessor contractors in the 

performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173) 

 

HOLIDAYS: A minimum of eleven paid holidays per year:  New Year's Day, Martin 

Luther King Jr's Birthday, Washington's Birthday, Good Friday, Memorial Day, 

Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and 

Christmas Day.  A contractor may substitute for any of the named holidays another 

day off with pay in accordance with a plan communicated to the employees involved.) 

(See 29 CFR 4.174) 

 

 

 

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING: 

 

1)  COMPUTER EMPLOYEES:  Under the SCA at section 8(b), this wage determination does 

not apply to any employee who individually qualifies as a bona fide executive, 

administrative, or professional employee as defined in 29 C.F.R. Part 541.  Because 

most Computer System Analysts and Computer Programmers who are compensated at a rate 

not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per 

week) an hour would likely qualify as exempt computer professionals, (29 C.F.R. 541. 

400) wage rates may not be listed on this wage determination for all occupations 

within those job families.  In addition, because this wage determination may not 

list a wage rate for some or all occupations within those job families if the survey 

data indicates that the prevailing wage rate for the occupation equals or exceeds 

$27.63 per hour conformances may be necessary for certain nonexempt employees.  For 

example, if an individual employee is nonexempt but nevertheless performs duties 

within the scope of one of the Computer Systems Analyst or Computer Programmer 

occupations for which this wage determination does not specify an SCA wage rate, 

then the wage rate for that employee must be conformed in accordance with the 

conformance procedures described in the conformance note included on this wage 

determination. 

 



Additionally, because job titles vary widely and change quickly in the computer 

industry, job titles are not determinative of the application of the computer 

professional exemption.  Therefore, the exemption applies only to computer employees 

who satisfy the compensation requirements and whose primary duty consists of: 

    (1) The application of systems analysis techniques and procedures, including 

consulting with users, to determine hardware, software or system functional 

specifications; 

    (2) The design, development, documentation, analysis, creation, testing or 

modification of computer systems or programs, including prototypes, based on and 

related to user or system design specifications; 

    (3) The design, documentation, testing, creation or modification of computer 

programs related to machine operating systems; or 

    (4) A combination of the aforementioned duties, the performance of which 

requires the same level of skills.  (29 C.F.R. 541.400). 

 

2)  AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you 

work at night as part of a regular tour of duty, you will earn a night differential 

and receive an additional 10% of basic pay for any hours worked between 6pm and 6am. 

 If you are a full-time employed (40 hours a week) and Sunday is part of your 

regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday 

premium of 25% of your basic rate for each hour of Sunday work which is not overtime 

(i.e. occasional work on Sunday outside the normal tour of duty is considered 

overtime work). 

 

 

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees 

employed in a position that represents a high degree of hazard when working with or 

in close proximity to ordinance, explosives, and incendiary materials.  This 

includes work such as screening, blending, dying, mixing, and pressing of sensitive 

ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 

and photoflash powder.  All dry-house activities involving propellants or explosives. 

  Demilitarization, modification, renovation, demolition, and maintenance operations 

on sensitive ordnance, explosives and incendiary materials.  All operations 

involving regrading and cleaning of artillery ranges. 

 

A 4 percent differential is applicable to employees employed in a position that 

represents a low degree of hazard when working with, or in close proximity to 

ordance, (or employees possibly adjacent to) explosives and incendiary materials 

which involves potential injury such as laceration of hands, face, or arms of the 

employee engaged in the operation,  irritation of the skin, minor burns and the 

like; minimal damage to immediate or adjacent work area or equipment being used. 

All operations involving, unloading, storage, and hauling of ordance, explosive, and 

incendiary ordnance material other than small arms ammunition.  These differentials 

are only applicable to work that has been specifically designated by the agency for 

ordance, explosives, and incendiary material differential pay. 

 

** UNIFORM ALLOWANCE ** 

 

If employees are required to wear uniforms in the performance of this contract 

(either by the terms of the Government contract, by the employer, by the state or 

local law, etc.), the cost of furnishing such uniforms and maintaining (by 

laundering or dry cleaning) such uniforms is an expense that may not be borne by an 

employee where such cost reduces the hourly rate below that required by the wage 

determination. The Department of Labor will accept payment in accordance with the 

following standards as compliance: 

 

The contractor or subcontractor is required to furnish all employees with an 

adequate number of uniforms without cost or to reimburse employees for the actual 

cost of the uniforms.  In addition, where uniform cleaning and maintenance is made 

the responsibility of the employee, all contractors and subcontractors subject to 

this wage determination shall (in the absence of a bona fide collective bargaining 

agreement providing for a different amount, or the furnishing of contrary 

affirmative proof as to the actual cost), reimburse all employees for such cleaning 



and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in 

those instances where the uniforms furnished are made of "wash and wear" 

materials, may be routinely washed and dried with other personal garments, and do 

not require any special treatment such as dry cleaning, daily washing, or commercial 

laundering in order to meet the cleanliness or appearance standards set by the terms 

of the Government contract, by the contractor, by law, or by the nature of the work, 

there is no requirement that employees be reimbursed for uniform maintenance costs. 

 

The duties of employees under job titles listed are those described in the 

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, 

unless otherwise indicated. Copies of the Directory are available on the Internet. A 

links to the Directory may be found on the WHD home page at http://www.dol. 

gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at 

http://wdol.gov/. 

 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 

1444 (SF 1444)} 

 

Conformance Process: 

 

The contracting officer shall require that any class of service employee which is 

not listed herein and which is to be employed under the contract (i.e., the work to 

be performed is not performed by any classification listed in the wage 

determination), be classified by the contractor so as to provide a reasonable 

relationship (i.e., appropriate level of skill comparison) between such unlisted 

classifications and the classifications listed in the wage determination.  Such 

conformed classes of employees shall be paid the monetary wages and furnished the 

fringe benefits as are determined.  Such conforming process shall be initiated by 

the contractor prior to the performance of contract work by such unlisted class(es) 

of employees.  The conformed classification, wage rate, and/or fringe benefits shall 

be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} 

When multiple wage determinations are included in a contract, a separate SF 1444 

should be prepared for each wage determination to which a class(es) is to be 

conformed. 

 

The process for preparing a conformance request is as follows: 

 

1) When preparing the bid, the contractor identifies the need for a conformed 

occupation(s) and computes a proposed rate(s). 

 

2) After contract award, the contractor prepares a written report listing in order 

proposed classification title(s), a Federal grade equivalency (FGE) for each 

proposed classification(s), job description(s), and rationale for proposed wage 

rate(s), including information regarding the agreement or disagreement of the 

authorized representative of the employees involved, or where there is no authorized 

representative, the employees themselves.  This report should be submitted to the 

contracting officer no later than 30 days after such unlisted class(es) of employees 

performs any contract work. 

 

3) The contracting officer reviews the proposed action and promptly submits a report 

of the action, together with the agency's recommendations and pertinent 

information including the position of the contractor and the employees, to the Wage 

and Hour Division, Employment Standards Administration, U.S. Department of Labor, 

for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 

 

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 

disapproves the action via transmittal to the agency contracting officer, or 

notifies the contracting officer that additional time will be required to process 

the request. 

 

5) The contracting officer transmits the Wage and Hour decision to the contractor. 

 

6) The contractor informs the affected employees. 



 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

 

When preparing a conformance request, the "Service Contract Act Directory of 

Occupations" (the Directory) should be used to compare job definitions to insure 

that duties requested are not performed by a classification already listed in the 

wage determination.  Remember, it is not the job title, but the required tasks that 

determine whether a class is included in an established wage determination. 

Conformances may not be used to artificially split, combine, or subdivide 

classifications listed in the wage determination. 

 

 



General Decision Number: OH160072 01/15/2016  OH72 

 

Superseded General Decision Number: OH20150072 

 

State: Ohio 

 

Construction Type: Building 

 

County: Pike County in Ohio. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family 

homes or apartments up to and including 4 stories). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.15 for calendar year 2016 applies to all contracts 

subject to the Davis-Bacon Act for which the solicitation was 

issued on or after January 1, 2015. If this contract is covered 

by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least 

$10.15 (or the applicable wage rate listed on this wage 

determination, if it is higher) for all hours spent performing 

on the contract in calendar year 2016. The EO minimum wage rate 

will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/08/2016 

          1              01/15/2016 

 

 ASBE0080-001 03/04/2013 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 31.04            18.33 

---------------------------------------------------------------- 

 BROH0039-003 06/01/2013 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 30.69            16.01 

---------------------------------------------------------------- 

 BROH0046-004 06/01/2013 

 

                                  Rates          Fringes 

 

TILE FINISHER....................$ 24.85            16.36 

TILE SETTER......................$ 28.59            16.36 

---------------------------------------------------------------- 

 ELEC0575-004 06/02/2015 

 

                                  Rates          Fringes 

 

ELECTRICIAN (Excludes Low    

Voltage Wiring and    

Installation of Alarms)..........$ 31.70            14.58 

---------------------------------------------------------------- 

 ELEC0972-008 06/01/2014 

 

                                  Rates          Fringes 

 



ELECTRICIAN (Low Voltage    

Wiring and Alarm Installation    

Only)............................$ 32.24            21.33 

---------------------------------------------------------------- 

* ELEV0011-002 01/01/2016 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 42.07       29.985+a+b 

 

PAID HOLIDAYS: 

 

  a. New Year's Day, Memorial Day, Independence Day, Labor Day, 

  Vetern's Day, Thanksgiving Day, the Friday after 

  Thanksgiving, and Christmas Day. 

 

  b. Employer contributes 8% of regular hourly rate to vacation 

  pay credit for employee who has worked in business more 

  than 5 years; 6% for less than 5 years' service. 

 

---------------------------------------------------------------- 

 ENGI0018-022 05/01/2015 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     Bobcat/Skid Steer/Skid  

     Loader; Bulldozer...........$ 32.92            14.25 

     Crane.......................$ 33.04            14.25 

     Forklift....................$ 31.88            14.25 

---------------------------------------------------------------- 

 IRON0550-012 05/01/2015 

 

                                  Rates          Fringes 

 

IRONWORKER, ORNAMENTAL...........$ 26.66            18.36 

---------------------------------------------------------------- 

 IRON0769-001 06/01/2015 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL...........$ 31.33            22.81 

---------------------------------------------------------------- 

 LABO0083-003 06/01/2014 

 

                                  Rates          Fringes 

 

LABORER   

     Common or General; Mason  

     Tender - Brick &  

     Cement/Concrete.............$ 32.74             9.75 

---------------------------------------------------------------- 

 PAIN0093-003 12/01/2015 

 

                                  Rates          Fringes 

 

PAINTER (Brush and Roller).......$ 24.53            16.15 

---------------------------------------------------------------- 

 PAIN1195-001 12/01/2014 

 

                                  Rates          Fringes 

 

GLAZIER..........................$ 30.00            10.87 



---------------------------------------------------------------- 

 PLAS0132-011 06/01/2014 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 29.09            18.94 

---------------------------------------------------------------- 

 PLUM0495-005 06/01/2014 

 

                                  Rates          Fringes 

 

PIPEFITTER (Excludes HVAC    

Pipe Installation)...............$ 30.42            20.06 

---------------------------------------------------------------- 

 PLUM0577-003 06/01/2015 

 

                                  Rates          Fringes 

 

PLUMBER (Includes HVAC Pipe    

Installation)....................$ 28.05            21.95 

---------------------------------------------------------------- 

 SFOH0669-009 07/01/2013 

 

                                  Rates          Fringes 

 

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 32.52            19.09 

---------------------------------------------------------------- 

 SHEE0024-010 06/01/2014 

 

                                  Rates          Fringes 

 

SHEET METAL WORKER (HVAC Duct    

and Unit Installation Only)......$ 27.30            21.84 

---------------------------------------------------------------- 

 SHEE0033-008 07/01/2015 

 

                                  Rates          Fringes 

 

SHEET METAL WORKER (Excludes    

HVAC Duct and Unit    

Installation)....................$ 29.71            22.32 

---------------------------------------------------------------- 

* UAVG-OH-0001 08/29/2014 

 

                                  Rates          Fringes 

 

IRONWORKER, REINFORCING..........$ 28.06            19.09 

---------------------------------------------------------------- 

* UAVG-OH-0002 08/29/2014 

 

                                  Rates          Fringes 

 

ROOFER...........................$ 28.17            14.08 

---------------------------------------------------------------- 

  SUOH2012-053 08/29/2014 

 

                                  Rates          Fringes 

 

CARPENTER........................$ 25.80            12.54 

   

DRYWALL FINISHER/TAPER...........$ 20.66             4.91 

   



DRYWALL HANGER AND METAL STUD    

INSTALLER........................$ 22.27            14.40 

   

LABORER:  Pipelayer..............$ 18.37             4.79 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 29.18            10.69 

   

OPERATOR:  Loader................$ 22.69             8.01 

   

OPERATOR:  Paver  (Asphalt,    

Aggregate, and Concrete).........$ 23.91            10.42 

   

TRUCK DRIVER: Dump (All Types)...$ 19.33             6.55 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 



no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 



            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

 

 



REGISTER OF WAGE DETERMINATION UNDER  |  U.S. DEPARTMENT OF LABOR    
   THE SERVICE CONTRACT ACT            |EMPLOYMENT STANDARDS ADMINISTRATION
   By direction of the Secretary       |  WAGE AND HOUR DIVISION
          of Labor                     |         WASHINGTON D.C.  20210
                                       |

                                       |
                                       |
                                       | Wage Determination No.: CBA-2015-7459
Diane Koplewski          Division of   |           Revision No.: 0
Director            Wage Determinations|  Date Of Last Revision: 2/12/2015
_______________________________________|_______________________________________
State: Ohio

Area: Scioto

_______________________________________________________________________________

Employed on Department of Energy  contract for Infrastructure Support Services .

Collective Bargaining Agreement between contractor: Wastren-EnergX Mission Support, LLC, and 
union: United Steel Workers Local 689, effective 1/18/2011 through 7/25/2015 and amended on 
11/19/2014.

In accordance with Section 2(a) and 4(c) of the Service Contract Act, as amended, employees employed 
by the contractor(s) in performing services covered by the Collective Bargaining Agreement(s) are to 
be paid wage rates and fringe benefits set forth in the current collective bargaining agreement and 
modified extension agreement(s). 
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I. QUALIFICATIONS OF KEY PERSONNEL 

 

The requirements for key personnel are as follows: 

Principal Project Manager:  Must have at a minimum of a Bachelor„s Degree from an 

accredited school and over 15 years of project management experience. Must have the ability to 

manage and direct large and complex maintenance, constructions, and information technology 

projects. Must demonstrate an innovative and pro-active project management approach along 

with strong verbal and written communication skills. Responsible for all aspects of project 

planning and scheduling, cost estimating and monitoring, and quality review. Relies on extensive 

experience and judgment to plan and accomplish goals. Must have the ability to direct and 

coordinate a variety of professional disciplines to achieve project goals. Desired: Project 

Management Professional (PMP) Certification, DOE Experience, large campus/facility 

maintenance management experience.  Experience in D&D activities. 

 

Security Manager:  Require a Bachelor Degree in a technical field from an accredited university 

or college and 10 years of technical security experience or 15 years of related technical security 

experience.  Must have expert knowledge of and experience implementing DOE security 

policies, procedures, Orders and Manuals to provide personnel security support, physical security 

support, information security support, cyber-security support and document review support.  

Must be able to: maintain a working relationship with the Federal, State, and local law 

enforcement to provide personnel and government property protection, and obtain and maintain a 

Department of Energy Q-Clearance.  Desired:  Experience with DOE and NRC sSecurity 

rRequirements, gaseous diffusion technology and Experience, Experience with declassification 

efforts. 

  

II. QUALIFICATIONS OF PERSONNEL, NON-KEY  

The expected qualifications for personnel, other than those listed designated as Key Personnel on 

Section H and above are as follows: 

 

ES&H Lead:  Require a Bachelor‟s Ddegree in occupational health, safety, or a comparable 

scientific discipline,.  cCertified by related professional organization, and 105 years work 

experience in a safety oversight capacity.  Must be familiar with DOE, state, and federal orders, 

guides, and regulations.  Experience in D&D work environment. 

Maintenance Manager/Lead: Require a Bachelor Degree in a technical field from an accredited 

university or college and six years of experience or 15 years of experience.  Must have working 

knowledge of and experience with facility maintenance, roads and grounds upkeep and 

maintenance.  Must be able to oversee general building maintenance and facility operational 

support; Oversee minor building modifications, custodial and subcontractor work.   

Project Controls Engineer:   Must have at a minimum a Bachelor's Degree in Construction 

Management, Engineering or related discipline and. Fifteen five or more years of experience 

with P6 Scheduling Software, Cobra working for Federal, Military, and commercial building 

maintenance and renovation projects, or 10 years of experience with P6 Scheduling Software, 

Cobra working for Federal, Military, and commercial building maintenance and renovation 

projects.  Must be familiar with DOE Orders, and Cost Guides.  



 Portsmouth Infrastructure Support Services  

Final Request for Proposal 

DE-SOL-0006421 

 

Senior Quality Assurance (QA)/Quality Control (QC) Specialist:  Must have at a minimum a 

Bachelor‟s Degree in Engineering or Science (or related field) from an accredited school and 10 

years of QA experience on DOE projects.  Requires expert knowledge of 10 CFR 830, Subpart 

A, developing and conducting assessments, and oversight of DOE contractor‟s QA programs.  

Requires ability to manage programmatic oversight requirements between sites in supporting 

field oversight personnel.  

System Administrator / IT Project Manager:  Bachelor‟s degree in computer science or 

information technology and 5 years‟ experience or 10 years‟ experience with network and server 

administration.  Manage and lead a staff in the maintenance and operation of a computer system 

and network through installation new hardware and software on user‟s desktop and network 

wide, troubleshooting of systems, administration of shared resources, compatibility testing of 

software, etc.  Knowledge of networking, Microsoft platforms, Linux and Cisco needed. Must be 

able to obtain and maintain a Department of Energy Q Clearance.   

System Administrator:  Bachelor‟s degree in computer science or information technology and 5 

years‟ experience or 10 years‟ experience with network and server administration. 

Troubleshooting of systems, administration of shared resources, compatibility testing of 

software, etc.  Knowledge of networking, Microsoft platforms, Linux and Cisco needed. Must be 

able to obtain and maintain a Department of Energy Q Clearance.   

Junior System Administrator:  2-5 years‟ experience in supporting systems and users related to 

network, desktop and ancillary equipment operations and assisting with all phases of operations 

through installation new hardware and software on user‟s desktop and network wide, 

troubleshooting of systems, and administration of shared resources. Provide end user help desk 

support with knowledge of networking and computer operations. Associate‟s degree in computer 

science or information technology preferred. Strong familiarity with Microsoft platforms and 

networking needed.  

Database Administrator/Developer:  Bachelor‟s degree in computer science or information 

technology and 5 years‟ experience or 10 years‟ experience with network and server 

administration in the areas of database management systems, developing specific application 

code, design and development using Microsoft technologies and development of intranet sites. 

Must be able to obtain and maintain a Department of Energy Q Clearance.  

Senior Network Administrator:  Bachelor's degree in computer science or information 

technology and 7 years' experience or 15 years' experience in operating and maintaining a 

company- wide multi-site computer network to include troubleshooting, maintenance and 

updating of hardware/software on Microsoft, Linux and Cisco platforms, CCNA preferred. Must 

be able to obtain and maintain a Department of Energy Q Clearance.  

Network Administrator:  Bachelor‟s degree in computer science or information technology and 

5 years‟ experience or 10 years‟ experience in operating and maintaining a company- wide multi-

site computer network to include troubleshooting, maintenance and updating of 

hardware/software on Microsoft, Linux and Cisco platforms, CCNA preferred. Must be able to 

obtain and maintain a Department of Energy Q Clearance.  

Senior Cyber Security Specialist:  Bachelor's degree in computer science or information 

technology and 5 years' experience or 15 years‟ experience in network and server administration 

primarily in the design and security of computer networks and portable device security.  

Knowledge of networking, Microsoft platforms, Linux and Cisco needed. Knowledge of FISMA 
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and methods and techniques federal compliance required, CISSP preferred. Must be able to 

obtain and maintain a Department of Energy Q Clearance.  

Cyber Security Specialist:  Bachelor‟s degree in computer science or information technology 

and 5 years‟ experience or 10 years‟ experience in network and server administration primarily 

in the design and security of computer networks and portable device security. Knowledge of 

networking, Microsoft platforms, Linux and Cisco needed. Knowledge of FISMA and methods 

and techniques federal compliance required, CISSP preferred. Must be able to obtain and 

maintain a Department of Energy Q Clearance.  

Record Management Lead:  Associate‟s Degree from an accredited school or a minimum of 5 

years‟ experience in managing Government records in all formats throughout the records 

lifecycle.    Must have experience with Federal laws, regulations and DOE requirements for the 

identification, maintenance and disposition of records; in particular scheduling of records 

utilizing the NARA-approved DOE Records Disposition Schedules.  Must be able to obtain and 

maintain a Department of Energy Q Clearance Desired:  experience with electronic records 

management system (ERMS).  

Safeguards/Security Specialist:  Bachelor‟s Degree in a relevant field from an accredited 

school with a A minimum of  5 years‟ experience in DoD and/or DOE safeguards and 

securityTechnical Security, or a minimum of 15 years‟ relevant experience in DoD and/or DOE 

safeguards and security  Must be knowledgeable, have proficient experience and relevant 

training for the applicable Security Specialist position,  e.g. Physical Security Specialist, 

Personnel or Information Security Specialists.  Expert knowledge ofWell-informed of the 

applicable DOE orders and security requirements, nuclear operation considerations and tracking 

and conducting security assessments and training is essential.  Experience within D&D activities. 

Derivative Classifiers/Derivative Declassifiers:  Degree in a relevant scientific or technical 

field or work experience as validated by the appointing official is required for that individual.  

Over 10 year experience working in association with gaseous diffusion enrichment operations 

and technology. Be trained and tested on (a) Classification Policies and procedures, (b) 

Classification Guidance [e.g., DOE O 475.2A, “Identifying Classified Information”; CG-PGD-5, 

“Joint NRC/DOE Classification Guide”; CG-SS-4, “Classification and UCNI Guide for 

Safeguards and Security Information”]. Be an UCNI Reviewing Official and trained on guides 

[e.g., CG-SS-4 and DOE O 471.1B, “Identification & Protection of Unclassified Controlled 

Nuclear Information”]. Recognize Official Use Only (OUO) and trained on guide CG-SS-4 and 

the DOE Order and Manual for OUO [DOE O 471.3, Identifying and Protecting Official Use 

Only Information, and DOE M 471.3-1, Manual for Identifying and Protecting Official Use Only 

Information].  

NOTE: Training Requirements: All Derivative Classifiers and UCNI reviewers are required to 

pass classification and Controlled Unclassified Information (CUI) training courses with a Final 

exam/Certification test. Re-testing and certification is required every two (2) years or as directed 

by the DOE Office of Classification.  

 

III. QUALIFICATIONS FOR EEOICPA CLIN 

 

For performance of PWS Section C.3.10, the Contractor shall provide the following minimum 

labor qualifications: 
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EEOICPA Records Technician: A minimum of 1 year of records management experience, plus 

a working knowledge of DOE requirements for EEOICPA verifications, claims processing, and 

EEOICPA-related records work. Database systems experience related to records management 

also required.  

 

EEOICPA Derivative Classifier: Degree in a relevant scientific or technical field or work 

experience as validated by the appointing official is required for that individual.  Over 10 year 

experience working in association with gaseous diffusion enrichment operations and technology. 

Be trained and tested on (a) Classification Policies and procedures, (b) Classification Guidance 

[e.g., DOE O 475.2A, “ Identifying Classified Information”; CG-PGD-5,  “Joint NRC/DOE 

Classification Guide”; CG-SS-4, “Classification and UCNI Guide for Safeguards and Security 

Information”]. Be an UCNI Reviewing Official and trained on guides [e.g., CG-SS-4 and DOE O 

471.1B, “Identification & Protection of Unclassified Controlled Nuclear Information”]. 

Recognize Official Use Only (OUO) and trained on guide CG-SS-4 and the DOE Order and 

Manual for OUO [DOE O 471.3, Identifying and Protecting Official Use Only Information, and 

DOE M 471.3-1, Manual for Identifying and Protecting Official Use Only Information].  

NOTE: Training Requirements: All Derivative Classifiers and UCNI reviewers are required to 

pass classification and Controlled Unclassified Information (CUI) training courses with a Final 

exam/Certification test. Re-testing and certification is required every two (2) years or as directed 

by the DOE Office of Classification.  
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Section J, Attachment J-8.C.2, Support to EOC/JPIC, Annual Public Events, Site ES&H Groups 

Support to EOC/JPIC 

The Contractor shall staff the following EOC/JPIC positions 

Position Coverage 

EOC Security Coordinator All EOC teams 

JPIC ISS Spokesperson All JPIC teams 

EOC Plotter One EOC team 

Safety and Health Advisor One EOC team 

EOC/JPIC teams, members, and positions are subject to change. 

 

Support to Annual Public Events 

Event Duration, Attendees ISS Support 

Science Alliance 3-day onsite (~7 hours 
per day) 

~1200 students Logistical planning,  
Provide waste 
container, portable 
generator equipment 
and operation, site 
clean-up pre and post 
event, collection of 
recyclables, set-up and 
present two technical 
displays and presenters, 
provide two personnel 
for crowd, parking 
control 

South Central Ohio 
Regional Science Bowl 

1-day Shawnee State 
University  

 Logistical planning, 
provide 2 laptops for 
set-up and operate 
during event 

 

Support to Standing Site ES&H Groups 

Group Description ISS Role 

Electrical Safety Committee Monthly Member 

Traffic Safety Focused on site wide traffic 
issues/concerns meet when 
there is an issue or concern that 
arises.  ~Monthly meetings. 

Lead 

Shared Site Monthly, reoccurring 
coordination 

Member, participant 

Sustainability Team Site wide team, Monthly Member 

Land-Use The Land Use Review Committee Participant 
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(LURC) is not a set schedule but 
as required (when LURC requests 
submitted) per procedure. 

ESH Manager’s Meeting forum used to communicate 
shared site issues and Lessons 
Learned, multi employer  
Monthly  

Participant 

Miscellaneous Incumbent 
Committees 

Worker Involvement Network 
(WIN) Committee (Monthly); 
VPP Steering Committee 
(Monthly) 

 

 



Section J, Attachment J-8.C.2.1, Historical Listing of Positions Requiring Clearances 

Contractor clearance investigations shall be conducted for employees as required that require access. 

Certain facilities may require clearances of either Q (Top Secret Restricted Data) or L (Confidential 

Restricted Data). If required, the Contractor shall request Security Clearance Investigations for facility 

access. Occasional access to the general office building may be granted for limited time periods if 

Contractor personnel sign-in as a visitor and are accompanied by an escort. 

The Contractor shall be restricted to certain areas until the applicable security clearances are obtained. At 

that time, access to certain facilities or documents may be granted on a case-by-case basis at the discretion 

of the Government. Contractor management and staff shall be required to apply for, receive and maintain 

appropriate security clearances for document and computer access as well as facility access. 

 

NOTE: Historical information provided from past infrastructure support services applies to prior 

contracts.  No assurances are made that workload and volume of future effort and costs will replicate past 

experience.  Historical information is provided merely for informational purposes.  This information is 

provided to indicate clearance level that may be needed to support Contractor activities at Portsmouth. 

TOPICAL AREA 

 

SENIOR MANAGEMENT 

Access Authorization/Security Clearance 

Requirement  

(Post Award) 

Project Manager Q 

Deputy Project Manager L 

ESH&Q and Training Programs Manager L 

CFO L 

Mission Support Services Manager L 

Facility Support Services Manager L 

IT/Telecommunications Manager Q 

  

  

  

  

  

  

  

  

  

  

  

  

  

 

 

Labor Classification Access Authorization/Security Clearance 

Requirement  

(Post Award) 

Quality Manager Q 

Quality Assurance Specialist L 



Section J, Attachment J-8.C.2.1, Historical Listing of Positions Requiring Clearances 

CTS Coordinator L 

Media Specialist L 

Safety & Health Manager L 

Sr. Safety Engineer L 

Jr. Safety Engineer L 

Environmental Manager L 

ES&H Specialist L 

Training Programs Lead L 

Sr. Training Specialist L 

Training Specialist L 

Training Coordinator L 

Business Manager L 

Administrative Assistant/s L 

Request for Equitable Adjustment Project (REA) Support  L 

Accounting  L  

Procurement/Contract Manager L  

Sr. Procurement/Contract Specialist L  

Sr. Buyer/Contract Administrator L  

Human Resources Supervisor L 

Human Resources Representative L 

Project Controls Manger L 

Project Controls Analyst L 

Capital Asset Management Lead L 

Property/Fleet Administrator L 

Security Manager  Q 

Cyber Security Manager Q 

Records Management Manager Q 

Information Security Q 

Physical Security Q 

Personnel Security Q 

Records Management Manager Q 

RMDC Clerks Q 

Reproduction Q 

Mail Q 

EEOICPA/FOIA Q 

Electronic Records Q 

Administrative Records  Coordinator  Q 

Intake Lead  Q 

Custodial Services Supervisor L 

Service Workers L 

Facility Maintenance-Mechanical Supervisor L 

Maintenance Mechanics L 

Building Mechanic L 

Grounds-Maintenance Supervisors L 

Service workers L 

Facility Maintenance-Electrical Supervisor L 

Instrument & Electrical Mechanics  L 

Building Mechanics L 

Materials Supervisor L 



Section J, Attachment J-8.C.2.1, Historical Listing of Positions Requiring Clearances 

Service Workers L 

Work Control Supervisors L 

Planners L 

System & Network Administrator Technical lead Q  

IT Process Administrator L 

IT Specialist L 

Computer Support Coordinator L 

I&E Mechanics   L 

Computer User Support II L   

Help Desk Technician L    

Computer System Administrators Q   

Network Administrator Q   

Telephone System Administrator Q   (Based on Work Authorization with 

ACO) 

Applications & Data Base Supervisor L 

Application Specialist Q   

Database Specialist L   
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ATTACHMENT J – 8.C.2.5.2 Summary of Additional Government Furnished Property 
 

X-700 Facility  

Description Quantity 

Chain Fall, 1/2-Ton 2 

Chain Fall, 2-Ton 1 

Miller Retractable Life-Line & Recovery Winch 1 

Floor Jack, 22-Ton, Pneumatic 1 

Stihl Weed Eater (Gasoline) 7 

Stihl Leaf Blower (Gasoline) 5 

Stihl Pole Saw (Gasoline) 2 

Fiberglas Portable Step Ladder, 10-ft. 1 

Fiberglas Extension Ladder, 19-Ft. 1 

Snow Blower, Self-Propelled 3 

Pressure Washer 2 

Plumbers Snake, Electric 2 

Salt Spreader, Dump Truck Attachment (Stainless Steel) 1 

Powermatic Band saw 1 

Electric Forced Air Heater, 480 volt 10 

DoAll Stationary Drill Press, 3/4-in. Chuck 1 

Grease Gun,  Pneumatic 1 

Drake  Bearing Press, Manual 1 

Sand/Bead Blaster, Pneumatic 1 

Portable Lift, 10-in., Manual/Hydraulic 1 

Ocean Air Portable Air Conditioning Unit 1 

Freon Recovery Unit 1 

Pedestal Grinder 2 

Bench Grinder 1 

TennSmith Metal Roller, 10-Ft. 1 

TennSmith Metal Shear, 4-Ft. 1 

Master Cool Mobile Air Conditioning Unit 1 

Walk-Behind Road Paint Striper, Gasoline  2 

Binks Super Bee High Pressure Paint Sprayer 1 

Stencil Machine, Manual 2 

Salt Spreader, 3-Point Hitch 2 

Draulic Press, 20-Ton Capacity 1 

Hydraulic Vehicle Lift,  10,000 Lb. Capacity  1 

Tire Changer Unit, Pneumatic 1 

Tire Bead Breaker Machine, Manual 1 

Hydraulic Engine Hoist, 2-Ton Capacity 1 
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X-700 Facility  

Description Quantity 

Spanco, Engine Chain Hoist, 2,000 Lb. Capacity,  w/Aluminum Frame 1 

Salt Spreader, Truck Mounted,  2 

Drill Press, 20-in., 3/4 in. Chuck, Pedestal Mounted,  1 

Drill Press, Table Top, 1/2-in. Chuck 1 

Pallet Jack, Electric, 4,500 Lb. Capacity  2 

Portable Electrical Power Distribution Unit 2 

Stationary Band Saw 2 

Pallet Jack, Manual, Hydraulic 1 

Delta, Stationary Wood Planner 2 

Table Saw  1 

Radial Arm Saw, 18-In.  1 

Drill Press, Stationary, 3/4-in. Chuck 1 

Greenlee, Electric Conduit Bender 1 

Hi-Jacker Man lift, Manual 1 

Miller, Spot Welder 1 

Mig Arc Welder 2 

Tig Arc Welder 1 

Lawn Mower Blade Sharpener, Pedestal Mounted 1 

Welding Machine, Tig/Stick, Trailer Mounted 1 

Crane Pick Attachment, 7 1/2-Ton Capacity 1 

Welding Machine, Stick, Portable  1 

Carpet Shampooing Machine 1 

Floor Scrubber Machine, Manual 1 

Floor Scrubbing Machine, Walk-Behind 2 

Pipe Vise 3 

Power Threader with Dies 1 

Hand Conduit Bender 1 

Greenlee Knockout Punch,  Hydraulic  1 

Floor Jack, Hydraulic, Manual 7 

Air Compressor, Portable 2 

Shop Air Compressor 1 

Battery Charger 3 

Tap and Die Set (Metric and Standard) 1 

Torch Set, Roll around  1 

Pipe Threading Machine, 1/2 to 2 In., w/stand 1 

Miter Saw and Table 1 

Belt Sander w/stand 1 

Salt Utility Spreader 3 

Snow Plow, 5-Ft. 1 
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X-700 Facility  

Description Quantity 

Tank Sprayer, Portable, w/Gasoline Engine 1 

John Deere Salt Spreader. 3-Point Hitch, PTO 1 

John Deere Loader, 300GX 1 

 

X-735 Facility  

Description Quantity 

Sickle Bar Mower, (Belco Attachment) 1 

Bobcat 250 Welder 1 

Bush Hog, 2615L, Flex Wing Rotary Cutter 3 

Bush Hog, Tri-Deck Finishing TD-1100 Mower 1 

Trailer, Carry on 1 

Carpet Extractor 1 

Golf Cart, EZ-GO Electric 7 

Golf Cart, Cushman 1 

Golf Cart, Yamaha 1 

Order Picker, Electric 2 

Mower Deck, Hustler Mower Attachment 3 

Mower Deck, Kubota Attachment 6 

Land Pride Parallel Arm Rotary Cutter (Attachment) 1 

Land Pride Patriot Mower (Attachment) 1 

Lastec 621EF Articulator Mower (Attachment) 1 

Ingersoll Rand Air Compressor 1 

Snapper Snow Thrower, Walk-Behind 2 

Sno Way Salt Spreader, Truck Mounted 1 

Snow Blade, Ventrac Attachment 5 

Snow Blade, Hustler Attachment 2 

Snow Blade, Kubota Attachment 2 

Sow Blade, Excel Attachment 1 

Snow Plow, Myer 5 

Snow Plow, Curtis 1 

Snow Plow, Flink 1 

Sweepster Mechanical Road Sweeper 2 

Tandem Axel Trailer 1 

Theiman Tailgate Lift (Chevy)  1 

Tommy Tailgate Lift (Ford F150) 1 

Excavator, Ventrac Attachment 1 

Finish Mower (Ventrac Attachment) 1 

Power Broom (Ventrac Attachment) 1 
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X-735 Facility  

Description Quantity 

Power Rake (Ventrac Attachment) 1 

Tough Cut Mower Deck (Ventrac Attachment) 6 

Turbine Blower (Ventrac Attachment) 1 

Vermeer Brush Chipper  1 

Woods Batwing Mower 1 

Brine Spreader, Truck Mounted 1 

Norstar Tank Sprayer (Truck Mounted) 1 

Wells Cargo, Tandom Enclosed Trailer (14-Ft) 1 

Stihl Chain Saw 7 

Stihl Weed Eater 44 

Stihl Leaf Blower 8 

Lawn Edger (Gasoline) 1 

Air Compressor (Portable) 1 

Water Pump, Portable (Gasoline) 1 

Drum Fan, 48-in. 1 

Log Skidder, 3-Point Attachment, Hydraulic 1 

Jon Boat, Plastic, 12-Ft. 1 

Fuel Tank, 500 Gallon, Stationary (Gasoline & Diesel) 2 

Fuel Pump, Electric, w/counter, Tank Mounted 1 

Road Broom, Truck Mounted 1 

Post Hole Digger (Skid Steer Attachment) 1 

Loader Boom (Skid Steer Attachment) 1 

Turbo Turf, Hydro Seeder, w/Pump (Gasoline) 1 

Loader Bucket, 6-Ft., (Skid Steer Attachment) 1 

Asphalt Scarified (Skid Steer Attachment) 1 

Forklift Forks (Skid Steer Attachment) 1 

Ingersoll Rand Portable Air Compressor (Electric) 1 

Honda Portable Generator, 2000 Watts 2 

Concrete Hammer Drill, w/Bits 1 

Battery Charger (Portable) 1 

Road Grader/Leveler, 3-Point Hitch, Hydraulic 1 

 

 

 

 

 

 

X-720  

Description Quantity 
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Pallet Jack, Manual 2 

Pallet Jack, Electric 3 

Stretch Wrapping Machine, Electric 1 

Lift Table, w/Wheels, Foot Operated 4 

Carts, 4-Wheeled 15 

 

X-1000 2
nd

 Floor South Mechanical Equipment Room  

Description Quantity 

NSS Walk-Behind Floor Scrubber, Battery Powered  1 

Kent, Floor Burnisher, 2500 RPM  1 

Heatwave Portable Heater, 480 volt 2 

Man lift, Platform Type, Battery Powered 1 

DeWalt Compound Miter Saw, Table Mounted 1 

Nilfisk Portable Wet/Dry Vacuum  1 

 

X-1000 2
nd

 Floor North Mechanical Equipment Room  

Description Quantity 

Heatwave Portable Heater, 480 volt 2 

Man lift, Platform Type, Manual 1 

 

X-1000 1
st
 Floor Loading Dock Area  

Description Quantity 

Commodore DUO, Walk-Behind Floor Scrubber, Battery Powered  1 

Kent, Floor Burnisher, 2500 RPM  1 

 

X-1000 1
st
 Floor Mechanical Equipment Room  

Description Quantity 

Ridgid Electric Drain Snake 1 

Ridgid, Portable Wet/Dry Vacuum, 16 gallon Capacity 1 

Pallet Jack, Manual 1 

4-Wheeled Cart, Aluminum  1 

4-Wheeled Furniture/Equipment Dolly 1 
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Item Quantity 

(Per Year) 

S&S Plans & Procedures  

Technical Security Plans 32 

Technical Security Policies 20 

Technical Security Procedures 21 

Technical Security Protocols 70 

Technical Security Forms 51 

Technical Security Periodic Procedure Reviews 12 

MOAs/MOUs (PCSO/SCSO) 2 

Security Consultant Vulnerability/Risk Analyses & Special Projects 

Documents Processed    41 

Foreign Ownership Control & Influence  

FOCI Initial Submittals 0-3 

FOCI Initial Determinations 0-3 

FOCI Added Facility Clearances  20-40 

FOCI Changed Facility Clearances 50-70 

FOCI Registrations 50-150 

FOCI 5 year Redetermination Packages 0-3 

FOCI Terminations 20-30 

FOCI Reconciliation Meeting  0-3 

Contractor FSO Changes 1-7 

Incidents of Security Concern  

IOSCs Reported  10-30 

IOSCs Closed 10-30 

Security Infractions Issued 10-30 

Other Investigations 20-40 

Control of Classified Visits  

Site Visits Involving Transfer/Discussion of Classified 1-3 

Other Visitor Control  

Visit Requests Process 1,500-3,000 

Special Visits/Site Tours 30-35 

Walk-in Visitors 3,000-5,000 

Walk-in Enrollments 500-600 

Walk-in Portal Enrollments 1,000-1,500 

Forgotten Badges 200-300 

Vehicle Passes Processed 100-200 

Badges Made 500-1,200 

Enrollment into the LAs 30-50 

Velocity System Updates 6,000-9,000 

Key & Lock Control  

Best Keys Issued 300-400 

Best Cores Installed 500-625 

Key Transfer Requests 150-250 
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Key Returns 200-400 

Padlocks Issued 200-300 

Administrative Desk/Cabinet Keys Issued 309 

LOTO Locks Issued 800-,1600 

Combination Locks Issued 300-400 

Medeco Locks 12 

Open Locked Cabinets/Desks Requests 250-550 

Open Locked Vehicle Requests 30-70 

GSA Containers Declassified 1-5 

Shipment Support 200-500 

LOTO Lock & Key Training (hours) 81 

X09 Locks Recovered for Reuse 1-5 

X09 Combination Changes 25-50 

Foreign National Visits & Assignments   

Foreign National Visits Conducted 1-3 

Foreign National Visit Requests Submitted to DOE  1-5 

Export Control Program  

ECI Reviews/High Risk Property Walk Downs Conducted  60-80 

Photographs of Materials Disposition Evaluations  8,000-10,000 

Documents and Drawings Reviewed 

50,000-

110,000 

Security Training and/or Briefings  

Initial Security Briefing 400-800 

Comprehensive Security Briefing 250-350 

PPPO Annual Security Refresher 2,000-2,300 

Classified Matter Awareness – incorporated into comprehensive 

security briefing 

 Previously 

400-500 

Classified Matter 500-650 

Unclassified Controlled Information 2,000-2,500 

Training for Administrators & Users of Classified Information 

Systems 15 

Active Shooter 200-300 

Escort Responsibilities 250-300 

  

Transportation Security 150-250 

Security Awareness Program 100-200 

Unclassified Foreign National Visits & Assignments 0-200 

Counterintelligence (Travel Related) 10-20 

Self-Assessments 22 

Personnel Security  

Uncleared Files Maintained 1,031 

Clearances Maintained 2,166 

SF-85 Initiated 50-200 

SF-85 Submitted 50-200 
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SF-86 Initiated 100-200 

Clearances Submitted to DOE for Processing, includes Initials, 

Transfers, Extensions, Upgrades, and Reinstatements 
300-500 

Clearances Granted 200-300 

Reinvestigations Initiated/Processed 100-200 

Clearance Retention Requests 1-10 

Return to Work after Retention 1-10 

Terminated after 60 day Retention Expired 1-10 

Terminated 50-400 

Downgraded 20-60 

  

  

  

HSPD-12  

HSPD-12 Enrollment 300-500 

HSPD-12 Credentials Activated or Updated 700-900 

HSPD-12 Credential Pin Reset 200-300 

HSPD-12 Credentials Checked In 800-1,000 

HSPD-12 Sponsorships (Initial) 10-50 

HSPD-12 Sponsorships (Future) 100-250 

HSPD-12 Reprints 80-100 

HSPD-12 Reissued 50-150 

HSPD-12 Suspensions 10-20 

HSPD-12 Records Made Active 100-250 

HSPD-12 Email Notices Resent 10-50 

HSPD-12 Destroyed 400-600 

HSPD-12 ReKey 0-100 

HSPD-12 Renewal 400-500 

HSPD-12 Termination 100-400 

LSSO Badges 500-1200 

Classification/Declassification Program  

Public Release Reviews Completed  

Photographs(photos) 25,000-35,000 

Administrative Releases (pages) 20,000-45,000 

Formal Reports (pages) 10,000-25,000 

Engineering Drawings (drawings) 1,200-1,600 

FOIA/NIOSH/Sub-Title E Report Reviews  

Medical Files- FOIA (pages) 1,500-9,500 

Medical Files-NIOSH (pages) 2,000-7,500 

Medical Files-Sub Title E (pages) 22,000-32,000 

Medical Files – Privacy Act (pages) 50-1,000 

Medical Files – Contract Transition (pages) 0-6,500 

Medical Files-Litigation (pages) 0-1,000 
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Personnel Files- FOIA (pages) 0-4,000 

Personnel Files- Privacy Act (pages) 0-5,000 

Personnel Files- SUB-TITLE E (pages) 9,000-27,000 

Personnel Files-NIOSH (pages) 0-2,500 

Personnel Files-Human Resources (pages) 0-2,500 

Historical Photographs (photos) 0-1,000 

EEOICPA/FOIA Requests Processed 400-800 

Privacy Act Claims Processed 10-25 

Operations Security (OPSEC)  

OPSEC Working Group Meetings  4-8 

OPSEC Surveillances/Walk Downs Conducted 6-12 

OPSEC Bulletins Issued 6-12 

OPSEC Plan/Procedure Revisions 1 

Trained Classification Officer on OPSEC Reviews for the Web 1 

Performance Assurance  

Exercises 3-5 

PAPP Committee Meetings 12 

Limited Scope Performance Tests (LSPTs) 3-6 

SECON Drill Tabletop 1-4 
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Automated Access Control System Listing; and Security Access Control and Alarm System 
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ATTACHMENT J-8.C.3.2.3.1.6 Automated Access Control System Listing; and Security 

Access Control and Alarm System 
 

 

 

X-220N SECURITY ACCESS CONTROL AND ALARM SYSTEM 

(SACAS) 
 

Security systems in the X-720 Vault-Type Room 

and Protective Force Weapons Storage Vault (X-

1000 Building in the future) 

 

Velocity software to support SACAS 

 

Visitor enrollment into the Electronic Access 

Authorization List database (EAAL) 

 

Existing logical access certification station  

 

Badge Enrollment Stations (2) 

 

Work stations for security consultants (2) 

 

SACAS Operator Workstations (2) 

 

Communications cabling and signal wire(s) 

supporting all the above 

 

Mobile Camera Security Enhancement Monitoring 

(currently 5 mobile cameras (future: additional 

Mobile Access Control (MAC) Portals (8 portals 

with 2 camera (entry/exit) per roto-gate, and some 

portals have dual roto-gates); Data Center Access 

Control 

 

Telephone system to support SACAS operations 

 

TRANSCOM Shipment work stations (4) Future automated access control to the SACAS 

operations center itself via card reader at the door 

 

 

Existing servers allowing access control to X-

720VTR, X-1000, MAC Portals; changing to a 

single server providing similar access control 

 

 

Existing servers allowing access control to X-

720VTR, X-1000, MAC Portals; changing to a 

single server providing similar access control 

 

 

 

 

Other work performed includes processing exits in absence of Personnel Security Specialists  

 

 



Attachment J-8.C.3.3 Table 1.  Information Technology Service Matrix 

Equipment/Software/Service ISS D&D ETS DOE 

Cell/Blackberry equipment Y Y     

Cell/Blackberry service Y Y     

Copier equipment Y Y Y Y 

Copier maintenance Y Y Y Y 

Copier - toner Y Y Y Y 

Copier - paper & other media Y Y Y Y 

Printer equipment Y Y Y Y 

Printer consumables (toner, etc.) Y Y Y Y 

Printer paper Y Y Y Y 

Computer hardware Y Y     

Computer utility software (PC) Y Y     

FAX hardware and consumables Y Y Y Y 

Pager service Y Y Y Y 

Telephone service Y Y Y Y 

Internet service Y Y    Y 

Local Area Net installation Y Y Y Y 

Local Area Net administration Y Y     

Data line PORTS to PGDP (DS3)       Y 

Video conferencing equipment Y Y Y Y 

Video conferencing service Y Y Y Y 

Help Desk service Y Y     

Computer User Support Y Y     

Computer System Administration Y Y     

Computer Application Administration Y Y     

Data Base Administration Y Y     

Computer equipment install & repair Y Y     

System Analysis & Programming Y Y     

Cyber Security oversight Y Y     

Y - Represents an item FSS Shall provide to others. 

Telephone and pager services are provided to ACP. 



Attachment J-8 C.3.3 Table 2 - Communications System Description

Building Fiber Security Fire/911 Admin
PA/Public 
Warning Radio Red Phone DSL/ Network PAX Total Pairs in place

FRONTIER HH1 4/6   200
HH5 20/72

Term Box Pole 576 26/72 1 2 100
X1000 76 2 11 225
X1007 18 2 3 1 1 100
X1020 3 3 4 5 2 150
X104 21 3 28 1 4 3 1 150

X104T 1 16 25
X106C 1 1
X108A 8 3 25
X108B 2 1 25

X108E/BWCS 4 4 25
X108H 2 2 1 12
X109B 2 2 6
X109E 1 1

X1107B 1 2 1 25
X1107B-P 1
X1107D-V 1
X1107E-V 1

X112 52/96 2 2 38 600
X114A 1
X151 2 2 100
X152 70/72 251 4 600
X157 129 2 200

X158A 2 2 6
X300 14 52 51 4 8 23 325

X3000 9 10 9 150
X326 19 10 109 2 253 600
X330 4 68 1 2 2 164 375
X333 4 45 1 1 117 250

X342/344 47 2 1 2 75
X343 8 1 1 50
X345 6 100

X530B 10 1 1 1 31
X533 TRLRS 22 3 25

X533H 2 2 5
X611 3 1 25
X617 1 1 2
X622 3 1 6
X623 1 6

X633 TRLRS 10 3 12
X640-1 1 1 2
X670 2/6 5 2 25
X700 38 1 1 50
X705 29 1 50
X710 2 3 269 1 4 500
X720 3 222 2 2 275

X720 VAULT 5 52 2 100
X720B 1 4
X720T 5 3 12
X735A 1 2 12

X744 G & WAREHOUSES 6 2 1 25
X744W 1 6

X744Y TRLRS 39 6 50
X745E 1 6
X750 14 1 50
X751 1 4 50

X752A 23 1 25
X760T1/T2 11 2 12

X7725 2 2 7 50
XT801 92 1 2 350
XT847 35 3 50

TOTALS 174/324 45 69 1781 109 19 16 114 571 6313

Abandoned
X100 1825
X101 50
X102 50
X105 50
X106 50
X108A/B 50
X533 50
X600T 12
X746 50
X760 50
X770 50

8600
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ATTACHMENT J-8.C.3.3, Figure 2, Portsmouth Communications Sketch 
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SYSTEM 

SYSTEM 

DESCRIPTION 
PRIMARY SITE ALTERNATE SITE TOTAL IN USE TOTAL SPARE TOTAL DEVICES 

Standalone Servers 16 17 35 15 50 

Blade Chassis 2 0 2 0 2 

Blade Servers 20 0 16 4 20 

Desktops N/A N/A 749 567 1316 

Thin Clients N/A N/A 904 281 1185 

Laptops N/A N/A 93 82 175 

Tablets N/A N/A 3 5 8 

Other (Inlc. VM) 215 20 235 15 250 

STORAGE 

STORAGE 

TYPE 
PRIMARY SITE ALTERNATE SITE 

TOTAL SPACE IN 

USE 

TOTAL SPARE 

SPACE 
TOTAL SPACE 

SANS 4 4 122.9 TB 145.73 TB 268.63 TB 

DAS 1 1 2 TB 3 TB 5 TB 

NAS 0 0    

Tape Devices 0 3    

Other      

NETWORK 

DEVICE 

DESCRIPTION 
TOTAL PRIMARY TOTAL ALTERNATE TOTAL SPARE TOTAL DEVICES 
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Routers 2  1 3 

Core Switches 1  1 2 

Switches 117  80 197 

Wireless Controllers 1   1 

Wireless Access Points 28  1 29 

Firewalls 3  1 4 

Battery Backups 100+  25 125 

IP Cameras 18  2 20 

AACS 1   1 

CYBER / INFORMATION SECURITY 

FUNCTION 

DESCRIPTION 

TOTAL 

PRIMARY 

TOTAL 

ALTERNATE 

REVIEWED PER 

YEAR 
 

TOTAL 

BOUNDARIES 

TOTAL 

DEVICES 

General Support 

Systems 

N/A N/A N/A N/A 
1 

N/A 

Classified Systems N/A N/A N/A N/A 1 N/A 

Security 

Appliances 
10 1 

N/A N/A N/A 
 

Logging Systems 1  N/A N/A N/A  

Compliance 

Systems 

3  N/A N/A N/A 
 

Procedures N/A N/A 9  2 N/A 

Policies N/A N/A 5  2 N/A 

Plans N/A N/A 9  2 N/A 

Security Plans N/A N/A 4  2 N/A 

Other       

TELECOMMUNICATIONS 
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FUNCTION 

DESCRIPTION 

REPLACED 

PER YEAR 

CONNECTIONS 

PER YEAR 

CALLS PER 

MONTH 

TOTAL 

BANDWIDTH 

TOTAL 

CONNECTIONS 

TOTAL 

DEVICES 

Internet 

Connectivity 

N/A 
- N/A 100MB 1 N/A 

Telco Connectivity N/A 0 - N/A - N/A 

PBX N/A 1200 119600 - - 2 

Voice Mail N/A 1200 72000 N/A 36 1650 

Digital Phones 0 50 - N/A N/A 365 

Analog Phones 100 1150 - N/A N/A 2457 

Red Phone System - - - N/A N/A 1 

Red Phones - - - N/A N/A 25 

PAX System - - - N/A N/A 1 

PAX Devices - - - N/A N/A 550 

Blackberry’s - - - N/A N/A 387 

Cell Phones - - - N/A N/A 296 

Mifi’s - - - N/A N/A 1 

Other 3g / 4g - - - N/A N/A 11 

Pagers 25 250 - N/A N/A 750 

Intercom - - - N/A N/A - 

VTC - - - N/A N/A - 

PORTS to PGDP 

Connections 
N/A - - 100MB 2 N/A 

Secure Phones - - 10 - 2 2 

Site Wide 

Connectivity 
- - N/A    

HELP DESK / SERVICE DESK 

FUNCTION DESCRIPTION PER MONTH PER YEAR 



Portsmouth Infrastructure Support Services  

     DE-EM0004062 

Page 4 of 6 

Hardware Tickets Opened 469 5629 

Hardware Tickets Closed 458 5550 

Application Tickets Opened 260 3118 

Application Tickets Closed 252 3029 

AVG Response Time Not tracked within system Not tracked within system 

Equipment Installed 327 3927 

Equipment Repairs 106 1266 

Equipment Replacement 63 754 

Number of Users  
1500 to 2000 

Refer to J-10 and L 

COPIER / PRINTERS / FAX 

EQUIPMENT & MAINT 
 

PAGES PER MONTH 

CONSUMABLES PER 

MONTH 
NEW PER YEAR 

TOTAL 

DEVICES 

Copiers 741,069 180 8 160 

Printers 274,031 175 As needed 429 

Faxes  Not Available Not Available As needed  - 

Paper 1,015,100  N/A  N/A   

PRIMARY PROCESSING FACILITY 

FACILITY FUNCTIONS Primary Secondary Tertiary TOTAL 

Power Main Plant Power Battery Generator 3 

Cooling Carrier Unit 1 Carrier Unit 2 None 2 

Connectivity 
Multi-path internal and 

internet 

Multi-path internal and 

internet 
None 2 

Lighting LED facility lights Battery Generator 3 

ALTERNATE PROCESSING FACILITY 

FACILITY FUNCTIONS Primary Secondary Tertiary TOTAL 

Power Main Plant Power Battery (Limited) None 1.5 
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Cooling Liebert Water-fed AC Water-fed AC 3 

Connectivity 
Multi-path internal and 

internet 

Multi-path internal and 

internet 
None 2 

Lighting Facility lights 
Battery Emergency 

lighting 
None 2 

DATABASE ADMINISTRATION 

DATABASE SYSTEM VERSION NUMBERS TOTAL LICENSES NUMBER LICENSES IN USE 
TOTAL 

SYSTEMS 

SQL Databases 
2005 R2, 2008 R2, 2012 

SP1 

1 SQL Server 2005 

Enterprise 

2 SQL Server 2008 R2 

Enterprise 

1 SQL Server 2008 R2 

Enterprise with 35 CALS 

1 SQL Server 2012 

Enterprise 

4 SQL Server 2012 

Enterprise Core 

1 SQL Server 2008 

Standard 

8 8 

Oracle Databases 
11G R2 (latest patch set 

applied) 
6 ENTERPRISE CPU 6 4 

Other     

CORE SOFTWARE 

APPLICATION TITLE 
VERSION 

NUMBER 

NUMBER OF 

LICENSES IN 

USE 

TERM AND 

EXPIRATION DATE 

OF LICENSE 

TOTAL 

ALLOWABLE 

USERS 

TOTAL 

NUMBER 

OF 

LICENSES  

MS Outlook 2012 1656 5 Years, 4/30/19 1674 Devices 1674 
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MS Office 2012 1656 5 Years, 4/30/19 1674 Devices 1674 

MS Visio 2012 88 5 Years, 4/30/19 181 Devices 181 

MS Project 2012 32 5 Years, 4/30/19 74 Devices 74 

Adobe Acrobat 11 648 3 Years, 4/19/15 660 Devices 660 

Entrust 9.2 1123 N/A, DOE Provided As requested 1123 

MS Windows Windows 7 1656 5 Years, 4/30/19 1674 Devices 1674 

System Center Endpoint 

Protection 
2012 1674 5 Years, 4/30/19 1674 Devices 1674 

MS Lync 2012 0 5 Years, 4/30/19 1674 Devices 1674 

Primavera P6 6.2 114    

Certified Records Manager 6.7   23-Jun-15 7 7 

Documentum D2 4.2 41 23-Jun-15 106 106 

Documentum D2 Pluspack 4.2 41 23-Jun-15 106 106 

Documentum Platform Webtop 6.7 DA 7.0   23-Jun-15 7 7 

Documentum XCP Designer 6.7 1 23-Jun-15 1 1 

Documentum XCP User 6.7 30 23-Jun-15 30 30 

Captiva 7 2 22-Nov-15 2 2 

Somax G3 3.15 Build 3152 20 Concurrent 7/25/2015 20 Concurrent 20Concurrent 
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ATTACHMENT J-8.C.3.4.1 FLEET VEHICLES 

 

Vehicle Type 
Fuel 

Type 

# IN OPERATING INVENTORY 

Comments 
Leased Owned 

Comm GSA # 
Age 

(Months) 

HD DSL DE 0 1 0 - Zip Code: 45661  

HD 
GAS 

DE 
0 1 0 - Zip Code: 45661  

MD Other E85 FF 0 3 0 - Zip Code: 45661  

MD Pickup DSL DE 0 1 0 - Zip Code: 45661  

MD Pickup E85 FF 0 6 0 - Zip Code: 45661  

LD Pickup 4x2 E85 FF 0 6 0 - Zip Code: 45661  

LD Pickup 4x2 
GAS 

DE 
0 2 0 - Zip Code: 45661  

LD Pickup 4x4 E85 FF 0 1 0 - Zip Code: 45661  

LD Pickup 4x4 
GAS 

HY 
0 5 0 - Zip Code: 45661  

LD SUV 4x4 E85 FF 0 1 0 - Zip Code: 45661  

Sedan/St Wgn Compact E85 FF 0 1 0 - Zip Code: 45661  

Sedan/St Wgn Compact 
GAS 

HY 
0 4 0 - Zip Code: 45661  

Sedan/St Wgn 

Subcompact 

GAS 

DE 
0 1 0 - Zip Code: 45661  

LD Minivan 4x2 

(Passenger) 
E85 FF 0 2 0 - Zip Code: 45661  

LD Minivan 4x2 (Cargo) E85 FF 0 2 0 - Zip Code: 45661  

LD Pickup 4x2 E85 FF 0 1 0 - Zip Code: 45690  

LD Pickup 4x2 
GAS 

DE 
0 1 0 - Zip Code: 45690  

Sedan/St Wgn Compact 
GAS 

HY 
0 1 0 - Zip Code: 45690  

LD Minivan 4x2 

(Passenger) 
E85 FF 0 8 0 - Zip Code: 45690  

HD DSL DE 0 0 1 288 WEMS GFE  

LD Van 4x2 (Cargo) 
GAS 

DE 
0 0 1 192 WEMS GFE  

 

 

 



J-8.C.3.4.3 Table 1 Characteristics of Facilities for Surveillance and Maintenance Page 1

Property ID Property Name

Year 

Built Roof Type/ Age Foot Print

Gross 

Sqft

Hours of 

Operation

(weekly)

Total 

No of 

Occpts

Model 

Bldg 

Type

   Major Features
Elevators; Heating; Cooling; 

Bathrooms

TRAILERS/BUILDINGS

X-152J Data Center 2012
Metal - SeaLand 

Container
364 364 0

MB05 

MB04

Chiller- unk type, 157 tons 

Chiller- unk type, 157 tons

Generator- 1000 KVA

X-152J-1 Data Center Chiller 2012 None 0 MB04 Chiller- unk type, 157 tons

X-152J-2 Data Center Chiller 2012 None 0 MB04 Chiller- unk type, 157 tons

X-152J-3 Data Center Generator 2012
Metal - SeaLand 

Container
0

MB04 Generator- 1000 KVA

X-533-T2 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 1 MB01

1BR, 3 fixtures

X-533-T3 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 0 MB01

1BR, 3 fixtures

X-533-T4 Breakroom Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 0 MB01

1BR, 3 fixtures

X-633-T1 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 7 MB01

1BR, 3 fixtures

X-633-T2
Restroom Trailer  

Conference/Office Trailer 
2009 Metal-Painted 720 720 60 0 MB01

1BR, 3 fixtures

X-633-T3 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 7 MB01

1BR, 3 fixtures

X-720T-1 Maintenance Office Trailer 1995 Metal-Painted 720 720 60 2 MB01
1BR, 3 fixtures

X-735A Landfill Utility Bldg 1981
Ribbed Metal-

Painted
2,820 2,820 60 12 MB03

2BR, 7 fixtures; Office - Two 

electric window heating/AC units 

High Bay Area - Six electric 

heating units

2 overhead doors, both 

approximately 18’ H x 12’ W

X-744B Salt Storage Shed 1979
Rolled Steel on 

Wood Deck
1,000 1,000 0 MB02

X-752AT1 Office Trailer 2000 Metal 1,440 1,440 60 10 MB01
1BR, 2 fixtures

X-752AT2 Don & Doff Trailer 2000 Metal 1,440 1,440 60 0 MB01

X-752AT3 Restroom Trailer 2000 Metal 800 800 60 0 MB01
2BR, 10 fixtures

X-752AT4 Breakroom Trailer 2000 Metal 1,440 1,440 60 0 MB01

X-760-T1 Medical Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 0 MB01

1BR, 3 fixtures

X-760-T2 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 6 MB01

1BR, 3 fixtures

X-744Y-T1 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 3 MB01

1BR, 3 fixtures
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X-744Y-T2 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 2 MB01

1BR, 3 fixtures

X-744Y-T3 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 2 MB01

1BR, 3 fixtures

X-744Y-T4 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 0 MB01

1BR, 3 fixtures

X-744Y-T5 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 2 MB01

1BR, 3 fixtures

X-744Y-T6 Office Trailer 2005
Wood Deck w/ 

Asphalt Shingles
840 840 60 3 MB01

1BR, 3 fixtures

X-744Y-T8 Locker Room 2009 Metal-Painted 720 720 60 0 MB02
2BR, 30 fixtures

X-744Y-T9 BreakRoom Trailer 2009 Metal-Painted 1,440 1,440 60 0 MB02

X-540 Telephone Building 1954

Metal Deck w/  

Combustible vapor 

Barrier & Built-up  

Tar & Gravel 

2,652 2,652 3 MB13 1BR, 3 fixtures; Two 5 ton AC 

HVAC system; Two Steam 

heaters; No overhead doors 

X-1000 Administration Building 1981

Metal Deck w/  

Combustible vapor 

Barrier & Built-up  

Tar & Gravel 

73,688 

30600

73,688 

65,707
60 288

MB03 

& 

MB14

2 Stories; 1 passenger elevator 

(Otis, direct hydraulic drive, 4000 

lbs, 20 ft travel, machine # 

602296); 3 Enclosed Stairwells; 

8 BR, 44 fixtures; 65 ton closed 

chiller cooled AC system

Recirculating Hot Water heating 

system

Five air handlers

1 overhead door approximately 

8’H x 15’ W

X-1000-T1 Training Trailer 2009 Metal-Painted 1,632 1,536 60 2 MB02

X-1000S Shelter House 2011 Metal 60 MB04

X-700 West (WEMS) Maintenance Shops/Office 1954

Metal Deck w/  

Combustible vapor 

Barrier & Built-up 

Tar & Gravel 

120' X 320' 38,400 MB13

Breakroom 48'X24"=1,152 sq.ft.; 

Office 48'X24"=1,152 sq.ft.; 

Office 20'X12'=240 sq.ft.; 3 

Upstairs Offices 20'X20'=400 

sq.ft.; 3 BR, 38 Fixtures; 4 

Overhead doors ~18' high, 12' 

wide; Two rooftop 5 ton AC 

units, 2 window units

ROADS / LOTS

X-202 Roads 1955 NA

19 miles paved roads, 4.6 miles 

unpaved

North East Bypass Road 

(Fog Road) 7,709 ft
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X-206A North Main Parking Lot NA

1000' X 

450' 453,000 NA

paved lot, square footage 

includes ~100,000 sq ft. 

occupied by X-152 trailers, data 

center, and walkways installed in 

lot

X-206B South Main Parking Lot NA 630' X 440' 279,00 NA paved lot

X-206E Construction Parking Lot NA

350' X 390', 

triangular 93,000 NA paved lot

X-206E-P NA 80,500 NA gravel lot

X-206H Pike Avenue Parking Lot NA 780' X 120' 93,600 NA paved lot

X-2207A Parking Lot 1985 NA

310' X 

600'; 250' 

X 170' 170,000 NA

paved lot, 190,000 sq ft area 

including bisecting access road 

and grass medians

151 Trailer Lot Parking Lot NA 520' X 180' 88,000 NA

Includes ~16,000 sq ft of trailer 

units and walkways, gravel lot

X-206K Parking Lot 2012 23,650 NA gravel lot

X-210 Sidewalks 1956 NA 14,300 Feet

Plant Site Misc. Parking & Driveways 530,000 NA

Culverts - See Attachment 

8.C.3.4.3 “Culverts” 

FENCING / GATES

See Section J, Attachment 8.C.3.4.3 Fencing Figures

X-208 Security Fence 1954 NA 24000 Feet

X-208A Boundary/Perimeter Fence 1955 NA 80000 Feet

X-208B

X-326 & X-345 SNM 

Security Fence 1980 NA ~8000 Feet

X-114A (fence) Outdoor Firing Range 1989 4200 Feet

X-152J (fence) Data Center 2012 350 Feet

X-230J6 (fence)

Northeast Holding Pond & 

Enviornmental Monitoring 

Station 1983 750 Feet

X-230J7 (fence)

East Holding Pond & 

Environmental Monitoring 

Station 1983 2100 Feet
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X-530D (fence) Oil House 1954 3600 Feet

X-611 (fence) Water Treatment Plant 1954 2700 Feet

X-611A (fence) Lime Sludge Prairie 1954 4700 Feet

X-735 (fence) Sanitary Landfill 1981 5000 Feet

X-736 (fence) Construction Spoils Landfill 1999 2500 Feet

X-745C (Cylinder Yd East Fence)

West Depleted UF6 Storage 

Yard 1965 650 Feet

X-745G (fence) Tails Storage Yard 1990 2400 Feet

X-749 (fence)

South Contaminated 

Materials Storage Yard 

(Closed& Capped) 1957 3700 Feet

X-749B (fence)

Peter Kiewit Landfill (Closed 

and Capped) 1954 2900 Feet

X-608 (Fence) Pumphouse 1954

X-108Q 

MAC Portal - North  of X-151 

Offcie Trailers 2012
Metal - SeaLand 

Container 8' X 10' 80 MB04

X-108R MAC Portal - North  of X-600 2012
Metal - SeaLand 

container 8' X 10' 80 MB04

X-108S 

MAC Portal (2) - X-152J Data 

Center & Generator Facility 2012
Metal - SeaLand 

Container

6' X 8' = 48          

6' X 8' = 48 96 MB04

X-108A-M (MAC only)

South Portal and Shelter                

Main Drive Gate & MAC 

Portal

1955  

Mac 

Portal 

2012

Portal - Metal 

Deck w/  

Combustible vapor 

Barrier & Built-up  

Tar & Gravel.  

MAC Portal - 

Meatal SeaLand 

Container 

MAC Portal 

6' X 8'   

Indoor 40-

Yard Track 

180' X 27'    

Portal 

5,508 

10,030 

Portal 648 

Indoor 40-

Yard Track 

4,860  

Total Area 

5,508 

10030

0           

2 MB04

X-108B-M (MAC only)

North Portal and Shelter - 

MAC Portal

1955 

Mac 

Portal 

2012

Portal - Metal 

Deck w/  

Combustible vapor 

Barrier & Built-up  

Tar & Gravel MAC 

Portal - Meatal 

SeaLand Container

MAC Portal 

8' X 10' 

330 sq.ft. 

300

MAC 

Portal 80 

North 

Portal & 

Shelter 

330    300

5           

0 MB14

X-108-E-M1 and X-108-E-M2 2 Side by Side MAC Portals 2013
Metal - SeaLand 

Container 10' X 16' 160 0 MB04
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X-108H-M (MAC only)

Pike Avenue              MAC 

Portal East of X-533 Switch 

Yard 

 Mac 

Portal 

2012

Portal - Metal 

Deck w/  

Combustible vapor 

Barrier & Built-up  

Tar & Gravel  MAC 

Portal - Meatal 

SeaLand Container 

Portal       

10' X 10'     

Shelter        

5' X 15'         

MAC Portal 

8' X 10' 

Portal & 

Shelter 

175    

MAC 

Portal 80 0

MB05 & 

MB04

Misc. Gates

Fog Road Gates, north side 

intersection with North 

Access Road, and south 

access with East Access 

Road

Misc. Gates X-605 Well Field Access Gate

X-220N

Security Alarm and 

Surveillance System 1982 NA NA NA 0 NA

MB01 - Wood, Light Frame

MB02 - Wood, Commercial and Industrial

MB03 - Steel Moment Frame

MB04 - Steel Braced Frame

MB05 - Steel Light Frame

MB13 - Reinforce Masn Bear Walls/Wood,Metl Deck Dphm

MB14 - Reinforcd Masny Bear Walls/Precast Concr Dphm

NOTES: 1) For X-1000,  The following utilities are provided 

through work authorization with USEC:  RHW, RCW, dry air.  

The Contractor shall maintain the X-1000 RHW system from 

the jurisdictional boundary underground RHW lines west of the 

X-1000 and throughout the building.  The Contractor shall be 

responsible for alternate heating in case of RHW failure. 
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Section J, Attachment 8.C.3.4.3 Fencing Figures 



Type of Entity Fence Type Distance (in Feet) Number of Pieces

Site Boundary Barbed Wire 74,858.25 1

Limited Area Chain Link 24,036.24 2

X-114A Barbed Wire 4,195.12 1

X-152J Chain Link 344.06 1

X-230J6 Barbed Wire 729.38 1

X-230J7 Barbed Wire 2060.62 1

X-326 Chain Link 6,195.86 15

X-345 Chain Link 1,283.07 2

X-530D Chain Link 3,532.55 3

X-611 Chain Link 2,659.22 1

X-611A Barbed Wire 4,645.32 1

X-735 Farm Fence 4,956.25 3

X-736 Farm Fence 2,455.83 1

X-745C (Cylinder Chain Link 634.4 1

 Yd East Fence)

X-745G Chain Link 2,335.05 1

X-749 Chain Link 3,629.56 1

X-749B Farm Fence 2,251.94 2

Chain Link 582.25 1
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Section J, Attachment J-8.C.3.4.3 Culverts 

 

Index 

Number  Physical Description As found length in feet 

1 30 Inch Corrugated Metal Pipe 

(CMP) – Below security fence 

adjacent to Truck Access Rd. 

 

25  

2  60 Inch CMP – Below security 

fence adjacent to Truck Access Rd. 

in UDS space 

 

105  

3  60 Inch CMP – Below Truck 

Access Rd. 

160  

 

4  60 Inch Storm main outlet 150  

5  72 Inch CMP – Below “B” Rd., 

west of Truck Access Rd. 

180   

6  72 Inch CMP – Below “ C” Rd., 

west of Truck Access Rd. 

210  

7  72 Inch CMP – Below Truck 

Access Rd. 

220  

8  72 Inch CMP in forested area 125  

9 Twin 80 inch CMP culverts – 

Below Perimeter Rd.; which feeds 

to X-230- J5 

 

275  

10  Twin 36 Inch CMP – Principal 

Access Rd. 

130  

11  36 Inch CMP – Principal Access 

Rd. 

78 

12  30 Inch CMP – Below Perimeter 

Rd. next to Railroad. 

72 

13 12 Inch Concrete Culvert – On 

Booster Station Rd. leading to 

scrapyard 

110  

14  48 Inch CMP – Culvert with 36 

inch plastic liner 

55 

15  48 Inch Culvert – Below the old 

Booster Station Rd. not in service 

100 

16  24 Inch Culvert – Below Perimeter 

Rd. 

75 

17  144 Inch CMP line Culvert – North 

Access Rd. – Little Beaver Creek 

185 

18  Twin 48 inch CMP – Culvert under 

road to Firing Range/Potential 

Disposal Site 

85 

19 Twin 48 inch CMP Culverts – 

Below Rail Rd. – North Access Rd. 

( D&D Contractor –associated with 

Rail ) 

135 

20  30 Inch Plastic Culvert – North 

Access Rd. 

55 

21  66 Inch Plastic Culvert – North 

Access Rd.  

80  



Section J, Attachment J-8.C.3.4.3 Culverts 

 

Number  Physical Description As found length in feet 

22 24 Inch CMP Culvert Perimeter Rd. 

– North of East Access Rd. 

Intersection 

27  

23 Twin 72 inch CMP Culverts – 

Perimeter Rd. – North of East 

Access Rd. 

210  

24  Twin 30 inch CMP – East Access 

Rd. 

65 

25  48 Inch CMP – Southeast of X-100 52 

26  Twin 24 Inch RCP – Adjacent to 

the X-749A (South of X-100) 

105 

27  54 Inch RCP – Corner of Perimeter 

Rd. and Hewes Street 

190 

28  94 Inch CMP – Perimeter Rd. 240 

29  45 Inch CMP – Hewes Street 90 

30  45 Inch CMP – West of X-230K 110 

31  24 Inch CMP – South of East Portal 

on Perimeter Rd. 

78 

32 18 Inch Concrete Culvert parallel to 

7
th

 Street from the X-670 (culvert 

runs under newly installed Rd. 

around the X-690 facility 

70 

33 24 Inch Concrete Culvert under 

Construction Rd. near former X-

106B 

72 

34 30 Inch CMP Culvert under Rd. to 

around to North side of X-735 

56 

 

35 24 Inch CMP Culvert under 

entrance to X-611  

50 

36 16 Inch CMP Culvert under 

entrance to scale at C-lot  

60 

37 20 Inch CMP Culvert  under south 

entrance to gravel lot adjacent to C-

lot entrance  

60 

38  12 Inch CMP Culvert under north 

entrance to gravel lot adjacent to C-

lot under perimeter fence 

110 

39 24 Inch CMP Culvert under 27
th

 

Street north of X-533 

58 

40 24 Inch CMP Culvert parallel with 

20
th

 Street under entrance to X-640I 

45 

41 24 Inch CMP Culvert parallel with 

Fog Rd. under entrance to X-624 

30 

 

42 64 Inch CMP Culvert under Fog 

Rd. South of X-624 

52 

43 60 Inch CMP Culvert parallel to 

Fog Rd. under entrance to X-611A 

75 

44 20 Inch CMP Culvert under 55 



Section J, Attachment J-8.C.3.4.3 Culverts 

 

Number  Physical Description As found length in feet 

entrance to C-Lot from Truck Rd. 

45 24 Inch CMP Culvert under 

entrance to C-Lot from Truck Rd. 

55 

46 16 Inch CMP Culvert under road 

adjacent to X-680  

75 

47 16 Inch CMP Culvert under 

entrance to X-206 E  

50 

48 16 Inch CMP Culvert under 

entrance to X-2207D 

50 

49 24 Inch CMP Culvert under patrol 

road and security fence West of C- 

portal gravel lot 

60 

50 24 Inch CMP Culvert under patrol 

road and security fence West of C-

portal gravel lot (corner of fence) 

35 

51 32 Inch CMP Culvert under Main 

Entrance Road  

70 

52 96 Inch CMP Culvert under 

Perimeter Rd. to X-230J-7 

350 
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Portsmouth Infrastructure Support Services 

DE-EM0004062 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

Attachment J-8.C.3.4.4A Listing of Roads  



Portsmouth Infrastructure Support Services 

DE-EM0004062 

Street Name Length  (ft.)     Surface 

INSIDE PERIMETER FENCE - GDP SIDE (MAIN TRAFFIC AREAS) 

2nd Street 92 Asphalt 

5th Street 802 Asphalt 

6th Street 489.25 Asphalt 

7th Street 725 Asphalt 

9th Street 500 Asphalt 

10th Street 1225 Asphalt 

11th Street 510 Asphalt 

11th Street 645 Asphalt 

12th Street 1305 Asphalt/Gravel 

15th Street 829 Asphalt 

16th Street 442 Asphalt 

16th Street 1305 Asphalt 

18th Street 1756 Asphalt 

20th Street 1750 Asphalt 

20th Street 1756 Asphalt 

Defiance Avenue 640 Asphalt 

Jackson Avenue 1442 Asphalt 

Knox 1071 Asphalt 

Lake Avenue 428 Asphalt 

Lawrence Avenue 940 Asphalt 

Mahoning Avenue 1069 Asphalt 

Mahoning Avenue 643 Asphalt 

Mahoning Avenue 230.25 Asphalt 

Miami Avenue 615 Asphalt 

Pike Avenue 5677 Asphalt 

Scioto Avenue 486 Asphalt 

Scioto Avenue 2530 Asphalt 

Scioto Avenue 2488 Asphalt 

X-611 Water Treatment Plant Access Road 1330 Asphalt 

Entrance Road 1401 Asphalt 

Hewes Street 2380 Asphalt 

PERIMETER ROAD AND FOG ROAD 

Perimeter Road, South of Principle access road to X-

2207E entrance 
2229 Asphalt 

Perimeter Road, Principle Access Road to North 

Access Road 
6236 Asphalt 
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Street Name Length  (ft.)     Surface 

Perimeter Road, North Access Road to East Access 

Road 
3769 Asphalt 

Perimeter Road, East Access Road to Entrance Road 2012 Asphalt 

Perimeter Road, Entrance Road to Hewes Street 4326 Asphalt 

Perimeter Road, Hewes Street to South Access Road 6546 Asphalt 

South Access Road to Southwest Construction 

Access Road 
934 Asphalt 

South Access Road to Southwest Construction 

Access Road 
1867 Asphalt 

South Access Road to Southwest Construction 

Access Road 
1867 Asphalt 

X-2207E entrance to Southwest Construction Access 

Road 
4400 Asphalt  

Fog Road 7709 Asphalt 

PORTAL SEGMENTS 

Perimeter Road to North Portal 5873 Asphalt 

Perimeter Road to West Portal 3696 Asphalt 

Perimeter Road to D Portal/Truck Access Road 3108 Asphalt 

Southwest Construction Access Road 3163 Asphalt 

East Access Road to Site Boundary 2215 Asphalt 

South Access Road to Site Boundary 530 Asphalt 

PARKING LOTS BY FACILITY NUMBER 

  FT
2
   

X-206A 453000 Asphalt 

X-206B 278633 Asphalt 

X-206E 93000 Asphalt 

X-206E-P 80500 Gravel 

X-206H 93600 Asphalt 

X-2207A 170000 Asphalt 

X-206K 23650 Gravel 

X-206A extension by X-151 trailer lot 88000 Chip & Seal 

X-1000 South Lot 17285 Asphalt 

Paved areas around larger facilities 527700 Asphalt 

Pedestrian Walkways 

Critical Walkways 11800 Concrete/Asphalt 

Other Walkways 2500 Concrete/Asphalt 

OTHER / MINOR ROADS / GRAVEL ROADS 

17th Street 985 Gravel 
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Street Name Length  (ft.)     Surface 

19th Street 985 Gravel 

Washington Avenue 1298 Gravel 

Greene Avenue 785 Asphalt 

27th Street 1298 Asphalt 

Ottawa Avenue 785 Asphalt 

Athens Avenue N/A Gravel 

Brown Avenue N/A Gravel 

24th Street N/A Gravel 

26th Street N/A Gravel 

Belmont Avenue N/A Gravel 

Butler Avenue N/A Gravel 

Clermont Avenue N/A Gravel 

Clinton Avenue N/A Gravel 

Trumbull Avenue N/A Gravel 

Williams Avenue N/A Gravel 

Wood Avenue N/A Gravel 

Warren Avenue N/A Gravel 

21st Street N/A Gravel 

25th Street N/A Gravel 

Booster Pump Station Road 3061 Gravel 

A Road 1890 Gravel 

B Road 1689 Gravel 

C Road 1822 Asphalt 

Patrol Road 6565 Gravel 

Patrol Road B 1057 Gravel 

Construction Road 2280 Gravel 
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Bridge Name 
Approximate 

Length 
Location 

Description 

South Fog Road 

Bridge 

 

34’ 6” Intersection of South Fog Road 

and Little Beaver Creek. 

Six rolled steel beams 

and one steel channel 

constructed in the 

1930’s 
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J-8.C.3.5.1 Table 1.  Custodial Facilities Description and Service Level 
 

Facility No. Facility Name 
Occupancy 

(shifts/week) 

 
Total Hard 

Offices 

 
Total  

Cubicals 
 

Total 
Occupants 

 
Facility area 

MENS Restroom & 
Total Fixtures 

 
WOMENS Restroom 

& 
Total Fixtures 

Level of Service 
(A,B,C) 

Comments Floor Type % 
Floor 
Mats 

X-104 B 
Guard shower/ 
restroom trailer 

4 
24/7 

(Sun - Sat) 
0 0 56 2,726 ft

2
 

Locker Room 
(30’x47’=1,410 ft

2
) 

6 - Toilets 
5 - Urinals 
6 - Sinks 

8 - Showers 
120 Lockers 

Locker Room 
(31’x13’=403 ft

2
) 

4 - Toilets 
3 - Sinks 

21 Lockers 
(16’x9’=144 ft

2
) 

2 - Showers 
Entry 

(9’x3’=27 ft
2
) 

(Total Area 574 ft
2
) 

B  
Carpet-offices 
Tile-remainder 

40        
60 

2 

X-104 C 
Guard office  

trailer 

4 
24/7 

(Sun - Sat) 

8 - Offices 
1 - Equip. RM 

1 - Training RM 
0 9 3,555 ft

2
 

(6’x6’=36 ft
2
) 

1 - Toilet 
1 - Sink 

(6’x7’=42 ft
2
) 

1 - Toilet 
1 - Sink 

B Full Kitchen w/ 1 - Sink Tile 100 3 

X-104 D 
Guard office 

 trailer 

4 
24/7 

(Sun-Sat) 
      B 

For personnel currently housed in X-104.   
This trailer is not yet installed. 

Carpet 
Tile-restrooms 

95 
5 

0 

X-151 A Construction Trailer 0 4 & 1 Conf. Rm 0 0 1,344 ft
2
 None None None 1 - Kitchen Sink Tile 100 3 

X-151 B Construction Trailer 0 4 & 1 Conf. Rm 0 0 1,344 ft
2
 None None None 1 - Kitchen Sink Tile 100 3 

X-151 C Construction Trailer 0 4 & 1 Conf. Rm 0 0 1,344 ft
2
 None None None 1 - Kitchen Sink Tile 100 3 

X-151 D Construction Trailer 0 4 & 1 Conf. Rm 0 0 1,344 ft
2
 None None None 1 - Kitchen Sink Tile 100 3 

X-152 B 
Dosimetry  

Trailer 
1 

(Mon - Thur) 
2 0 5 1,152 ft

2
 

Co-Ed 

(8’x7’=56 ft
2
) 

1 - Toilet 
1 - Sink 

 B 1 Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

2 

X-152 C 
Pike Office  

Trailer 
1 

(Mon - Thur) 
18 24 40 6,720 ft

2
 

(7’x3’=21 ft
2
) 

(8’x11’=88 ft
2
) 

(Total Area 109 ft
2
) 

1 - Toilet 
1 - Urinal 
1 - Sink 

 
(9’x11’=99 ft

2
) 

2 - Toilets 
1 - Sink 

B 1 Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

4 

X-152 D Scioto Office Trailer 
1 

(Mon - Thur) 
18 24 48 6,720 ft

2
 

(7’x3’=21 ft
2
) 

(8’x11’=88 ft
2
) 

(Total Area 109 ft
2
) 

1 - Toilet 
1 - Urinal 
1 - Sink 

(9’x11’=99 ft
2
) 

2 - Toilets 
1 - Sink 

B 1 Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

6 

X-152 E Restroom Trailer 
1 

(Mon - Thur) 
0 0 0 54’x24’=1,296 ft

2
 

(6’x16’=96 ft
2
) 

(25’x18’=450 ft
2
) 

(Total Area 546 ft
2
) 

4 - Toilets 
4 - Urinals 
4 – Sinks 

(23’x16’=368 ft
2
) 

5 - Toilets 
4 - Sinks 

B 
Entry Corridor: 

(15’x23’=345 ft
2
) 

 
Tile 100 2 
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Facility No. Facility Name 
Occupancy 

(shifts/week) 

 
Total Hard 

Offices 

 
Total  

Cubicals 
 

Total 
Occupants 

 
Facility area 

MENS Restroom & 
Total Fixtures 

 
WOMENS Restroom 

& 
Total Fixtures 

Level of Service 
(A,B,C) 

Comments Floor Type % 
Floor 
Mats 

X-152 F Break Room Trailer 
1 

(Mon - Thur) 
0 0 Posted - 96 55’x35’=1,925 ft

2
 NA NA B 1 Kitchen Sink Tile 100 4 

X-152 G Jackson Office Trailer 
1 

(Mon - Thur) 
18 0 24 6,720 ft

2
 

(7’x3’=21 ft
2
) 

(8’x11’=88 ft
2
) 

(Total Area 109 ft
2
) 

1 - Toilet 
1 - Urinal 
1 - Sink 

(9’x11’=99 ft
2
) 

2 - Toilets 
1 - Sink 

B 1 Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

4 

X-152 H Enterprise Office Trailer 
1 

(Mon - Thur) 
18 24 57 6,720 ft

2
 

(7’x3’=21 ft
2
) 

(8’x11’=88 ft
2
) 

(Total Area 109 ft
2
) 

1 - Toilet 
1 - Urinal 
1 - Sink 

(9’x11’=99 ft
2
) 

2 - Toilets 
1 - Sink 

B 1 Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

4 

X-152 I Ross Office Trailer 
1 

(Mon - Thur) 
18 24 50 6,720 ft

2
 

(7’x3’=21 ft
2
) 

(8’x11’=88 ft
2
) 

(Total Area 109 ft
2
) 

1 - Toilet 
1 - Urinal 
1 - Sink 

(9’x11’=99 ft
2
) 

2 - Toilets 
1 - Sink 

B 1 Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

4 

X-152 J 
Data Center  

Trailer 
NA NA NA 0 364 ft

2
 None NA None No janitorial needs 

Steel with rubber 
covering-sealand 

100 0 

X-152 J-1 Chiller NA NA NA 0  None NA None No janitorial needs Concrete-outdoors 100 0 

X-152 J-2 Chiller NA NA NA 0  None NA None No janitorial needs Concrete-outdoors 100 0 

X-152 J-3 Generator NA NA NA 0  None NA None No janitorial needs Steel-sealand 100 0 

X-157 A Atlantic Office Trailer 
1 

(Mon - Thur) 
17 24 33 6,720 ft

2
 

(6’X3’=18 ft
2
) 

(10’X8’=80 ft
2
) 

(Total Area 98 ft
2
) 

Toilet - 1 
Urinal -1 
Sink – 1 

(8’X11’=88 ft
2
) 

Toilet - 2 
Sink - 1 

B 1 Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

4 

X-157 B Endeavor Office Trailer 
1 

(Mon - Thur) 
17 24 44 6,720 ft

2
 

(6’X3’=18 ft
2
) 

(10’X8’=80 ft
2
) 

(Total Area 98 ft
2
) 

Toilet - 1 
Urinal - 1 
Sink - 1 

(8’X11’=88 ft
2
) 

Toilet - 2 
Sink - 1 

B 1 - Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

4 

X-157 C Columbia Office Trailer 
1 

(Mon - Thur) 
17 24 40 6,720 ft

2
 

(6’X3’=18 ft
2
) 

(10’X8’=80 ft
2
) 

(Total Area 98 ft
2
) 

Toilet - 1 
Urinal - 1 
Sink - 1 

(8’X11’=88 ft
2
) 

Toilet - 2 
Sink - 1 

B 1 - Kitchen Sink 
Carpet 
Tile-

restrooms/break 

95 
5 

4 
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Facility No. Facility Name 
Occupancy 

(shifts/week) 

 
Total Hard 

Offices 

 
Total  

Cubicals 
 

Total 
Occupants 

 
Facility area 

MENS Restroom & 
Total Fixtures 

 
WOMENS Restroom 

& 
Total Fixtures 

Level of Service 
(A,B,C) 

Comments Floor Type % 
Floor 
Mats 

X-533 T2 Office Trailer 0 2 0 0 840 ft
2
 

Co-Ed 

(7’x9’=63 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

 C 1 - Kitchen Sink Tile 100 2 

X-533 T3 Office Trailer 0 3 1 1 840 ft
2
 

Co-Ed 

(7’x9’=63 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

 C 1 - Kitchen Sink Tile 100 2 

X-533 T4 
Breakroom Trailer 

(Office Trailer) 
0 2 3 0 840 ft

2
 

Co-Ed 

(7’x7’=49 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

 B 1 - Kitchen Sink Tile 100 2 

X-540 
Telephone 

Communications 
Building 

1 
(Mon - Thur) 

0 5 3 2,652 ft
2
 

Entry Corridor 
(3’x5’ 15 ft

2
) 

Restroom 
(10’x8’=80 ft

2
) 

(Total Area 95 ft
2
) 

1 - Urinal 
1 - Toilet 
1 - Sink 

(10’x8’=80 ft
2
) 

1 - Toilet 
1 - Sink 

B 1 - Break/Lunch Room Tile 100 4 

X-633 T1 Office Trailer 
1 

(Mon - Thur) 
3 1 3 840 ft

2
 

Co-Ed 

(7’x9’=63 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

 C 1 - Kitchen Sink Tile 100 2 

X-633 T2  Conference Room 0 0 5 0 720 ft
2
 None None None  Tile 100 0 

X-633 T3 Office Trailer 
1 

(Mon - Thur) 
3 0 3 840 ft

2
 

Co-Ed 

(7’x9’=63 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

 C 1 - Kitchen Sink Tile 100 2 
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Facility No. Facility Name 
Occupancy 

(shifts/week) 

 
Total Hard 

Offices 

 
Total  

Cubicals 
 

Total 
Occupants 

 
Facility area 

MENS Restroom & 
Total Fixtures 

 
WOMENS Restroom 

& 
Total Fixtures 

Level of Service 
(A,B,C) 

Comments Floor Type % 
Floor 
Mats 

X-700 West 
(WEMS) 

Maintenance 
Shops/Offices 

4 
10 hrs/shift 

(Mon - Thur) 
(Tues - Fri) 
(Fri - Sun) 

 

 

8 

3 
(Maint. Area) 

 
4 WEMS / 4 

FBP 
(Upstairs 
Offices) 

Total of 55 
(15 Salary & 
40 Hourly) 

 

 

North Locker Room 
(36’x19’=684 ft

2
) 

5 - Toilets 
2 - Urinals 

1 - Large Sink 
69 - Lockers 

(12’x12’=144 ft
2
) 

8 - Showers 
(Total Area 828 ft

2
) 

 
South Locker Room 
(57’x37’=2,109 ft

2
) 

3 - Toilets 
1 - Urinal 

1 - Large Sink 
10 - Showers 
90 - Lockers 

South Locker Room 
(51’x17’=867 ft

2
) 

2 - Toilets 
1 - Large Sink 
4 - Showers 
46 - Lockers 

B 

Lunch Room/Full Kitchen 1 - Sink 
(27’x56’=1,512 ft

2
) 

High Area cleaning excluded from shop  
Area. 

Carpet-
offices/break 

Concrete-high bay 

20 
80 

9 

X-720 T1 
Maintenance Office 

Trailer 
1 

(Mon - Thur) 
2 2 4 720 ft

2
 

Co-Ed 

(5’x5’=25 ft
2
) 

1 - Toilet 
1 - Sink 

 B 1 Kitchen Sink 
Tile 

Carpet 
70 
30 

9 

X-720 T2 
Maintenance Break 

Trailer 
1 

(Mon - Thur) 
0 0 12 616 ft

2
 

Co-Ed 

(7’x 5’=35 ft2) 
1-Toilet 

1 - Sink 

 B 1 Kitchen Sink Tile 100 3 

X-735 A 
Landfill Utility  

Bldg 

2 
(Mon - Thurs) 
(Tues - Fri) 

1 0 13 2,820 ft
2
 

(13’x10’=130 ft
2
) 

1 - Toilet 
1 - Urinal 
2 - Sinks 

1 - Shower 

(8’x14’=112 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

B 
2 - Break Areas 

1 - High Bay 
Tile-office/break 

Concrete-high bay 
40 
60 

1 

X-744Y T1 Office Trailer 
1 

(Mon - Thur) 
3 0 2 840 ft

2
 

Co-Ed 

(7’x8’=56 ft
2
) 

1 - Toilet 
1 - Sink 

(3’x4’=12 ft
2
) 

1 - Shower 
(Total Area 68 ft

2
) 

 B 1 - Kitchen Sink Tile 100 3 

X-744Y T2 Office Trailer 1 
(Mon - Thur) 

3 0 2 840 ft
2
 

Co-Ed 

(7’x8’=56 ft
2
) 

1 - Toilet 
1 - Sink 

(3’x4’=12 ft
2
) 

1 - Shower 
(Total Area 68 ft

2
) 

 B 1 - Kitchen Sink Tile 100 3 
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Facility No. Facility Name 
Occupancy 

(shifts/week) 

 
Total Hard 

Offices 

 
Total  

Cubicals 
 

Total 
Occupants 

 
Facility area 

MENS Restroom & 
Total Fixtures 

 
WOMENS Restroom 

& 
Total Fixtures 

Level of Service 
(A,B,C) 

Comments Floor Type % 
Floor 
Mats 

X-744Y T3 Office Trailer 1 
(Mon - Thur) 

3 0 2 840 ft
2
 

Co-Ed 

(7’x8’=56 ft
2
) 

1 - Toilet 
1 - Sink 

(3’x4’=12 ft
2
) 

1 - Shower 
(Total Area 68 ft

2
) 

 B 1 - Kitchen Sink Tile 100 0 

X-744Y T4 Office Trailer 1 
(Mon - Thur) 

3 0 1 840 ft
2
 

Co-Ed 

(7’x8’=56 ft
2
) 

1 - Toilet 
1 - Sink 

(3’x4’=12 ft
2
) 

1 - Shower 
(Total Area 68 ft

2
) 

 B 1 - Kitchen Sink Tile 100 2 

X-744Y T5 Office Trailer 0 3 0 0 840 ft
2
 

Co-Ed 

(7’x8’=56 ft
2
) 

1 - Toilet 
1 - Sink 

(3’x4’=12 ft
2
) 

1 - Shower 
(Total Area 68 ft

2
) 

 B 1 - Kitchen Sink Tile 100 2 

X-744Y T6 Office Trailer 1 
(Mon - Thur) 

3 0 3 840 ft
2
 

Co-Ed 

(7’x8’=56 ft
2
) 

1 - Toilet 
1 - Sink 

(3’x4’=12 ft
2
) 

1 - Shower 
(Total Area 68 ft

2
) 

 B 1 - Kitchen Sink Tile 100 2 

X-744Y T8 
Locker Room 

(Restrooms Only - No 
Lockers) 

0 NA NA 0 720 ft
2
 

(39’x10’=390 ft
2
) 

10 - Toilets 
8 - Urinals 
6 - Sinks 

(12’x10’=120 ft
2
) 

4 - Toilets 
2 - Sinks 

B  Tile 100 2 

X-744Y T9 Breakroom Trailer NA NA NA 15-20 24’x60’=1,440 ft
2
 (None) (None) C  Tile 100 2 

X-751 
GCEP Mobile 

Equipment Garage 
   10 16,480    Information not verified 

Tile-office/break 
Concrete-
remainder 

15 
85 

0 

X-752 AT-1 Office Trailer 
1 

(Mon - Thur) 
4 5 9 1,440 ft

2
 

Co-Ed 

(5’x8’=40 ft
2
) 

1 - Toilet 
1 - Sink 

 B 1 - Kitchen Sink Tile 100 2 

X-752 AT-2 Don & Doff Trailer 
1 

(Mon - Thur) 
1 

(5 desks) 
9 5 1,440 ft

2
 None None C  Tile 100 2 

X-752 AT-3 Restroom Trailer 
1 

(Mon - Thur) 
NA NA 0 800 ft

2
 

(8’x15’=120 ft
2
) 

2 - Toilets 
2 - Urinals 
2 - Sinks 

(20’x9’=180 ft
2
) 

4 - Toilets 
2 - Sinks 

B  Tile 100 2 
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Facility No. Facility Name 
Occupancy 

(shifts/week) 

 
Total Hard 

Offices 

 
Total  

Cubicals 
 

Total 
Occupants 

 
Facility area 

MENS Restroom & 
Total Fixtures 

 
WOMENS Restroom 

& 
Total Fixtures 

Level of Service 
(A,B,C) 

Comments Floor Type % 
Floor 
Mats 

X-752 AT-4 Breakroom Trailer 
1 

(Mon - Thur) 
2 0 25 1,440 ft

2
 None None C 1 - Kitchen Sink Tile 100 2 

X-760 T1 Medical Trailer 0 3 0 0 53’x12’=636 ft
2
 

Co-Ed 

(6’x10’=60 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

 B 1 - Kitchen Sink Tile 100 2 

X-760 T2 Office Trailer 
1 

(Mon - Thur) 
3 2 5 53’x12’=636 ft

2
 

Co-Ed 

(6’x10’=60 ft
2
) 

1 - Toilet 
1 - Sink 

1 - Shower 

 B 1 - Kitchen Sink Tile 100 2 

X-1000 
 

Administration  
Building 

1 

1
st
 Floor 

DOE - 11 
RSI - 18 

Security - 3 
Total 32 

 
Conf. RM #4 

(18’x15’=270 ft
2
) 

Posted for 14 
 

DOE Conf. Rm 

(21’x21’=441 ft
2
) 

Posted for 22 
 
 
 
 

2
nd

 Floor 
22 

1
st
 Floor 
67 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2
nd

 Floor 
160 

288 65,707 ft
2
 

1
st
 Floor 

RSI/DOE Areas: 
(9’x11’=99 ft

2
) 

1 - Toilet 
1 - Sink 

(17’x8’=136 ft
2
) 

2 - Toilets 
2 - Urinals 
2 - Sinks 

Lobby Area: 
(8’x17’=136 ft

2
) 

(5’x7’=35 ft
2
) 

(Total Area 171 ft
2
) 

2 - Toilets 
2 - Urinals 
2 - Sinks 

 
2

nd
 Floor 

(8’x32’=256 ft
2
) 

4 - Toilets 
3 - Urinals 
5 - Sinks 

 

1
st
 Floor 

RSI Area: 
(9’x11’=99 ft

2
) 

1 - Toilet 
1 - Sink 

RSI/DOE Area: 
(10’x16’=160 ft

2
) 

2 - Toilets 
2 - Sinks 

Lobby Area: 
(12’x13’=156 ft

2
) 

2 - Toilets 
3 - Sinks 

 
 
 
 
 

2
nd

 Floor 
(30’x8’=240 ft

2
) 

3 - Toilets 
4 - Sinks 

A 

1
st
 Floor 

Mens Locker Room 
(25’x18’=450 ft

2
) 

18 - Lockers 
(8’x18’=144 ft

2
) 

13 Showers 
(Total Area 594 ft

2
) 

Womens Locker Room 
(28’x11’=308 ft

2
) 

15 - Lockers 
1 - Shower 

 
 
 

2
nd

 Floor 
South Conf. Room 
(20’x16’=320 ft

2
) 

Posted for 16 
North Conf. Room 
(21’x15’=315 ft

2
) 

Posted for 15 
IT Vault Conf. Room 

(12’x18’=216 ft
2
) 

Not Posted (11 Chairs) 

Carpet-
office/cubicles 

Tile-
restrooms/break 

Concrete-
mechanical 

70 
25 
5 

12 

X-1000 T1 Training trailer 
1 

7 days/wk  
(Sun - Sat) 

0 19 20 1,536 ft
2
 None None A  Tile 100 2 

X-1000 S X-1000 Pavillion NA NA NA 0 384 ft
2
 None None 

Use Sporadic, 
keep clear of 
trash, spills, 
and other 

debris 

Outdoor Tables Tile 100 2 

 

 

 

 

 

 

 



J-8 C.3.5.1 Table 2. Custodial Service Level Frequency Description 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Legend: 

D = Daily 
2W = Two Times per Week 
W = Weekly 
M = Monthly 
2Y = Two Times per Year 
3Y = Three Time per Year 
4Y = Four Times per Year 
 

 

Work Item A B C 

SP
A

C
E 

C
LE

A
N

IN
G

 

Emptying Waste Containers 
(Food Containing and Restroom Containers) D 2W W 

Emptying Waste Containers (Interior Trash 
Disposal: Office Rubbish) 2W W M 

Low Area Cleaning (Room Cleaning) W M M 

Recyclable Collection W W W 

Special Cleaning (Clean 
Fountains/Sinks/Kitchen/Coffee Mess) D D 2W 

Interior Window Cleaning (Clean Interior 
Glass) 2Y 2 Y 

Exterior Window Cleaning Y Y  

HVAC Diffussers Y Y Y 

FL
O

O
R

S 

Sweeping/Dust Mopping  
(Dust Mops/Sweep Floor) D 2W W 

Vacuum Carpets and Rugs  
(Vacuum Carpet) 2-3W W W 

Cleaning Walk-off Mats D 2W W 

Damp Mopping (Wet Mop) W 2M 2M 

Waxing and Buffing (Floor Finish) 2Y Y  

Stripping and Re-waxing (Strip/Seat/Refinish 
Tile Floor) Y Y  

Carpet and Rug Deep Cleaning (Shampoo 
Carpet) 2Y Y Y 

R
ES

TR
O

O
M

S 

A
N

D
 

B
R

EA
K

R
O

O
M

S Restroom Services D D 2W 

Restroom Cleaning (Clean Restrooms) D D 2W 

Supplies (Service Restrooms) D D 2W 



J-8.C.3.5.2 Table 1.  Grounds Performance Level Standard 

 
Work Item 

Areas 
 

 
Improved, 

Service 

Level 1 

Improved, 

Service 

Level 2 

Semi- Improved 
Stone/Gravel 

Area 

Other Areas, 

Fences, Road 

Edges, 

Easements, 

Ditches 

Regulated, 

Remedial 

Areas 

Special Events 

 

Mowing 

Height 
 

Maintain 

vegetation 

to 6 inches 

or less 

Maintain 

vegetation to 

8-10 inches 

or less 

Mowed at least 2 

times per year 

Herbicide, mow, 

and/or trim to 

maintain free of 

vegetation.  

Minimal 

appearance of 

vegetation, no 

more than 12 

inches high. 

See Section 

C.3.5.2.2.1 

Areas 

Maintained 

per Integrated 

Surveillance 

and 

Maintenance 

Plan 

(DOE/PPPO/

03-0084&D3) 

Per applicable area 

Trimming Yes Yes Yes Yes Yes Yes Per applicable area 

 

Edging 
 

Yes, note 1 Yes, note 1 No No No No Per applicable area 

Remove 

clippings 

from 

sidewalks, 

etc 

Yes Yes No Yes No No Per applicable area 

 

Fertilize 
 

Yes, if 

needed to 

maintain 

grass cover 

and repair 

bare area 

and erosion 

 

Yes, if 

needed to 

maintain 

grass cover 

and repair 

bare area 

and erosion 

 

No, note 2. No, note 2. No, note 2 

Yes, as 

needed to 

maintain 

regulatory 

requirements 

No 

Debris 

removal 
Yes Yes Yes Yes Yes Yes Yes 

 

Notes: 

1) Edging is not routinely conducted and is only conducted at limited frequencies to eliminate trip or fall hazards or to prevent damage 

to paved surfaces 

2) Fertilizer may be needed in cases of erosion control repair. 

 

 

Sevice Level Characteristics: 

Service Level 1:  Areas can include minor occurrences of vegetation on fences and height variations adjacent to fencing, poles, walls or other 

objects. Lawns contain minor occurrences of bare areas, ruts, holes, weeds, dead vegetation, debris and unwanted vegetation. 

 

Service Level 2:  Areas can include occurrences of vegetation on fences and height variations adjacent to fencing, poles, walls or other objects. 

Lawns contain occurrences of bare areas, small ruts, holes, weeds, dead vegetation, debris and unwanted vegetation. 
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SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

ATTACHMENT J-8.C.3.6.3.1 Selected NARA Requirements 

 
 
 

• Transmit record(s) in Portable Document Format (PDF), or other NARA-acceptable 

format, with a minimum resolution of 300 ppi for temporary records.  

• Transmit record(s) in Portable Document Format (PDF)/Archival PDF/A, or other 

NARA-acceptable format for permanent records, with a minimum resolution in 

accordance with NARA guidance based on record (black and white, grey scale, color, 

digital image, etc.)  

• Transfer shall ensure validation of scanned images (e.g. page count and legibility) and 

include all back-up data or drafts (if applicable) that would be required to be maintained 

to adequately document the work performed. 

• Records Management staff to perform image quality statistical sampling on transfers in 

accordance with a DOE approved plan to ensure: 

o Optical character recognition process performed. 

o All text and markings are clear and legible. 

o All pages are legible or marked as "poor quality original." 

o Pages are rotated correctly. 

o Classification markings are clear and legible. 

o No security settings (e.g., encryption, passwords, and//or permissions) are 

included/embedded that would prevent opening, viewing, or printing a record. 

o For permanent records, if compression is needed, ensure lossless file compression 

technique is used (not lossy).  

o Utilize a preferred format (e.g., Portable Document Format/Archival PDF/A). 

• All embedded fonts are identified publically as being legally embeddable in a file. 

• Digital photographs shall meet NARA’s requirements of a minimum resolution of 3,000 

pixels across the long dimension; images that are uncompressed or which make use of 

lossless compression, shall be scheduled, managed and captioned as required.   
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o Captioning shall include an index that includes:  Photo #, date taken, program 

category (e.g., Environmental Management), site, detailed description/caption, including 

names of individuals where possible.  Digital photographs can be captioned utilizing the 

properties feature, but must also include an index to link the two. See 36 CFR 1237 and 

NARA Bulletin for specific requirements.   

 



 
 
 
 
SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 
Attachment J-8.C.3.5.2 Figure 2, “Air and Well Monitoring Locations Map.” 
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SECTION J-LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

ATTACHMENT J-8.C.3.6 Table 1. Historical Records Description 

 
 

The Portsmouth Gaseous Diffusion Plant (PORTS) historical record collection consists of 

Government-owned records in various media including, but not limited to: electronic, paper, 

microfilm, audiovisual (photographs, negatives, tapes, etc.), X-rays, etc. that were 

generated/received under prior contracts with the Department of Energy or its predecessor 

agencies.   

 

A large portion of the historical records collection was previously managed by the United States 

Enrichment Corporation (USEC) and is now located in the X-720 records vault.  Other historical 

record collections may also exist from prior DOE contractors and may be located in the other 

repositories/buildings on-site.   
 

Approximate Historical Records Volumes: 

 

PWS Section PWS Description Approximate Historical Volumes  

C.3.6.3 Records Management Program 

 

Avg. Volume of Electronic Records 

Submitted from Contractors - 2400 

Documents per month 

Estimated 300 DOE Records 

Disposition Schedules utilized 

(anticipate this to increase) 

C.3.6.3.1 Electronic Records Management 

System (ERMS) 

Documentum Volume 800,000 

documents / 800 GB 

E-mail (non-segregated / 

scheduled) 

Email Volume (unscheduled) =  

 3.5 TB of PSTs 

 645 GB of data / 2527 mailboxes 

Electronic Documents (non-

segregated / scheduled) on shared 

drives, personal drives, etc. 

Unknown 

C.3.6.3.2 Audiovisual Records  Videos = 5,000 files (214 GB)  

 Photographs (electronic) captioned 

and uncaptioned = 840,000 files (2 

TB)* 

C.3.6.4.1 Electronic Information Systems  

 
(Examples include corrective action 

tracking systems, emergency management 

software, correspondence tracking, project 

cost planning and estimating, etc.) 

80 Electronic Information Systems 

C.3.6.5.3 Classified Records See Security Services Work Load 

History 

C.3.6.5.4 Record Requests 

 

FOIA – 15 per month 

Privacy Act – 2 per month 



PWS Section PWS Description Approximate Historical Volumes  

DOE  – 50 per month 

Litigation -5 per year 

C.3.6.5.5 Administrative Record (also see 

C.3.8) 

113 cubic feet paper records / 16,138 

documents (10,000 processed into 

Documentum electronically) 

30-60 documents received monthly 

C.3.6.5.7 Historical Records Paper (X720) – 10,500 cubic feet 

Microfiche and Aperture Cards = 

1,000,000 records 

Electronic (unscheduled/organized) =  

741,287 documents  

Audiovisual (photographs, negatives, 

tapes, etc.) 

 Photographic prints/negatives = 

230 cubic feet 

 Video Tapes = 43 cubic feet  

 Movie reels = 3 cubic feet 

 Projector slides = 8 cubic feet 

 Mainframe computer disks = 4 

 DVD’s = 4 cubic feet 

 Cassette Tapes = 2 cubic feet 

 Radiographs = 4 cubic feet 

Paper (Contaminated) – 8 cubic feet 

Paper (Sealands) – 140 cubic feet 

Other field repositories –800 cubic feet 

C.3.6.6 Records Disposition 

 
Estimated Volume of records at the 

Federal Records Center (FRC) and 

National Archives and Records 

Administration (NARA) 

8,000 Cubic Feet  at FRC’s (Dayton, 

Chicago, Suitland, and Lee’s Summit 

(FRC Retrievals per month – 25) 

200 – 300 cubic feet of records per year 

(destruction) 

*combination of current and historical  

 

NOTE: Historical information provided from past infrastructure support services applies to prior 

contracts.  No assurances are made that workload and volume of future effort and costs will 

replicate past experience.  Historical information is provided merely for informational purposes. 
 



 

Attachment J-8.C.7 Table 1-Shipping and Receiving Workload Data 

 
The Portsmouth site uses building X-720 as the on-site central shipping/receiving location.   This table 

supports Section C.3.7 “Mail, Shipping and Receiving Services.”  The incumbent contractor’s recent 

history of incoming packages (not U.S. Mail) is 7651 over a 10 months period, or approximately 9100/ 

year 

 

Receiving/Delivery Activity 

Month 
Packages  

Received/Delivered 
Notes 

Aug-2013 571 from 14AUG13 

Sep-2013 758  

Oct-2013 682  

Nov-2013 624  

Dec-2013 720  

Jan-2014 842  

Feb-2014 663  

Mar-2014 870  

Apr-2014 782  

May-2014 708  

Jun-2014 431 thru 16JUN14  

Total 7651 ~ 9090 packages per year.  

 

Deliveries are made onsite and throughout the site, the majority of deliveries are made to X-326, 
X-720, X-710, X-344, and X-1000.  Parcels are diverse in nature and can include IT equipment, 

administrative supplies, furnishings, supplies and equipment to support D&D activities. 

 

Deliveries are primarily made with the following equipment:  

 

 - Two Chevy 2500 Pickups 

 - One Ford 350 Stakebed Truck 

 - One Chevy Uplander Minivan 

 

The table does not capture smaller multiple locations within a single facility and fed ex type deliveries: 

Contractor picks up FedEx packages daily at: X-1000, X-720, X-152F. 

 

After pick up, Contractor meets the FedEx driver daily at the XT-801. 
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SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

Attachment J-8.C.3.9. Training Courses and Workload Data  
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Course Title 

Number of times 
training is 

provided per 
year 

Hours 
per 

training 

Computer 
Based (C) or 

Live (L) 

General Access    

PPPO GET 1000-1200 2 C 

Portsmouth Site Visitor Handbook 850 0.5 C  

Security/Cyber Security    

Initial Security Briefing  400-800 1 C  

PPPO Annual Security Refresher  2000-2300 1 C 

Annual Cyber Security Training 2500 1 C 

Privacy Awareness Course 2500 1 C 

Escorting Responsibilities  250-300 1 C 

Unclassified Foreign National Visits and 
Assignments 

 200 1 C 

Insider Threat Awareness 2500 1 C 

Unclassified Controlled Information  2000-2500 1 C 

Control and Handling of Export Controlled 
Information (ECI) 

1800 1 C 

Active Shooter  200-300 1 C 

Classified Matter  500-650 1 C 

DOE User Awareness & Cyber Security 
Presentation 

15 1 L 

X-1000 Limited Area Protocols 50 1 C 

Transportation Security  150-250 1 C 

Classified Matter Awareness  Discontinued 1 C 

Comprehensive Security Briefing  250-350 1 L 

Occupational Health and Safety    

40-Hr Hazwoper 150 40 L 

8-Hr Hazwoper Refresher 1200 8 L 

Radworker Site Specific (Initial) 200 10 L 

Radworker Site Specific (Refresher) 700 1 C 

Radworker Academics (Initial) 200 10 L 

Radworker Academics (Refresher) 500 2 C 

Radworker II Practicals (Initial) 200 4 L 

Radworker II Practicals (Refresher) 500 4 L 

Other 
   

First Aid / CPR / AED Training 100 8 L 



Portsmouth Infrastructure Support Services 

DE-EM0004062 

 

 C-3 

NOTES: 

 
HAZWOPER Training Course is presented via UNION. 

 

ISS contractor will provide general site training and D&D contractor will provide D&D specific training 

for all employees, DOE, ETS, and contractors/subcontractors as needed to support the D&D Project.  

ISS contractor will provide ES&H training for its employees and its subcontractors and D&D contractor 

will provide ES&H training for its employees, its subcontractors, DOE, and ETS. ISS contractor will be 

responsible for providing site access cards identifying training requalification dates. 
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ELIN Total

A101 C.3.3.2 Telecommunications 1,717,800$             

A102 C.3.3.3 IT Support and Services 11,658,690$           

A103 C.3.4.1 Property Management Services 519,530$                

A104 C.3.4.3 Maintenance of Buildings, Structures, Installed Equipment, and Furnishings 9,481,170$             

A105 C.3.4.4 Paved, Gravel and Earth Roads, and Yards 4,436,620$             

A106 C.3.4.5 Grounds - Erosion, Storm Damage Repair 1,408,240$             

A107 C.3.5.1 Custodial Services 9,367,350$             

A108 C.3.5.2 Grounds Maintenance 5,460,620$             

A109 C.3.5.3 Snow and Ice Prevention/Removal 1,155,510$             

A110 C.3.5.4 Pest Control Services 292,060$                

A111 C.3.6 Records Management and Document Control 2,609,450$             

A112 C.3.7 Mail Services, Shipping and Receiving 3,459,590$             

A113 C.3.8 Environmental Information Center Operations 256,420$                

A114 1,314,710$             

53,137,760$        

ELIN Total

A201 8,227,090$             

A202 2,959,030$             

11,186,120$        

ELIN Description

Estimated 

Quantity

Unit of 

Measure

Fixed Hourly 

Rate Total Price

A301 EEOICPA Records Technician 5400 Hours 40.15$            216,810$                

A302 EEOICPA Derivative Classifier 200 Hours 118.27$          23,654$                  

240,464$              

ELIN Total

A401 1,200,000$             

A402 4,600,000$             

A403 C.4.3 IFMS Vehicles 575,000$                

A404 C.4.4 Software Licenses and Long Distance Service 2,700,000$             

A405 C.4.5 EIC Lease 36,000$                  

9,111,000$          Total CLIN 0401 ELINs:

BASE PERIOD

Total CLIN 0301 ELINs:

Description

C.3.2 Safeguards and Security

C.3.3.1 Cyber Security

Total CLIN 0201 ELINs:

Description

C.4.1 Benefit Plans

CLIN 0401 - COST REIMBURSEMENT

CLIN 0301 - LABOR HOUR (EEOICPA)

ATTACHMENT J-10

EXHIBIT LINE ITEM NUMBERS (ELINs)

DE-EM0004062

CLIN 0101 - FIRM-FIXED-PRICE (OPERATIONS)

C.4.2 Replacement of Government Furnished Property

CLIN 0201 - FIRM-FIXED-PRICE (SECURITY)

Description

Total CLIN 0101 ELINs:

C.3.9 Training Services



 

ELIN Description Description Extended

Estimated 

Quantity*

Unit of 

Issue Unit Price

 Extended Price 

A501 Unit Priced Labor Work

Service Contract Act 

(SCA) Wage Labor

Performance of indefinite quantity unit priced labor to perform LEVEL II work 

(C.3.4.2) in excess of the limit of liability; or specific maintenance, repair and 

alteration work that cannot be identified in sufficient detail to be included 

under the firm fixed-price portion of the contract.  Task order completion times 

will be specified on each task order.  

500 LH 42.89$               21,445$             

A502 Unit Priced Labor Work 

Davis-Bacon Act 

(DBA) Wage Labor

Performance of indefinite quantity unit priced labor to perform LEVEL II work 

(C.3.4.2) in excess of the limit of liability; or specific maintenance, repair and 

alteration work that cannot be identified in sufficient detail to be included 

under the firm fixed-price portion of the contract.  Task order completion times 

will be specified on each task order.  

7,000 LH 60.36$               422,520$           

A503 Unit Priced Labor Work

Collective Bargaining 

Agreement (CBA) 

Wage Labor

Performance of indefinite quantity unit priced labor to perform LEVEL II work 

(C.3.4.2) in excess of the limit of liability; or specific maintenance, repair and 

alteration work that cannot be identified in sufficient detail to be included 

under the firm fixed-price portion of the contract.  Task order completion times 

will be specified on each task order.  

15,000 LH 57.64$               864,600$           

A504 Material Cost Provide all materials to perform Unit Priced Labor work per the scope and 

delivery schedule specified in the order, including LEVEL II work (C.3.5.2) in 

excess of the limit of liability or specific maintenance, repair and alteration work 

that cannot be identified in sufficient detail to be included under the firm fixed-

price portion of the contract.  Material requirements shall include a list of 

materials establishing the size, quality, number of units, and unit prices.  This 

material  is to support unit priced labor work.  

1 LS 1,500,000$        1,500,000$        

A505 Chain Link Fencing The Contractor shall provide all labor and materials to replace and/or install 

new chain link fencing.

Specification: See Section J, Attachment J-8.5, Fencing Specification

Work shall be completed within 60 calendar days or as specified on the task 

order. 

1,000 LF 30.69$               30,690$             

A506 Fencing Gates The Contractor shall provide all labor and materials to replace and/or install 

new fencing gates.

Specification: See Section J, Attachment J-8.5, Fencing Specification

Work shall be completed within 60 calendar days or as specified on the task 

order. 

3 EA 1,578$               4,734$               

A507 Grass Cutting, Special 

Event

The Contractor shall provide all labor and materials to cut grass. Grass shall be 

mowed and trimmed to a uniform height of three inches. Clippings and debris 

shall be removed from paved surfaces.  

Complete all work within seven calendar days.  

200 AC 287$                  57,400$             

A508 Heavy Bush Hogging The Contractor shall provide all labor and materials to complete heavy bush 

hogging activities.

Work shall be completed within 30 calendar days or as specified on the task 

order. 

200 AC 211$                  42,200$             

A509 Office Moves The Contractor shall provide all labor and materials to relocate personnel on-

site within and among assigned facilties.

20 EA 833$                  16,660$             

A510 Special Event Custodial 

Services

The Contractor shall provide all labor and materials to provide custodial 

services for one-time cleaning services in support of special events.

10,000 SQUARE 

FEET

0.33$                 3,300$               

ATTACHMENT J-10

EXHIBIT LINE ITEM NUMBERS (ELINs)

DE-EM0004062

CLIN 0501 - INDEFINITE DELIVERY/INDEFINITE QUANTITY

BASE PERIOD



 

 

 

 

 

 

 

 

 

 

A511 Additional Area 

Custodial Services

The Contractor shall provide all labor and materials to provide reoccuring 

custodial services for newly assigned areas.  Provide based on 12 month 

period.

25,000 SQUARE 

FEET

13.44$               336,000$           

A512 Engineering Support Provide additional egineering support services, which may include, but are not 

limited to, site excavation/penetration permits, drafting services, and general 

engineering support.

10,000 HOUR 171.40$             1,714,000$        

A513 Security Support Provide additional programmatic security support services, which may include, 

but are not limited to, tasks comparable to the tasks identified in PWS Section 

C.3.3.

10,000 HOUR 69.77$               697,700$           

A514 IT Support Provide additional IT support services, which may include, but are not limited 

to, tasks comparable to the tasks identified in PWS Section C.3.4.

20,000 HOUR 71.43$               1,428,600$        

A515 Increase of 0-200 

Section 3.2 Users Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with increase of site users above projection.

36 MONTH 2,566$               92,376$             

A516 Decrease of 0-200 

Section 3.2 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with decrease of site users below projection.

36 MONTH -$                   -$                   

A517 Increase of 200-400 

Section 3.2 Users Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with increase of site users above projection.

36 MONTH 3,888$               139,968$           

A518 Decrease of 200-400 

Section 3.2 Users (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with decrease of site users below projection.

36 MONTH -$                   -$                   

A519 Increase of 0-200 

Section 3.3 Users
Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with increase of site users above 

projection.

36 MONTH 8,495$               305,820$           

A520 Decrease of 0-200 

Section 3.3 Users (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with decrease of site users below 

projection.

36 MONTH -$                   -$                   

A521 Increase of 200-400 

Section 3.3 Users Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with increase of site users above 

projection.

36 MONTH 16,990$             611,640$           



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A522 Decrease of 200-400 

Section 3.3 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with decrease of site users below 

projection.

36 MONTH -$                   -$                   

A523 Increase of 0-200 

Section 3.9 Users Incremental pricing for Section C.3.9 Training Services associated with 

increase of site users above projection.

36 MONTH 2,929$               105,444$           

A524 Decrease of 0-200 

Section 3.9 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.9 Training Services associated with 

decrease of site users below projection.

36 MONTH -$                   -$                   

A525 Increase of 200-400 

Section 3.9 Users
Incremental pricing for Section C.3.9 Training Services associated with 

increase of site users above projection.

36 MONTH 4,686$               168,696$           

A526 Decrease of 200-400 

Section 3.9 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.9 Training Services associated with 

decrease of site users below projection.

36 MONTH -$                   -$                   

8,563,793$     Total CLIN 0501 IDIQ ELINs:



 

 

 

ELIN Total

B101 C.3.3.2 Telecommunications 1,115,220$             

B102 C.3.3.3 IT Support and Services 7,569,000$             

B103 C.3.4.1 Property Management Services 337,290$                

B104 C.3.4.3 Maintenance of Buildings, Structures, Installed Equipment, and Furnishings 6,155,330$             

B105 C.3.4.4 Paved, Gravel and Earth Roads, and Yards 2,880,320$             

B106 C.3.4.5 Grounds  - Erosion, Storm Damage Repair 914,250$                

B107 C.3.5.1 Custodial Services 6,081,430$             

B108 C.3.5.2 Grounds Maintenance 3,545,120$             

B109 C.3.5.3 Snow and Ice Prevention/Removal 750,180$                

B110 C.3.5.4 Pest Control Services 189,610$                

B111 C.3.6 Records Management and Document Control 1,694,100$             

B112 C.3.7 Mail Services, Shipping and Receiving 2,246,020$             

B113 C.3.8 Environmental Information Center Operations 166,470$                

B114 853,530$                

34,497,870$        

ELIN Total

B201 5,341,150$             

B202 1,921,050$             

7,262,200$          

ELIN Description

Estimated 

Quantity

Unit of 

Measure

Fixed Hourly 

Rate Total Price

B301 EEOICPA Records Technician 3000 Hours 42.72$          128,160$                

B302 EEOICPA Derivative Classifier 140 Hours 125.82$        17,615$                  

145,775$              

ELIN Total

B401 800,000$                

B402 3,000,000$             

B403 C.4.3 IFMS Vehicles 385,000$                

B404 C.4.4 Software Licenses and Long Distance Service 1,800,000$             

B405 C.4.5 EIC Lease 24,000$                  

6,009,000$          Total CLIN 0402 ELINs:

CLIN 0202 - FIRM-FIXED-PRICE (SECURITY)

Description

C.3.2 Safeguards and Security

Total CLIN 0202 ELINs:

CLIN 0302 - LABOR HOUR (EEOICPA)

Total CLIN 0302 ELINs:

CLIN 0402 - COST REIMBURSEMENT

Description

C.4.1 Benefit Plans

C.3.3.1 Cyber Security

C.4.2 Replacement of Government Furnished Property

Total CLIN 0102 ELINs:

C.3.9 Training Services

Description

ATTACHMENT J-10

EXHIBIT LINE ITEM NUMBERS (ELINs)

OPTION PERIOD 1

DE-EM0004062

CLIN 0102 - FIRM-FIXED-PRICE (OPERATIONS)



 

ELIN Description Description Extended

Estimated 

Quantity*

Unit of 

Issue
Unit Price

 Extended Price 

B501 Unit Priced Labor Work

Service Contract Act 

(SCA) Wage Labor

Performance of indefinite quantity unit priced labor to perform LEVEL II work 

(C.3.4.2) in excess of the limit of liability; or specific maintenance, repair and 

alteration work that cannot be identified in sufficient detail to be included 

under the firm fixed-price portion of the contract.  Task order completion times 

will be specified on each task order.  

500 LH 45.62$               22,810$             

B502 Unit Priced Labor Work 

Davis-Bacon Act 

(DBA) Wage Labor

Performance of indefinite quantity unit priced labor to perform LEVEL II work 

(C.3.4.2) in excess of the limit of liability; or specific maintenance, repair and 

alteration work that cannot be identified in sufficient detail to be included 

under the firm fixed-price portion of the contract.  Task order completion times 

will be specified on each task order.  

7,000 LH 64.20$               449,400$           

B503 Unit Priced Labor Work

Collective Bargaining 

Agreement (CBA) 

Wage Labor

Performance of indefinite quantity unit priced labor to perform LEVEL II work 

(C.3.4.2) in excess of the limit of liability; or specific maintenance, repair and 

alteration work that cannot be identified in sufficient detail to be included 

under the firm fixed-price portion of the contract.  Task order completion times 

will be specified on each task order.  

15,000 LH 61.30$               919,500$           

B504 Material Cost Provide all materials to perform Unit Priced Labor work per the scope and 

delivery schedule specified in the order, including LEVEL II work (C.3.5.2) in 

excess of the limit of liability or specific maintenance, repair and alteration work 

that cannot be identified in sufficient detail to be included under the firm fixed-

price portion of the contract.  Material requirements shall include a list of 

materials establishing the size, quality, number of units, and unit prices.  This 

material  is to support unit priced labor work.  

1 LS 1,500,000$        1,500,000$        

B505 Chain Link Fencing The Contractor shall provide all labor and materials to replace and/or install 

new chain link fencing.

Specification: See Section J, Attachment J-8.5, Fencing Specification

Work shall be completed within 60 calendar days or as specified on the task 

order. 

500 LF 32.64$               16,320$             

B506 Fencing Gates The Contractor shall provide all labor and materials to replace and/or install 

new fencing gates.

Specification: See Section J, Attachment J-8.5, Fencing Specification

Work shall be completed within 60 calendar days or as specified on the task 

order. 

2 EA 1,679$               3,358$               

B507 Grass Cutting, Special 

Event

The Contractor shall provide all labor and materials to cut grass. Grass shall be 

mowed and trimmed to a uniform height of three inches. Clippings and debris 

shall be removed from paved surfaces.  

Complete all work within seven calendar days.  

200 AC 305$                  61,000$             

B508 Heavy Bush Hogging The Contractor shall provide all labor and materials to complete heavy bush 

hogging activities.

Work shall be completed within 30 calendar days or as specified on the task 

order. 

200 AC 224$                  44,800$             

B509 Office Moves The Contractor shall provide all labor and materials to relocate personnel on-

site within and among assigned facilties.

20 EA 886$                  17,720$             

B510 Special Event Custodial 

Services

The Contractor shall provide all labor and materials to provide custodial 

services for one-time cleaning services in support of special events.

10,000 SQUARE 

FEET

0.35$                 3,500$               

ATTACHMENT J-10
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B511 Additional Area 

Custodial Services

The Contractor shall provide all labor and materials to provide reoccuring 

custodial services for newly assigned areas.  Provide based on 12 month 

period.

25,000 SQUARE 

FEET

14.29$               357,250$           

B512 Engineering Support Provide additional egineering support services, which may include, but are not 

limited to, site excavation/penetration permits, drafting services, and general 

engineering support.

10,000 HOUR 182.29$             1,822,900$        

B513 Security Support Provide additional programmatic security support services, which may include, 

but are not limited to, tasks comparable to the tasks identified in PWS Section 

C.3.3.

10,000 HOUR 74.21$               742,100$           

B514 IT Support Provide additional IT support services, which may include, but are not limited 

to, tasks comparable to the tasks identified in PWS Section C.3.4.

20,000 HOUR 75.97$               1,519,400$        

B515 Increase of 0-200 

Section 3.2 Users Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with increase of site users above projection.

22 MONTH 2,729$               60,038$             

B516 Decrease of 0-200 

Section 3.2 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with decrease of site users below projection.

22 MONTH -$                   -$                   

B517 Increase of 200-400 

Section 3.2 Users Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with increase of site users above projection.

22 MONTH 4,135$               90,970$             

B518 Decrease of 200-400 

Section 3.2 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.2 Safeguards and Security Services 

associated with decrease of site users below projection.

22 MONTH -$                   -$                   

B519 Increase of 0-200 

Section 3.3 Users
Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with increase of site users above 

projection.

22 MONTH 9,035$               198,770$           



 

B520 Decrease of 0-200 

Section 3.3 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with decrease of site users below 

projection.

22 MONTH -$                   -$                   

B521 Increase of 200-400 

Section 3.3 Users
Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with increase of site users above 

projection.

22 MONTH 18,070$             397,540$           

B522 Decrease of 200-400 

Section 3.3 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.3 Computing, Telecommunications, and 

Cyber Security services associated with decrease of site users below 

projection.

22 MONTH -$                   -$                   

B523 Increase of 0-200 

Section 3.9 Users
Incremental pricing for Section C.3.9 Training Services associated with 

increase of site users above projection.

22 MONTH 3,115$               68,530$             

B524 Decrease of 0-200 

Section 3.9 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.9 Training Services associated with 

decrease of site users below projection.

22 MONTH -$                   -$                   

B525 Increase of 200-400 

Section 3.9 Users
Incremental pricing for Section C.3.9 Training Services associated with 

increase of site users above projection.

22 MONTH 4,983$               109,626$           

B526 Decrease of 200-400 

Section 3.9 Users  (A 

cost decrease should 

be inserted as a 

negative number.)

Incremental pricing for Section C.3.9 Training Services associated with 

decrease of site users below projection.

22 MONTH -$                   -$                   

8,405,532$     Total CLIN 0502 IDIQ ELINs:
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SECTION 1: INTRODUCTION 

1.1 Background 

Section C of DE-SOL-0006421, Portsmouth Infrastructure Support Services, is the Performance Work 

Statement (PWS) which specifies what work is to be performed by the Infrastructure Contractor. 

Appendix A, Performance Requirements Summary (PRS)specifies work performance standards for the 

nineteen (19) identified contract line item numbers (CLINs), exhibit line item numbers (ELINs), and 

functional areas of the PWS.  Other work required under this Contract may be monitored and other 

Contractual remedies taken by the Government as needed. 

1.2 Purpose 

This Quality Assurance Surveillance Plan (QASP) describes the procedures that the U.S. Department of 

Energy (DOE) Quality Assurance Evaluators (QAEs) will use to monitor and evaluate the Contractor’s 

performance.  As the Contract is considered a performance-based approach to the required tasks in the 

PRS Appendix A, it is important to note DOE’s primary concern is with the product and service results 

provided by the Contractor and not with the procedures used to produce them.  Therefore, the QASP 

focuses on examining the Contractor’s product and service results and not the processes used to produce 

them.  It is intended that the QASP be a tool to guide the QAEs in assessing Contractor performance.  In 

some cases specific metrics are used to measure Contractor performance; in other cases subjective 

judgment and evaluation by DOE personnel will be the determining criteria.  This plan describes the 

methodology utilized to conduct both quantitative and qualitative evaluation of Contractor performance 

under the Contract. 

1.3 QASP Relation to the Contract 

DOE will retain the right to change the surveillance methods and Quality Assurance (QA) procedures, or 

to increase or decrease the degree of surveillance efforts at any time necessary to assure contract 

compliance.  A copy of the QASP will be provided to the Contractor to enable the Contractor to enhance 

its Quality Program and ensure contract scope is performed in accordance with its Quality Assurance Plan 

(QAP) and its associated Quality Implementation Plan (QIP). 

1.4 QASP Relation to the QAP 

The Contractors QAP [Section C.2.2.5 Quality Assurance] is a required element that will be submitted to 

DOE following notice to proceed (NTP).  In defining its QAP, the Contractor is required to prepare an 

organizational-specific QIP describing how the requirements of the QAP are implemented and flowed 

down to lower tier organizations.  The implementation of QAP requirements shall be in accordance with 

the applicable QIP.  DOE expects the implementation of the Contractor’s QAP requirements, as 

transcribed specifically in the QIP, shall be sufficient in meeting the PRS as presented in Appendix A.  

While the QAP represents the way in which the Contractor will ensure its quality and timeliness of 

services, as defined in the PWS, the QASP represents the way in which DOE will evaluate the 

Contractor’s performance.  The Contractor’s QAP and the QASP should be complementary programs that 

ensure successful Contractor performance. 

1.5 Revisions to the QASP 

The QASP is a tool for use in Government administration of the Contract and remains subject to revision 

at any time by the Government throughout the Contract performance period.  Revisions to this 

surveillance plan are the responsibility of the Contracting Officer (CO) or designee.  Changes may be 

made unilaterally at the discretion of the Government. 
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As the performance period progresses, the levels of surveillance may be altered for service areas in cases 

where performance is either consistently excellent or consistently unsatisfactory.  If observations reveal 

consistently satisfactory performance, then the amount of surveillance may be reduced.  If observations 

reveal consistent deficiencies, increased surveillance may be implemented. 

SECTION 2: PERFORMANCE DESCRIPTION 

Performance of the Contractor will be monitored through various surveillance methods described in 

Section 4: Performing Quality Assurance.  Performance data gathered will be evaluated to assess 

Contractor performance against contract requirements.  

2.1 Performance Standards and Acceptable Quality Levels  

For selected activities in the PWS, the PRS provides a performance standard and an acceptable quality 

level (AQL).  A performance standard is the expected level of Contractor performance.  An AQL defines 

the level of performance that is satisfactory.  Depending on the service evaluated and the evaluation 

method selected, performance standards and AQLs may be stated as a number of occurrences or as a 

percentage.  Performance standards and AQLs for random sampling and 100 percent inspection are 

generally stated as percentages.  For periodic inspections, performance standards may be stated as either 

percentages, or as absolute numbers. 

The Contract requires the Contractor to perform all work as specified.  Any inaccuracies or omissions in 

services or products are referred to as “defects” on the part of the Contractor.  The Contractor shall be 

held responsible for all identified defects, and DOE may require a contractor to re-perform the work at no 

cost to the Government.  The AQLs take into account that in some instances an allowable level of 

deficiency (deviation) is possible while overall performance continues to meet DOE’s desired level of 

service. 

2.1.1 Allowable Deviation 

The AQLs define the level or number of performance deficiencies the Contractor is permitted to reach 

under this Contract.  AQLs take into account the difference between an occasional defect and a gross 

number of defects.  AQLs can be expressed as a percentage of or as an absolute number (e.g., three per 

month).  There may be instances where 100 percent compliance is required, and no deviation is 

acceptable (e.g., where safety is involved). 

2.1.2 Substantially Complete 

In some cases, service outputs are evaluated using subjective values (e.g., satisfactory, marginal, 

unsatisfactory).  The criteria for acceptable performance and for defects must be defined for these service 

outputs. The concept of “substantially complete” should be the basis for inspections based on subjective 

scales. 

Work is considered “substantially complete” when there has been no significant departure from the terms 

of the Contract and no omission of essential work. In addition, the Contractor has performed the work 

required to the best of its ability and the only variance consists of minor omissions or deficiencies. 

2.2 Non-performance 

Non-performance occurs when the Contractor’s performance does not meet the AQL for a given 

requirement. Requirements may contain multiple performance elements; therefore, deficiencies may 

occur in one or more aspects of performance (e.g., timeliness, accuracy, completeness, etc.) or subject 

areas of effort. 
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When surveillance indicates that the Contractor’s service output is not in compliance with the Contract 

requirements, the QAE must determine whether the Contractor or the Government caused the deficiency.  

If the cause of the defect rests with the Government, corrective action must be taken through Government 

channels.  If the cause of the defect is due to action or inaction by the Contractor, the Contractor is 

responsible for correction of the problem at no additional expense to the Government. 

2.2.1 Documentation 

All observed work activities shall be documented, both acceptable performance and non-performance. 

Thorough documentation of unperformed or poorly performed work is essential for tracking Contractor 

performance throughout the period of performance.  The QAEs will document deficient work by 

compiling facts describing the inspection methods and results. A sample documentation reporting form is 

provided in Appendix B: Contract Evaluation Report.  The Contracting Officer’s Representative (COR) 

and QAEs will evaluate and develop documentation to substantiate nonconformance with the Contract.  

The COR will decide whether to elevate the problem to the CO for corrective action.  The documentation, 

together with any recommendations, will be forwarded to the CO.   

2.2.2 Remedial Actions 

The Federal Acquisition Regulation (FAR) allows for remedies in the event that the Contractor fails to 

perform the required services. The Government may require the Contractor to correct services that failed 

to meet contract requirements.   If the Contractor fails to proceed with reasonable promptness to perform 

the required corrective action, the Government may (i) by contract or otherwise, perform the correction, 

charge to the Contractor any increased cost, or deduct such increased cost from any amounts paid or due 

under the Contract; or (ii) terminate the Contract for default.  The CO will determine the penalty for 

nonconformance based upon his or her judgment and the severity of the nonconformance. 

SECTION 3: ROLES AND RESPONSIBILITIES 

The purpose of QA is to ensure that the Contractor is meeting its contractual obligation to DOE.  The 

roles and responsibilities of the stakeholders involved in QA are described below. 

3.1 Contractor Responsibility 

The Contractor is responsible for delivering products or services in accordance with the Contract.  The 

Contractor is responsible for implementing its QAP, which is incorporated in the Contract. The QAP 

describes the Contractor’s methods for ensuring all products and services provided under the Contract 

meet established performance standards and AQLs. The Contractor is responsible for producing, 

maintaining, and providing for audit, quality assurance/control records and reports and all records 

associated with the investigation and resolution of customer complaints. The Contractor should appoint a 

single quality assurance point-of-contact to act as a central recipient of communication with the 

Government. 

3.2 Government Responsibility 

This section of the QASP briefly defines the duties and responsibilities of key Government personnel 

involved in contract administration and quality assurance.  The key personnel who will be responsible for 

QASP input are the CO, the COR, the QAEs, and the Contractor’s customers.  QAEs will include federal 

employee subject matter experts in relevant sections of the contract, for example, safety, security and IT 

services.    Personnel from DOE’s technical support contractor also support the QAEs. 
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3.2.1 Contracting Officer 

The CO has the authority to administer the Contract. The CO may delegate many of the day-to-day 

contract administration duties to the COR and QAEs.  However, certain contractual actions such as 

negotiation and issuance of Contract modifications, resolution of Contractor claims and disputes, issuance 

of cure notices (notification that unless unacceptable performance is corrected, the Government may 

terminate the Contract for default in accordance with FAR 49.607), issuance of show-cause letters 

(following a cure notice, requesting facts bearing on the case), termination of the Contract, and Contract 

close-out functions are retained by the CO.  Administrative actions such as invoice approval and issuance 

of Contract Evaluation Reports (CER) may be, and normally are, delegated by the CO to the COR. All 

communication regarding questions or issues related to the QASP will be directed to the CO or the COR. 

The CO shall approve any revision to the QASP processes or standards. 

3.2.2 Contracting Officer Representative 

The COR is a federal employee and is designated by name and/or position to act as a liaison between the 

Government and the Contractor on all issues pertinent to the daily operation of the Contract. The COR 

represents the CO in the COR functions and therefore is the Contractor's initial point-of-contact with the 

Government. In turn, the COR may delegate some of his/her responsibilities, such as coordination of the 

QAEs, to another individual in the organization in order to ensure that the QA function is properly 

executed. If modifications to the Contract are necessary, the COR will assist the CO in preparing and 

negotiating the modifications. If there are problems with Contractor performance, the COR will inform 

the Contractor of the problems and recommend to the CO that adverse contractual actions are appropriate 

(e.g., cure notice) if the Contractor fails to correct the problem. Also, the COR must refer differences of 

contract interpretation to the CO. 

3.2.3 Quality Assurance Evaluators 

The QAEs play a key role in contract administration.  They serve as the on-site representative of the CO 

and the COR. The QAEs perform the actual contract surveillance and report to the COR.  Some of the key 

contract administration duties of QAEs include, but are not limited to, the following: 

 Performing surveillance as required by this QASP, and making recommendations to the COR for 

issuance of Contract Discrepancy Reports or letters of commendation; 

 Making recommendations to the COR for the acceptance or rejection of completed work and for 

administrative actions based on unsatisfactory work or non-performed work; 

 Assisting the COR in identifying necessary contract modifications; 

 Making recommendations to the COR for changes to the QASP; and 

 Assisting the COR in preparing reports of Contractor performance and cost. 

 

The QAEs have only the authority delegated to them in writing by the COR and/or CO. They have no 

authority to direct or to allow the Contractor to deviate from contract requirements. The QAEs also have 

no authority to direct or interfere with the methods of performance by the Contractor or to issue directions 

to any Contractor personnel. These actions are reserved for the CO or the COR. 

3.2.4 Customers 

Customers are the various organizations supported by the Contractor. Customers may be requested to 

assist the QAEs and COR by providing information on Contractor performance through a Customer 

Feedback Program. The information gained from the Customer Feedback Program may be used in 

conjunction with other methods of observation to rate the performance of the Contractor.   
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SECTION 4: PERFORMING QUALITY ASSURANCE 

4.1 Surveillance Methods 

The surveillance methods used in the QA process are the tools the Government uses to monitor the 

Contractor’s products and services. The best means of determining whether the Contractor has met all 

contract requirements is to inspect the Contractor’s service products and analyze the results.  Further, 

documented inspection results are an effective tool in contract administration. Inspections either confirm 

the Contractor’s successful achievement of all performance requirements or highlight areas where defects 

exist and improvements are necessary. 

The surveillance methods described below include: 100 percent inspection, periodic inspection, sampling, 

and customer feedback.  The number of inspections conducted may be reduced in those instances where 

the Contractor has established a good performance record.  In cases of poor performance, DOE may 

increase the level of surveillance and focus on known problem areas.  In either case, the reasons for the 

change in surveillance will be documented.  Corrective actions needed as a result of surveillance shall be 

documented. All safety issues identified shall be given priority and be coordinated with the COR.   

The AQL when expressed as a percentage represents the percentage of inspected items that must be 

acceptable to meet the AQL. It does not represent the percentage of items inspected. The surveillance 

method describes how the AQL will be evaluated (i.e., 100%, periodic, etc.). The deduction represents the 

monetary deduction for not meeting the AQL, either in a percentage of the line item cost or a flat 

deduction. The surveillance frequency represents how often the surveillance will be initially conducted 

and how often the deduction may initially be applied based on contractor performance.  The AQLs may 

be stated as percentages, absolute numbers, or descriptors such excellent, satisfactory, marginal, 

unsatisfactory (see definitions below).  Most often stated in terms of the number of defects detected per 

time period (e.g., three times per month).   

4.1.1 100 Percent Inspection 

The 100 percent inspection method requires complete inspection of all submittals, requirements, or 

activities for a contract requirement and will be used for requirements that are especially critical or where 

there is some reason for suspecting that the performance standard or AQL is not being met and therefore, 

should be more closely monitored.  Evaluation schedules for 100 percent inspections will be prepared on 

a time determined basis – usually monthly but may be adjusted by the Government depending on the 

Contractor activity and scheduling of inspections.  Programmatic documents, plans, and related 

documents will be reviewed and assessed with this methodology. 

4.1.2 Periodic Inspection 

Periodic inspection provides a systematic way of looking at service outputs and forming conclusions 

about the Contractor’s level of performance in accordance with a planned schedule of surveillance.  

Evaluation by periodic inspection is designed to inspect some, but not all of the products and services 

being monitored.   

4.1.2.1 Application 

Specific contract requirements that are to be monitored are selected for evaluation prior to their scheduled 

accomplishment.  Periodic inspection differs from random sampling in the way in which samples are 

selected – periodic inspection sample selection is based on some subjective rationale and sample sizes 

will vary.  With this type of evaluation, the QAEs are able to direct efforts to those areas where 

inspections are most needed, and the Contractor knows that those areas are more likely to be monitored 

than others.   
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4.1.2.2 Performance Standards and AQLs 

There is no specific relationship between sample size and performance standard/AQL.  However, when 

the AQL is expressed as a percentage, it is recommended that the maximum sample size be chosen such 

that one defect does not exceed the AQL. This requirement does not apply to AQLs that require 100% 

compliance. 

4.1.2.3 Evaluation Procedures 

Evaluation procedures will vary according the type of input being measured, the frequency of 

measurement, and the area of focus. It is highly encouraged that during walk-through evaluations, which 

will typically occur on a monthly basis that a contractor representative be present along with the 

government QAE.  Past experience has shown this is the best practice for addressing any shortcomings. 

The QAEs will use periodic inspection evaluation sheets and follow a detailed inspection schedule.  

Schedules may be developed monthly to coincide with the Contractor’s monthly schedule of work, and 

regularly updated after receiving the Contractor’s definitive weekly schedule.  Observed defects for 

services monitored by periodic inspection will be totaled at the end of each month.  For each service, the 

total number of defects will be compared to the performance standard and AQL. 

4.1.3 Random Sampling 

Random sampling evaluation is a quality assurance method designed to evaluate some, but not all, of a 

specific contract requirement.  This method estimates the Contractor’s overall level of performance for a 

given contract requirement based on a representative sample drawn from a population.  Random sampling 

is most often used when the number of occurrences of a service is very high. 

4.1.3.1 Application 

The random sampling procedures should consider the AQL (maximum allowable deviation from the 

performance standard), the level (intensity) of the evaluation effort, and the population size.  There are 

two ways of applying random sampling for QA surveillance.  The first is used only for performance 

evaluation and allows deductions to be taken only for observed defects; the second is random sampling 

for performance evaluation and deduction projection (also called extrapolated deductions), which allows 

deductions against the whole population based on the inspection of the sample.  To obtain valid results, 

random sampling procedures must be followed precisely.  

4.1.3.2 Performance Standards and AQLs 

Performance standards and AQLs may be specified as percentages or absolute numbers. 

4.1.3.3 Evaluation Procedures 

Random Sampling is based solely on a statistical analysis whereby a conclusion is drawn about a 

population based on a randomly selected sample of that population.  For the conclusion to be valid, the 

sample selected must be representative of the population.  A truly representative sample can be achieved 

by ensuring that the sample is selected randomly and the size of the sample is sufficient. A conclusion 

about Contractor performance can then be made based on the representative sample drawn. 

4.1.4 Customer Feedback 

Verified and validated customer feedback is a quality assurance method based on customer and 

Contractor interaction.  Customers continually receive the outputs of Contractor performance and are in a 

position to evaluate the Contractor on a recurring basis.  Because customers have a clear stake in the 

quality of Contractor services they are a valuable resource for the QAEs and COR. 
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4.1.4.1 Application 

Customers are made aware of contract requirements and monitor the services provided by the Contractor, 

both positive and negative.  Where there is a case of poor performance or non-performance, customers 

notify the QAEs/COR. The QAEs then investigate the report and, if found to be valid, document their 

findings.  The numbers of complaints and resulting inspections depend upon customer awareness and 

response.  If the complaint is valid and caused by poor performance or non-performance by the 

Contractor, the Contractor must take appropriate corrective action.  A valid complaint is one in which the 

QAE confirms that poor performance or non-performance violates contract requirements. 

4.1.4.2 Customer Feedback Process 

Upon contract award, the COR or CO will send correspondence to all or selected customer points-of-

contact. These letters will inform them of the need for their active participation in the overall Quality 

Assurance Surveillance Program. The COR will also provide a Customer Feedback Record (sample found 

in Appendix C) for the customer to use to either document performance problems or identify when 

superior services are received. 

The QAEs will validate the Customer Feedback Records submitted.  It is primarily the responsibility of 

the Contractor to investigate each complaint to determine the problem.  While QAEs can also investigate 

customer complaints, the responsibility for initial review shall remain with the Contractor.  At the 

discretion of the Government, the QAE will investigate problems from customer groups and complaints 

involving major problems with services being provided. 

The Contractor shall take action when a Customer Feedback Record is received.  If a valid complaint 

exists, the Contractor shall re-perform the product or service.  The Contractor may use the complaint as 

an indicator that the Quality Control Program needs improvement. Corrective actions shall be 

implemented to prevent the recurrence of similar problems in the future or detect and fix such problems 

before a product or service is delivered to a customer.  If the customer complaint is found to be invalid, 

the COR shall educate the customer regarding contract requirements as they pertain to the customer’s 

expectations. 

4.1.5 Survey or Assessment 

The survey or assessment methodology involves an extensive and comprehensive review of the 

programmatic and procedural compliance to DOE Orders and other associated requirements of the 

contractor in a functional area.  This method will be utilized particularly for Safeguards and Security 

scope, although not exclusively.  The assessment will be conducted by an interdisciplinary team of 

independent contractor and federal subject matter experts.  The assessment team will evaluate 

programmatic documents, plans, implementing procedures, and contractor records in order to assess the 

effectiveness and compliance of the program. 

4.1.5.1 Application 

Assessments will include a combination of other surveillance methods such as inspection, random 

sampling, and may include customer feedback.  Assessments will usually be conducted on an annual basis 

and will result in qualitative rating, such as satisfactory.  Any deficiencies will be reported and resolved 

through a corrective action process. 

4.1.5.2 Performance Standard 

The assessment will evaluate contractor performance against contract requirements and referenced DOE 

Orders, laws, and other requirements. 
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4.2 Analysis and Results  

When the inspections and customer feedback record validations have been completed, the QAEs will 

perform an analysis of the Contractor’s performance.  The analysis may also be performed by 

independent/oversight groups with subject matter knowledge in the respective field. The purpose of the 

analysis is to ensure that DOE is receiving high-quality products and services from the Contractor.  QAEs 

will review the results of the Contractor rating, and characterize the Contractor’s overall performance.  

Analysis of all types of contract monitoring will result in one of the following outcomes:  satisfactory 

performance, marginal performance, or unsatisfactory performance. 

The surveillance frequency listed in the PRS (see Appendix A) represents the frequency the surveillance 

may, but not necessarily, be performed. Surveillance frequency may be increased or decreased at the 

discretion of the Government with, or without, notice to the Contractor. 

4.2.1 Excellent Performance 

When the Contractors performance is excellent, the performance meets all acceptable quality levels and 

deficiencies are correctable without adverse impact to mission accomplishment or customer activities. 

Contractor exceeds performance standards in several (at least 2) major areas. No weaknesses are 

identified.  

4.2.2 Satisfactory Performance 

When the Contractors performance is satisfactory, the performance meets acceptable quality levels and 

deficiencies are correctable without adverse impact to mission accomplishment or customer activities.  

Strengths and weaknesses in performance are on balance where any deficiencies are identified and 

corrected immediately by the Contractor. 

4.2.3    Marginal Performance 

Performance meets some but does not meet all contractual requirements.  The contractual performance of 

the task and sub-task being assessed reflect a potential serious problem for which the contractor has not 

yet identified corrective actions.  The Contractor’s proposed actions appear only marginally effective or 

were not fully implemented. 

4.2.4 Unsatisfactory Performance 

When the performance for any service does not meet the AQL, the Contractor’s performance is 

unsatisfactory, and is therefore unacceptable.  The following responses are available to the COR 

regarding that task/subtask: 

 The CO and/or COR meet with the Contractor to discuss discrepancies, trends, complaints, and 

intended corrective measures; 

 The level of surveillance is increased until the Contractor demonstrates acceptable performance 

over a period of time; 

 The COR issues a Contract Discrepancy Report for each service that does not meet its AQL; 

 Should deficiencies be significant and affect multiple requirements, CO action such as a ‘Cure’ 

notice may be appropriate. 

SECTION 5: REFERENCES 

DE-SOL-0006421, Portsmouth Infrastructure Support Services 
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The performance standards and AQLs in the nineteen (19) tables below will be used to measure the 

performance of the Contractor.  The tables are applicable to CLINs, ELINs and the functional areas of the 

PWS: 

1. CLIN 0001; C.3.1, Contract Transition 

2. Miscellaneous support and reporting applicable to numerous ELINs 

3. ELIN *A101; C.3.3.2, Telecommunications 

4. ELIN *A102; C.3.3.3, IT Support and Services  

5. ELIN *A103; C.3.4.1, Property Management Services 

6. ELIN *A104; C.3.4.3, Maintenance of Buildings, Structures, Installed Equipment, and      

Furnishings  

7. ELIN *A105; C.3.4.4,  Paved, Gravel and Earth Roads, and Yards 

8. ELIN *A106; C.3.4.5,  Grounds - Erosion, Storm Damage Repair 

9. ELIN *A107; C.3.5.1, Custodial Services 

10. ELIN *A108; C.3.5.2, Grounds Maintenance 

11. ELIN *A109; C.3.5.3, Snow and Ice Prevention/Removal 

12. ELIN *A110; C.3.5.4, Pest Control Services 

13. ELIN *A111; C.3.6, Records Management and Document Control 

14. ELIN *A112; C.3.7, Mail Services, Shipping and Receiving 

15. ELIN *A113; C.3.8, Environmental Information Center Operations 

16. ELIN *A114; C.3.9, Training Services 

17. ELIN *A201; C.3.2, Safeguards and Security 

18. ELIN *A202; C.3.3.1, Cyber Security 

19. CLIN 0002; C.3.11, Contract Closeout 

*The ELIN will vary depending on which Contract period the Contractor is currently in.  For example, 

A101 through A202 is for the base period of the Contract.  For any subsequent option period, the ELIN 

for that Contract period will be used. 

QAEs will monitor Contractor performance using the guidelines in Section 4 above, together with the 

PRS tables below, and the PWS sections referred to in the PRS.  The PRS includes performance standards 

and AQLs for selected PWS sections that are intended to be representative of the entire PWS.  In the 

process of monitoring Contractor performance, the QAEs and the COR may improve the PRS by 

developing changes to the standards and AQLs or by developing standards and AQLs for different PWS 

sections.  Such changes to the PRS will be documented and shared with the Contractor. 

These measurements will also apply to all provisions in the Contract.  Contractor performance results may 

be posted to an internal DOE website. The Contractor shall be required to comply with all terms and 

provisions of the Contract, including the PWS and Technical Exhibits (TEs). 

Per the Fixed Price Inspection of Services clause (FAR 52.246-4), the Government may reduce the 

contract price to reflect the reduced value of the services performed.  The specific deductions identified 

within Appendix A reflect the intended impact to Contractor payments, but additional deductions may be 

taken from Contractor payments if warranted by significant defects in services provided. 
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The tables in Appendix A cover firm-fixed-price work included under Section C.3.0 of the PWS. 

Additional deliverables are included under Section C.2.0 of the PWS, Management and Administration. 

In accordance with the Fixed Price Inspection of Services Clause, the Government may also reduce the 

Contract price to reflect the reduced value of services performed for deliverables under Section C.2.0, and 

the contract price reduction will be commensurate with the reduced value of services. 

In addition, the tables in Appendix A include a number of deliverables and official submittals, including 

Contractor programs, plans, policies and procedures. All required deliverables must be sufficiently 

complete, accurate, concise, and satisfactory.  This specifically includes (but is not limited to) 

deliverables requiring approval by DOE.  Document submittals included in the following tables are 

considered final versions unless otherwise indicated. 

 

The Minimum Acceptable Quality Levels (AQLs) included within Appendix A are based on the 

surveillance frequency, unless otherwise noted in the AQL . 
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1.  Contract Transition  

The following table provides the performance standards, AQLs and surveillance methods pertaining to Contract Transition.  Surveillances are 

anticipated to be conducted by QAEs on a scheduled basis.  If the Performance Standard is not applicable at the time of surveillance, the inspection 

report will note “N/A” with QAE explanation. 

 

PWS Section Requirement  Performance Standard  
Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.2.1 
For DOE approval, the Contractor shall submit a 
Deliverable Schedule within 15 calendar days after 

NTP.      

For documents requiring DOE approval, the 

schedule shall allow for the submission of a 

draft document to DOE for review and 
comment, and a final document for DOE 

approval.  For documents requiring approval 

from an outside (i.e., non-DOE) 
organization, the schedule shall allow for the 

submission of a draft document for DOE 

review and comment, the submission of a 
draft document addressing DOE comments 

to the outside organization for review and 

comment, and a final document for approval 
by the outside organization. 

Submittal contains 
100% of requested 

information. 

 
Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

 
Review of 

Submittal 

**C.2.2.1 

For DOE approval, the Contractor shall submit a 

Worker Safety and Health Program (WSHP) within 40 
calendar days after NTP. 

The WSHP is compliant with the 

requirements of 10 CFR § 851. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

C.2.2.2 

For DOE approval, the Contractor shall submit an 

Integrated Safety Management System Description 

within 40 calendar days after NTP. 

The Integrated Safety Management System 

is compliant with the requirements of DEAR 

970.5223-1 and DOE G 450.4-1C. 

Submittal contains 

100% of requested 

information. 

Inspection, Review 
of Submittal(s) 

$500.00 for each 

day submittal is 

past due date. 

Review of 
Submittal 

C.2.2.3 
For DOE approval, the Contractor shall submit the 
written Radiation Protection Program (RPP) 

documentation  within 40 calendar days after NTP 

The RPP documentation is compliant with 

the requirements of the D&D Contractor’s 

approved RPP, 10 CFR § 835 and DOE O 
458.1. 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Review of 

Submittal 

C.2.2.4 

For DOE approval, the Contractor shall submit a 

Building/Project Emergency Contingency Plan within 
40 calendar days after NTP. 

The Contractor Assurance System is 

compliant with the requirements of DOE O 
151.1C. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s)) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

C.2.2.4 

For DOE approval, the Contractor shall submit project 

specific Emergency Plan Implementing within 40 

calendar days after NTP. 

The Emergency Plan Implementing 

Procedures are compliant with the 

requirements of DOE O 151.1C. 

Submittal contains 

100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 

past due date. 

Review of 

Submittal 

C.2.2.4 

For DOE approval, the Contractor shall submit Hazard 

Survey for Infrastructure facilities/activities within 40 
calendar days after NTP. 

The Hazard Survey(s) for Infrastructure 

facilities/activities is/are compliant with the 
requirements of DOE O 151.1C. 

Submittal contains 

100% of requested 
information. 

 Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

C.2.2.4 
For DOE approval, the Contractor shall submit an 

Emergency Planning Hazard Assessment within 40 

The Emergency Planning Hazard 

Assessment for Infrastructure 

Submittal contains 

100% of requested 

Inspection, Review 

of Submittal(s)) 

$500.00 for each 

day submittal is 

Review of 

Submittal 
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calendar days after NTP. facilities/activities is/are compliant with the 
requirements of DOE O 151.1C. 

information. past due date. 

C.2.2.4 

The Contractor shall work with the D&D contractor to 

develop and  update, as needed,  facility –specific 
Emergency Action Levels applicable for the spectrum of 

potential Operational Emergencies for its’ operations.  

The Emergency Planning Hazard 

Assessment for Infrastructure 
facilities/activities is/are compliant with the 

requirements of DOE O 151.1C. 

Submittal contains 

100% of requested 

information. 

Inspection, Review 
of Submittal(s) 

$500.00 for each 

day submittal is 

past due date. 

Review of 
Submittal 

C.2.2.5 
For DOE approval, the Contractor shall submit a 
documented Quality Assurance Program within 30 

calendar days after NTP. 

The Quality Assurance Program is compliant 

with the requirements EM-QA-001. 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Review of 

Submittal 

C.2.2.5 

For DOE approval, the Contractor shall submit a 

Quality Assurance Implementation Plan within 30 
calendar days after NTP. 

The Quality Assurance Implementation Plan 

describes how the requirements of the QAP 
are flowed down to lower tier organizations. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

C.2.2.6 

For DOE approval, the Contractor shall submit a 

Contractor Assurance System within 40 calendar days 
after NTP. 

The Contractor Assurance System is 

compliant with the requirements of DOE O 
226.1B. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

C.2.2.10 
For DOE approval, the Contractor shall submit Waste 

Management Plan within 40 calendar days after NTP. 

The Waste Management Plan is compliant 

with the requirements of DOE O 435.1. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

C.2.2.10 

For DOE approval, the Contractor shall submit 

Pollution Prevention Plan within 40 calendar days after 
NTP. 

The Pollution Prevention Plan is compliant 

with the requirements of Executive Order 
13423 and Executive Order 13514. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

 
C.3.1 

Key personnel identified in Section H shall be onsite 
during the transition period. 

Key personnel identified are onsite during 

transition period. 

Key personnel onsite 

no less than 90% of 
working business 

days. 

Inspection, Review 
of Submittal(s) 

$500.00 for each 

failure above the 

AQL, each day. 

Monthly until 

end of 

Transition 

C.3.1 
For DOE approval, the Contractor shall submit a 

Transition Plan within 15 calendar days after NTP. 

The Transition Plan includes a description of 
all transition activities necessary to execute 

all sections of the Contract, a listing of 

involved organizations, and a schedule. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 

Submittal 

C.3.1 
The Contractor shall provide weekly Transition Status 

Reports to DOE until Contract Transition is completed. 

The weekly Transition Status Report 
includes all activities necessary to execute a 

successful transition. 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Monthly until 
end of 

Transition 

C.3.1 

The Contractor shall complete all transition activities 

resulting in a successful transition within contractual 

time frames. 

All activities complete resulting in successful 
transition 60 days following NTP. 

Successful transition 

completed 60 days 
after NTP issued to 

Contractor. 

Inspection, Review 
of Submittal(s) 

$1,000.00 for 

each calendar day 

completion of 

transition exceeds 

60 days. 

End of planned 

Transition  

C.3.2.1.2 
For DOE approval, the Contractor shall submit a Site 

Security Plan within 45 calendar days after NTP. 

The Site Security Plan is compliant with the 

requirements of DOE O 470.4B. 

Deliverable provided 

per the Deliverable 
Schedule and is 

technically accurate 

and complete. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day deliverable is 
past due date or 

not technically 

accurate and 

Review of 

Submittal 



U.S. Department of Energy  Quality Assurance Surveillance Plan 

 A-6  

 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for submittal of a Worker Safety and Health 

Program in Section C.2.2.1 will be evaluated as follows:  The submittal shall be submitted to the government within 40 days of NTP and shall be compliant with the 

requirements of 10 CFR § 851.  If these requirements are not met, then a $500 deduction for each day the submittal is past its due date shall be applied to the Contractor 

payment.  The period of DOE review of the submittal will not be counted in calculation of the deduction.   The calculated deduction amount will start when DOE has 

notified the Contractor with the submittal is unsatisfactory and end upon resubmittal. 

 

complete. 

C.3.3.1.3 

For DOE approval, the Contractor shall submit a 

System Security Plan within 45 calendar days after 

NTP. 

The System Security Plan is compliant with 
the requirements of DOE O 205.1B. 

Submittal contains 

100% of requested 

information. 

Inspection, Review 
of Submittal(s) 

$500.00 for each 

day submittal is 

past due date. 

Review of 
Submittal 

C.3.5.1.1 
For DOE approval, the Contractor shall submit a Space 
Cleaning Plan within 60 calendar days after NTP. 

The Space Cleaning Plan incorporates 
appropriate sections of Attachment J-8. 

Submittal contains 

100% of requested 

information. 

Inspection, Review 
of Submittal(s) 

$500.00 for each 

day submittal is 

past due date. 

Review of 
Submittal 

C.3.5.2.3 
For DOE approval, the Contractor shall submit a 

Mowing Plan within 60 calendar days after NTP. 

The Mowing Plan includes a mowing map 

and annual schedule. 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Review of 

Submittal 

C.3.5.3.3 
For DOE approval, the Contractor shall submit Snow 
and Ice Removal Plan within 60 calendar days after 

NTP. 

The Snow and Ice Removal Plan includes all 

required information. 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Review of 

Submittal 

C.3.9.2 
For DOE approval, the Contractor shall submit training 
course content and training schedule within 60 calendar 

days after NTP. 

The submittal includes all training course 

content and schedule.  

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s)  

$500.00 for each 
day submittal is 

past due date. 

Review of 

Submittal 
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2.  Miscellaneous Support and Reporting 

The following table provides the performance standards, AQLs and surveillance methods pertaining to:  Miscellaneous Support and Reporting.  

Surveillances are anticipated to be conducted by QAEs on a scheduled basis.  If the Performance Standard is not applicable at the time of surveillance, 

the inspection report will note “N/A” with QAE explanation. 

 

PWS Section Requirement Performance Standard 
Acceptable Quality 

Level (AQL 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.2.2 

The Contractor shall actively participate in site wide 

planning and programmatic committees, as applicable 

to the scope of the Contract.  The Contractor will 
participate and support the site’s standing 

groups/committees addressing, for example: Safety, 

Electrical, Traffic, Land-Use, and Sustainability. 
 

Coordination meetings are routinely 

attended and active participation. 

Participation in no 
less than 90% of 

requested meetings. 

Periodic Inspection 

$500.00 for each 

occurrence 

participation is 

requested but not 
provided less than 

AQL. 

Quarterly 

Throughout 
Submittal of deliverables with requirements not 
otherwise specified. 

Deliverables shall be timely, accurate, and 
contain all required information. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 
of Submittal(s) 

$500.00 for each 

day submittal is 
past due date. 

Review of 
Submittal 

C.2.4.1 

The Contractor shall submit a Monthly Progress Report 

(MPR) to DOE not later than ten (10) business days 

following the end of each calendar month.  The report 
shall provide the prior month’s performance for each 

Contract Line Item Number (CLIN) and an update of 

the performance to date.     
 

Reporting shall be timely, accurate, and 

contain all required information. 

 
 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Monthly 

**C.2.4.1 

As part of the monthly reporting process, the Contractor 

shall submit a monthly self-assessment report and 
certification statement to DOE no later than (10) 

business days following the end of each calendar 

month. The report and statement shall accurately assess 
the Contractor’s work performance for that period 

against applicable Contract requirements and 

performance standards. The statement shall be similar 
in format and content as the Government Quality 

Assurance Surveillance Plan (J-11), and shall address 

all activities performed during the period. 

Assessment report and certification 

statement shall be timely, accurate, and 
include all activities performed during the 

period. 

 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Monthly 

C.2.4.2 

The Contractor shall establish a routine weekly 

status/project integration meeting with DOE (and 
include other organizations and contractors as 

necessary) to review ongoing and future Contract 

activities and issues.   

Coordination meetings are routinely 

planned, punctually attended, effectively 

presented and comprehensive of all issues of 
significance to DOE. 

100% 

 
Periodic Inspection 

$500.00 for each 

occurrence that 

participation is 
not provided in 

weekly 

coordination 
meeting. 

Monthly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for submittal of a monthly self-assessment 

report and certification statement in Section C.2.4.1 will be evaluated as follows:  The submittal shall be submitted to the government within 10 business days  of  the end 

of the calendar month.,  and shall accurately reflect the Contractor’s work performance for that period.   If these requirements are not met, then a $500 deduction for each 

day the submittal is past its due date shall be applied to the Contractor payment.   

C.2.4.3 

The Contractor shall analyze proposed or directed 

funding changes for their impact on scope and schedule 

elements of the Contract, and shall advise DOE of any 
such impacts.  

 

 

Responses/analyses shall  be timely, 
comprehensive, and accurate. 

Submittal contains 

100% of requested 
information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
occurrence 

analysis is 

requested but not 
provided in 

accordance with 

AQL  

Per occurrence 

C.2.6 

The Contractor shall provide logistical planning, set-up 
support, and presentations for the annual DOE Science 

Alliance on site.  The Contractor shall perform cleanup 

of the site following the event.  The Contractor shall 
provide computer support to the DOE Science Bowl. 

 

Support will be timely and effective. 
No more than zero 

valid customer 

complaint. 

Periodic Inspection, 

Customer Feedback 

$500.00 for each 

occurrence 

support is 
requested but not 

provided in 

accordance with 
AQL  

Event driven, 

per occurrence. 
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3.  Telecommunications  

The following table provides the performance standards, AQLs and surveillance methods pertaining to Telecommunications.   

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.3.2.1 

The Contractor shall develop and continue to support 

the development and implementation of a 

comprehensive future vision/end state for 
communication and information technology 

infrastructure optimization and consolidation plan(s) 

consistent with D&D activities on the site 

Submittal(s) is of high quality, integrated 
with D&D planning, and timely. 

Submittal contains 

100% of requested 

information. 

Inspection, Review 
of Submittal(s) 

$500.00 for each 

day submittal is 

past due date. 

Review of 
Submittal 

**C.3.3.2.2 

The Contractor shall operate and maintain the 
Portsmouth site telephone switching system, 

transmission equipment, and ancillary equipment in a 

serviceable condition. 

The Portsmouth site telecommunications 

system is available 24 hours per day, 7 days 
per week. 

No more than two 
unscheduled 

interruptions of 

service. 

Inspection 

10% of applicable 

ELIN and 

$5000.00 per day 
out of service 

above the AQL 

Monthly 

C.3.3.2.2 

The Contractor shall provide for long distance service, 

voice messaging, fax machines, video/web 
conferencing services to DOE and site contractors.   

Identified systems/services are available 24 

hours per day, 7 days per week. 

No more than two 
unscheduled 

interruptions of 

service. 

Inspection 

$1000.00 per day 

out of service 
above the AQL 

Monthly 

C.3.3.2.2 
Services provided to ACP shall be provided to obtain 
full cost recovery.  The Contractor shall support DOE in 

invoicing of ACP for these services. 

Information (statement of cost//price) 

supporting ACP invoicing is accepted as 

timely and accurate, support is timely and 

accurate. 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$250.00 for each 
day submittal is 

past due date. 

Monthly 

C.3.3.2.1 

 

The contractor shall submit a detailed report of 
voicemail usage (mailboxes, used space, free space) 

monthly. 

The Contractor submittal includes all 

required information. 

Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Monthly 
submittal 

review 

C.3.3.2.3 

The Contractor shall provide for Mobile Device 

Management (MDM) services and devices such as cell 

phones/smartphones/blackberry for itself and for the 
D&D contractor. 

Identified systems/services within control of 
Contractor are available 24 hours per day, 7 

days per week. 

No more than two 

unscheduled 

interruptions of 
service. 

Inspection 
$1000.00 per day 

out of service 

above the AQL 

Monthly 

C.3.3.2.4 

And 

C.3.3.2.13 

The Contractor shall provide reliable electronic 

notification service to individual personnel associated 

with the (PORTS) emergency response organizations. 
 

The Contractor shall maintain telecommunications 

services support at indicated. 

The systems are operational 24 hours per 
day, 7 days per week. 

No less than 95% 
operational. 

Periodic and 

Random Inspection,  

Customer Feedback 

15% of applicable 

ELIN 

 

Monthly 

C.3.3.2.8-9 

The Contractor shall perform maintenance and repair of 

all installed data/communication lines up to and 
including the end user receptacle. 

The Contractor makes repairs, in accordance 
with the approved Restoration Priority List, 

to the data/communication lines within the 

specified timeframe. 

No less than 95% of 

inspected areas or no 

more than two valid 
customer complaints 

(Monthly). 

Periodic and 

Random Inspection,  
Customer Feedback 

5% of applicable 

ELIN 
 

Monthly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the 

Contractor to operate and maintain the Portsmouth site telephone switching system, transmission equipment, and ancillary 

equipment in a serviceable condition in section 3.3.2 will be evaluated as follows:  The site telecommunications system is required to 

be operational 24 hours per day, 7 days per week. The AQL is two unscheduled interruptions of service per month. If the site 

telecommunications service has more than two unscheduled interruptions per month, 10% of the applicable ELIN will be deducted 

from Contractor payment and an addition $5,000 per day of lost service will be deducted from the Contractor payment. 
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4. IT Support and Services 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Information Technology (IT) Support and 

Services.   

PWS Section Requirement Performance Standard 
Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments 

Surveillance 

Frequency* 

C.3.3.3.1 

The Contractor shall provide equipment, 

professional and technical services to ensure 

secure, reliable, and continuous copier, printer, and 

scanner operation. 

Print, copy, scan services will be available and 
operational.  Equipment shall be maintained clean and 

operational in accordance with customer needs. 

Not less than 90% 
operational during 

normal business hours. 

Periodic 
Inspection, 

Submittal review 

 

5% of 

applicable 

ELIN 

 

Quarterly 

C.3.3.3.1 

The Contractor shall provide reproduction services 

within the X-720 Records Facility to be furnished 
to all D&D project personnel including DOE and 

its support contractor personnel. 

Reproduction services will be timely and of quality, 

free of missing pages, free of errors and illegible 

copies. 

No more than two valid 

customer complaints. 

(Monthly) 

Periodic 

Inspection, 
Customer 

Feedback 

$500.00 per 

complaint 

above the AQL 

Quarterly 

C.3.3.3.1 

The Contractor shall provide for DOE, the onsite 

D&D contractor and subcontractors, ETS 

contractor and subcontractors and ISS contractor, 
equipment and services to ensure continuous 

copier, printer, and scanner operations for 

identified facilities.  

The Contractor submits a detailed report of copier, 

printer and scanner page and consumables usage 

monthly. 

Submittal contains 

100% of requested 

information. 

Inspection, 

Review of 

Submittal(s) 

5% of 

applicable 

ELIN 

Monthly 

submittal 

review 

C.3.3.3.2 

The Contractor shall provide IT support and 
management services to ensure IT requirements 

are met through effective utilization of intranet, 

enterprise applications, and local systems and 
applications in a secure environment with minimal 

interruptions. 

Identified systems/services within control of 
Contractor are available 24 hours per day, 7 days per 

week. 

No more than two 
unscheduled 

interruptions of service. 

Periodic 
Inspection, 

Submittal review 

10% of 

applicable 

ELIN 

 

Quarterly 

C.3.3.3.1 
The Contractor shall provide users with enterprise 
IT application deployment services to ensure 

applications can be effectively utilized.   

The Contractor shall support designated application 

users to ensure deployed enterprise IT applications are 
usable and technical assistance is provided in a timely 

manner.  The Contractor shall provide technical 

assistance to designated application users when 

requested to resolve all network, system, and 

equipment issues associated with the local utilization 

of deployed enterprise applications. 

No less than 95% 
operational during 

normal business hours, 

and no more than two 

valid customer 

complaints. (Monthly) 

Periodic 

Inspection, 
Submittal review, 

Customer 

Feedback 

10% of 

applicable 

ELIN 

 

Semi-

annually 
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PWS Section Requirement Performance Standard 
Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments 

Surveillance 

Frequency* 

C.3.3.3.1 
The Contractor shall perform maintenance to 
ensure local systems and applications operate 

properly and interruptions are minimized.  

The Contractor shall provide 72 hours advance notice, 
including estimated downtime, to client organizations 

prior to performing scheduled system maintenance that 

would interrupt the availability of systems or 
applications. Emergency outages shall be coordinated 

with end users. 

No less than 90% 
operational during 

normal business hours. 

Periodic 
Inspection, 

Submittal review 

 

10% of 

applicable 

ELIN 

 

Quarterly 

**C.3.3.3.2.10 

The Contractor shall operate a help desk to ensure 

operational issues of local systems and 
applications are responded to and properly 

resolved.  

The Contractor submits a Helpdesk Ticket Report as 

part of the Monthly Progress Report required in 

section C.2.4.1 

Submittal contains 

100% of requested 

information.  

Inspection, 
Submittal review 

10% of 

applicable 

ELIN 

Monthly 

submittal 

review 

C.3.3.3.2 

The Contractor shall provide application portfolio 

management services to ensure efficient and 
appropriate utilization of applications required 

licenses.  

The Contractor submits a detailed report of site 
software and system licenses annually. 

Submittal contains 

100% of requested 

information. 

Inspection, 
Submittal review 

5% of 

applicable 

ELIN 

Monthly 

submittal 

review 

C.3.3.3.2 

The Contractor shall provide all basic support to the 

DOE site network (which includes the ETS 

contractor) including, unpacking, installation, 

testing, and removal of PCs, printers, copiers and all 

associated consumables and related components; 

wiring; moving; and basic hands-on support.  The 
Contractor shall coordinate this work with the PPPO 

Federal Help Desk. 

Support requests are completed within the timeframes 

specified in the applicable Service Level Agreements 

(SLA) established with each site customer. 

 

No less than 95% of 
support requests 

completed within 

applicable SLA 
timeframe.. 

Periodic 

Inspection, 

Submittal review 

5% of 

applicable 

ELIN 

 

Quarterly 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government. 

** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the 

Contractor to operate the help desk in Section C.3.3 will be evaluated as follows:  The Contractor is required to submit a monthly 

Helpdesk Ticket Report. The AQL is the submittal is on-time and contains all of the required information. If the report doesn’t 

contain the required information, 10% of the applicable ELIN will be deducted from the Contractor payment.
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5.  Property Management Services 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Property Management Services.   

 

PWS Section Requirement  Performance Standard  
Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

**C.3.4.1.1.2 
The Contractor shall provide office relocation of 

Portsmouth site personnel. 

The Contractor provides office relocation 

services within five business days of valid 
work request. 

No more than one 
valid customer 

complaint with 

relocation services. 

Periodic Inspection, 

Customer Feedback 

5% of applicable 

ELIN  

Quarterly, or 
upon 

relocation 

request 

C.3.4.1.1.3 

The Contractor shall coordinate with the D&D 
contractor for response to data calls and provision of 

data needed to maintain FIMS; and related reporting 

for Infrastructure Support Services (ISS) assigned 
assets. 

Accurate data are provided to D&D 

contractor in sufficient time for input to the 
FIMS database in accordance with DOE O 

430.1B and headquarters milestones. 

No less than 95% of 

required data are 

timely input to FIMS, 
and no more than two 

valid customer 

complaints. 

Periodic and 
Random Inspection 

5% of applicable 
ELIN  Quarterly 

C.3.4.1.1.4 

For the PORTS Annual Ten Year Site Plan (TYSP), 
the Contractor shall coordinate with the D&D 

contractor for response to data calls and provision of 

data needed for comprehensive plan development in 
accordance with DOE Order 430.1B (annual 

plan/update submittal). 

Accurate and timely narrative and data are 

provided to DOE/D&D contractor in 

development of the TYSP in accordance 
with DOE O 430.1B and headquarters 

milestones. 

Submittal(s) is timely, 

contains 100% of 
requested information 

and no more than one 

valid customer 
complaint. 

Inspection, Review 

of Submittal(s) 

10% of applicable 

ELIN 

Annual 

submittal(s) 
review 

C.3.4.1.2 

The Contractor shall perform high-risk property 

reviews for the D&D project including all property to 

be released from site control for any reason including 
transfer, sale, or disposal.  These reviews shall include 

inspection of facilities prior to 

deactivation/demolition. 

Property for excess or disposition is 

reviewed/screened in accordance with 

applicable DOE directives. 

100% property 

reviews in accordance 
with applicable 

orders. 

Periodic and 
Random Inspection 

5% of applicable 

ELIN  
Quarterly 

C.3.4.1.3 

The Contractor will coordinate with D&D contractor 

fleet management and provide data needed for 
required data calls and fleet reporting. 

Accurate and timely data is provided to 

D&D contractor for ISS fleet vehicles 

No less than 95% of 

vehicles data are 
timely and accurate.  

Periodic Inspection 
5% of applicable 

ELIN  
Quarterly 

C.3.4.1.3.1 

The Contractor shall coordinate and provide the 
cleaning and delivery/return of GSA leased DOE site 

office passenger vehicles for maintenance to GSA 

approved vendors.   

Requests are completed within 5 business 

days, assuming vendor availability. 

100% requests 

competed within 5 
business days. 

Periodic Inspection 
5% of applicable 

ELIN 
Semi-annual 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government. 
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** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the 

Contractor to provide office relocation for Portsmouth site personnel in Section C.3.4.1.1.2 will be evaluated as follows:  The 

Contractor is required to provide office relocation services in a timely manner. The Contractor or QAEs may receive customer 

complaints on the Contractor performance. The AQL is one valid customer complaint per month. If the Contractor or QAEs identify 

more than one valid customer complaint, 5% of the applicable ELIN will be deducted from the Contractor payment.
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6.  Maintenance of Buildings, Structures, Installed Equipment, and Furnishings 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Maintenance of Buildings, Structures, 

Installed Equipment, and Furnishings.   

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.4.2.3 

The Contractor shall respond to work site time 

requirements by the applicable priority category for 

each Level II maintenance activity. 

Work is performed in accordance with 
durations identified. 

No less than 95% of 

work requests meet 
work site time 

requirements. 

Periodic Inspection, 
Submittal review 

5% of applicable 
ELIN  Quarterly 

C.3.4.2.4 

 

The Contractor shall operate and maintain the CMMS.  

 

Identified information shall be included and 

entered into the CMMS system within 
specified timeframes, such that the CMMS is 

maintained accurate and current at all times. 

No less than 90% of 
required information 

is entered and no less 

than 90% timeliness 
durations are met. 

Periodic and Random 

Inspection, Submittal 

review 

$500.00 for each 

failure above the 

AQL  

Quarterly 

C.3.4.2.6 
The Contractor shall redline and update installation 

drawings and 'as-built' drawings to reflect any changes 

that result from work performed by the Contractor.   

Drawings will be accurate and timely.  

Markups of drawings shall be performed 
within fifteen (15) business days after 

completion of the work that resulted in the 

change to the drawing(s).  All drawings will 
be electronic CAD format.  A record of all 

changes/additions to assigned buildings, 

structures, and related equipment and 
systems made by the Contractor shall be 

provided to records management within 30 

calendar days of the completed work.  The 
Contractor shall attach, link or reference the 

installation drawings and ‘as-built’ drawings 

in the CMMS for future reference.  

No less than 95% of 

required information 
and durations met. 

 

 

Periodic Inspection, 

Submittal review 

5% of applicable 

ELIN 

 

Quarterly 

C.3.4.2.7 

The Contractor shall submit to DOE a monthly 

maintenance report including and detailing all 

scheduled maintenance activity. 

Report is accurate, comprehensive, and 
timely. 

Submittal contains 

100% of requested 

information. 

Inspection, Review 
of Submittal(s) 

$250.00 for each 

day submittal is 

past due date. 

Review of 
Submittal 

C.3.4.3.1 

The Contractor shall provide new or factory 
reconditioned parts and components when providing 

maintenance, repair, and minor improvements.   

All maintenance activities use new or factory 
reconditioned parts and components. Unless 

otherwise approved by the COR. 

100% of parts and 

components are new 

or factory 

refurbished. 

Periodic and Random 

Inspection 

$500.00 for each 

failure. Quarterly 

**C.3.4.3.1 

The Contractor shall notify the building occupants in 

writing in advance of any scheduled work to be 

performed in a facility that will tend to disrupt the 
conduct of normal business activities. 

Notification to building occupants occurs at 
least two (2) business days prior to the 

disruption. 

No less than 95% 

compliance and no 
more than one valid 

customer complaint. 

(Monthly) 

Periodic Inspection, 

Customer Feedback 

$500.00 for each 
failure above the 

AQL. 
Semi-Annual 



U.S. Department of Energy  Quality Assurance Surveillance Plan 

 A-16  

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.4.3.2 

The Contractor shall develop a comprehensive PM 

program for assigned buildings, structures, and 
installed equipment.   

 

 

 

 

The PM program is developed from 

applicable original equipment manufacturer 

manuals, inspection checklists, 
manufacturer’s standards, industry 

standards, and commercial guides. 

The Contractor shall complete all identified 
repairs and provide all necessary services, 

parts, and materials as part of the PM. 

 

No less than 95% of 

PM activities are 

derived from 
identified sources. 

 

No less than 95% of 
PM activities are 

completed as 

indicated. 

Periodic Inspection 
$500.00 for each 

failure. Quarterly 

C.3.4.2.2 
The Contractor shall perform LEVEL II Service Order 
work as defined in Section C.3.4.2.2 

All work is performed in accordance with 

the service order. 

The Contractor shall complete all identified 
repairs and provide all necessary services, 

parts, and materials as required. 

 

100% of work 

performed in 

accordance with 
service order and 

applicable 

requirements. 

Periodic Inspection 
10% of service 

order cost 
Quarterly 

C.3.4.3.4 
All roofing systems for facilities shall be inspected, 

maintained, and repaired.  

All maintenance and repairs shall be 

accomplished to ensure that the roofing 

systems remain as watertight assemblies, 
that water does not enter the interior of the 

building or the insulating layer, and that the 

water drains freely from the roof surface at 

all times.  Damaged, deteriorated, or missing 

roofing, sheathing, flashing, gravel stops, 

miscellaneous roof structures and 
components, and structural supports shall be 

repaired or replaced as required to provide a 

watertight seal and to retain the original 
whole condition of the roof system.   

100% of roofing 

appropriately 

maintained. 

Periodic Inspection 
5% of applicable 

ELIN Quarterly 

C.3.4.3.4 

Building interiors including walls, trim, doors, 

flooring and accessories shall be maintained.  Building 
exteriors including trim and accessories shall be 

maintained.   

Maintained per C.3.4.3.4 requirements. 

No less than 95% of 

area is properly 

maintained. 

Periodic Inspection 
5% of applicable 

ELIN Quarterly 

C.3.4.3.4 

The Contractor shall maintain plumbing systems and 

their associated components operable and in 

accordance with State and local plumbing codes.   

Plumbing systems and fixtures shall be free 

flowing, in good, safe operating condition, 

and free of leaks and drips.  All sinks, tubs, 

toilets, urinals, basins, and faucets, 
lavatories, showers, drain lines, and other 

plumbing, shall be free of leaks and drips, 

operate properly, drain freely, and be free of 
cracks 

No less than 95% of 

plumbing fixtures are 

operable. 

Periodic Inspection 
5% of applicable 

ELIN Quarterly 
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PWS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.4.3.4 
The Contractor shall operate and maintain operable all 
HVAC systems for assigned facilities. 

HVAC systems listed in Attachment J-8 are 
repaired within a reasonable timeframe. 

No less than 95% of 

HVAC systems are 

operational. 

Periodic Inspection 
5% of applicable 

ELIN Quarterly 

C.3.4.3.4 
The Contractor shall operate and maintain operable 

active overhead and rolling door systems. 

Overhead and rolling door systems listed in 
Attachment J-8 are repaired within a 

reasonable timeframe. 

No less than 95% of 

overhead and rolling 

door systems are 
operational. 

Periodic Inspection 
5% of applicable 

ELIN  
Quarterly 

C.3.4.3.4  
The Contractor shall operate and maintain operable 

active elevator systems. 

Elevator systems listed in Attachment J-8 are 

repaired within a reasonable timeframe. 

No less than 95% of 
elevator systems are 

operational. 

Periodic Inspection 
5% of applicable 

ELIN  
Quarterly 

C.3.4.3.4  
The Contractor shall operate and maintain operable 

active refrigeration systems. 

Refrigeration systems are repaired within a 

reasonable timeframe. 

No less than 95% of 

refrigeration systems 
are operational. 

Periodic Inspection 
5% of applicable 

ELIN  
Quarterly 

C.3.4.3.4  

The Contractor shall maintain lighting systems 
operable above minimum illumination level standards, 

and perform repairs and re-lamping in occupied 

designated facilities. 

Lighting systems are operable and repaired 
within a reasonable timeframe such that no 

disruptions to normal business due to 

inadequate lighting occur. 

No less than 95% of 

lighting fixtures are 
operational. 

Periodic and Random 

Inspection 

5% of applicable 

ELIN  
Quarterly 

C.3.4.3.4  

The Contractor shall perform architectural and traffic 

signage maintenance, repair, replacement, and 

alterations such that all signage is maintained visible 
and effective. 

Architectural and traffic signage are 
maintained in accordance with local, state, 

and federal DOT directives and regulations. 

No less than 95% of 

signage is correctly 

posted and 
maintained. 

Periodic and Random 

Inspection 

5% of applicable 

ELIN  
Quarterly 

C.3.4.3.4  

The Contractor shall perform security fence and wire 

cage maintenance such that the security barrier 

remains operable and able to fulfill its intended 
function, including repairs for locations described in 

Attachment J-8. 

All gates/fences/cages are maintained 

operable, secure, and all hinges and locking 
devices kept in good working order 

100% of security 

fence/gates properly 
maintained or 

adequately posted 

until repairs are 
completed. 

Periodic and Random 

Inspection 

5% of applicable 

ELIN  
Quarterly 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the 

Contractor to notify the building occupants in writing in advance of any scheduled work to be performed in a facility that will tend to 

disrupt the conduct of normal business activities in Section C.3.5.3.1 will be evaluated as follows:  The Contractor is required to 

notify the building occupants in writing two days in advance of any scheduled work that would disrupt normal business activities. 

The AQL is one valid customer complaint per month. If the Contractor or QAEs identify more than one valid customer complaint, 

$500 for each additional complaint will be deducted from the Contractor payment.
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7.  Paved, Gravel and Earth Roads, and Yards 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Paved, Gravel and Earth Roads, and Yards.   

 

PWS Section Requirement  Performance Standard  
Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.4.4.1 

The Contractor shall inspect, schedule, maintain 

operable, and repair roadways, surfaced areas, and 

support facilities.  This includes paved and unpaved 
roads, streets, parking lots, sidewalks, bridges, 

drainage systems and related areas, and associated 

structures and appurtenances at PORTS.   

All roadways identified as the Contractor’s 
responsibility to maintain shall be kept clear 

of fallen trees, limbs and storm debris as 

necessary.  Overgrowth of trees, vines or 

bushes along roadways shall be kept trimmed 

away from the roadway in a manner that 

allows for normal passage of traffic and 
requisite clearance.  Traffic control signs and 

traffic control devices shall be maintained on 

DOE roadways.  Guardrails shall be 
maintained in good serviceable condition 

including any necessary coatings to prevent 

corrosion of the metal surfaces, including 
replacement if needed. 

As markings, signage, and devices are 

maintained/replaced, the Contractor shall 
implement consistent traffic control devices, 

markings, and signage throughout the site, 

including parking areas.   The Contractor shall 

also be responsible for evaluation of, 

maintenance of, and alteration if needed, of 

safe and effective traffic flow/direction 
patterns in assigned parking facilities. 

No less than 95% of 

area properly 

maintained. 

Periodic and Random 
Inspection 

15% of applicable 
ELIN  

Quarterly 

C.3.4.4.3.2 
The Contractor shall utilize the CMMS to document 
deficiencies resulting from inspections. 

All deficiencies are documented accurately 

and timely in CMMS such that the CMMS 

reflects the current roadway conditions. 

No less than 90% of 

deficiencies 
documented in 

CMMS. 

Periodic Inspection 

$500.00 for each 

failure above the 

AQL. 

Semi-annual 

C.3.4.4.3.3 

The Contractor shall maintain and repair paved 
surfaces in accordance with the latest edition of the 

Ohio Standard Specifications for Road and Bridge 

Construction and the Ohio Manual of Uniform Traffic 
Control Devices (latest version).   

 

Paved surfaces shall be maintained in 
accordance/compliance with the Ohio 

standard specifications and manual, including 

free of potholes (impacting safe roadway use 
for passenger vehicles) and with adequate 

striping to make the roadway boundaries 

readily visible at night.  Paved surface 
maintenance includes patching of potholes 

(impacting safe use by passenger vehicles and 

pedestrians), placing and replacing parking 
blocks, resurfacing, marking, striping, 

sweeping and cleaning as necessary.   

No less than 95% of 

paved surface 

properly 
maintained. 

Periodic and Random 

Inspection 

15% of applicable 

ELIN  
Quarterly 
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**C.3.4.4.3.4 

The Contractor shall maintain and repair unpaved 

surfaces, including gravel surface roads and areas in 

accordance with the Ohio Standard Specifications for 
Roads. 

Gravel roads and parking lots shall be 
maintained in accordance/compliance with the 

Ohio specifications, including regular grading 

sufficient to avoid large potholes and with 
sufficient gravel to make the road passable by 

passenger vehicles without the need for all 

wheel drive.  Maintenance of unpaved roads 
and parking lots includes, but is not limited to, 

stabilization of road segments and 

maintaining proper drainage including 
sufficient crown and shoulder to prevent 

degradation of the road/lot.   

No less than 90% of 

unpaved surfaces 

properly 
maintained. 

Periodic and Random 

Inspection 

15% of applicable 

ELIN  
Quarterly 

C.3.4.4.3.3 

 

During the month of May, the Contractor shall inspect 

all surfaced areas and related structures, and prepare 

an Inspection Report. 

All areas are inspected and the inspection 
report accurately reflects the as-found 

condition, documents any issues found, and is 

performed/submitted during May of each 
year. 

100% areas 
inspected and no 

less than 90% of 

inspected areas 
documented in the 

Inspection Report. 

Inspection, Submittal 

Review  

5% of applicable 

ELIN  
Annual 

C.3.4.4.3.4 

During the month of May, the Contractor shall inspect 

all unpaved roads, parking areas and ancillary 

structures and prepare an Inspection Report. 

All roads and areas are inspected and the 
inspection report accurately reflects the as-

found condition, documents any issues found, 

and is performed/submitted during May of 
each year. 

No less than 90% of 

areas documented in 
the Inspection 

Report. 

Inspection, Submittal 
Review 

5% of applicable 
ELIN  

Annual 

C.3.4.4.3.5 

The Contractor shall perform vegetation control on 

areas adjacent to paved, gravel and earth roads, and 
yards. 

Vegetation Control shall be performed and 

meet the requirements as specified in C.3.5.2, 
Grounds Maintenance. 

No less than 90% of 

inspected locations 
meet requirements. 

Inspection, Submittal 

Review 

5% of applicable 

ELIN 
Quarterly 

C.3.4.4.3.5 

The Contractor shall maintain the drainage systems 

associated with roads and grounds to include ditches 
and culverts.  To maintain proper runoff, the 

Contractor shall inspect and repair plugged and/or 

damaged culverts, clean catch basins, culverts, inlet 
headwalls, and exits and similar structures on a regular 

schedule. 

   

Drainage ditches shall be maintained clear of 

debris and obstacles in order to maintain 
proper drainage.  Culverts shall remain clear 

of obstructions and maintained in a manner 

that precludes washouts.  Culverts shall be 
replaced when they become structurally 

compromised or indication of a subsidence or 

sink hole is evident.  The Contractor shall 
maintain proper drainage through appropriate 

vegetation control as described in Section 

C.3.5.2 Grounds Maintenance.   

No less than 90% of 
inspected locations 

meet requirements. 

Periodic Inspection  
15% of applicable 

ELIN  
Quarterly 

C.3.4.4.3.6 

The Contractor shall inspect vehicular bridges in 
accordance with 23 § CFR 650.301, document the 

results, and provide the results in an inspection report 
submitted to DOE. 

 

Inspections are thorough and performed in 
accordance with the requirements of 23 CFR 

§ 650.301 bi-annually and documented with 

an Inspection Report. 

Submittal contains 

100% of requested 
information. 

Periodic Inspection  
15% of applicable 

ELIN  
Annually 

C.3.4.4.4 
The Contractor shall perform LEVEL II Service Order 
work. 

All work is performed in accordance with the 
service order. 

100% of work 

performed in 
accordance with 

service order. 

50% inspection of 

Level II service 

orders 

10% of service 
order cost 

Monthly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for the Contractor to maintain unpaved and 

gravel surface roads and areas in accordance with Section C.3.4.4.3.4 will be evaluated as follows:  The Contractor is required to repair unpaved surfaces in accordance 

with the Ohio Standard Specifications for Roads.  Gravel roads and parking lots shall be maintained with regular grading sufficient to avoid large potholes and with 

sufficient gravel to make the road passable by passenger vehicles without the need for all wheel drive. The AQL is for 90% of inspected areas to be properly maintained. 

A QAE will inspect a portion of the areas and if it is determined that 90% of the areas are not properly maintained, 15% of the applicable ELIN will be deducted from the 

Contractor payment.  
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8.  Grounds-Erosion, Storm Damage Repair 

       The following table provides the performance standards, AQLs and surveillance methods pertaining to Grounds-Erosion, Storm Damage Repair. 

 

PWS 

Section 
Requirement Performance Standard 

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

**C.3.4.5.1 

The Contractor shall inspect and report areas of 

erosion that require repair. 

The Contractor shall perform seeding, strawing, 
topsoil backfill, rock placement (armoring), and/or 

application of erosion control matting in maintained 
areas in order to meet the applicable performance 

standard.   

 

Areas of significant soil erosion are reported.  
Areas of significant soil erosion such as 

rutting, significant signs of soil loss, areas 

void of vegetation are repaired, timely. 

No less than 90% of 

inspected locations 

meet requirements. 

Periodic and Random 

Inspection  

15% of applicable 

ELIN  
Quarterly 

C.3.4.5.3 

The Contractor shall remove fallen trees and other 

debris from maintained facilities and areas to 

accommodate vehicle traffic, grounds maintenance, 
and other site operations.   

Roads and grounds are free of trees and debris 
to maintain safe continuity of vehicle traffic 

and operations activities. 

No less than 95% of 
inspected locations 

meet requirements 

and no more than 
one valid customer 

complaint. 

Periodic and Random 

Inspection  

15% of applicable 

ELIN  
Monthly 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for the Contractor to inspect and maintain areas 

of erosion requiring repair in accordance with Section C.3.4.5.1 will be evaluated as follows:  The Contractor is required to inspect and repair areas of erosion in 

accordance with Section C.3.4.5.1. Areas shall be inspected and repaired such that they are maintained free of significant soil erosion such as rutting, free of significant 

soil loss, and not void of vegetation without repair.  The AQL is for 90% of inspected areas to be properly maintained. A QAE will inspect a portion of the areas and if it 

is determined that 90% of the areas are not properly maintained, 15% of the applicable ELIN will be deducted from the Contractor payment.  

 

 

 

 

 

 

  



U.S. Department of Energy  Quality Assurance Surveillance Plan 

 A-22  

 

9.  Custodial Services 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Custodial Services. 

 

WS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.5.1.2 
The Contractor shall purchase and use cleaning 
products containing recovered materials that are EPA-

designated items to the greatest extent practicable. 

Cleaning products are EPA-designated as 

containing recovered materials. 

No less than 90% of 

inspected products 

are properly 
designated. 

Periodic Inspection 
$100 for each 

failure above the 

AQL. 

Quarterly 

C.3.5.1.2 

The Contractor shall post warning signs and barricades 

in areas of floor care operations, as appropriate, to 
ensure personnel safety. 

Warning signs are posted when hazards are 

introduced by floor care operations. 

100% of inspected 

areas contain 
appropriate signs. 

Periodic Inspection 

$200 for each 

failure above the 
AQL. 

Quarterly 

C.3.5.1.3.1 
The Contractor shall perform space cleaning in 

accordance with PWS. 

The Contractor shall maintain the spaces 

clean, sanitary and sightly. 

No less than 95% of 

inspected areas and 
no more than two 

valid customer 

complaints. 
(Monthly) 

Periodic Inspection, 

Customer Feedback 

5% of applicable 

ELIN 

Quarterly 

C.3.5.1.3.2 
The Contractor shall perform floor care in accordance 

with PWS. 

The Contractor shall maintain the floors 

clean, sanitary and sightly. 

No less than 95% of 

inspected areas and 
no more than two 

valid customer 

complaints. 
(Monthly) 

Periodic Inspection, 

Customer Feedback 

5% of applicable 

ELIN 

Quarterly 

C.3.5.1.3.3 
The Contractor shall perform break room area service in 

accordance with PWS. 

The Contractor maintains serviced break 
rooms clean, sanitary, sightly and stocked 

with sufficient supplies, such as soap, paper 

towels, and similar items. 

No less than 95% of 

inspected areas and 
no more than two 

valid customer 

complaints. 
(Monthly) 

Periodic Inspection, 

Customer Feedback 

5% of applicable 

ELIN 

Quarterly 

C.3.5.1.3.4 
The Contractor shall perform restroom services in 
accordance with PWS. 

The Contractor maintains all restrooms clean, 

sanitary, sightly and stocked with sufficient 

supplies. 

No less than 95% of 

inspected areas and 

no more than two 
valid customer 

complaints. 

(Monthly) 

Periodic Inspection, 
Customer Feedback 

5% of applicable 

ELIN 

Quarterly 

C.3.5.4.3.5 

The Contractor shall collect waste within assigned 

facilities and neatly deposit in designated collection 

dumpster(s). 

Facility waste containers are emptied; waste 

is collected and deposited neatly into 

designated dumpster(s). 

No less than 95% of 

inspected areas and 

no more than two 
valid customer 

complaints. 

 (Monthly) 

Periodic Inspection, 
Customer Feedback 

5% of applicable 

ELIN 

Quarterly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the Contractor to perform LEVEL II service 

order work in Section C.3.5.1.4 will be evaluated as follows:  The Contractor is required to provide LEVEL II service order work. The AQL is for all work to be 

performed in accordance with the service order. A QAE will inspect a portion of the service order work. If it is determined the work was not performed in accordance with 

the service order, 10% of the service order cost will be deducted from the Contractor payment (until such time the Government determines the work is completed in 

accordance with the service order). 

 

 

 

 

**C.3.5.1.4 
The Contractor shall perform LEVEL II Service Order 

work as defined in PWS. 

All work is performed  in accordance with 

the service order. 

100% of work 
performed in 

accordance with 

service order. 

50% Inspection of 

Level II service 
orders. 

10% of service 

order cost 
Monthly 
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10.  Grounds Maintenance 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Grounds Maintenance. 

 

PWS Section Requirement  Performance Standard  
Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.5.2.2 

Improved areas, service level 1 shall be maintained in 

accordance with Section C, mowing map, and J-
8.C.3.5.2 Table 1. 

Vegetation maintained and services provided 
consistent with Service Level 1. 

 

 

No less than 95% of 
inspected areas 

maintained 

accordingly. 

Periodic Inspection 
5% of applicable 

ELIN 
Monthly 

C.3.5.2.2 

Improved areas, service level 2 shall be maintained in 

accordance with Section C, mowing map, and J-
8.C.3.5.2 Table 1. 

Vegetation maintained and services provided 

consistent with Service Level 2. 
 

No less than 95% of 

inspected areas 

maintained 

accordingly. 

Periodic Inspection 
5% of applicable 

ELIN 
Monthly 

C.3.5.2.2 
Semi-improved areas shall be maintained in 
accordance with Section C, mowing map, and J-

8.C.3.5.2 Table 1. 

Vegetation maintained and services provided 
consistent with semi-improved areas. 

 

No less than 95% of 

inspected areas 

maintained 
accordingly. 

Periodic Inspection 
5% of applicable 

ELIN 
Monthly 

C.3.5.2.2 

The Contractor shall provide an access route to 

monitoring wells and ambient air monitoring stations.   

 

A ten (10) foot radius circle with a vegetation 

height not to exceed six (6) inches around the 
groundwater wells shall be maintained and 

coordinated with the D&D contractor’s 

sampling schedules. 
The Contractor shall maintain a mowed, 

debris free, pathway that is no less than three 

(3) feet wide and with a vegetation height not 
to exceed four (6) inches leading to the (air) 

monitors that provides safe walking access.  

No less than 95% of 

inspected areas 
maintained 

accordingly. 

Periodic Inspection, 
Records review 

5% of applicable 
ELIN 

Monthly 

C.3.5.2.2 
The Contractor shall perform grass and vegetation 

control along security fences.   

Vegetation shall be controlled in accordance 

with applicable area and service level. 

No less than 95% of 
inspected areas 

maintained 

accordingly. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Quarterly 

C.3.5.2.2 

The Contractor shall maintain the outer boundary 
fence (X-208A) and provide brush control on both 

sides of the fence.   

 

The fence shall be maintained clear of trees, 

brush and other vegetation such that no 

damage to the fence occurs.  A cleared access 
route along the fence will be maintained at a 

width of 5 for its entire length. 

No less than 95% of 
inspected areas 

maintained 

accordingly. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Annually 

C.3.5.2.2 

The Contractor shall remove obstructions and control 
vegetation in above ground storm drainage systems to 

maintain continuous unrestricted flow of storm water 

runoff.  

Vegetation shall be maintained accordingly. 
The Contractor shall control the height of 

vegetation to less than 30 inches in ditches 

where water regularly accumulates and it is 
impractical to enter with mowers on a regular 

basis including dry weather periods. 

 

No less than 95% of 
inspected areas 

maintained 

accordingly. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Quarterly 
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C.3.5.2.2 

The Contractor shall maintain facility railroads free of 

vegetation to allow for safe and compliance rail 
operations.   

Railroad vegetation is maintained 

accordingly. 

No less than 95% of 
inspected areas 

maintained 

accordingly. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Quarterly 

C.3.5.2.2 

Vegetation within 25 feet on either side of roadways 

through otherwise unmaintained areas will be 

mowed/trimmed.  

Vegetation along roadways shall be 

maintained to a height of no more than 18 

inches.  Additional clearance beyond 25 feet 
shall be performed at intersections, turns, or 

other such areas such that safe/unobstructed 

traffic visibility is maintained. 

No less than 95% of 

inspected areas 
maintained 

accordingly. 

Periodic Inspection 
5% of applicable 

ELIN 
Monthly 

C.3.5.2.2 

Regulated Engineered Facilities.  Mowing, 

maintenance, and repair requirements for these caps 

are delineated in the Integrated Surveillance and 
Maintenance Plan (DOE/PPPO/03-0084&D3).  The 

Contractor shall perform mowing, repair, fertilization, 

monument maintenance, and pest control of these caps 
in strict compliance with the plan. 

The caps shall not be damaged, including 

scalping of the vegetative cover, rutting, 

fertilizer burn, or other means.  
The Contractor shall prevent scalping, uneven 

mowing, or rutting by the equipment and shall 

not damage engineered caps. 
The Contractor shall consult and coordinate 

with the D&D contractor as necessary to 

prevent any potential damage during 
maintenance and mowing.   

No less than 95% of 

inspected areas 

maintained 
accordingly. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Monthly 

**C.3.5.2.2 
Stone/Gravel Areas.  The Contractor shall maintain 
designated areas predominantly free of vegetation 

through trimming, mowing, and/or herbicide.   

Gravel surface shall be visible and 

unimpacted for use, maintenance, and 
inspection by vegetation growth.  Vegetation 

shall be maintained not taller than 12 inches, 

and shall be treated or trimmed. 

No less than 95% of 

inspected areas 

maintained 
accordingly. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Monthly 

C.3.5.2.4.2.1 

The Contractor shall remove any trash, paper, or other 

debris prior to mowing/cutting that detracts from the 

finished appearance of the area or present a safety 
hazard. 

Trash is removed prior to mowing areas. 

No less than 95% of 

inspected areas free 

of trash. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Monthly 

C.3.5.2.4.2.3 

The Contractor shall trim grass/vegetation around 

utilities, fences, utility poles, lightning protection 

poles, guy wires, sign posts, fire hydrants, buildings, 
electrical structures, plastic and concrete jersey 

barriers, and parking lot bumpers. 

Objects within the mowing areas shall be 

trimmed around in accordance with applicable 
standard. 

No less than 95% of 

inspected areas are 
properly trimmed. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Monthly 

C.3.5.2.4.2.7 

The Contractor shall remove or blow off grass 
clippings and leaves (not trash) deposited by the 

mowing operation from sidewalks, concrete porches, 

building aprons, streets, etc. 

Clippings shall be properly removed 

following mowing activities.  

No less than 95% of 
inspected areas have 

clippings properly 

removed. 

Periodic and 

Random Inspection 

5% of applicable 

ELIN 
Monthly 

C.3.5.2.1 

The Contractor shall coordinate with the other site 

contractors prior to the performance of work activities 
that might impact their operations. 

Mowing activities that may interfere with 

other contractor activities are coordinated 
effectively. 

 

Two observed defect 

or valid customer 
complaints.(Monthly

) 

Periodic Inspection, 

Customer Feedback 

5% of applicable 

ELIN 
Monthly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for the Contractor to perform 

mowing/vegetation control in accordance with Section C.3.5.2.2 will be evaluated as follows:  The Contractor is required to provide mowing/vegetation control. The AQL 

is for 95% of inspected areas to be properly maintained. A QAE will inspect a portion of the areas and if it is determined that 95% of the areas are not mowed or properly 

maintained, 5% of the applicable ELIN will be deducted from the Contractor payment.  

 

 

 

C.3.5.2.3 

The Contractor shall prepare and submit annually a 
Mowing Plan, Mowing Map and Annual Mowing 

Schedule for review and approval by DOE. The 

Contractor shall provide a schedule of mowing 
activities.   

 

Submittal is inclusive of all areas maintained. 
Submittal contains 
100% of requested 

information. 

Inspection, Review 

of Submittal(s) 

$500.00 for each 
day submittal is 

past due date. 

Review of 

Submittal 

C.3.5.2.4.2.8 

The Contractor shall perform seeding, strawing, 
topsoil backfill, armoring, and/or application of 

erosion control matting to repair areas of scalping, 

dead patches, and areas of evidence of soil erosion 
occurring in mowed areas.  The Contractor will 

inspect and report areas of erosion that require repair.   

Areas of erosion shall be reported.  These 

areas shall be repaired to eliminate continued 

erosion and restore healthy grass cover. 
 

No less than 95% of 

inspected areas 

maintained 
accordingly. 

Periodic and 
Random Inspection, 

Records review 

5% of applicable 

ELIN 
Quarterly 

C.3.5.2.5    

The Contractor shall be responsible for maintaining all 

equipment, including government furnished 

equipment, required to implement the PWS. 

Equipment shall be maintained in a safe 
serviceable condition, and in accordance with 

the manufacturer’s recommendations for 

preventive and routine service.  Corrective 
maintenance shall be performed as necessary 

to maintain the equipment in a safe and 

serviceable condition.  . 
 

No less than 90% of 

inspected equipment 
maintained 

accordingly. 

Periodic and 

Random Inspection, 

Records review 

5% of applicable 
ELIN 

Quarterly 

C.3.5.2.6 

The Contractor shall perform Level II Service 

Orders in accordance with the standards and 

requirements of this Contract.   

All work shall is performed in accordance 
with the service order. 

100% of work 

performed in 
accordance with 

service order. 

50% Inspection of 

Level II service 

orders. 

10% of service 
order cost 

Monthly 
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11.  Snow and Ice Prevention/Removal 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Snow and Ice Prevention/Removal.   

 

PWS Section Requirement  Performance Standard  
Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.5.3.3 

The Contractor shall annually prepare and submit a 

Snow and Ice Removal Plan for review and approval 

to the Government by August 30th. 

The Snow and Ice Removal Plan includes all 
required information in C.3.5.3.3. 

Submittal contains 

100% of requested 

information. 

 

Inspection, Review 

of Submittal(s) 

$500.00 for each 

day submittal is 

past due date. 

 

Review of 

Submittal 

**C.3.5.3.3 

The Contractor shall remove snow and ice in a manner 

that does not create a safety hazard and does not 

obstruct sidewalks, streets, parked vehicles, fire 
hydrants, refuse dumpsters, obstacles (i.e., water 

valves, radiological areas, etc.), parking lot entrances, 

exits, or roadway intersections. 

Snow/ice removal operations do not create 

safety hazards or obstruct identified items.  

Snow and ice removal operations shall result 
in safe conditions for all workers and 

employees needing access within or through 

the affected areas. 

No more than one 

observed defect and 

no more than two 
valid customer 

complaints. 

(Monthly) 

Periodic and 

Random Inspection, 

Customer Feedback 

$500.00 for each 

failure above the 

AQL. 

Monthly 

C.3.5.3.5.1 

Non-Significant Weather Events: The Contractor shall 

treat and clear priority areas such that safe passage 
conditions for vehicle and pedestrian traffic are 

maintained.   

Priority 1, 2, and 3 areas shall be free and 

clear within 4 hours of the completion of the 
weather event.  Remaining areas shall be free 

and clear within 12 hours of event completion. 

No more than one 

observed defect and 

no more than  two 
valid customer 

complaints.(Monthly

) 

Periodic and 

Random Inspection, 

Customer Feedback 

$2,000.00 for 

each failure per 

event. 

Monthly 

C.3.5.3.5.2 

Significant Weather Events: The Contractor shall treat 

and clear priority areas such that safe passage 

conditions for vehicle and pedestrian traffic are 

maintained.   

Priority 1, 2, and 3 areas are free and clear 

within 8 hours of the completion of the 

weather event.  Remaining areas are free and 

clear within 16 hours of event completion. 

No more than one 
observed defect and   

no more than two 

valid customer 

complaints.(Monthly

) 

Periodic and 

Random Inspection, 

Customer Feedback 

$2,000.00 for 

each failure per 

event. 

Monthly 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the Contractor to remove snow and ice in a 

manner that does not create  safety hazards in accordance with Section C.3.5.3.3 will be evaluated as follows:  The Contractor is required to remove  snow and ice such 

that safety hazards are not introduced and to not  obstruct other objects. The AQL is one observed defect or valid customer complaint. A QAE will inspect a portion of the 

areas of removed snow and/or ice and identify locations where the snow/ice removal was not performed properly. Also, the Contractor or QAE may receive complaints 

from other site contractors on the plowing method. The complaint will subsequently be determined to be valid or invalid. If it is determined that there is more than one 

observed defect or more than two valid customer complaints, $500 for each failure above the AQL will be deducted from the Contractor payment.  
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12.  Pest Control Services 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Pest Control Services.  

 

PWS Section Requirement  Performance Standard  

Acceptable 

Quality Level 

(AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.5.4.2 All work shall be performed by certified individuals.  
Permit and license documentation shall be 

provided to DOE.  

100% of personnel 

are certified. 
Periodic Inspection 

$1,000.00 for 

each failure. 
Annual 

C.3.5.4.3 

The Contractor shall maintain records of all pest 

control operations, including chemical, nonchemical, 

and surveillances performed. 

Records shall be provided upon DOE request 
for inspection.  

No less than 95% 
of pest control 

operations have 

appropriate records 
maintained. 

Periodic Inspection 

$500.00 for each 

failure above the 

AQL. 

Annual 

**C.3.5.4.4 

Labels and safety data sheets for each pesticide 

proposed to be used shall be submitted to the DOE for 
approval at least fourteen (14) calendar days prior to 

use. 

The pesticide shall be approved by DOE for 
use prior to use by the Contractor.  

100% of pesticides 

approved for use 
by the DOE at the 

time of inspection.. 

Periodic Inspection 

$1000.00 for each 

failure above the 

AQL. 

Annual 

C.3.5.4.4 
All pesticides used by the Contractor shall be 

registered for the use intended. 

Pesticides are registered with the EPA and 

State of Ohio for the intended use.  

100% of pesticides 

are registered. 
Periodic Inspection 

$2,000.00 for 

each failure. 
Annual 

C.3.5.4.4 

All pesticides shall be used in strict conformance with 

label directions.  The Contractor shall maintain a label 

book of pesticides used. 

The Label book of pesticides shall be readily 

provided to the DOE upon request for 

inspection by the DOE. 

100% of pesticides 

used are identified 

in the label book. 

Periodic Inspection 
$2,000.00 for 
each failure. 

Semi-annual 

C.3.5.4.4 

All pesticides, rinse water, and containers shall be 

disposed of in accordance with label directions. 

Pesticides, rinse water, and containers shall not be 
disposed of on the Portsmouth Gaseous Diffusion 

Plant site. 

All pesticides, rinse water, and containers shall 

be disposed off-site. 

100% items 

disposed of off-
site. 

Periodic Inspection 
$1,000.00 for 

each failure. 
Annual 

C.3.5.4.4 

Pesticide spills shall be cleaned, decontaminated, and 

reported to the Government as required by the WSHP 
and applicable environmental standards. 

Spills are cleaned, decontaminated, and 

reported in accordance with Contractor WSHP 
and applicable environmental standards. 

100% spills 
handled in 

accordance with 

Contractor WSHP. 

Periodic and Random 

Inspection 

$1,000.00 for 

each failure. 
Semi-annual 

C.3.5.4.5 

The Contractor shall provide pest control services for 

the control of ticks, ants, wasps, spiders, mice, rats, 

and any other pest native to the Portsmouth, Ohio 
area. 

Areas are maintained free of infestations 
impacting personnel near buildings, portals, or 

field work.   

No more than three 

valid customer 

complaints. 
(Monthly) 

Periodic Inspection, 

Customer Feedback 

5% of 
applicable 

ELIN.  

Semi-annual 

C.3.5.4.5 

The Contractor shall provide the removal of nuisance 

animals. The Contractor shall remove all dead 
animals, as needed. 

Nuisance animals and animal carcasses shall be 

removed in a timely manner.  Removal actions 
shall occur within 3 customer requests. 

No more than two 

observed defects 
and no more than 

two  valid customer 

complaints.(Monthl
y) 

Periodic Inspection, 

Customer Feedback 

5% of 

applicable 
ELIN  

Semi-annual 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government. 
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** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the Contractor to submit pesticide data 

sheets to the government for approval prior to use in accordance with Section C.3.5.4.4 will be evaluated as follows:  The Contractor is required to submit pesticide data 

sheets for approval by the Government prior to use. The AQL is for all (100%) pesticides to be approved prior to use. A QAE will inspect pesticides in use and any 

pesticides found in use that have not been approved by the Government will result in $500 being deducted from the Contractor payment for each occurrence. 
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13.  Records Management and Document Control 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Records Management and Document Control. 

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.6.3 
The Contractor shall prepare, revise, submit for DOE 
approval and execute an approved Records Management 

Plan. 

The Records Management Plan is developed in 
accordance with 44 U.S.C. 21; 44 U.S.C. 29; 44 

U.S.C. 31; 44 U.S.C. 33; 44 U.S.C. 36; 36 CFR 

Chapter XII, Subchapter B, Records 
Management; DOE O 243.1B, Records 

Management Program. 

Submittal contains 
100% of requested 

information. 

Inspection, 

Submittal Review 

$500.00 for each 
day submittal is 

past due date or not 

technically 
accurate and 

complete. 

 
Review of 

Submittal 

C.3.6.3 

The Contractor shall train, and maintain current,  all 

employees to the required skill level, including general 
records training for all Contractor/subcontractor staff (e.g., 

more in-depth training for RM staff, specific job related 
training for record custodians and general records training 

for all other employees). 

All employees’ have completed and are current 
on required records training.  The record training 

is commensurate to the employees’ job function. 

No less than 95% of 
all employees have 

completed required 
records training. 

Monthly Progress 
Report, Periodic 

and Random 
Inspections 

5% of applicable  

ELIN Monthly 

C.3.6.3.1 

The Contractor shall utilize an ERMS for the maintenance 

and disposition of all records (regardless of media), 
including electronic and email. 

All records are managed in the ERMS regardless 

of media in accordance with requirements.   

No less than 95% and 

no more than  two 

valid customer 
complaints. 

(Monthly) 

Monthly Progress 

Report, Periodic 
and Random 

Inspections, 

Customer 
Feedback 

10% of applicable 

ELIN Monthly 

C.3.6.3.1 

The Contractor’s Monthly Progress Report  shall include: 

1) Detailed report of monthly ERMS statistics that includes, 
but is not limited to, the number of folders, records 

(classified and unclassified), record types (email, electronic, 

photographs, paper, etc.) and quality assurance records that 
have been imported into the ERMS by DOE Records 

Disposition Schedule and number of users.  

2) Detailed report documenting the volume of records 
reviewed, number of pages, issues/errors found and error 

rate. 

3) Detailed report documenting the volume of records 
imported into ERMS (Documentum or Equivalent), number 

of pages, issues/errors found and error rate. 

Required information is provided in Monthly 
Progress Report as required in Section C.2.4.1. 

Deliverable provided 

per schedule and is 
technically accurate 

and complete. 

Inspection, 
Submittal Review 

$500.00 for each 

business day 
deliverable is past 

the due date or not 

technically 
accurate and 

complete. 

Monthly 

C.3.6.3.1 

The Contractor shall ensure records are properly imported 

and stored in the ERMS within the appropriate schedule and 
folder(s). 

The Contractor shall effectively apply ERMS 

quality control processes are in place for 

importing and submittal of records into the 

ERMS, including but not limited to proper 
schedule, scanning to required ppi, pages are 

rotated properly, security markings are applied, 

and images are clear and legible.  

No more   than 5% 
error rate and no more 

than  than 5% 

backlog. 

Monthly Progress 
Report, Periodic 

and Random 

Inspections 

5% of applicable 

ELIN 
Monthly 
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C.3.6.3.2 

The Contractor shall develop and implement records 

management requirements for the creation, maintenance and 

storage of audiovisual records. 

Audiovisual records are stored in accordance with 

36 CFR § 1237 and 36 CFR § 1235.42 and all 
current National Archives and Records 

Administration (NARA) requirements/guidance. 

No less than 95% 
compliance. 

Monthly Progress 
Report  

(See C.3.6.3.1 

Item 1), Periodic 

and Random 
Inspection,  

5% of applicable 
ELIN 

Monthly 

C.3.6.3.3 
The Contractor shall prepare, revise, submit for DOE 

approval, and execute an approved Vital Records Plan. 

The Vital Records Plan is developed in 
accordance with 36 CFR § 1223, Managing Vital 

Records, and DOE O 243.1B, Records 

Management Program. 

Submittal contains 

100% of requested 
information.  

Inspection, 

Submittal Review 

$500.00 for each 

business day 

deliverable is past 
the due date or not 

technically 

accurate and 

complete. 

 
Review of 

Submittal 

C.3.6.3.3 
The Contractor shall prepare, revise, and submit to DOE the 
Records Inventory. 

The Records Inventory is developed and updated 

in accordance with 36 CFR § 1223, Managing 
Vital Records, and DOE O 243.1B, Records 

Management Program. 

Submittal contains 

100% of requested 

information. 

Inspection, 
Submittal Review 

$500.00 for each 

business day 
deliverable is past 

the due date or not 

technically 
accurate and 

complete.. 

Annual 

C.3.6.4.1 

The Contractor shall incorporate recordkeeping controls 
into the electronic information system or export the records 

into the current ERMS.  The Contractor shall design and 

implement migration strategies to counteract hardware and 
software dependencies of electronic records whenever the 

records must be maintained and used beyond the life of the 

information system in which the records are originally 
created and captured.   

Electronic records are stored in accordance with 
36 CFR 1236. 

No less than 95% 
compliance and no 

more than two valid 

customer complaints. 

(Monthly) 

Monthly Progress 

Report, Periodic 

and Random 
Inspections, 

Customer 

Feedback 

5% of applicable 
ELIN 

Monthly 

C.3.6.4.1 

The Contractor shall provide a list of all Electronic 

Information Systems (EISs) to DOE annually utilizing the 

format provided by DOE. 

List of EIS’ are submitted on schedule and in 
format provided by DOE. 

Submittal contains 

100% of requested 

information. 

Inspection, 
Submittal Review 

$500.00 for each 
failure. 

Review of 
Submittal 

C.3.6.4.2 
The Contractor shall prepare, revise, submit for DOE 
approval, and execute an approved File Plan. 

The File Plan is developed in accordance with 36 
CFR Chapter XII Subchapter B and DOE O 

243.1B Records Management Program and is 

included in the Contractor’s Monthly Progress 

Report. 

Submittal contains 

100% of requested 

information. 

Inspection, 
Submittal Review 

$500.00 for each 

business day 
deliverable is past 

the due date or not 

technically 

accurate and 

complete. 

Annual 
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C.3.6.4.2 

The Contractor’s Monthly Progress Report  shall include: 
1) Detailed report on site-wide inventories that includes, but 

is not limited to, the number of employees/subcontractors 

interviewed and record volumes by type (paper, electronic, 
etc.) 

2) Detailed report on file plan revisions that includes, but is 

not limited to, new or discontinued disposition authorities. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 
per schedule and is 

technically accurate 

and complete. 

Inspection, 

Submittal Review 

$500.00 for each 
business day 

deliverable is past 

the due date or not 
technically 

accurate and 

complete. 

Monthly 

C.3.6.5 

The Contractor shall ensure electronic records received 
from staff, contractors and subcontractors have been 

properly scanned, pages rotated, properly marked and are 

clear and legible and imported into the ERMS. Records 
obtained from DOE are scheduled, indexed and processed 

in paper format.   

The Contractors QC process is implemented for 
scanned and imported records to ensure electronic 

records meet NARA requirements 

No more than 3% 

backlog or no more 
than two valid 

customer complaints. 

(Monthly) 

Monthly Progress 
Report, Periodic 

and Random 

Inspections, 
Customer 

Feedback 

5% of applicable 

ELIN 
Monthly 

C.3.6.5.1 

The Contractor shall ensure records identified as Quality 
Assurance (QA) records under American National 

Standards Institute (ANSI)/American Society of Mechanical 

Engineers (ASME) National Quality assurance (NQA)-1 are 
categorized (lifetime/non-permanent); managed in 

accordance with NQA-1 and 36 CFR Chapter XII, 

Subchapter B; and are maintained for traceability to the 
applicable item, activity or facility. 

Records identified a quality are managed in 

accordance with NQA-1 and 36 CFR Chapter 
XII, Subchapter B; and are maintained traceable 

to the applicable item, activity or facility. 

 

No less than 95% 
compliance or no 

more than two valid 

customer complaints. 
(Monthly) 

Monthly Progress 

Report  

(also see C.3.6.3.1 
Item 1), Periodic 

and Random 

Inspection, 
Customer 

Feedback 

5% of applicable 
ELIN 

Monthly 

C.3.6.5.1 

The Contractor’s Monthly Progress Report  shall include: 

Report of quality assurance records assigned to include 

record description (i.e., Instrument Calibration Records, 

Technical Qualification Records, etc.), DOE Records 
Disposition Authority, media and volume. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 

per schedule and is 
technically accurate 

and complete. 

Inspection, 
Submittal Review 

$500.00 for each 

business day 

deliverable is past 

the due date or not 

technically 
accurate and 

complete. 

Monthly 

**C.3.6.5.2 

Records that contain personal information retrieved by 

name, or another personal identifier shall be maintained in 
Privacy Act Systems of Records. 

The Contractor shall ensure records that are 
maintained in Privacy Act Systems of Records 

are managed and maintained in accordance with 

FAR 52.224-2, Privacy Act and DOE O 206.1, 
DOE Privacy Program, staff are properly trained, 

and records are properly identified. 

100% compliance and 
no more than zero 

observed defects 

(breaches).  

Monthly Progress 

Report, Periodic 
and Random 

Inspections, 

Customer 
Feedback 

5% of applicable 

ELIN 
Monthly 

C.3.6.5.2 
The Contractor’s Monthly Progress Report  shall include: 

Report of any breach of privacy information. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 
per schedule and is 

technically accurate 
and complete. 

Inspection, 

Submittal Review 

$500.00 for each 
business day 

deliverable is past 

the due date or not 
technically 

accurate and 
complete. 

Monthly 



U.S. Department of Energy  Quality Assurance Surveillance Plan 

 A-33  

 

C.3.6.5.3 
The Contractor shall protect and handle classified 
information and critical information in accordance with 

applicable laws, regulations, policies, and directives.   

Classified records are handled in accordance with 

Section 3.3, Safeguards and Security 

100% compliance and 

no more than z ero 

observed defects. 
(incidents)  

Monthly Progress 
Report  

(See C.3.6.3.1 

Item 1), Periodic 
and Random 

Inspection,  

5% of applicable 

ELIN 
Monthly 

C.3.6.5.4 

The Contractor’s Monthly Progress Report  shall include: 

Detailed report of monthly statistics that includes, but is not 
limited to, number of requests received and processed by 

type (i.e., Freedom of Information Act (FOIA), Privacy Act, 

Litigation, DOE, internal, etc.), document page count (if 
applicable) and processing times for each. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 
per schedule and is 

technically accurate 

and complete. 

Inspection, 

Submittal Review 

$500.00 for each 
business day 

deliverable is past 

the due date or not 
technically 

accurate and 

complete. 

Monthly 

C.3.6.5.4 

The Contractor shall respond to records management data 

calls by NARA and DOE as requested and process record 
requests for the Freedom of Information Act (FOIA), 

Privacy Act (PA), Energy Employees Occupational Illness 

Compensation Program Act, the former worker medical 
screening program, the Chronic Beryllium Disease 

Prevention Program, congressional inquiries, legal 

discoveries and other record requests. 

Response to record request are completed as 

follows: 

 FIOA <=10 business days 

 PA <=10 business days 

 Litigation Requests <= 5 business 
days 

 Internal / DOE Requests <= 48 hours 

No more than 1% 

backlog and no more 

than   one observed 

defect or no more 

than one valid 

customer complaint. 

(Monthly) 

Inspection, 
Customer 

Feedback 

10% of applicable 

ELIN 
Monthly 

C. 3.6.5.5 
The Contractor shall maintain the CERCLA and RCRA 

Administrative Record and Information Repository.  

The CERCLA and RCRA Administrative Record 

are maintained in accordance with applicable 

laws, regulations, policies and directives.  

No less than 98%, or 

no more than one 

observed defect or no 

more than one valid 

customer complaint.  

Monthly Progress 

Report, Periodic 
and Random 

Inspections, 

Customer 
Feedback 

$500.00 for each 

failure 
Monthly 

C.3.6.5.5 

The Contractor’s Monthly Progress Report  shall include: 

Detailed report documenting the Administrative Record and 
Information Repository that includes, but is not limited to, 

the number of documents received, processed and 

processing times. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 

per schedule and is 

technically accurate 
and complete. 

Inspection, 

Submittal Review 

$500.00 for each 

business day 

deliverable is past 
the due date or not 

technically 

accurate and 
complete. 

Monthly 

C.3.6.5.6 

The Contractor shall develop and submit to DOE a 

quarterly six-month forecast schedule for health 
physics/radiological survey support for site-wide records 

management activities. 

Submittal includes forecast for health 
physics/radiological survey support. 

Submittal contains 

100% of requested 

information.  

Inspection, 
Submittal Review  

$500.00 for each 
failure. 

Semi-annual 

C.3.6.5.6 

The Contractor’s Monthly Progress Report  shall include: 
Detailed report on records management survey statistics that 

includes, but is not limited to, number of surveys conducted 

by organization and any backlog. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 
per schedule and is 

technically accurate 

and complete. 

Inspection, 

Submittal Review 

$500.00 for each 
business day 

deliverable is past 

the due date or not 
technically 

accurate and 

complete. 

Monthly 
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C.3.6.5.7 
The Contractor shall ensure historical records maintained as 

required in Section C.3.6.5.7. 

Historical paper records are organized, scheduled, 
indexed, boxed and dispositioned in accordance 

with federal laws and DOE regulations for proper 

preservation and efficient retrieval.  

No less than 95% and 
no more than   one 

observed defect or no 

more than one c valid 
customer complaint. 

(monthly) 

Monthly Progress 
Report, Periodic 

and Random 

Inspections, 
Customer 

Feedback 

10% of applicable 

ELIN 
Monthly 

C.3.6.5.7 

The Contractor’s Monthly Progress Report  shall include: 

Detailed report on monthly statistics documenting annual 
progress for the above record types. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 
per schedule and is 

technically accurate 

and complete. 

Inspection, 

Submittal Review 

$500.00 for each 
business day 

deliverable is past 

the due date or not 
technically 

accurate and 

complete. 

Monthly 

C.3.6.6 

The Contractor shall ensure proper DOE Records 

Disposition Schedule assigned, box, index, complete 

transfer paperwork, and obtain DOE Records Management 
Field Officer (RMFO) approval prior to sending transfer 

paperwork and/or shipping inactive temporary records to a 

FRC and/or permanent records to the NARA. 

The Contractor ensures records are dispositioned 
per the assigned schedule. 

No less than 98% and 

no more than one  

observed defect and 

no more than one 

valid customer 

complaint. 

Monthly Progress 

Report, Periodic 
and Random 

Inspections 

5% of applicable 
ELIN 

Monthly 

C.3.6.6 

The Contractor shall ensure records eligible for destruction 

are properly disposition in a timely manner once litigation 
moratorium is lifted.   

The Contractor completes destruction certificate 

and submit to DOE RMFO for review and 

obtaining DOE Legal approvals prior to 
destruction. 

No more than one 

observed defect and 

no more than one 

valid customer 

complaint.   

Monthly Progress 

Report, Periodic 
and Random 

Inspections, 

Customer 

Feedback 

5% of applicable 

ELIN Monthly 

C.3.6.6 
The Contractor shall develop and implement for DOE 

approval an approved Records Disposition Plan. 

The Records Disposition Plan shall be developed 

in accordance with applicable DOE guidance.  

Submittal contains 

100% of requested 
information.  

Inspection, 

Submittal Review 

$500.00 for each 

failure. 

Review of 

Submittal 

C.3.6.6 

The Contractor’s Monthly Progress Report  shall include: 
Detailed report on monthly statistics on records disposition 

activities that includes, but is not limited to, records 

transferred to the FRC/NARA, records eligible for 
destruction, and number of boxes destroyed. 

Required information is provided in Monthly 
Progress Report as required in Section C.2.4.1 

Deliverable provided 

per schedule and is 
technically accurate 

and complete. 

Inspection, 
Submittal Review 

$500.00 for each 

business day 
deliverable is past 

the due date or not 

technically 
accurate and 

complete. 

Monthly 

C.3.6.7 
The Contractor shall develop, implement and maintain 
sound document control systems. 

Processes shall ensure efficient tracking, retrieval, 

revision control and distribution of documents, 

including drawings. 

No more than one 
observed defect or   

no more than one 

valid customer 
complaint. 

Inspection, 

Customer 

Feedback 

5% of applicable 
ELIN 

Monthly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable):   The requirement for the Contractor to properly maintain privacy 

act systems of records in accordance with Section C.3.6.5.2 will be evaluated as follows:  The Contractor is required to properly maintain records containing personnel 

information. The AQL is for all (100%) privacy act records to be appropriately maintained. A QAE will inspect records and if any privacy act records are found not being 

maintained appropriately, 5% of the applicable ELIN will be deducted from the Contractor payment. 

C.3.6.7 

The Contractor’s Monthly Progress Report  shall include: 
Detailed report on document control activities that includes, 

but is not limited to, new documents, revisions, and 

retrievals by record type. 

Required information is provided in Monthly 

Progress Report as required in Section C.2.4.1 

Deliverable provided 
per schedule and is 

technically accurate 

and complete. 

Inspection, 

Submittal Review 

$500.00 for each 
business day 

deliverable is past 

the due date or not 
technically 

accurate and 

complete. 

Monthly 
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14.  Mail Services, Shipping and Receiving 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Mail Services, Shipping and Receiving.   

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable 

Quality Level 

(AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

**C.3.7.1 

The Contractor shall perform mail and classified mail 
services (pick-up and delivery, twice daily) from 

the local U.S. Post Office(s) and providing an on-site 

central location for U.S. Postal and inter-company mail 
pick-up and drop-off for DOE, ETS, and D&D Project 

contractors and subcontractors.   

 
Certified mail shall be tracked to ensure document 

delivery to intended recipient. 

 

Mail pick-up and delivery is performed timely, 
as indicated.  Mail is not lost or damaged.  

Certified mail is tracked to ensure delivery 

without lost or delayed delivery 

No more than two 
one observed 

defects and  no 

more than two   

valid customer 

complaints.(Monthl

y) 

Inspection, 

Customer Feedback 

$500.00 for each 

failure above the 

AQL 

Quarterly 

C.3.7.2.1 

The Contractor shall administer and operate the shipping 

and receiving loading dock in the X-720 facility. The 
facility shall be staffed during normal business hours as 

established in Section F.5.  

The shipping and receiving facility is operated 

and shipping and receiving services are 

effectively performed during normal business 
hours  

Materials shall be received at the loading dock. 

Visual inspection and verification of numbers 
and quantities shall be performed. Bills of 

Lading shall be entered into the site shared 

database. D&D BOLs are forwarded to the 
D&D Contractor. The Contractor shall assist 

purchasing contractor in resolving 

discrepancies and/or administrative errors. 

No more than two 

observed defects 

and  no more than 
two valid customer 

complaints. 

(Monthly) 

Inspection, 
Customer Feedback 

$500.00 for each 

failure above the 

AQL 

Quarterly 

C.3.7.2.1 

Materials received shall be stored in appropriate 

locations as necessary to preserve the quality of the 

material.  Items shall be secured such that theft or 
misappropriation does not occur.  The loading dock and 

material storage areas shall be appropriately secured 

when not attended by Contractor personnel. 
 

Materials shall be properly stored such that 
there is no storage/environmental-related 

quality degradation. Materials/Loading dock 

shall be properly secured such that there are no 
incidents of theft or tampering with stored 

materials.  

No more than two 
observed defects 

and   no more than 

two valid customer 
complaints. 

(Monthly) 

Inspection, 

Customer Feedback 

$500.00 for each 
failure above the 

AQL 

Quarterly 

C.3.7.2.2 Materials received at the loading dock by the Contractor 

shall be verified and delivered (as needed) to the location 
designated by the purchasing contractor.  

The Contractor shall notify the purchasing 

contractor as soon as practicable that the 

material has been received and ready for quality 

inspection. Transport and inspection shall be 

coordinated with the D&D contractor. The 
materials shall be delivered as soon as 

practicable following receipt such that no 

adverse impact occurs to the performance of the 
purchasing entity.   

No more than two 

observed defects 

and   no more than 
two valid customer 

complaints. 
(Monthly) 

Inspection, 
Customer Feedback 

$500.00 for each 

failure above the 
AQL 

Quarterly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government. 

** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the Contractor to collect and sort for pick-up 

inter-organizational and U.S. mail in accordance with Section C.3.7.1 will be evaluated as follows:  The Contractor shall pick up US Mail twice daily and deliver to X-

720. The AQL is one observed defect or valid customer complaint. A QAE will monitor the mail collection and sorting. Also, the Contractor or QAE may receive 

complaints from other site contractors on the mail collection. The complaint will subsequently be determined to be valid or invalid.  If it is determined that there is more 

than two observed defects or more than two valid customer complaints, $500 for each failure above the AQL will be deducted from the Contractor payment. 

C.3.7.2.2 The Contractor shall provide or ensure compliant 

security escorting of materials deliveries to the recipient 

contractor.  

Contractor will effectively coordinate activities 
with D&D contractor to ensure compliant 

escorting of materials while in secured areas. 

 
 

No observed 
defects. 

Inspection,  

$500.00 for each 

failure above the 

AQL 

Quarterly 

C.3.7.2.3 

The Contractor shall coordinate and perform shipping 

services utilizing commercial carriers.  The Contractor 
shall receive materials packaged appropriately for 

shipment via commercial carrier at the loading dock area. 

The Contractor shall coordinate each shipment and 

maintain all paperwork and tracking numbers associated 

with the shipment with the appropriate shipping service 

agency.  (Excludes D&D contractor waste shipments) 

The Contractor shall effectively coordinate 
DOE and DOE contractor commercial carrier 

shipments. The Contractor shall accurately 

maintain all paperwork, tracking numbers, and 
verify shipments were completed successfully 

via the applicable shipping service agency. 

No more than two 
observed defects 

and  no more than 

two valid customer 
complaints. 

(Monthly) 

Inspection, 

Customer Feedback 

$500.00 for each 
failure above the 

AQL 

Quarterly 
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15.  Environmental Information Center Operations 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Environmental Information Center Operations.   

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable 

Quality Level 

(AQL) 

Surveillance 

Method 

Deduction 

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

**C.3.8 

Staff the Environmental Information Center (EIC) such 

that the information it contains is accessible to the public 

during the hours of 9:00AM until 12:00PM, Mondays 
and Tuesdays and 12:00 PM until 4:00PM Wednesdays 

and Thursdays. Reasonable after-hours appointments 

shall be readily available. 

The EIC and information repository is 

accessible to the public during the specified 

periods.  

EIC shall be 

accessible to the 

public 100% for 
the times listed and 

no valid customer 

complaints. 

Periodic inspection, 

public or customer 

complaint. 

$500.00 for each 
failure. 

Quarterly 

C.3.8 

The Contractor shall provide the following EIC features: 

Americans with Disabilities Act (ADA) Accessibility 

Compliance, Free Copies of Documents to the public 
(per C.3.8), Public Use Reading Room, Public Use 

Computer Systems, and Public Searchable Document 

Index. 

The features specified in C.3.8 shall be 

provided without exception during EIC public 

access hours. 

No more than two 

observed defects 

and  no more than 
two valid customer 

complaints. 

(monthly) 

Inspection, 
Customer Feedback 

$500.00 for each 

additional failure 

above the AQL. 

Quarterly 

C.3.8 The Contractor shall transfer documents provided to the 

Contractor to a searchable electronic system, which shall 
be accessible on the internet by the general public. 

All documents provided to the Contractor are 

transferred by the Contractor to the searchable 

electronic system. 
 

Internet website public access is maintained to 

the EIC electronic files in the AR, Post 

Decision (PD), and General Reference 

Compendium (GRC). 

No more than two 

observed defects 
and  no more than 

two valid customer 

complaints. 

(monthly) 

Inspection, 

Customer Feedback 

$500.00 for each 

additional failure 
above the AQL. 

Quarterly 

C.3.8. 

The Contractor shall develop, manage and maintain the 
DOE EIC Online Document Repository. Documents 

provided to the Contractor from the DOE or other site 
contractors shall be included in the EIC.   

All documents provided to the Contractor shall 
be accessible by the general public.  
 
Hard copy of selected documents which are not 
available on the website is maintained.  

 

Documents provided to the EIC are available, 
complete and legible at the EIC. 

 

No less than 95% 
of documents are 

complete and 

legible. 

Inspection, 

Customer Feedback 

$ 1,000.00 for 
each additional 

failure above the 
AQL. 

Quarterly 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government. 

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for the Contractor to staff the EIC and make 

accessible to the public all information included there shall be in accordance with Section C.3.8 and be evaluated as follows:  The Contractor shall ensure the EIC and 

information repository is accessible to the public during the specified periods in Section C.3.8. Exception(s) shall only be during periods where staffing the EIC would be 

considered hazardous based on site conditions, and shall require DOE notification as soon as practicable regarding each occurrence. The AQL is the EIC shall be 

accessible 100% of the times specified as determined by periodic inspection or valid public/customer complaint. A QAE will monitor the EIC accessibility. Also, the 
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Contractor or QAE may receive complaints from other site contractors on the accessibility of the EIC. The complaint will subsequently be determined to be valid or 

invalid. If it is determined that there is a valid customer complaint, $500 for each failure above the AQL will be deducted from the Contractor payment. 
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16.  Training Services 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Training Services.   

   

PWS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.9.2 
The Contractor shall provide the delivery of the training 

courses listed in Attachment J-8.C.3.9. 

Training qualification records and site access 

cards are provided in a timely manner. 

No more than two 

observed defects. 
Periodic Inspection 

$500.00 for each 
additional failure 

above the AQL. 

Quarterly 

C.3.9.3 
The Contractor shall provide the training courses to 
ensure compliance with applicable environmental health 

and safety laws and regulations. 

Training course content includes needed 

material and frequency adequate for 

compliance with environmental health and 
safety laws. 

No more than two 

observed defects 

and no more than 

two   valid customer 
complaints. 

(Monthly) 

Customer feedback, 

Periodic Inspection 

$1000.00 for each 
additional failure 

above the AQL. 

Semi-annual 

C.3.9.3 

Training classes will be coordinated with other site 

contractors and tailored to the PORTS site activities. 

Training courses are tailored to PORTS 

activities. 

No more than two 

observed defects   
and no more than 

two valid customer 

complaints. 
(Monthly) 

Training 
Assessment, 

Customer feedback, 

Periodic Inspection 

$1000.00 for each 

additional failure 
above the AQL. 

Semi-annual 

C.3.9.3 The Contractor shall coordinate with other site 

contractors to consolidate training modules, where 
practicable. The Contractor shall review course content 

quarterly, and revise/update as necessary to meet current 

requirements and site conditions. 

Training courses are consolidated where 
practicable and revised as needed to meet 

current requirements. 

Submittal contains 
100% of requested 

information. 

Training 

Assessment, 

Customer feedback, 
Periodic Inspection 

$500.00 for each 

failure Annually 

C.3.9.4 

The Contractor shall coordinate with other site 
contractors and develop a training schedule for site 

specific courses listed in Section C.3.9.2 that ensures 

appropriate and required training services are available to 
maintain compliance with general site access. 

Provided schedule has been coordinated with 

other site contractors, includes all training 

courses listed in Section C.3.9.2, and provides 
level of training services sufficient to ensure 

general site access is maintained and 

compliant. 

Submittal contains 

100% of requested 

information. 

Inspection, 
Submittal review 

$500.00 for each 
failure 

Review of the 
submittal 

**C.3.9.4 

Personnel (with the exception of the D&D contractor, 

ETS contractor, and DOE personnel) are notified of 
pending training needs prior to expiration of requisite 

training certifications. 

Personnel are notified 30 calendar days prior 
to expiration of training. 

No more than two 

observed defects 

and  no more than 
two valid customer 

complaints. 

(Monthly) 

Customer feedback, 
Periodic Inspection 

$500.00 for each 

additional failure 

above the AQL. 

Quarterly 

C.3.9.4 

Companies are notified their employee has not completed 

the requisite training and is to be placed on restrictions 

from general site access.  

Companies are notified of a training non-

compliance upon individual not completing 
the requisite training by the required 

completion date.  

No more than two 

observed defects 

and no more than 
two valid customer 

complaints. 

(Monthly) 

Customer feedback, 
Periodic Inspection 

$500.00 for each 

additional failure 

above the AQL. 

Quarterly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government.  

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for the Contractor to notify personnel of pending 

training needs in accordance with Section C.3.9.4 will be evaluated as follows:  The Contractor shall notify personnel 30 calendar days prior to the expiration date of any 

of their training. The AQL is two observed defects or valid customer complaints. A QAE may inspect the training system. Also, the Contractor or QAE may receive 

complaints from other site contractors. The complaint will subsequently be determined to be valid or invalid. If it is determined that there is more than two observed 

defects or more than two valid customer complaints, $500 for each failure above the AQL will be deducted from the Contractor payment. 
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17.  Safeguards and Security 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Safeguards and Security.  Stated deductions will 

be applicable and will commence at the time the deficiencies are identified (i.e., the date of the finding) and will continue monthly until the corrective 

actions are satisfactorily implemented (i.e., demonstrated by closure of the finding and subsequent validation by DOE). 

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable 

Quality Level 

(AQL) 

Surveillance 

Method 

Deduction 

(Impact on Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.3.1 
Program Management Operations in accordance 
with Security Program requirements as defined in the 

Contract. 

Ratings from DOE surveys, assessments, 
and/or surveillances are Satisfactory or 

higher. 

Satisfactory 

Rating 

DOE Surveys, 

DOE Assessments, 

and/or DOE 
Surveillances 

10% of applicable ELIN 
until corrective action has 

been satisfactorily 

implemented (as 
demonstrated by DOE 

validation). 

Monthly 

C.3.3.1 

Program Management Operations in accordance 

with Security Program requirements as defined in the 
Contract. 

Deliverables contain required information 
listed in Attachment J-4 – List of 

Deliverables for Section C.3.3.1 and 
subsections. 

Deliverables 

provided per 
schedule and 

technically 
accurate and 

complete. 

Review, approval 

and/or concurrence 
of deliverables 

$500.00 for each business 
day deliverable is past the 

due date or not technically 
accurate and complete. 

Monthly 

C.3.3.2 
Protective Force in accordance with Security 

Program requirements as defined in the Contract. 

Ratings from DOE surveys, assessments, 

and/or surveillances are Satisfactory or 
higher. 

Satisfactory 

Rating 
 

DOE Surveys, 
DOE Assessments, 

and/or DOE 

Surveillances 

1% of applicable ELIN 

until corrective action has 
been satisfactorily 

implemented (as 

demonstrated by DOE 

validation). 

Monthly 

C.3.3.2 
Protective Force in accordance with Security 

Program requirements as defined in the Contract. 

Deliverables contain required information 
listed in Attachment J-4 – List of 

Deliverables for Section C.3.3.2 and 

subsections. 

Deliverables 

provided per 
schedule and 

technically 

accurate and 
complete. 

Review, approval 

and/or concurrence 
of deliverables 

$500.00 for each business 
day deliverable is past the 

due date or not technically 

accurate and complete. 

Monthly 

C.3.3.3 
Physical Protection in accordance with Security 

Program requirements as defined in the Contract. 

Ratings from DOE surveys, assessments, 

and/or surveillances are Satisfactory or 
higher. 

Satisfactory 

Rating 

DOE Surveys, 
DOE Assessments, 

and/or DOE 

Surveillances 

10% of applicable ELIN 

until corrective action has 
been satisfactorily 

implemented (as 

demonstrated by DOE 
validation). 

Monthly 

C.3.3.3 
Physical Protection in accordance with Security 

Program requirements as defined in the Contract. 

Deliverables contain required information 
listed in Attachment J-4 – List of 

Deliverables for Section C.3.3.3 and 

subsections. 

Deliverables 

provided per 
schedule and 

technically 

accurate and 
complete. 

Review, approval 

and/or concurrence 
of deliverables 

$500.00 for each business 
day deliverable is past the 

due date or not technically 

accurate and complete. 

Monthly 
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C.3.3.4 
Information Security in accordance with Security 

Program requirements as defined in the Contract. 

Ratings from DOE surveys, assessments, 
and/or surveillances are Satisfactory or 

higher. 

Satisfactory 

Rating 

DOE Surveys, 

DOE Assessments, 

and/or DOE 
Surveillances 

10% of applicable ELIN 
until corrective action has 

been satisfactorily 

implemented (as 
demonstrated by DOE 

validation). 

Monthly 

C.3.3.4 
Information Security in accordance with Security 

Program requirements as defined in the Contract. 

Deliverables contain required information 

listed in Attachment J-4 – List of 

Deliverables for Section C.3.3.4 and 
subsections. 

Deliverable 
provided per 

schedule and is 

technically 
accurate and 

complete. 

Review, approval 
and/or concurrence 

of deliverables 

$500.00 for each business 

day deliverable is past the 

due date or not technically 
accurate and complete. 

Monthly 

**C.3.3.5 

 

Personnel Security in accordance with Security 

Program requirements as defined in the Contract. 
Ratings from DOE surveys, assessments, 
and/or surveillances are Satisfactory or 

higher. 

Satisfactory 

Rating 

DOE Surveys, 

DOE Assessments, 

and/or DOE 
Surveillances 

10% of applicable ELIN 
until corrective action has 

been satisfactorily 

implemented (as 
demonstrated by DOE 

validation). 

Monthly 

C.3.3.5 
Personnel Security in accordance with Security 

Program requirements as defined in the Contract. 

Deliverables contain required information 

listed in Attachment J-4 – List of 

Deliverables for Section C.3.3.5 and 
subsections. 

Deliverable 
provided per 

schedule and is 

technically 
accurate and 

complete. 

Review, approval 
and/or concurrence 

of deliverables 

$500.00 for each business 

day deliverable is past the 

due date or not technically 
accurate and complete. 

Monthly 

C.3.3.6 

Material Controls & Accountability in accordance 

with Security Program requirements as defined in the 

Contract. 

Ratings from DOE surveys, assessments, 

and/or surveillances are Satisfactory or 

higher. 

Satisfactory 

Rating 

DOE Surveys, 

DOE Assessments, 

and/or DOE 
Surveillances 

1% of applicable ELIN 
until corrective action has 

been satisfactorily 

implemented (as 
demonstrated by DOE 

validation). 

Monthly 

C.3.3.6 

Material Controls & Accountability in accordance 

with Security Program requirements as defined in the 

Contract. 

Deliverables contain required information 
listed in Attachment J-4 – List of 

Deliverables for Section C.3.3.6 and 

subsections. 

Deliverable 

provided per 
schedule and is 

technically 

accurate and 
complete. 

Review, approval 

and/or concurrence 
of deliverables 

$500.00 for each business 
day deliverable is past the 

due date or not technically 

accurate and complete. 

Monthly 

C.3.3.7 

Foreign Visits & Assignments in accordance with 

Security Program requirements as defined in the 

Contract. 

Ratings from DOE surveys, assessments, 

and/or surveillances are Satisfactory or 
higher. 

Satisfactory 

Rating 

DOE Surveys, 
DOE Assessments, 

and/or DOE 

Surveillances 

10% of applicable ELIN 

until corrective action has 
been satisfactorily 

implemented (as 

demonstrated by DOE 
validation). 

Monthly 
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* Surveillance Frequency may change depending on scope and circumstances as determined by the Government. 

** EXAMPLE (This example also applies to other related sections of the document as applicable):  The requirement for the Contractor to maintain Personnel 

Security in accordance with Section C.3.3.5 will be evaluated as follows:  The Contractor shall undergo DOE surveys, assessments, and surveillances. The AQL is to 

maintain a satisfactory rating for the surveys, assessments, or surveillance.  If the ratings from these surveys, assessments, or surveillances are below satisfactory, 10% of 

the ELIN will be deducted from the Contractor payment each month until outstanding corrective actions are resolved. 

*** A violation of the provisions of the CRD relating to the safeguarding or security of Restricted Data or other classified information 

may result in an additional civil penalty pursuant to subsection a of section 234B of the Atomic Energy Act (42 U.S.C. Section 2282b). 

The procedures for the assessment of civil penalties are set forth in Title 10, CFR, Part 824, Procedural Rules for the Assessment of 

Civil Penalties for Classified Information Security Violations.

C.3.3.7 

Foreign Visits & Assignments in accordance with 

Security Program requirements as defined in the 
Contract. 

Deliverables contain required information 

listed in Attachment J-4 – List of 

Deliverables for Section C.3.3.7 and 
subsections. 

Deliverable 
provided per 

schedule and is 

technically 
accurate and 

complete. 

Review, approval 
and/or concurrence 

of deliverables 

$500.00 for each business 

day deliverable is past the 

due date or not technically 
accurate and complete. 

Monthly 

Other Factors: Deduction (Impact on Contractor Payments) 

***Security Enforcement Action 
100% of applicable ELIN 1 Month and 50% of applicable ELIN for each month thereafter until the Corrective Action Plan is complete 

and all actions closed. 

Other Security Items as Deemed by the Secretary of Energy or 

Assistant Secretary 

100% of applicable ELIN  
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18.  Cyber Security 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Cyber Security. 

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable 

Quality Level 

(AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency* 

C.3.4.1.1 
The Contractor shall submit a detailed report of Cyber 

Security Incidents monthly. 

The monthly progress report includes a 

detailed report of Cyber Security Incidents. 

Submittal contains 

100% of requested 
information. 

100% Inspection of 

deliverable 

5% of applicable 

ELIN 
Monthly 

**C.3.4.1.1 
The Contractor shall submit a detailed report of all 

controlled article passes issued.  

The monthly progress report includes a 

detailed report of all controlled article passes 

issued. 

Submittal contains 

100% of requested 

information. 

100% Inspection of 

deliverable 

5% of applicable 

ELIN 
Monthly 

C.3.4.1.2 

The Contractor shall comply with the Cyber Security 

requirements as specified in DOE O 205.1B, Department 
of Energy Cyber Security Program, the applicable DOE 

Risk Management Approach Implementation Plan 

(RMAIP), all current versions of applicable NIST Special 
Publications (SP) and the Committee on National 

Security Systems (CNSS) 1253.   

Cyber security requirements from identified 
sources are implemented. 

No less than 95% 

of applicable 

requirements met 

100% Inspection of 
deliverable 

15% of applicable 
ELIN 

Annual 

C.3.4.1.3 

The Contractor shall develop, implement and maintain a 
System Security Plan consistent with the Site Security 

Plan, to be coordinated with the other Portsmouth site 

contractors and submit System Security Plan annually.  

The System Security Plan is compliant with 

the requirements of DOE O 205.1B. 

Submittal contains 

100% of requested 
information. 

100% Inspection of 

deliverable 

10% of applicable 

ELIN 
Annual 

C.3.4.1.3 
The Contractor shall Complete a 100% Cyber Security 

self-assessment annually. 

The Cyber Security Assessment accurately 
reflects the requirements of the current 

revision of NIST SP 800-53. 

Assessment covers 

100% of 

recommended 
topics. 

100% Inspection of 

deliverable 

 
15% of applicable 

ELIN 

Annual 

C.3.4.1.5 

All Cyber Security and IT personnel who have Incident 

Response (IR) and Contingency Planning (CP) 

responsibilities shall have a DOE Q clearance. Section J, 
Attachment J-8.C.2.1. 

All required personnel possess a DOE Q 

clearance. 

100% of required 
personnel have 

DOE Q clearance. 

 

Periodic Inspection $1,000.00 for 

each failure. 
Annual 

* Surveillance Frequency may change depending on scope and circumstances as determined by the Government. 

** EXAMPLE (This example also applies to other related sections of the document as applicable): The requirement for a controlled article pass submittal in 

accordance with Section C.3.4.1.1 will be evaluated as follows:  The submittal shall be submitted to the government monthly. The AQL is for the submittal to contain all 

the requested information. The Government or a QAE will review the submittal for the required information. If it is determined that the submittal does not contain all the 

required information, 5% of the applicable ELIN will be deducted from the Contractor payment. 
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19.  Contract Closeout 

The following table provides the performance standards, AQLs and surveillance methods pertaining to Contract Closeout.   

 

PWS 

Section 
Requirement  Performance Standard  

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Deduction  

(Impact on 

Contractor 

Payments) 

Surveillance 

Frequency 

C.3.11 

The Contractor shall provide all necessary support for a 

smooth Contract transition at the end of the Contract 

period. 

The Contractor provides support for an effective 

and efficient transition and closeout of the 

Contract. 

100%  

Customer 

Feedback, 

Inspection. 

Associated values 

for contract 

remedies 

At transition 

through contract 

closeout 

C.3.11 

Six (6) months prior to the expiration of the Contract 

period (upon CO direction), the Contractor shall submit a 

Contract Close-out Plan to DOE for review and approval. 

The Contract Close-out Plan includes all 

remaining administrative matters necessary to 

effectively and efficiently closeout the Contract. 

Submittal contains 

100% of requested 

information. 

100% Inspection 

Associated values 

for contract 

remedies 

At contract 
closeout 
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CONTRACTOR EVALUATION REPORT 
1.  EVALUATION REPORT 

NUMBER 

 

2.  TO: (Contractor and Manager Name) 

 

 
 

 

3.  FROM: (Name of COR) 

 

 
 

 

DATES 

PREPARED 

 

 

ORAL NOTIFICATION RETURNED BY CONTRACTOR ACTION COMPLETE 

4.  EVALUATION ISSUE (Describe in Detail.  Include PWS references.  Attach Continuation Sheet if Necessary.) 
 

 

 
 

 

 
 

 

 
 

 

5.  SIGNATURE OF COR 

 

 

6.  TO: (Name of COR) 
 

 
 

 

7.  FROM: (Contractor) 

8.  CONTRACTOR RESPONSE AS TO CAUSE, EFFECT, CORRECTIVE ACTION AND ACTIONS TO PREVENT RECURRENCE.  

(Attach Continuation Sheet if necessary.  Cite applicable Contractor QC program procedures or new QC procedures.) 
 

 

 
 

 

 

 

 

 

9.  SIGNATURE OF CONTRACTOR REPRESENTIVE 

 

 

10.  DATE 

11.  GOVERNMENT EVALUATION (Acceptance, partial acceptance, or rejection.  Attach Coordination Sheet if necessary.) 

 

 

 

 

12. GOVERNMENT ACTIONS (Cure notice, show cause, other.) 
 

 

 
 

CLOSE OUT 

CONTRACTOR 

NOTIFIED 

NAME AND TITLE SIGNATURE DATE 

   

QAE    

COR    
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APPENDIX C: 

CUSTOMER FEEDBACK RECORD 
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CUSTOMER FEEDBACK RECORD 

DATE AND TIME OF FEEDBACK 

SOURCE OF FEEDBACK 

ORGANIZATION 
 

 
INDIVIDUAL 

 

 
 

NATURE OF FEEDBACK 

 

 
 

 

 
 

 

 
 

 

PWS REFERENCE 
 

 

VALIDATION 

 
 

 

 
 

 
 

 

 

DATE AND TIME SERVICE PROVIDER INFORMED OF FEEDBACK 
 

 

NAME OF Contractor REPRESENTATIVE INFORMED OF 
FEEDBACK 

 

ACTION TAKEN BY SERVICE PROVIDER (Responsible officer) 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

RECEIVED AND VALIDATED BY 
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SECTION J 

ATTACHMENT J-12 

 

LIST OF ACRONYMS 

 

ACBM Asbestos Containing Building Material 

ACO Administrative Contracting Officer 

ACP 

ADA 

American Centrifuge Plant 

Americans with Disabilities Act 

ADPE 

ADR 

Automatic Data Processing Equipment 

Alternative Dispute Resolution 

ALARA As Low As Reasonably Achievable 

ANSI American National Standards Institute 

AO Authorizing Official 

AR Administrative Records 

AREA American Railroad Engineering Association 

ARF 

ASME 

Administrative Records Files 

American Society of Mechanical Engineers 

ATO Authorized to Operate 

ATMS Automated Transportation Management System 

AWE 

BHMA 

Atomic Weapons Employer 

Building Hardware Manufacturers Association 

BWCS 

CAB 

Babcock Wilcox Conversion Services 

Citizens Advisory Board 

CAGE Commercial and Government Entity 

CAIRS Computerized Accident/Incident Reporting System 

CAIS Condition Assessment Information System 

CAP Corrective Action Plan 

CAS Contractor Assurance System 

CBA Collective Bargaining Agreement 

CCSA Contractor Cognizant Security Authority 

CD 

CD-R 

Critical Decision 

Compact Disc 

CEDR Comprehensive Energy Data Report 

CERCLA Comprehensive Environmental Response, Compensation, and Liability Act  

CFATS 

CFR 

Chemical Facilities Anti-Terrorism Standards 

Code of Federal Regulations 

CI Critical Information 

CLIN Contract Line Item Number 

CMMS Computerized Maintenance Management System 

CMPC Classified Matter Protection and Control 

CNSS Committee on National Security Systems 

CO Contracting Officer 

COMSEC Communication Security 

COOP Continuity of Operations Plan 
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COR Contracting Officer’s Representative 

CP Contingency Planning 

CRADA Cooperative Research and Development Agreement 

CRD Contractor Requirements Document 

CSCS Contract Security Classification Specification 

CSB 

CSD 

D&D 

DAR 

DATO 

Cold Standby 

Cold Shutdown 

Decontamination and Decommissioning 

Document Acquisition Request 

Denial of Authorization to Operate 

DC Derivative Classifier 

DD Derivative Declassifier 

DEAR Department of Energy Acquisition Regulation 

DFF&O 

DOD 

Director’s Final Findings and Orders 

Department of Defense 

DOE Department of Energy 

DOELAP DOE Laboratory Accreditation Program 

DOL  Department of Labor  

DUF6 Depleted Uranium Hexafluoride 

DUNS Data Universal Numbering System 

EADS Energy Asset Disposal System 

EAL Emergency Action Level 

ECI Export Controlled Information 

EEOICPA Energy Employee Occupational Illness Compensation Program  

EFT Electronic Funds Transfer 

EIC Environmental Information Center 

EIS 

ELIN 

Electronic Information System 

Exhibit Line Item Number 

EM Office of Environmental Management 

EMCBC Environmental Management Consolidated Business Center 

EOC 

EPA 

EPAct 

Emergency Operations Center 

Environmental Protection Agency 

Energy Policy Act 

EPEAT Electronic Product Environmental Assessment Tool 

EPHA Emergency Planning Hazards Assessment 

EPP Environmentally Preferable Products 

EPS Engineered Performance Standards 

ERMS Electronic Records Management System 

ERP Environmental Radiological Protection 

ES&H Environmental Safety and Health 

ESH&Q Environmental Safety, Health and Quality 

ESS Electronic Submission System 

ETS Environmental Technical Services 

ETTP East Tennessee Technology Park 

EVMS Earned Value Management System 

FACTS Foreign Access Central Tracking System 
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FAPIIS Federal Awardee Performance and Integrity Information System 

FAR Federal Acquisition Regulation 

FBI Federal Bureau of Investigation 

FBP 

FCC 

Fluor-B&W Portsmouth, LLC 

Federal Communications Commission 

FCL Facility Clearance 

FCPA Federal Compensation Program Act 

FDAR Facility Data and Approval Record 

FIFO First-In-First-Out 

FIMS Facilities Information Management System 

FIPS Federal Information Processing Standards 

FISMA Federal Information Systems Management Act 

FOCI Foreign Ownership Control or Influence 

FOIA Freedom of Information Act 

FRA Federal Railroad Administration 

FRC Federal Record Center 

FSO Facility Security Officer 

FSS 

FVA 

Facilities Support Services 

Foreign Visits and Assignments 

FY Fiscal Year 

FYWP Fiscal Year Work Plan 

GAA General Access Area 

GAO Government Accountability Office 

GDP Gaseous Diffusion Plant 

GFE 

GFP 

Government Furnished Equipment 

Government Furnished Property 

GFSI Government Furnished Services and Items 

GPO Government Printing Office 

GRC General Reference Compendium 

GSA General Services Administration 

GSP 

HEU 

HQ 

Graded Security Protection 

Highly Enriched Uranium 

Headquarters 

HRPP High Risk Personal Property 

HSPD-12 Homeland Security Presidential Directive-12 

HSWA Hazardous and Solid Waste Amendments Act of 1984 

HTML 

HVAC 

Hyper Text Markup Language 

Heating, Ventilation and Air Conditioning 

ICAM 

IDIQ 

Identity, Credential, and Access Management 

Indefinite Delivery/Indefinite Quantity 

IDS Intrusion Detection System 

IFMS 

INFOSEC 

IO 

Interagency Fleet Management System 

Information Security 

Inquiry Official 

IOSC Incidents of Security Concern 

IP  Internet Protocol 
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IPABS Integrated Accountability, and Budgeting System  

IPM Integrated Pest Management 

IPRs Independent Project Reviews 

IR Incident Response 

IRM Information Resources Management 

ISM Integrated Safety Management 

ISMS Integrated Safety Management System 

ISOO Information Security Oversight Office 

IT Information Technology 

JPIC 

KMP 

Joint Public Information Center 

Key Management Personnel 

LA Limited Area 

LAN Local Area Network 

LEU 

LLC 

Low Enriched Uranium 

Limited Liability Company 

LSSO 

MC&A 

Local Site Specific Only 

Materials Control and Accountability 

MDM Mobile Device Management 

MEPP Multi-Employer Pension Plan 

MEWA Multi-Employer Welfare Agreement 

MI Management Interest 

MSDS Material Safety Data Sheet 

NAICS North American Industry Classification System 

NARA National Archives and Records Administration 

NASA National Aeronautics and Space Administration 

NBIS National Bridge Inspection Standards 

NESC National Electrical Safety Code 

NESHAP National Emission Standards for Hazardous Air Pollutants 

NFPA National Fire Protection Association 

NHPA 

NIOSH 

National Historic Preservation Act 

National Institute for Occupational Safety and Health  

NISPOM National Industrial Security Program Operating Manual 

NIST National Institute of Standards and Technology 

NOAA National Oceanic and Atmospheric Administration 

NOAV Notice of Alleged Violation 

NOV Notice of Violation 

NQA National Quality Assurance 

NRC Nuclear Regulatory Commission 

NRCA National Roofing Contractors Association 

NSDD National Security Decision Directive 

NTP Notice to Proceed 

NTS Non-Compliance Tracking System 

NVLAP National Voluntary Laboratory Accreditation Program 

OCI Organizational Conflicts of Interest 

ODFSA Officially Designated Federal Security Authority 

ODSA Officially Designated Security Authority 
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OMB Office of Management and Budget 

OPSEC Operations Security 

ORFSC Oak Ridge Financial Service Center 

ORO 

ORPS 

Oak Ridge Office 

Occurrence Reporting and Processing System 

OSF Other Structures and Facilities 

OUO Official Use Only 

PAAA Price Anderson Amendment Act 

PACRO Paducah Area Community Reuse Organization 

PAP 

PAX 

Performance Assurance Program 

Private Automatic Exchange 

PBX Private Branch Exchange 

PC Personal Computer 

PD Post Decision 

PDF Portable Document Format 

PERSEC 

PGDP 

Personnel Security 

Paducah Gaseous Diffusion Plant 

PIDS Property Information Database System  

PII Personally Identifiable Information 

PIV Personal Identity Verification 

PM Preventative Maintenance 

POC 

POD 

Point of Contact 

Plan of the Day 

POMCs Performance Objectives, Performance Measures, and Commitments 

PORTS Portsmouth Gaseous Diffusion Plant 

PPA Property Protection Area 

PPE Personal Protective Equipment 

PPL 

PPPO 

Personal Property Letter 

Portsmouth/Paducah Project Office 

PRB Post-Retirement Benefits 

PUB Publication 

PWS Performance Work Statement 

QA Quality Assurance 

QAP Quality Assurance Program 

QIP Quality Assurance Implementation Plan 

RD Restricted Data 

RCRA Resource Conservation and Recovery Act 

RFP Request For Proposal 

RMAIP Risk Management Approach Implementation Plan 

RMFO Records Management Field Officer 

RPMI Railroad Preventive Maintenance Inspection 

RPP Radiation Protection Program 

RSI 

RSS 

Restoration Services, Incorporated 

Radiological Site Services 

RTP Request for Task Proposal 

S-RD Secret Restricted Data 
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S&S 

SAM 

Safeguards and Security 

System for Award Management 

SBA Small Business Administration 

SCA Service Contract Act 

SDDC Surface Deployment and Distribution Command 

SEB Source Evaluation Board 

SECON Security Conditions 

SERT 

SF 

Secure Electronic Records Transfer 

Standard Form 

SNM Special Nuclear Material 

SO Service Order 

SP Special Publications 

SSAB 

SSIMS 

Site Specific Advisory Board 

Safeguards and Security Information Management System 

SSP Site Security Plan 

SWMU Solid Waste Management Unit  

TBD To Be Determined 

TSCM Technical Surveillance and Countermeasures 

TYSP Ten Year Site Plan 

UCI Unclassified Controlled Information 

UCNI Unclassified Controlled Nuclear Information  

UL Underwriters Laboratory 

USC United States Code 

USDA United States Department of Agriculture 

USEC United States Enrichment Corporation 

USW United Steel Workers 

VAT Vinyl Asbestos Tile 

VIPERS Vendor Inquiry Payment Electronic Reporting System 

WA 

WAN 

WBS 

Work Authorization 

Wide Area Network 

Work Breakdown Structure 

WEMS 

WLAN 

Wastren-EnergX Mission Support, LLC 

Wireless Local Area Network 

WSHP Worker Safety and Health Program 
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Office of Environmental Management 
FY 2014 Performance Agreement 

 
The Office of Environmental Management (EM) is working to complete the safe cleanup of the 
environmental legacy brought about by five decades of nuclear weapons development and 
government-sponsored nuclear energy research. For FY 2014, EM's commitments advance the 
program and management goals, priorities, and expectations of the Department of Energy 
(DOE). They will move us toward a more efficient and effective organization by using a business 
model that reflects the management philosophy of empowering the Field with the authorities and 
resources necessary to successfully execute the EM Program mission safely. The “lapse in 
appropriations” at the beginning of the fiscal year has disrupted work execution and may delay 
completion of proposed milestones. 
 
This Performance Agreement articulates the link between DOE’s Strategic Goals and those of 
EM. It is intended to communicate the metrics used to measure progress, and convey the 
commitment of EM’s Senior Management to the mission of DOE. This Agreement is the 
commitment by the EM leadership team to turn ideas into reality and resources into results. 
 

DOE Strategic Plan and EM’s Mission  
 
In May 2011, the Department released its Strategic Plan, a document that outlines the broad, 
cross-cutting and collaborative goals that stretch across our complex. The Strategic Plan is 
intended to serve as a blueprint for DOE to help address the Nation’s energy, environmental, and 
nuclear challenges through transformative science and technology solutions. At the heart of that 
plan are the following Departmental goals: 
 

DOE Goal 1: Transform Our Energy Systems. Catalyze the timely, material and efficient 
transformation of the Nation’s energy system and secure U.S. leadership in clean energy 
technologies 
 
DOE Goal 2: The Science and Engineering Enterprise. Maintain a vibrant U.S. effort in 
science and engineering as a cornerstone of our economic prosperity with clear leadership in 
strategic areas 
 
DOE Goal 3: Secure Our Nation. Enhance nuclear security through defense, 
nonproliferation, and environmental efforts 
 
DOE Goal 4: Management and Operational Excellence. Establish an operational and 
adaptable framework that combines the best wisdom of all Department stakeholders to 
maximize mission success 

 
The plan expresses how the Department’s missions and programs are designed to bring the best 
minds and capabilities to bear on important problems. DOE draws on the diverse talents of our 
federal workforce, scientists and engineers from national laboratories, academia, and the private 
sector in multidisciplinary teams, striving to find solutions to the most complex and pressing 
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challenges. At the time of this writing, DOE has initiated efforts to develop a new Strategic Plan. 
Once completed, this Performance Agreement will be updated, as appropriate.  
 

Measuring Progress 
 
EM leadership has developed and assigned specific efforts targeted to further the overall mission 
of the organization. These management initiatives are each led by an assigned Deputy Assistant 
Secretary sponsor and will be implemented through a Plan of Action and Milestones (POAM). 
Many of these initiatives are multi-year efforts. The fiscal year 2014 specific activities to support 
them are included as performance metrics for FY 2014. A review of the status of these initiatives 
will be conducted on a bimonthly basis to ensure the organization is on-track to meet these high 
level commitments: 

 Partner with NE to develop a strategy and alternatives for the utilization of WIPP for 
expanded material and waste forms. Resolve storage and disposition pathways of other 
waste forms 

 Execute a National Academy of Science (NAS) study on Waste Classification in 
coordination with EM-10 

 Complete first shipment of Hanford Tank Waste, considered and classified as TRU, to 
WIPP 

 Complete construction of Low Activity Waste (LAW) facility at Hanford, along with 
direct feed capability and begin radioactive operations of the LAW facility no later than 
December 2019 

 Complete construction by December 2016 and begin radioactive operations for the Salt 
Waste Processing Facility by December 2018 

 Complete treatment of liquid sodium bearing waste at Idaho and close the four remaining 
liquid waste storage tanks. Achieve full operations, with high reliability, of IWTU 

 Award of Paducah Site Surveillance & Maintenance contract 
 Award the Expression of Interest/Request for Offerors for the future use of the Paducah 

gaseous diffusion plant and facilities and uranium tails 
 Complete a site-by-site and contract-by-contract plan to consider and implement (as 

appropriate) the Deputy Secretary's principles for aligning contract management. Plan 
should include specific milestones and should include the participation of the relevant 
field office manager and the relevant DAS 

 Review the regulatory framework for each site to determine flexibility in aligning 
expectations (to include potential new milestones and agreements under discussion) with 
current and out-year budget projections 

 Implement process/procedures for scrap metal recycling to address: 1) clean materials in 
clean areas; 2) clean material in contaminated areas; and 3) contaminated materials in 
contaminated areas. Initial approach may focus on nickel recycling 

 Prepare an EM analysis to assess the EM HQ and Field workforce/skills mix to justify 
increasing EM’s FTE personnel cap. Prepare a presentation to OMB 

 Determine viability of processing graphite matrix coated used nuclear fuel (UNF) at SRS 
 Continue Safety Conscious Work Environment (SCWE) training for all HQ EM staff. 

Develop and implement ongoing Safety Culture sustainment actions based on the 
information from the safety culture extent of condition review and benchmarking data 
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 Analyze Infrastructure and Min-Safe activities and costs across EM sites. Establish 
guidance if necessary 

 Continue H-canyon operations in support of non-proliferation activities. Facilitate cost-
effective use of the Nation’s only large-scale operating chemical and nuclear processing 
facility and comply with the public law by maximizing utilization of H-canyon facilities 

 
Goals and Metrics 

 
EM's primary responsibility is the safe cleanup of the environmental legacy of research and 
materials production by DOE and its predecessor agencies for which Congress established the 
EM Program. Programmatic success will be measured by what is accomplished, that is the 
number of sites restored, quantities of waste treated and disposed of, amounts of soil and 
groundwater remediated, etc. However, overall success will also be measured by how the 
program is managed, i.e., through critical management goals such as safety performance, project 
and contract management, and excellence in business management practices. To support this 
commitment to both improvement and programmatic success, EM has identified the following 
goals, strategies and metrics specifically for FY 2014. These goals evolve directly from DOE’s 
2012 Amended Strategic Goals articulated by the Secretary of Energy. 
 
Safety Culture 
 
The safety of EM workers is a core value that is incorporated into every aspect of the EM 
program. To best protect our workers, EM has a goal of zero accidents or incidents in the work 
place and to date, has maintained a strong safety record. EM continues to utilize the Integrated 
Safety Management System to ensure that all work activities are appropriately scoped, analyzed 
for hazards, comprehensively planned to eliminate or mitigate those hazards, and effectively 
performed by trained employees. In addition, EM follows DOE Order 226.1B; Implementation of 
Department of Energy Oversight Policy that establishes the philosophy that line management is 
responsible for ensuring safety when work is performed. EM seeks to continue safety 
improvements by instituting corrective actions, promoting lessons learned, and developing new 
or improved processes. 
 

 
Strategies 
 

 Use rigorous management oversight to help ensure EM sites and projects integrate safety, 
security and quality throughout their lifecycle, including planning, procurement, design, 
engineering, construction, commissioning, operation, deactivation/decommissioning, and 
environmental restoration 

 Foster a safety culture that promotes quality work in a safe and secure manner by 
establishing strong leadership behaviors that reflect EM’s expectations 

Goal 1: Improve safety, security and quality performance towards a goal of zero 
accidents, incidents, and defects and continue to improve the EM Complex-
Wide Safety Culture 
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 EM will further the implementation of Safety Conscious Work Environment (SCWE) 
training to all HQ EM staff. Develop and implement ongoing safety culture sustainment 
actions based on the information from the safety culture extent of condition review and 
benchmarking data in accordance with DOE’s Safety Culture Improvement 
Implementation Plan 

 Develop a transparent relationship with the Defense Nuclear Facilities Safety Board 
(DNFSB) to expeditiously resolve DNFSB concerns and issues 

 For response to formal DNFSB correspondence requiring field input, the Field will 
submit final products at least 30 days prior to the established formal deliverable due date 
for Headquarters processing 

 Collect key performance metrics that monitor the health of key security programs and 
equipment to prevent identified adverse outcomes or events, track data, and investigate 
and address emergent negative trends 

 EM will continue to implement its Corporate Quality Program consistent with the quality 
requirements established in DOE O 414.1D, “Quality Assurance” 

 
Metrics 
 

 Metric 1.01:  Maintain an average Total Recordable Case rate of <1.1 and a Days Away 
from Work, Restricted Work or Transfer case rate of <0.6 

 Metric 1.02:  Finalize implementation of EM-QA-001 Revision 1 by September 30, 2014, 
and verify through a HQ assessment of each EM field organization 

 Metric 1.03:  Ensure at least 80 percent of EM sites and contractors have documented 
performance metric processes and maintain key performance metrics that monitor the 
health of key security programs and equipment 

 Metric 1.04:  Maintain less than 20 percent overdue action items resulting from Defense 
Nuclear Facilities Safety Board (DNFSB) letters or recommendations 

 Metric 1.05:  Meet Federal Information Security Management Act (FISMA) requirements 
in accordance with planned EM activities 

 Metric 1.06:  Accomplish a web application penetration test of 50 public facing 
applications throughout the enterprise by September 30, 2014, such that vulnerabilities 
are discovered and mitigated 

 

Reducing Lifecycle Cost  
 
EM will continue to identify opportunities to make strategic investments that reduce the overall 
cost of the cleanup program while shortening project and program schedules. The current life-
cycle cost estimate for EM is $274 to $309 billion. This includes $100 billion in actual costs 
from 1997 through 2011, and an additional estimate of $174 to $209 billion to complete EM’s 
remaining mission in the timeframe of 2050 to 2062. EM will continue to identify opportunities, 
including technology development, to reduce the life-cycle cost of its program. In FY 2014, EM 
plans to continue investing in technologies that might/could reduce life-cycle costs, such as 
modeling to predict complex behaviors of radionuclides; developing in situ decommissioning 
sensor performance monitoring; investigating small column ion exchange technology to reduce 
cost of treating liquid waste; and evaluating the effects of placing heat-generating radioactive 
waste in a salt repository. 
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Strategies 
 

 Reduce risk, lower cost, and accelerate project completion by using the best scientific and 
technical resources available to ensure the technologies selected for development and 
deployment are appropriate 

 Ensure projects have the tools necessary to succeed in the most efficient manner by 
working with the Federal staff, contractors, and union representatives to identify their 
needs 

 Use Construction Project Reviews to identify and assist in resolution of key project issues 
regarding scope, cost, schedule, project risk management, security requirements, and 
technical approach 

 Ensure Construction Project Review recommendations align with contract requirements. 
Partnership agreements may be considered but are informal 

 Continue to implement the Operations Activity Protocol issued as Revision 0, March 15, 
2012, conduct quarterly reviews of operations activities and revise as needed based on 
lessons from implementation 

 Implement process/procedures for scrap metal recycling to address: 1) clean materials in 
clean areas; 2) clean material in contaminated areas; and 3) contaminated materials in 
contaminated areas. Initial approach may be to focus on nickel recycling 

 Develop a strategy and alternatives for disposition of EM-owned wastes and nuclear 
materials, including evaluation of feasibility of disposal in a salt environment and 
potential changes to WIPP mission 

 Continue to safely transport and dispose of RH-TRU from Argonne National Laboratory 
in support of reducing laboratory facility below Category 3 level as funding allows 

 Reduce the life cycle cost by evaluating and implementing opportunities transferring 
leasing EM assets for reindustrialization and reutilization especially for renewable energy 
projects in support of DOE mission 

 Work towards substantially completing the Low Activity Waste Vitrification Facility 
Construction by December 31, 2014 

 Expand the use of authorized limits to support a cost effective approach to site 
remediation and D&D: specifically apply to Gaseous Diffusion Plants, in coordination 
with Portsmouth and/or Paducah 

 Finalize and implement Operation Activity Manager certification program metrics 
 

Metrics 
 

 Metric 2.01:  Working with stakeholders, industry and the sites create at least one 
business model for reindustrialization and reutilization for renewable energy projects on 
EM lands based on public-private partnership approach 

 Metric 2.02:  Review the regulatory framework for each site to determine flexibility in 
aligning expectations with current and out-year budget projections 

Goal 2: Continue cleanup progress in a cost effective manner that is risk-informed, 
engages stakeholders, applies innovative solutions and provides value to the 
American taxpayer 
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 Metric 2.03:  Complete final evaluation for procurement process to acquire services to 
deactivate the Paducah Gaseous Diffusion Plant upon turnover from the USEC 

 Metric 2.04:  Finalize agreement for sale of depleted and off-specification Uranium 
Hexafluoride Inventories at Paducah and Portsmouth 

 Metric 2.05:  Initiate an Environmental Assessment (EA) to evaluate the impacts of the 
receipt, storage and disposition of the German graphite spheres 

 Metric 2.06:  Conduct two workshops through the National Academy of Sciences on best 
practices for risk-informing decisions on remedies and closure and post-closure activities 

 Metric 2.07:  Implement requirement for certification of Operation Activity Managers by 
December 31, 2013 

 
Achieving Excellence in Contract and Project Management 
 
To ensure that EM delivers the best value for the American taxpayers, the FY 2014 budget 
request reflects continued improvement in acquisition, contract, and project management. EM 
will further improve acquisition processes by obtaining early involvement and approvals on 
various acquisition approaches from DOE senior management, including the Office of 
Acquisition and Project Management, the Office of the General Counsel, and the Office of Small 
and Disadvantaged Business Utilization.  
 
EM’s continued progress in contract and project management has resulted in EM meeting three 
of the five criteria needed in order to be removed from the Government Accountability Office’s 
(GAO) High Risk List. One of GAO’s remaining concerns is that EM must provide the capacity 
(people and resources) to address problems. EM’s reorganization of February 2012 established 
project sponsor positions at Headquarters for all capital asset projects Field project and contract 
management resources will be evaluated to determine and address any gaps in staffing and skills 
for proper oversight so that any gaps can be addressed. GAO’s second remaining concern is that 
EM must monitor and independently validate the corrective measures that it has taken to help 
ensure they are both effective and sustainable over the long term. EM’s Annual Performance 
Agreement has been established as a vehicle for measuring, tracking, and validating progress. 
EM has also developed a Continuous Improvement Program for Contract and Project 
Management to guide and monitor improvements. 
 

 
Strategies 
 

 Annually assess contract and project management staffing and skills to build and sustain 
needed capacity for Federal oversight of EM mission. (GAO High Risk Criteria) 

 Independently validate the effectiveness and sustainability of contract and project 
management improvement actions through project and contract management reviews. 
(GAO High Risk Criteria) 

Goal 3: Improve management of contracts and projects/operations activities with the 
objective of delivering results on time and within cost 
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 Improve acquisition planning and contract management by adhering to principles 
described in Deputy Secretary’s policy memorandum of December 13, 2012: 1) always 
seeking to align contractor interest with taxpayer interest; and 2) structuring contracts so 
that each party bears responsibility for its own actions 

 Improve the timeliness of approvals for contract performance baselines, contract 
modifications, and project/operations activity changes to maintain contract, 
project/operations activity and budget alignment by ensuring change management 
requirements and guidance is understood and being followed 

 Increase the use of prime contractor small businesses 
 Become a stronger owner by ensuring requirements are clearly delineated in the 

contracts, by holding contractors accountable for delivering results, and by ensuring 
contractors’ performance is fairly documented 

 Execute world-class contract and project management, and administration of traditional 
contracts in accordance with OMB Circular A-123, Federal Acquisition Regulation, 
Department of Energy Acquisition Regulation, EM Head of Contracting Activity 
directives to ensure the activities listed below are executed in strict compliance: 1) 
separation of duties and functions; 2) performance evaluation and measurement; 3) fee 
determination; 4) timely approval, recording/documentation of changes; 5) resolution of 
audit findings and other deficiencies; 6) management of acquisition workforce; 7) proper 
review and certification of business systems; and 8) timely contract closeout 

 Make progress in resolving the five oldest outstanding contract changes at each site 
 
Metrics 
 

 Metric 3.01:  Achieve the overall prime contract small business goal of 6% for each site 
with a stretch goal of meeting the current DOE goal 

 Metric 3.02:  Approve contract performance baselines with work aligned with the 
contract for the following contracts: 1) DUF6 Conversion Plants; 2) ORP Tank 
Operations; 3) Waste Treatment and Immobilization Plant project; 4) Salt Waste 
Processing Facility project; and for all new contracts within 180 days after transition 

 Metric 3.03:  Implement partnering agreements for the following two contracts: 1) 
Savannah River Nuclear Solutions; and 2) Idaho Treatment Group 

 Metric 3.04:  Ensure 90% of capital projects have Federal Project Directors that are 
certified at the appropriate level assigned to projects not later than CD-3 

 Metric 3.05:  Complete 16 project peer reviews for active post CD-0 capital projects with 
TPCs greater than $10M 

 Metric 3.06:  Complete a site-by-site and contract-by-contract plan to consider and 
implement (as appropriate) the Deputy Secretary's principles for aligning contract 
management 

 Metric 3.07:  Ensure 95% of contractors maintain their Earned Value Management 
System certification, when EVMS is required by the contract 
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Management Excellence 
 
As described in DOE’s Strategic Plan, EM’s success will require a sustained commitment to 
management excellence from Headquarters to every site office, service center, laboratory, and 
production facility. Management principles will be translated into action by focusing on 
operational and technical excellence. That excellence requires developing the most highly 
qualified, capable, and flexible federal workforce. Additionally, our management principles 
require implementation of a performance-based culture that clearly links work to agency goals, 
hold employees accountable for meeting our mission, and appropriately rewards employees for 
their efforts. These concepts are represented in EM’s fourth goal. 
 

 
Strategies 
 

 Use surveys to identify where EM can enhance its customer and stakeholder relationships 
and implement improvements 

 Utilize the results of the Employee Viewpoint Survey to implement actions that will 
improve all aspects of the EM Workplace and enhance mission execution 

 
Metrics 
 

 Metric 4.01:  Analyze Infrastructure and Min-Safe activities and costs across EM sites. 
Complete Report on the Analysis of Infrastructure And Min-Safe Activities 

 Metric 4.02:  Prepare an analysis to assess the EM HQ and Field workforce/skills mix 
and prepare a presentation to OMB by December 2013. 

 Metric 4.03:  Ensure at least 90% of employees are either on current IDPs or EEPs that 
align to EM goals and objectives. Review employee Learning and Development progress 
on a quarterly basis 

 Metric 4.04:  Develop a strategic framework that integrates leadership culture, employee 
engagement, safety conscious work environment and diversity and inclusion to 
implement improvements in organizational culture 

 Metric 4.05:  Develop an EM complex-wide Human Capital Management Plan to include 
strategies for Knowledge Transfer 

 Metric 4.06:  Develop an EM career intern program based on the DOE new Pathways 
program 

 
   

Goal 4: Achieve excellence in leadership and resource management by championing 
financial stewardship, integrating business processes, optimizing EM culture 
change, and improving communications with the objective of enhancing 
accountability and achieving performance results 
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Sustainability 
 
As stated in the DOE Strategic Plan, “The Department is uniquely positioned to lead by example 
in transforming domestic energy use. Integrating sustainability throughout the Department is an 
essential aspect of implementing Executive Order 13514, Federal Leadership in Environmental 
Energy, and Economic Performance, and Executive Order 13423, Strengthening Federal 
Environmental, Energy, and Transportation Management, as well as related statutes, and 
meeting or exceeding all required energy management and environmental goals. As stated in the 
U.S. Department of Energy Strategic Sustainability Performance Plan (SSPP), the Department 
will reduce greenhouse gas emissions from onsite combustion of fossil fuel, fugitive emissions, 
and purchased power by 28% and reduce emissions from outside sources—such as business 
travel and employee commuting—by 13% by 2020. We will strive to exceed these goals at our 
own facilities by incorporating sustainability into all corporate management decisions,  
continually improving our operations and existing infrastructure to maximize efficient use of 
energy and natural resources, and ensuring, whenever built, new facilities are highly energy 
efficient. We will also meet the new goal on Climate Change Adaptation which has been elevated 
by the President’s Climate Action Plan in June, 2013”. The strategies and metrics of EM’s Goal 
5 are our responses to the Sustainability challenge. 
 

 
Strategies  
 

 Meet Executive Order 13514 - reduce energy intensity in agency buildings, by soliciting 
suggestions from the staff and contractors 

 Identify means for reducing the overall EM carbon footprint 
 Utilize the Department’s Energy Saving Performance Contract (if viable) or alternative 

data center optimization practices to reduce the IT data center’s infrastructure footprint 
while providing state of the art services 

 Identify activities that promote climate change adaptation and mitigation 
 Work with local jurisdictions, as appropriate, to develop regional partnerships for climate 

change information sharing and collaboration 
 
Metrics 
 

 Metric 5.01:  Promote effective IT energy conservation practices across EM, with at least 
3 sites joining, or continuing to participate in, EPA’s “Federal Green Challenge” (FGC) 
or winning a DOE Sustainability (Green IT) award by September 30, 2014 

 Metric 5.02:  Utilize DOEGRIT or DC Pro energy efficiency assessment tools at 2 EM 
data centers to document baseline configurations by September 30, 2014 

 Metric 5.03:  Reduce EM’s IT data center footprint by 20% by September 30, 2014 
 Metric 5.04:  Conduct detailed risk or vulnerability assessments, as appropriate, for 

selected EM site(s) 
 Metric 5.05:  Update site sustainability plans to address climate change resiliency 

Goal 5: Execute the EM Mission in a Sustainable Manner 
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Process and Procedure  

 
The Office of Program Planning and Budget will track/monitor the progress on strategies and 
metrics identified in this agreement and provide periodic reports to EM Management. EM 
DASs, Field Managers and Office Directors will update the status of all items on a quarterly 
basis through the predetermined tracking or reporting systems involving the appropriate field 
sites as needed. All changes to goals and/or metrics will be fully vetted, documented and used 
as lessons learned when appropriate. All the results will be evaluated and assessed to ensure 
success meeting of goals as well as their effectiveness and appropriateness. The results of these 
assessments will be considered for lessons learned and possible impact on FY 2014 goals.  
 

EM Senior Advisor Support 
 
In order to accomplish the goals herein described, it is the EM Senior Advisor's objective to 
provide visible, high profile support to: 
 

 Ensure that the necessary resources are in place to promote the success of these goals 
 

 Communicate goal achievement and progress periodically through EM Updates, Reports 
and other media 

 
 Formally recognize superior efforts in achieving goals through incentive awards 

 
 Communicate, negotiate and mitigate responses and issues with senior Department and 

private sector officials 
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Terms of Agreement 
 
This agreement is intended to improve the internal management of the U.S. Department of Energy's 
Office of Environmental Management and is not intended to and does not create any right, benefit, trust 
or responsibility, substantive or procedural, enforceable by law or equity by any party against the U.S. 
Department of Energy, its agencies, its officers, or any person. This agreement will remain in effect until 
modified. It is expected that it will be updated as needed to reflect significant changes in budget, policy, 
personnel or other factors that may affect the accomplishment of objectives. This agreement represents 
our joint commitment to an EM that works better, costs less, and fulfills our sacred trust to the American 
People. 
 
 

__________________________________ 
EM Senior Advisor  Date 

 
 
 
 _______________________________________________   ______________________________________________ 

Principal Deputy Assistant Secretary   Date    Associate Principal Deputy Assistant Secretary Date 
 
 
 _______________________________________________   _______________________________________________ 

Chief of Staff       Date    Manager,        Date 
              Carlsbad Field Office 
 
 
 _______________________________________________   _______________________________________________ 

Office of External Affairs     Date    Manager,        Date 
              Consolidated Business Center 
 
 
 _______________________________________________   _______________________________________________ 

Deputy Assistant Secretary     Date    Manager,         Date 
 Site Restoration           Idaho Operations Office 
 
 
 _______________________________________________   _______________________________________________ 

Deputy Assistant Secretary,     Date    Manager,        Date 
Tank Waste & Nuclear Material        Oak Ridge Operations Office 

 
 
 _______________________________________________   _______________________________________________ 

Deputy Assistant Secretary,     Date    Manager,        Date 
Waste Management          Office of River Protection 

 
 

_______________________________________________   _______________________________________________ 
Deputy Assistant Secretary,     Date    Manager,        Date 
Safety, Security & Quality Programs       Portsmouth/Paducah Project Office 

 
 
 _______________________________________________   ______________________________________________ 

Deputy Assistant Secretary,     Date    Manager,        Date 
Acquisition & Project Management       Richland Operations Office 

 
 
 _______________________________________________   _______________________________________________ 

Deputy Assistant Secretary,     Date    Manager,        Date 
Program Planning & Budget        Savannah River Site 

 
 
 _______________________________________________ 

Deputy Assistant Secretary,     Date 
 Human Capital & Corporate Services  
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Appendix: Field Operation Strategies and Metrics 
 
 
Carlsbad 
 

Strategies 
 Support INL for TRU shipments related to the consent order 
 Support ORP with the definition of the path forward for the Tank CH-TRU waste 
 Update the long term strategy for WIPP 

 
Metrics 
 CBFO-01:  Complete the safe transport and disposal of combustible TRU from Los 

Alamos in accordance with the Framework Agreement by June 30, 2014 
 CBFO-02:  Utilize TRUPACT3 to safely transport 46 shipments of CH-TRU waste from 

Savannah River Site for disposal in the WIPP by September 30, 2014 
 CBFO-03:  Disposition 4,500 cubic meters of waste collectively from the TRU waste 

inventories managed at waste storage facilities across the EM complex by September 30, 
2014 

 CBFO-04:  Design heater canisters and control system to evaluate the effects of heat 
generating radioactive waste disposal in a salt repository as funding allows by September 
30, 2014 

 
Consolidated Business Center 
 
 Metrics 

 CBC-01:  Achieve 15% small business prime contracting 
 CBC-02:  Achieve $10M in cost savings through further implementation of the Strategic 

Sourcing Initiative in FY14 
 CBC-03:  Award Engineering Technology Engineering Center (ETEC) Contract in FY14 
 CBC-04:  Complete solidification and shipment of 9,000 gallons of SPRU Tank Residual 

Radioactive Waste from Building H2 in FY14 
 
ETEC 
 
 Metrics 

 ETEC-01:  Complete chemical and radiological soil characterization that defines the 
nature and extent at the ETEC site by June 30, 2014 

 ETEC-02:  Complete the Notice of Intent (NOI) and re-Scoping of the NEPA process by 
April 30, 2014 

 ETEC-03:  Complete the groundwater characterization for the Area IV responsibilities by 
September 30, 2014 
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Idaho 
 
Strategy 
 Maintain shipments of TRU waste to WIPP in accordance with WIPP’s integrated 

schedule 
 
Metrics 
 INL-01:  Begin hot operations of the Idaho Integrated Waste Treatment Unit (IWTU) by 

June 30, 2014 
 INL-02:  Complete exhumation work at the Accelerated Retrieval Project (ARP) II and 

III facilities by March 30, 2014 
 
LANL 
 

Strategies 
 Submit approval of interim work plan on chromium in groundwater 
 Resolve litigation on 2010 RCRA Permit 
 
Metrics 
 LANL-01:  Complete Framework Agreement Legacy TRU Waste Disposal Component: 

Dispose of 1,106 m3 legacy TRU waste under 3706 TRU Campaign by June 30, 2014 
 LANL-02:  Submit supplemental interim work plan on chromium in groundwater 
 LANL-03:  Submit integrated Lifecycle Baseline to Headquarters for approval by July 

30, 2014 
 
Moab 
 

Strategy 
 Continue efforts to reduce project life cycle costs and reduce the overall project 

completion schedule 
 
Metrics 
 Moab-01:  Safely transport and dispose of 650K tons of Uranium Mill Tailings by 

September 30, 2014 
 Moab-02:  Continue groundwater cleanup with the extraction of 15,000,000 gallons of 

water and removal of 250 lbs of uranium by September 30, 2014 
 
Nevada 

 
Strategies 
 Continue progress toward closure of approximately 900 subsurface contaminated 

groundwater sites 
 Continue audits and waste certification reviews in support of generator programs to 

ensure compliance with the Nevada National Security Site Waste Acceptance Criteria 
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Metric 
 NNSS-01:  Complete characterization activities for 19 contaminated soil sites and closure 

of 16 contaminated soil sites 
 
Oak Ridge 
 
 Strategy 

 Establish a TRU Central Characterization Program through CBFO 
 
 Metrics 

 ORO-01:  Submit integrated lifecycle baseline updates to Headquarters for approval by 
December 31, 2013 

 ORO-02:  Obtain agreement from regulators for the siting of the Environmental 
Management Disposal Facility by September 30, 2014 

 ORO-03:  Submit CD-1 package for the Outfall 200 project in sufficient time for 
approval by September 30, 2014 

 ORO-04:  Complete demolition and waste disposal for four of the remaining six units of 
the K-25 Building at Oak Ridge’s East Tennessee Technology Park by September 30, 
2014 

 ORO-05:  Renegotiate the current STP milestone for construction start of the sludge build 
out project by September 30, 2014 

 
Office of River Protection 
 
 Strategies 

 Resolve issues with respect to the High Level Waste Facility sufficiently that plans can 
be completed and construction ramped up to planned level in FY14 

 Continue construction on Analytical Laboratory, Low Activity Waste Facility, and 
Balance of Facilities  

 Define the path forward for the tanks that potentially contain contact-handled TRU waste 
 

Metrics 
 ORP-01:  Complete the High-Level Waste (HLW) Facility Technical Issue Resolution 

Plan so that decision can be made on resumption of HLW production engineering and 
appropriate construction by June 30. 2014 

 ORP-02:  Complete an initial version of the Interface Control Document (ICD) 19 that 
provides the waste characterization feed parameters necessary to optimize Full Scale 
Vessel Testing by September 30, 2014 

 ORP-03:  Complete hard-heel waste removal from 4 single shell tanks in C Farm by 
September 30, 2014 

 ORP-04:  Restart the 242-A Evaporator and conduct 3 evaporator campaigns by July 30, 
2014 

 ORP-05:  Complete a Pretreatment Facility Technical Issue Resolution Plan for the 
Waste Treatment Plant project that outlines scope and schedule to resume Pre-Treat 
Facility engineering and return the HLW Facility to construction status by September 30, 
2014 
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Portsmouth/Paducah 
 

Metrics 
 PPPO-01:  Complete process to support issuance of ROD on CERCLA cell at Paducah 
 PPPO-02:  Submit to Ohio Environmental Protection Agency (Ohio EPA) the Proposed 

Plan for the Site-Wide Waste Disposition Evaluation Project by September 30, 2014 
 PPPO-03:  Establish long term operational parameters and align operational baseline for 

DUF6 by September 30, 2014 
 PPPO-04:  Submit to Ohio EPA the Proposed Plan for the Process Buildings and 

Complex Facilities D&D Evaluation Project by September 30, 2014 
 PPPO-05:  Disposition Legacy and newly generated LLW & MLLW of 10,000 cubic 

meters 
 PPPO-06:  Remove 50 complete cells of process gas equipment from X-326 process 

building at the Portsmouth Gaseous Diffusion Plant 
 PPPO-07:  Complete shipment of a combination of 500 converters and compressors from 

the X-326 process building 
 
Richland 
 
 Strategies 

 Initiate implementation of beryllium corrective action plan products into the site’s 
Chronic Beryllium Disease Prevention Program (CBDPP) 

 Issue the draft natural gas pipeline Environmental Impact Statement for public comment 
 
Metrics 
 RL-01:  Complete removal of the 174 glove boxes associated with Plutonium Finishing 

Plant capital asset project  
 RL-02:  Complete cleanup of 80 waste sites in the Columbia River Corridor 
 RL-03:  Complete decontamination and demolition of all (11) surplus facilities in the 

Columbia River Corridor (except 324 Building and 100K)  
 RL-04:  Remediate 1.8 Billion gallons of contaminated groundwater 

 
Savannah River  
 

Strategies 
 Continue processing Used Nuclear Fuel (e.g., Sodium Reactor Experiment (SRE); 

Material Testing Reactor (MTR); and High Flux Isotope Reactor (HFIR) at H Canyon) 
 Dissolve plutonium feedstock in H Canyon to feed HB line for conversion to oxide (for 

MOX), meeting HB-Line throughput requirements 
 Perform activities to reduce the risk to personnel and the environment by reducing the 

residual plutonium-238 contamination in the F-Area Materials Storage Facility (235-F) as 
committed in DNFSB Recommendation 2012-1  
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Metrics 
 SRS-01:  Dissolve plutonium feedstock in H Canyon at the Savannah River Site to feed 

HB line for conversion to oxide (for MOX), meeting HB-Line throughput requirements 
 SRS-02:  Perform activities to reduce the risk to personnel and the environment by 

reducing the residual plutonium-238 contamination in the F-Area Materials Storage 
Facility (235-F) as committed in DNFSB Recommendation 2012-1  

 SRS-03:  Produce 100 canisters of highly radioactive waste with 2 million curies at the 
Defense Waste Processing Facility at Savannah River by September 30, 2014 

 SRS-04:  Perform activities to support 46 TRUPACT3 shipments of Legacy CH-TRU 
Waste out of SRS to the WIPP by September 30, 2014. 

 SRS-05:  Close Tanks 5 and 6 at the Savannah River Site by September 30, 2014 
 SRS-06:  Tank waste processed for disposition (mass of sodium): 400 metric tons by 

September 30, 2014 
 SRS-07:  Accept FRR and DRR receipts as agreed to with NNSA 
 SRS-08:  Complete processing Sodium Reactor Experiment (SRE) Fuel and begin 

treatment of aluminum-clad spent nuclear fuel 
 SRS-09:  Determine viability of processing graphite matrix coated used nuclear fuel 

(UNF) 
 SRS-10:  Complete CPA 100 foot elevation north labyrinths piping installation. 
 SRS-11:  Implement Savannah River National Laboratory Infrastructure Plan to reduce 

operational cost by facility and scientific instrument renewal as well as an improved 
Asset Condition Index 

 
West Valley 
 
 Strategy 

 Build a dry cask storage system for HLW canisters to permit timely D&D of the site. 
 

Metrics 
 WVDP-01:  Complete demolition of the Environmental Lab by June 30, 2014 
 WVDP-02:  Complete fabrication of eight Vertical Storage Casks and eight Multi 

Purpose Canisters for the High-Level Waste Canister Relocation Project by September 
30, 2014 

 WVDP-03:  Complete Vitrification Cell decontamination and final survey by September 
30, 2014 
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SECTION J– ATTACHMENT J-15 

FACILITIES/AREAS RESPONSIBILITY MATRIX AND SITE SERVICES  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-100 Administration Bldg D&D  

X-100B Air Cond. Equip. Bldg D&D  

X-101 Dispensary D&D  

X-102 Cafeteria D&D  

X-103 Aux. Office Bldg D&D  

X-104 Guard Headquarters D&D  

X-104A Indoor Firing Range Bldg D&D  

XT-104B 
Guard Headquarters 

Trailer 
D&D J 

XT-104C 
Guard Headquarters 

Trailer 
D&D J 

XT-104D 
Guard Headquarters 

Trailer 
D&D J 

X-105 Electronic Maint. Bldg D&D  

X-106 
Tactical Response 

Building 
D&D  

X-106B 
Old Fire Training 

Building 
D&D  

X-106C 
New Fire Training 

Building 
D&D  

X-108A 
South Portal & Shelter - 

Drive Gate 
D&D  

X-108A-M MAC Portal ISS M 

X-108A.1 Area D&D G 

X-108B N Portal and Shelter D&D  

X-108B-M MAC Portal ISS M 

X-108E Constr Entrance Portal D&D  

X-108E.1 Area D&D G 

X-108E-
M1 

MAC Portal ISS M 

X-108E-
M2 

MAC Portal ISS M 

X-108H Pike Ave Portal D&D  

X-108H-M MAC Portal ISS M 

X-108J West Security Portal D&D  

X-108K North Security Portal D&D  

X-108L East Security Portal D&D  

X-108Q MAC portal ISS M 

X-108R MAC portal ISS M 

X-108S MAC portal ISS M 

X-109A 
Personnel Monitoring 

Bldg 
D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-109B 
Personnel Monitoring 

Bldg 
D&D  

X-109C 
Personnel Monitoring 

Station 
D&D  

X-111A SNM Monitoring Portal D&D  

X-111B SNM Portal N. W. D&D  

X-114A Outdoor Firing Range D&D G 

X-120 Old Weather Station D&D  

X-120H Weather Station Facility D&D N/A 

X-151A Alpha Trailer D&D J 

X-151B Bravo Trailer D&D J 

X-151C Charlie Trailer D&D J 

X-151D Delta Trailer D&D J 

X-152A Medical Trailer D&D  

X-152B Dosimetry Trailer D&D J 

X-152C Pike Office Trailer D&D J 

X-152D Scioto Office Trailer D&D J 

X-152E Restroom Trailer D&D J 

X-152F Break Room Trailer D&D J 

X-152G Jackson Office Trailer D&D J 

X-152H Enterprise Office Trailer D&D J 

X-152I Ross Office Trailer D&D J 

X-152J Data Center ISS G, J, M 

X-152J1 Chiller ISS G, M 

X-152J2 Chiller ISS G,  M 

X-152J3 Generator Building ISS G, M 

X-157A Atlantis Office Trailer D&D J 

X-157B Endeavor Office Trailer D&D J 

X-157C Columbia Office Trailer D&D J 

X-200 
Site Preparation, 

Grading, and 
Landscaping 

D&D G 

X-201 Land and Land Rights D&D G 

X-202 Roads ISS G, S, M 

X-204-1 
Railroad and Railroad 

Overpass 
D&D G 

X-206.1 Area D&D G 

X-206A North Main Parking Lot ISS S, M 

X-206B South Main Parking Lot ISS S, M 



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-206E Construction Parking Lot ISS S, M 

X-206H Pike Ave Parking Lot ISS S, M 

X-206J South Office Parking Lot ACP  

X-206K Parking Area ISS S, M 

X-208 Security Fence ISS G, M 

X-208A Boundary Fence ISS G, M 

X-208B SNM Security Fence ISS M 

X-208C 
General Access Area 

Security Fence 
ISS M 

X-210 Sidewalks ISS S, M 

X-215A 
Electrical Distribution to 

Process Buildings 
D&D  

X-215B 
Electrical Distribution to 

Other Areas 
D&D  

X-215C Exterior Lighting D&D  

X-215D Electrical Power Tunnels D&D  

X-220A Instrumentation Tunnels D&D  

X-220B1 
Process Instrumentation 

Lines 
D&D  

X-220B2 
Carrier Communication 

Systems 
D&D  

X-220B3 
Water Supply 

Telemetering Lines 
D&D  

X-220C 
Superior American Alarm 

System 
D&D  

X-220D1 
General Telephone 

System 
ISS M 

X-220D2 
Process Telephone 

System 
ISS M 

X-220D3 
Emergency Telephone 

System 
ISS M 

X-220E1 Evacuation PA System D&D  

X-220E2 Process PA System D&D  

X-220E3 
Power Public Address 

System 
D&D  

X-220F Plant Radio System D&D  

X-220G 
Pneumatic Dispatch 

System 
D&D  

X-220H McCalloh Alarm System D&D  

X-220J Radiation Alarm System D&D  

X-220K 
Cascade Automatic Data 

Processing System 
D&D  

X-220L 
Classified Computer 

System 
D&D  

X-220N 
Security Alarm and 

Surveillance System 
ISS M 

X-220P MSR System D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-220R 
Public Warning Siren 

System 
ACP  

X-220R.4 Area D&D G 

X-220R.5 Area D&D G 

X-220S 
Power Operations 
SCADA System 

D&D  

X-230 Water Supply Line D&D  

X-230A 
Sanitary and Fire Water 

Distribution System 
D&D  

X-230A10 
Ambient Air Monitoring 

Station 
D&D G 

X-230A12 
Ambient Air Monitoring 

Station 
D&D G 

X-230A15 
Ambient Air Monitoring 

Station 
D&D G 

X-230A23 
Ambient Air Monitoring 

Station 
D&D G 

X-230A24 
Ambient Air Monitoring 

Station 
D&D G 

X-230A28 
Ambient Air Monitoring 

Station 
D&D G 

X-230A29 
Ambient Air Monitoring 

Station 
D&D G 

X-230A3 
Ambient Air Monitoring 

Station 
D&D G 

X-230A36 
Ambient Air Monitoring 

Station 
D&D G 

X-230A37 
Ambient Air Monitoring 

Station 
D&D G 

X-230A40 
Ambient Air Monitoring 

Station 
D&D G 

X-230A41 
Ambient Air Monitoring 

Station 
D&D G 

X-230A6 
Ambient Air Monitoring 

Station 
D&D G 

X-230A8 
Ambient Air Monitoring 

Station 
D&D G 

X-230A9 
Ambient Air Monitoring 

Station 
D&D G 

X-230B Sanitary Sewers D&D  

X-230C Storm Sewers D&D  

X-230D 
Softened Water 

Distribution System 
D&D  

X-230E 
Plant Water System 

(make-up) 
D&D  

X-230F Raw Water Supply Line D&D  

X-230G 
Recirculating Cooling 

Water System 
D&D  

X-230H 
Fire Water Distribution 

System 
D&D  

X-230J1 
East Environmental 
Sampling Building 

D&D  

X-230J-1 Monitoring Station D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-230J2 
S. Environmental  

Sample Bldg 
D&D  

X-230J3 

West Environmental 
Sampling Building and 

Intermittent Containment 
Basin 

D&D  

X-230J4 
Environmental Air 
Sampling Station 

D&D  

X-230J5 
West Holding Pond and 
Oil Separation Station 

D&D G 

X-230J6 

Northeast Holding Pond, 
Monitoring Facility, and 

Secondary Oil Collection 
Basin 

D&D G 

X-230J7 
East Monitor Facility 

(East Holding Pond and 
Oil Separation) 

D&D G 

X-230J8 Envir. Storage Bldg D&D  

X-230J9 N. Envir. Sample Bldg D&D  

X-230K South Holding Pond D&D G 

X-230L 
North Holding Pond and 
Unnamed Construction 

Fill Area 
D&D G 

X-230M Clean Test Site D&D  

X-231A 
SE Oil Biodegredation 

Plot 
D&D G 

X-231B 
SW Oil Biodegradation 

Plot 
D&D G 

X-232A 
Nitrogen Distribution 

System 
D&D  

X-232B 
Dry Air Distribution 

System 
D&D  

X-232C1 Tie Line X-342 to X-330 D&D  

X-232C2 Tie Line X-330 to X-326 D&D  

X-232C3 Tie Line X-330 to X-333 D&D  

X-232C4 Tie Line X-326 to X-770 D&D  

X-232C5 Tie Line X-343 to X-333 D&D  

X-232D 
Steam and Condensate 

System 
D&D  

X-232E 
Freon Distribution 

System 
D&D  

X-232F 
Fluorine Distribution 

System 
D&D  

X-232G 
Support for Distribution 

Lines 
D&D  

X-235 
South Groundwater 
Collection System 

D&D  

X-237 
Little Beaver 

Groundwater Collection 
System 

D&D  

X-240A 
RCW System (Cathodic 

Protection System) 
D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-300 Plant Control Facility D&D  

X-300A Process Monitoring Bldg D&D  

X-300B 
Plant Control Facility 

Carport 
D&D  

X-300C 
Emergency 

Communications 
Antenna 

D&D  

X-326 Process Bldg D&D G 

  Reserved   

X-330 Process Bldg D&D G 

  Reserved   

X-333 Process Bldg D&D G 

X-334 
Transformer Cleaning & 

Storage 
D&D  

X-342A Feed Vaporization Bldg D&D G 

X-342B Fluorine Storage Bldg D&D  

X-342C 
Waste HF Neutralization 

Pit 
D&D  

X-343 
Feed Vaporization & 

Sampling Bldg 
 D&D G 

X-344.1 Area D&D G 

X-344A UF6 Sampling Facility D&D  

X-344B Maint. Storage Bldg D&D  

X-344C HF Storage Bldg D&D  

X-344D HF Neutralization Pit D&D  

X-344E Gas Ventilation Stack D&D  

X-344F Safety Bldg D&D  

X-345 SNM Storage Bldg D&D  

X-501 Substation D&D  

X-501A Substation D&D  

X-502 Substation D&D  

X-515 
330 KV Tie Line 

Between X-530 and X-
533 

D&D  

X-530.1 Area D&D G 

X-530.2 Area D&D G 

X-530.3 Area D&D G 

X-530A Switchyard D&D  

X-530B Switch House D&D  

X-530C Test And Repair Bldg D&D  

X-530D Oil House D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-530E Valve House D&D  

X-530F Valve House D&D  

X-530G 
GCEP Oil Pumping 

Station 
D&D  

X-530 T1 Trailer D&D  

X-533 
Transformer Storage 

Pad 
D&D  

 Reserved   

X-533 T2 Trailer D&D J, M 

X-533 T3 Trailer D&D J, M 

X-533 T4 Trailer D&D J, M 

X-533.1 Switchyard Buffer Area D&D G 

X-533.2 Area D&D G 

X-533A Switchyard D&D  

X-533B Switch House D&D  

X-533C Test And Repair Bldg D&D  

X-533D Oil House D&D  

X-533E Valve House D&D  

X-533F Valve House D&D  

X-533H 
Personnel Monitoring 

Station 
D&D  

X-533J 
Gas Reclaim. Cart 

Garage 
D&D  

X-540 Telephone Bldg ISS J, M 

X-600 Steam Plant D&D  

X-600.1 Area D&D G 

X-600A Coal Yard D&D  

X-600B Steam Plant Shop Bldg D&D  

X-600C 
Ash Wash Treatment 

Bldg. 
D&D  

X-600D 
Utilities Maintenance 

Field Office 
D&D  

X-605 
Sanitary Water Ctl. 

House 
D&D G 

X-605A Well Field D&D  

X-605H Booster Pump House D&D  

X-605I Chlorinator Bldg D&D  

X-605J Diesel Generator Bldg D&D  

X-608 Raw Water Pump House D&D  

X-608.1 Area D&D G 

X-608A Well Field D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-608B Well Field D&D  

X-611 Water Treatment Plant D&D G 

X-611A 
Old Lime Sludge 

Lagoons 
D&D  

X-611B Lagoon D&D  

X-611B1 
Lagoon Supernatent 

Pumping Station 
D&D  

X-611B2 
Lagoon Supernatent 

Pumping Station 
D&D  

X-611B3 
Lagoon Supernatent 

Pumping Station 
D&D  

X-611C Filter Bldg D&D  

X-611D 
Recarbonization Inst 

Bldg 
D&D  

X-611E 
Clear Well & Chlorine 

Building 
D&D  

X-612 Elevated Storage Tank D&D  

X-614A Sewage Pumping Station D&D  

X-614B Sewage Pumping Station D&D  

X-614D Sewage Pumping Station D&D  

X-614P Sewage Pumping Station D&D  

X-614Q 
Sewage Booster Pump 

Station 
D&D  

X-615 
Old Sewage Treatment 

Plant 
D&D G 

X-616 Liquid Effluent Ctl. Fac. D&D G 

X-616A 
Cap Over Sludge 

Lagoons 
D&D G 

X-617 
S. Holding Pond pH 

Control Facility 
D&D  

X-618 N. Holding Pond Str Bldg D&D  

X-621 Coal Pile Treatment Fac D&D  

X-622 
South Groundwater 
Treatment Facility 

D&D  

X-622.1 Area D&D G 

X-622.2 Area D&D G 

X-623 
North Groundwater 
Treatment Building 

D&D  

X-624 
Little Beaver 

Groundwater Treatment 
Facility 

D&D G 

X-624-1 
Little Beaver 

Groundwater Trtmnt 
Decon Pad 

D&D  

X-625 
Groundwater Passive 

Treatment Facility 
D&D  

X-626-1 
Recirculating Water 

Pump House 
D&D G 

X-626-2 Cooling Tower D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-626.1 Area D&D  

X-627 
Groundwater Pump and 

Treat 
D&D  

X-630-1 
Recir. Water Pump 

House 
 D&D  

X-630-2A Cooling Tower  D&D  

X-630-2B Cooling Tower  D&D  

X-630-3 
Acid Handling Station 

(only tank system 
remains, facility gone) 

 D&D  

X-630.1 Area D&D G 

X-633 Cooling Tower Area D&D G 

X-633.1 
Cooling Tower Buffer 

Area 
D&D G 

X-633-1 
Recir. Water Pump 

House 
D&D  

X-633-2A Cooling Tower D&D  

X-633-2B Cooling Tower D&D  

X-633-2C Cooling Tower D&D  

X-633-2D Cooling Tower D&D  

X-633 T1 Trailer D&D J, M 

X-633 T2 Trailer D&D J, M 

X-633 T3 Trailer D&D J, M 

X-640-1 Pump House D&D  

X-640-1A 
Fire Water Pumphouse 

Substation 
D&D  

X-640-2 Elevated Storage Tank D&D  

X-640-2A 
Elevated Water Tank 

Auxiliary Building 
D&D  

X-670 Dry Air Plant D&D  

X-670A Cooling Tower D&D  

X-675 Plant Nitrogen Station D&D  

X-680 
Blowdown Sample and 

Treatment Building 
D&D  

  Reserved   

X-690 Gas Fired Steam Plant D&D  

X-700 
Conv Shop & Cleaning 

Bldg 
D&D 

J & M of ISS 
maintenance shops and 

offices only. 
See Note 2. 

X-700A 
Air Cond. Equipment 

Bldg 
D&D  

X-700B 
Sand Blast Facility and 

Observation Booth 
D&D  

X-701A Lime House D&D  

X-701B Holding Pond D&D G 



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-701C Neutralization Pit D&D  

X-701D 
Water De-Ionization 

Facility 
D&D  

X-701E Neutralization Bldg D&D  

X-701F 
Effluent Monitoring 

Facility 
D&D  

 Reserved   

X-705 Decontamination Bldg D&D G 

X-705A Incinerator Area D&D  

X-705B 
Contaminated Burnable 

Storage Area 
D&D  

X-705D Heat Booster Pump Bldg D&D  

X-705E 
Oxide Conversion “E” 

Area 
D&D  

X-710 Tech. Service Bldg D&D  

X-710A 
Technical Service Gas 

Manifold Shed 
D&D  

X-710B Explosion Test Facility D&D  

 Reserved   

X-720 
Maintenance and Stores 

Bldg 
D&D  

X-720A 
Maintenance & Stores 

Gas Manifold Shed 
D&D  

X-720B Radio Base Station D&D  

X-720C Paint & Storage Bldg D&D  

X-720 T01 Office Trailer D&D J 

X-720 T02 Office Trailer D&D J 

X-720.1 Area D&D G 

X-721 
Radiation Instrument 
Calibration Facility 

D&D  

X-734 Old Sanitary Landfill D&D G 

X-734 Area D&D G 

X-734A 
Construction Spoils 

Disposal Area 
D&D G 

X-734B 
Construction Spoils 

Disposal Area 
D&D G 

X-735 Sanitary Landfill D&D G 

X-735 Area D&D G 

X-735B Borrow Area D&D G 

X-735A Landfill Utility Bldg ISS G, J, M 

X-736 
West Construction Spoils 

Landfill 
D&D G 

X-737 Area D&D G 

X-740 
Waste Oil  Storage 

Facility 
D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-741 Oil Drum Storage Facility D&D  

X-742 
Gas Cylinder Storage 

Facility 
D&D  

X-743 Lumber Storage Facility D&D  

X-744.1 Area D&D G 

X-744B Salt Storage Building ISS 
M 

See Note 3. 

X-744G Bulk Storage Building D&D  

X-744H Bulk Storage Bldg D&D  

X-744J Bulk Storage Bldg D&D  

X-744K Warehouse-K OANG G 

X-744L 
Stores and Maintenance 

Warehouse 
D&D  

X-744N Warehouse N Non-UEA D&D G 

X-744P Warehouse P Non-UEA D&D  

X-744Q Warehouse Q Non-UEA D&D  

X-744S Warehouse S Non-UEA D&D G 

X-744T Warehouse T Non-UEA D&D  

X-744U Warehouse U Non-UEA D&D  

X-744V 
Surplus and Salvage 
Clean Storage Yard 

D&D  

X-744W 
Surplus & Salvage 

Warehouse 
D&D  

X-744Y Waste Storage Area D&D  

X-744Y T1 Trailer D&D J, M 

X-744Y T2 Trailer D&D J, M 

X-744Y T3 Trailer D&D J, M 

X-744T T4 Trailer D&D J, M 

X-744Y T5 Trailer D&D J, M 

X-744Y T6 Trailer D&D J, M 

 Reserved   

X-744Y T8 Trailer D&D J, M 

X-744Y T9 Trailer D&D J, M 

X-745B 
Toll Enrichment Gas 

Yard 
D&D 

S for access roads to X-
745B 

X-745C Cylinder Storage Yard DUF6 S excluded 

X-745D Cylinder Storage Yard D&D S excluded 

X-745E Cylinder Storage Yard DUF6 S excluded 

X-745F 
N Process Gas Stockpile 

Yard 
D&D 

S for perimeter around 
and access roads to X-

745F 

X-745G Area D&D G 



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-745G-1 Cylinder Storage Yard DUF6 
S for perimeter around 
and access roads to X-

745G 

X-745G-2 Cylinder Storage Yard D&D 
S for perimeter around 
and access roads to X-

745G 

X-745H 
Potential Future Cylinder 

Yard 
D&D G 

X-746 
Material Receiving and 

Inspection 
D&D  

X-747 Clean Scrap Yard D&D  

X-747A Material Storage Yard D&D  

X-747B Material Storage Yard D&D  

X-747C Material Storage Yard D&D  

X-747D Material Storage Yard D&D  

X-747E Material Storage Yard D&D  

X-747F 
Miscellaneous Material 

Storage Yard 
D&D G 

X-747G 
Precious Metal Scrap 

Yard 
D&D  

X-747H 
NW Contaminated Scrap 

Yard 
D&D G 

X-747H1 Loading Pad D&D  

X-747J 
Decontamination 

Storage Yard 
D&D  

X-747K Converter Shell Area D&D  

X-748 Truck Scale D&D  

X-749 
S. Contaminated 

Material Storage Yard 
D&D G 

X-749/120 Phytoremediation Area D&D G 

X-749A S. Classified Burial Yard D&D G 

X-749B Peter Kiewit Landfill D&D G 

X-750 
Mobile Equip Maint. 

Shop 
D&D  

X-750A Garage Storage Bldg D&D  

X-751 
GCEP Mobile Equipment 

Garage 
OANG G 

X-752 Warehouse D&D  

X-752 
AT-1 

Trailer Complex D&D J, M 

X-752 
AT-2 

Trailer Complex D&D J, M 

X-752 
AT-3 

Trailer Complex D&D J, M 

X-752 
AT -4 

Trailer Complex D&D J, M 

X-760 
Chemical Engineering 

Bldg 
D&D G 

X-760 T1 Trailer D&D J, M 



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-760 T2 Trailer D&D J, M 

X-770 Mech. Testing Bldg D&D G 

X-800 Area D&D G 

XT-800 
GCEP Construction 

Office 
D&D  

XT-801 Area D&D G 

XT-847 
Waste Management 

Staging Facility 
D&D G, S for walkways 

X-1000 Administration Building ISS G, J, M 

X-1000S X-1000 Pavilion ISS J, M 

X-1000T1 Training Trailer D&D J, M 

X-1007 Fire Station D&D S for walkways 

X-1020 
Emergency Operations 

Ctr 
ACP  

X-1107BV Interplant Vehicle Portal D&D  

X-2204 
GCEP Railroads (except 
portion of railroad within 

the ACP footprint) 
D&D G 

X-2207A Parking Lot ISS S, M 

X-2220C 
Fire and Supervisory 

Alarm System 
D&D  

X-2220D 

Telephone System 
(except sublease portion 
“GCEP Communications 

Ductbank System”) 

D&D  

X-2220L 
Classified Computer 

System 
D&D  

X-2230A 
Sanitary Water 

Distribution System 
D&D  

X-2230B 
GCEP Sanitary Sewers 

(Partial) 
D&D  

X-2230C Storm Sewers (Partial) D&D  

X-2230F Raw Water Supply Line D&D  

X-2230H 
Fire Water Distribution 

System 
D&D  

X-2230M 
Holding Pond #1 

(Southwest Holding 
Pond) 

ACP  

X-2230N 
Holding Pond #2 (West 

Holding Pond) 
ACP  

X-2230T1 
Recirculating Heating 
Water System (East of 
Valve Pits "A" and "B") 

D&D  

X-2232E Gas Pipeline D&D  

X-6002 Boiler System ACP  

X-6002A Oil Storage Facility ACP  

X-6609 Raw Water Wells D&D  

X-6609.1 Area D&D G 



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

X-6613 
Sanitary Water Storage 

Tank 
D&D  

X-6614E Sewage Lift Station D&D  

X-6619 Sewage Treatment Plant D&D  

X-6619.1 Area D&D G 

X-6643-1 
Fire Water Storage Tank 

#1 
D&D  

X-6643-2 
Fire Water Storage Tank 

#2 
D&D  

X-6644 Fire Water Pumphouse D&D  

X-7721 
Maintenance, Stores, 
and Training (1

st
 floor 

portions.remainder only)  
D&D  

X-7721.1 Area D&D  

RTO Area D&D G 

Z-SWMU-
QUAD-IV 

Chemical and Petroleum 
Containment Basins 
(east of X-533A) and 

Emergency Containment 
Tanks 

D&D  

Z-SWMU-
QUAD-IV 

Southern End of Railroad 
Spur which is used as 

Drum Storage Area 
D&D  

Z-SWMU-
X-701 BP 

NE Oil Biodegradation 
Plot Area, which was 
formally used for the 

disposal of X-615 sludge 

D&D  

Z-SWMU-
X-710 

Inactive "hot pit" in the 
area of X-710 that was 

once used for the 
storage of radioactive 

wastewater 

D&D  

Z-SWMU-
X-744 

Retrievable Waste 
Storage Area 

D&D  

N/A 
5-Unit Groundwater 

Plume (south of X-710) 
D&D  

N/A 
7-Unit Groundwater 

Plume (between X-700, 
X-705, X-720) 

D&D  

N/A X-120 Area D&D G 

N/A DOE Contractor Area ACP  

N/A 
Contractor Lay down 

Area 
ACP  

N/A North East Bypass Road ISS S, M 

N/A 
Soils in the vicinity of the 
X-720 Neutralization Pit 

D&D  

N/A Big Run Creek D&D  

N/A Little Beaver Creek D&D  

N/A West Drainage Ditch D&D  

N/A East Drainage Ditch D&D  



 

  

Facility 
No. 

Facility Name 

Contractor 
Responsible 

for 
Facility/Area 

  

ISS Responsibility 
Matrix (Grounds (G), 
Snow Removal (S) 

Janitorial (J), 
Maintenance (M)) 

N/A Northeast Drainage Ditch D&D  

N/A North Drainage Ditch D&D  

 Reserved   

A 
Rubble Pile East of X-

105 
D&D  

B 
Pad in Field East of X-

109A 
D&D  

C 
Old Switchyard West of 

X-109A 
D&D  

D Three USEC Signs D&D  

E 
X-770 "0000" 

Compressor Base 
Foundation 

D&D  

F 
Utility Shed South of 

X-622 
D&D  

H Old Firing Range Shed D&D  

I 
Peter Kiewit Powder 

Magazine 
D&D  

J X-1000 Pavilion ISS J, M 

K 
Miscellaneous Parking 

Areas & Driveways 
ISS S, M 

 
 

NOTE: Pest Control is not specifically indicated on this attachment.  Pest control is provided for all assigned 

grounds areas.  Snow and ice removal/abatement is provided for all assigned roads, lots, and sidewalks up to and 

including facility walkways and steps for D&D and ISS contractor buildings/facilities.    

 

 

Note 2:  A portion of the X-700 facility currently houses maintenance shops and personnel for the incumbent 

contractor.  The X-751 GCEP Mobile Equipment Garage is expected to become available and incumbent 

personnel and equipment relocated from X-700 to X-751.  Relocation may not be completed prior to transition to 

this Contract, therefore the relocation from the X-700 facility would occur during the period of performance of 

this Contract. 

 

Note 3:  The replacement of the X-744B Salt Storage Building is in planning stages.  The Contractor will utilize 

and provide maintenance for the X-744B or its replacement. 



SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 
 
 

Section J, Attachment 16, Work Authorizations 
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